



OFFICE OF THE EXECUTIVE ENGINEER  
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1<sup>st</sup> Floor, Apollo Centre, Dalmia Road, Karachi  
\*\*\*\*\*

**BID OPENING REPORT**

1. Name of Procedure Agency. Project Director  
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL  
OF RAIN WATER AND ALLIED WORKS ALONG  
PERIPHERIAL LIMITS OF DEH MANDIARI  
KARACHI. CH 3+100 TO 3+300
4. Tender Published. SPPRA web site Serial No. 35948 & SPPRA ID  
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date 17<sup>th</sup> January 2018
11. Bidders Qualification All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	Rs. 987,496/-	Rs. 961,441/-	2.71% above	1st	Accepted Being the 1st Lowest.
2	M/s. Askari Enterprises	Rs. 998,168/-		3.82% above	2nd	Rejected being the 2nd Lowest
3	M/s. King Asif Rehman & Brothers	Rs. 999,899/-		4.00% above	3rd	Rejected being the 3rd Lowest


**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA (Member)  
Executive Engineer  
Civic Centre Division, K.D.A

**Waleed Bashir**  
Executive Engineer, SMBBT (Chairman)


**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
(Member/Secretary)  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

**SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)**  
**CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI**  
**KARACHI. CH 3+100 TO 3+300**  
**SMBBT/KAR/KCD-004**  
Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 2.71% above		2nd Lowest 3.82% above		3rd Lowest 4.00% above	
				M/s. Rajgan Enterprises		M/s. Askari Enterprises		M/s. King Asif Rehman & Brothers			
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
106a	Excavate unsuitable common material.	34496	Cft.	3.50	120,735.00	3.59	124,007.24	3.63	125,347.40	3.64	125,564.72
106b	Excavate unsuitable all type of rock material	51744	Cft.	7.00	362,206.00	7.19	372,021.54	7.27	376,042.02	7.28	376,694.00
108c	Formation of embankment from borrow excavation in common material.	37500	Cft.	12.76	478,500.00	13.11	491,467.35	13.25	496,778.70	13.27	497,640.00
	<b>Total</b>				<b>961,441.00</b>		<b>987,496.00</b>		<b>998,168.00</b>		<b>999,899.00</b>
	<b>Grand Total</b>				<b>961,441.00</b>		<b>987,496.00</b>		<b>998,168.00</b>		<b>999,899.00</b>

  
(Syed Zahid Hussain)  
Executive Engineer, Civic Centre Division  
KDA (Member PC)  
Executive Engineer  
Civic Centre Division, K.D.A

  
(Ali Abbas)  
Deputy Director (F&A), SMBBT  
(Member / Secretary, PC)  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

  
(Waleed Bashir)  
Executive Engineer, SMBBT  
(Chairman, PC)


**SUBJECT: MINUTES OF THE 2<sup>ND</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 3+100 TO 3+300.**

Date : 17-01-2018  
Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.  
Participants :


1. **Waleed Bashir** Chairman  
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member  
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
  - i- M/s. Rajgan Enterprises.
  - ii- M/s. Askari Enterprises
  - iii- M/s. King Asif Rehman & Brothers.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Rajgan Enterprises found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Rajgan Enterprises.
3. The meeting ended with a vote of thanks from and to the chair.



**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shahed Hosharma Banazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

**SUBJECT: MINUTES OF THE 1<sup>ST</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 3+100 TO 3+300.**

Date : 27<sup>th</sup> October 2017

Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.

Participants :


1. **Waleed Bashir** Chairmen  
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member  
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2017 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.



**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer,  
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

# BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS  
ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 3+100 TO 3+300  
SMBBT/KAR/KCD-004

SPPRA web site Serial No. 35948 & SPPRA ID No. 2147483647

Bid Opening Meeting: 17 January 2018

Name of Bidder M/s. Rajgan Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Askari Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified


Name of Bidder M/s. King Asif Rehman & Brothers

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified



(Syed Zahid Hussain)  
Executive Engineer, Civic Centre  
Division  
KDA (Member PC)

Executive Engineer  
Civic Centre Division, K.D.A



(Ali Abbas)

Deputy Director (F&A), SMBBT  
(Member / Secretary, PC)

Deputy Director (F&A)  
Shaheed Riktarna Benazir Bhutto  
Township Sindh



(Waleed Bashir)




Executive Engineer, SMBBT  
(Chairman, PC)

## ATTENDANCE SHEET

**SUBJECT:** CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAIN WATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI KARACHI. CH 3+100 TO 3+300, SMBBT/KAR/KCD-004.

**Date of Opening:** 17<sup>th</sup> January 2018

**Venue:** Office of the Executive Engineer, Mandiari, SMBBT, Karachi.

S.No	Contractor/Firm/Company	Signature
1	M/s. Rajgan Enterprises	
2	M/s. Askari Enterprises	
3	M/s. King Asif Rehman & Brother	

  
Executive Engineer  
Civic Centre Division, K.D.A

  
Deputy Director (F&A)  
Shaheed Mohtarma Banozir Bhutto  
Township Sindh





SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS  
BOARD OF REVENUE, GOVERNMENT OF SINDH  
1<sup>st</sup> Floor, Apollo Centre, Dalmia Road, Karachi

No. PD/SMBBT/80-A

Dated 29/11/2017

**NOTIFICATION**

**RE-CONSTITUTION OF PROCUREMENT COMMITTEE FOR DEVELOPMENT  
WORKS OF SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (SMBBT) IN SINDH**

With the approval of competent authority, notification for Procurement Committee for Development Works of Shaheed Mohtarma Benazir Bhutto Town (SMBBT) in Sindh is hereby approved as per SPPRA Rule-7&8 of Sindh Public Procurement Rules-2010 and amended 2017 comprising of the following officers:

(i)	XEN (Concern), SMBBT Horticulturist (For Horticulture Works)	Executive Engineer / Horticulturist, SMBBT	Chairman
(ii)	Syed Zahid Hussain	Executive Engineer, Civic Centre Division, KDA	Member
(iii)	Syed Ali Abbas	Deputy Director (F&A), SMBBT	Member/Secretary

This issue with the approval of competent authority.

**DEPUTY DIRECTOR (ADMIN)**

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

**Distributions:**

1. Managing Director, SPPRA
2. PS to Project Director, SMBBT
3. All Members of Procurement Committee