



OFFICE OF THE EXECUTIVE ENGINEER  
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1<sup>st</sup> Floor, Apollo Centre, Dalmia Road, Karachi  
\*\*\*\*\*

**BID OPENING REPORT**

1. Name of Procedure Agency. Project Director  
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. MAINTENANCE FOR RAIN CUTS OF ROAD BURM  
AND SHOULDER INCLUDING SIDE SLOPES AT  
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN,  
SUJAWAL
4. Tender Published. SPPRA web site Serial No. 36256 & SPPRA ID  
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date. 6<sup>th</sup> February 2018
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Sadaruddin Mandokhail	Rs. 987,065/-	Rs. 997,943/-	1.09% below	1st	Accepted Being the 1st Lowest.
2	M/s. King Asif Rehman & Brothers	Rs. 998,541/-		0.06% above	2nd	Rejected being the 2nd Lowest
3	M/s. Shayan Khan Mandokhail	Rs. 999,040/-		0.11% above	3rd	Rejected being the 3rd Lowest

**Syed Zahid Hussain**

Executive Engineer, Civic Centre Division  
KDA (Member)

Executive Engineer  
Civic Centre Division, K.D.A

**Mr. Ali Abbas**

Deputy Director (F&A), SMBBT

(Member/Secretary)  
Deputy Director (F&A)

Shaheed Mohtarma Benazir Bhutto  
Township Sindh

**Waleed Bashir**

Executive Engineer, SMBBT (Chairman)

Executive Engineer  
SMBBT

# BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES  
AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, SUJAWAL

SPPRA web site Serial No. 36256 & SPPRA ID No. 2147483647

Bid Opening Meeting: 06 February 2018

Name of Bidder M/s. Sadaruddin Mandokhail


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. King Asif Rehman & Brothers

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Shayan Khan Mandokhail

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified



(Syed Zahid Hussain)  
Executive Engineer, Civic Centre  
Division

KDA (Member PC)  
Executive Engineer  
Civic Centre Division, K.D.A



(Ali Abbas)  
Deputy Director (F&A), SMBBT  
(Member / Secretary, PC)

Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



(Waleed Bashir)  
Executive Engineer, SMBBT

(Chairman, PC)  
Executive Engineer  
SMBBT

**SUBJECT: MINUTES OF THE 2<sup>ND</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, SUJAWAL**

Date : 06-02-2018

Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.

Participants :


1. **Waleed Bashir** Chairmen  
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member  
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
  - i- M/s. Sadaruddin Mandokhail.
  - ii- M/s. King Asif Rehman & Brothers.
  - iii- M/s. Shayan Khan Mandokhail.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Sadaruddin Mandokhail found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Sadaruddin Mandokhail.
3. The meeting ended with a vote of thanks from and to the chair.



**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT  
Executive Engineer  
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

**SUBJECT: MINUTES OF THE 1<sup>ST</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, SUJAWAL**

Date : 12<sup>th</sup> December 2017


Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.

Participants :


1. **Waleed Bashir** Chairmen  
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member  
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2017 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.



**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT  
Executive Engineer  
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

**SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)**

**MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN,  
SUJAWAL**

Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 1.09% below		2nd Lowest 0.06% above		3rd Lowest 0.11% above	
						M/s. Sadaruddin Mandokhail		M/s. King Asif Rehman & Brothers		M/s. Shayan Khan Mandokhail	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Earthwork embankment from borrow pits including laying in 6" layer clod breaking ramming dressing complete lead upto 5ft (ordinary soil).		%0Cft	2,208.37							
2	Carriage of 100 Cft 5 Tons of all material (1Mile- 2 Mile)										
	1-Mile		%0Cft	4,070.00							
	2-Mile		%0Cft	955.20							
		135254.79	%0Cft	7,233.57	978,374.99	7,154.72	967,710.70	7,237.91	978,962.02	7,241.53	979,451.20
	<b>Total</b>				<b>978,375.00</b>		<b>967,711.00</b>		<b>978,962.00</b>		<b>979,451.00</b>
	<b>Add 2% Contingency charges</b>				<b>19,568.00</b>		<b>19,354.00</b>		<b>19,579.00</b>		<b>19,589.00</b>
	<b>Grand Total</b>				<b>997,943.00</b>		<b>987,065.00</b>		<b>998,541.00</b>		<b>999,040.00</b>

*Zhussan*  
(Syed Zahid Hussain)

Executive Engineer, Civic Centre Division  
KDA (Member PC)

Executive Engineer  
Civic Centre Division, K.D.A

*(Ali Abbas)*  
Deputy Director (F&A), SMBBT  
(Member / Secretary, PC)

Deputy Director (F&A)  
Shaheed Mohtarma Banazir Bhutto  
Township Sindh




*Wahid*  
(Waleed Bashir)  
Executive Engineer, SMBBT  
(Chairman, PC)  
Executive Engineer  
SMBBT

## ATTENDANCE SHEET

**SUBJECT:** MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, SUJAWAL

**Date of Opening:** 6<sup>th</sup> February 2018

**Venue:** Office of the Executive Engineer, Site Office, Mandiari, SMBBT.

S.No	Contractor/Firm/Company	Signature
1	M/s. Sadaruddin Mandokhail	
2	M/s. King Asif Rehman & Brothers	
3	M/s. Shayan Khan Mandokhail	

  
Executive Engineer  
Civic Centre Division, K.D.A

  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

  
Executive Engineer  
SMBBT



**OFFICE OF THE EXECUTIVE ENGINEER  
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN**

1<sup>st</sup> Floor, Apollo Centre, Dalmia Road, Karachi

\*\*\*\*\*

**BID OPENING REPORT**

- |  |   |
|--|---|
| 1. Name of Procedure Agency.           | Project Director<br>Shaheed Mohtarma Benazir Bhutto Town  |
| 2. Tender Reference No.                | Nil   |
| 3. Tender Description / Name of Work.. | MAINTENANCES FOR RAIN CUTS OF ROAD<br>BURM AND SHOULDER I/C SIDE SLOPES AT<br>BLOCK-1 & 2 AT SHAHEED MOHTARMA BENAZIR<br>BHUTTO TOWN, MAKLI |
| 4. Tender Published.                   | SPPRA web site Serial No. 36256 & SPPRA ID<br>No. 2147483647  |
| 5. Total Bid Documents Sold.           | 03 Nos.   |
| 6. Total Bids Received.                | 03 Nos.   |
| 7. Technical Bid Opening date.         | Not applicable.   |
| 8. No. of Bid Technically Qualified    | Not applicable  |
| 9. Bid(s) Rejected.                    | No  |
| 10. Financial Bid Opening date         | 6 <sup>th</sup> February 2018   |
| 11. Bidders Qualification              | All Bidders are qualified as per SPPRA Rule-46(i)(a)  |
| 12. Bid Evaluation Report:             |   |

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Sadaruddin Mandokhail	Rs. 988,786/-	Rs. 949,569/-	4.13% above	1st	Accepted Being the 1st Lowest.
2	M/s. King Asif Rehman & Brothers	Rs. 997,142/-		5.01% above	2nd	Rejected being the 2nd Lowest
3	M/s. Rajgan Enterprises	Rs. 999,801/-		5.29% above	3rd	Rejected being the 3rd Lowest

**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA (Member)  
Executive Engineer  
Civic Centre Division, K.D.A

**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
(Member/Secretary)  
Deputy Director (P&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

**Waleed Bashir**  
Executive Engineer, SMBBT (Chairman)  
Executive Engineer  
SMBBT

# BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

MAINTENANCES FOR RAIN CUTS OF ROAD BURM AND SHOULDER I/C SIDE SLOPES AT BLOCK-1 & 2 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, MAKLI

SPPRA web site Serial No. 36256 & SPPRA ID No. 2147483647

Bid Opening Meeting: 06 February 2018

Name of Bidder M/s. Sadaruddin Mandokhail

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. King Asif Rehman & Brothers

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Rajgan Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified



(Syed Zahid Hussain)

Executive Engineer, Civic Centre  
Division

KDA (Member PC)

Executive Engineer

Civic Centre Division, K.D.A



(Ali Abbas)

Deputy Director (F&A), SMBBT

(Member / Secretary, PC)

Deputy Director (F&A)

Shaheed Mohtarma Benazir Bhutto

Township Sindh



(Waleed Bashir)

Executive Engineer, SMBBT

(Chairman, PC)

Executive Engineer

SMBBT



**SUBJECT: MINUTES OF THE 2<sup>ND</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF MAINTENANCES FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK – 1 & 2 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, MAKLI**

Date : 06-02-2018


Venue : Office of the Executive Engineer, SMBBT, 1<sup>ST</sup> Floor Apollo Centre, Dalmia Road Karachi.

Participants :

1. **Waleed Bashir** Chairmen  
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member  
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
  - i- M/s. Sadaruddin Mandokhail.
  - ii- M/s. King Asif Rehman & Brothers.
  - iii- M/s. Rajgan Enterprises.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Sadaruddin Mandokhail found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Sadaruddin Mandokhail.
3. The meeting ended with a vote of thanks from and to the chair.




**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA

Executive Engineer  
Civic Centre Division



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT  
Executive Engineer  
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

**SUBJECT: MINUTES OF THE 1<sup>ST</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR MAINTENANCES FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK – 1 & 2 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, MAKLI**

Date : 12<sup>th</sup> December 2017


Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.

Participants :

- |  |                  |
|--|------------------|
| 1. <b>Waleed Bashir</b><br>Executive Engineer, SMBBT                           | Chairmen         |
| 2. <b>Syed Zahid Hussain</b><br>Executive Engineer, Civic Centre Division, KDA | Member           |
| 3. <b>Ali Abbas</b><br>Deputy Director (F&A), SMBBT                            | Member/Secretary |


The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2017 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.




**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA

Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT

Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT  
Executive Engineer  
SMBBT


Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

**SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)**  
**MAINTENANCES FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK - 1 & 2 AT SHAHEED MOHTARMA**  
**BENAZIR BHUTTO TOWN, MAKLI**

Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 4.13% above		2nd Lowest 5.01% above		3rd Lowest 5.29% above	
						M/s. Sadaruddin Mandokhail		M/s. King Asif Rehman & Brothers		M/s. Rajgan Enterprises	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Earthwork embankment from borrow pits including laying in 6" layer clod breaking ramming dressing complete lead upto 5ft (ordinary soil)		%0Cft	2,208.37							
2	Carriage of 100 Cft 5 Tons of all material (1Mile- 2 Mile)										
	1-Mile		%0Cft	4,070.00							
	2-Mile		%0Cft	955.20							
		128698.54	%0Cft	7,233.57	930,949.90	7,532.32	969,398.13	7,595.97	977,590.49	7,616.23	980,197.15
	<b>Total</b>				<b>930,950.00</b>		<b>969,398.00</b>		<b>977,590.00</b>		<b>980,197.00</b>
	<b>Add 2% Contingency charges</b>				<b>18,619.00</b>		<b>19,388.00</b>		<b>19,552.00</b>		<b>19,604.00</b>
	<b>Grand Total</b>				<b>949,569.00</b>		<b>988,786.00</b>		<b>997,142.00</b>		<b>999,801.00</b>

  
 (Syed Zahid Hussain)  
 Executive Engineer, Civic Centre Division  
 KDA (Member PC)  
 Executive Engineer  
 Civic Centre Division, K.D.A

  
 (Ali Abbas)  
 Deputy Director (F&A), SMBBT  
 (Member / Secretary, PC)  
 Deputy Director (F&A)  
 Shaheed Mohtarma Banazir Bhutto  
 Township Sindh



  
 (Waleed Bashir)  
 Executive Engineer, SMBBT  
 (Chairman, PC)  
 Executive Engineer  
 SMBBT

## ATTENDANCE SHEET

**SUBJECT:** MAINTENANCES FOR RAIN CUTS OF ROAD BURM AND SHOULDER I/C SIDE SLOPES AT BLOCK-1 & 2 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, MAKLI

**Date of Opening:** 6<sup>th</sup> February 2018

**Venue:** Office of the Executive Engineer, Site Office, Mandiari, SMBBT.

S.No	Contractor/Firm/Company	Signature
1	M/s. Sadaruddin Mandokhail	
2	M/s. King Asif Rehman & Brothers	
3	M/s. Rajgan Enterprises	

  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

  
Executive Engineer  
Civic Centre Division, K.D.A

  
Executive Engineer  
SMBBT



OFFICE OF THE EXECUTIVE ENGINEER  
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1<sup>st</sup> Floor, Apollo Centre, Dalmia Road, Karachi

\*\*\*\*\*

**BID OPENING REPORT**

1. Name of Procedure Agency. Project Director  
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. MAINTENANCES FOR RAIN CUTS OF ROAD BURM  
AND SHOULDER INCLUDING SIDE SLOPES AT  
BLOCK- 1 AT SHAHEED MOHTARMA BENAZIR  
BHUTTO TOWN, TANDO MUHAMMAD KHAN
4. Tender Published. SPPRA web site Serial No. 36256 & SPPRA ID  
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date. 6<sup>th</sup> February 2018
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. King Asif Rehman & Brothers	Rs. 989,573/-	Rs. 993,049/-	0.35% below	1st	Accepted Being the 1st Lowest.
2	M/s. Sadaruddin Mandokhail	Rs. 997,915/-		0.49% above	2nd	Rejected being the 2nd Lowest
3	M/s. Shayan Khan Mandokhail	Rs. 999,504/-		0.65% above	3rd	Rejected being the 3rd Lowest

**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA (Member)  
Executive Engineer  
Civic Centre Division, K.D.A

**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT -  
(Member/Secretary)  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

**Waleed Bashir**  
Executive Engineer, SMBBT (Chairman)  
Executive Engineer/  
SMBBT

# BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

MAINTENANCES FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK- 1 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, TANDO MUHAMMAD KHAN

Name of Work:

SPPRA web site Serial No. 36256 & SPPRA ID No. 2147483647

Bid Opening Meeting: 06 February 2018

Name of Bidder M/s. King Asif Rehman & Brothers

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Sadaruddin Mandokhail

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Shayan Khan Mandokhail

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified



(Syed Zahid Hussain)  
Executive Engineer, Civic Centre  
Division  
KDA (Member PC)

Executive Engineer  
Civic Centre Division, K.D.A



(Ali Abbas)  
Deputy Director (F&A), SMBBT  
(Member / Secretary, PC)  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



(Waleed Bashir)  
Executive Engineer, SMBBT  
(Chairman, PC)  
Executive Engineer  
SMBBT


**SUBJECT: MINUTES OF THE 2<sup>ND</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF MAINTENANCES FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK-1 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, TANDO MUHAMMAD KHAN**

Date : 06-02-2018  
Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.  
Participants :

1. **Waleed Bashir** Chairman  
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member  
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
  - i- M/s. King Asif Rehman & Brothers.
  - ii- M/s. Sadaruddin Mandokhail.
  - iii- M/s. Shayan Khan Mandokhail.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. King Asif Rehman & Brothers found lowest bidder and recommended for issuance of Acceptance Letter to M/s. King Asif Rehman & Brothers.
3. The meeting ended with a vote of thanks from and to the chair.



**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT  
Executive Engineer  
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

**SUBJECT: MINUTES OF THE 1<sup>ST</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR MAINTENANCES FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK- 1 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, TANDO MUHAMMAD KHAN**

Date : **12<sup>th</sup> December 2017**


Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.

Participants :

1. **Waleed Bashir** Chairman  
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member  
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-


1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2017 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.



**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT  
Executive Engineer  
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT



**SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)**  
**MAINTENANCES FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK- 1 AT SHAHEED MOHTARMA BENAZIR**  
**BHUTTO TOWN, TANDO MUHAMMAD KHAN**  
Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 0.35% below		2nd Lowest 0.49% above		3rd Lowest 0.65% above	
				Estimated Cost		M/s. King Asif Rehman & Brothers		M/s. Sadaruddin Mandokhail		M/s. Shayan Khan Mandokhail	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Earthwork embankment from borrow pits including laying in 6" layer clod breaking ramming dressing complete lead upto 5ft (ordinary soil).		%0Cft	2,208.37							
2	Carriage of 100 Cft 5 Tons of all material (1Mile- 2 Mile)										
	1-Mile		%0Cft	4,070.00							
	2-Mile		%0Cft	955.20							
		134591.53	%0Cft	7,233.57	973,577.25	7,208.25	970,169.73	7,269.01	978,347.78	7,280.59	979,905.51
	<b>Total</b>				<b>973,577.00</b>		<b>970,170.00</b>		<b>978,348.00</b>		<b>979,906.00</b>
	<b>Add 2% Contingency charges</b>				<b>19,472.00</b>		<b>19,403.00</b>		<b>19,567.00</b>		<b>19,598.00</b>
	<b>Grand Total</b>				<b>993,049.00</b>		<b>989,573.00</b>		<b>997,915.00</b>		<b>999,504.00</b>

  
(Syed Zahid Hussain)  
Executive Engineer, Civic Centre Division  
KDA (Member PC)  
Executive Engineer  
Civic Centre Division, K.D.A

  
(Ali Abbas)  
Deputy Director (F&A), SMBBT  
(Member / Secretary, PC)  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh




  
(Waleed Bashir)  
Executive Engineer, SMBBT  
(Chairman, PC)  
Executive Engineer  
SMBBT

## ATTENDANCE SHEET

**SUBJECT:** MAINTENANCES FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK- 1 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, TANDO MUHAMMAD KHAN

**Date of Opening:** 6<sup>th</sup> February 2018

**Venue:** Office of the Executive Engineer, Site Office, Mandiari, SMBBT.

S.No	Contractor/Firm/Company	Signature
1	M/s. King Asif Rehman & Brothers	
2	M/s. Sadaruddin Mandokhail	
3	M/s. Shayan Khan Mandokhail	

  
Executive Engineer  
Civic Centre Division, K.D.A

  
Executive Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

  
Executive Engineer  
SMBBT



**OFFICE OF THE EXECUTIVE ENGINEER  
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN**

1<sup>st</sup> Floor, Apollo Centre, Dalmia Road, Karachi

\*\*\*\*\*

**BID OPENING REPORT**

- |                                       |  |
|---------------------------------------|--|
| 1. Name of Procedure Agency.          | Project Director<br>Shaheed Mohtarma Benazir Bhutto Town   |
| 2. Tender Reference No.               | Nil  |
| 3. Tender Description / Name of Work. | MAINTENANCE FOR RAIN CUTS OF ROAD BURM<br>AND SHOULDER INCLUDING SIDE SLOPES AT<br>SHAHEED MOHTARMA BENAZIR BHUTTO TOWN,<br>JAMSHORO |
| 4. Tender Published.                  | SPPRA web site Serial No. 36256 & SPPRA ID<br>No. 2147483647   |
| 5. Total Bid Documents Sold.          | 03 Nos.  |
| 6. Total Bids Received.               | 03 Nos.  |
| 7. Technical Bid Opening date.        | Not applicable.  |
| 8. No. of Bid Technically Qualified   | Not applicable   |
| 9. Bid(s) Rejected.                   | No   |
| 10. Financial Bid Opening date        | 6 <sup>th</sup> February 2018  |
| 11. Bidders Qualification             | All Bidders are qualified as per SPPRA Rule-46(i)(a)   |
| 12. Bid Evaluation Report:            |  |

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Sadaruddin Mandokhail	Rs. 988,852/-	Rs. 995,122/-	0.63% below	1st	Accepted Being the 1st Lowest.
2	M/s. Shayan Khan Mandokhail	Rs. 996,217/-		0.11% above	2nd	Rejected being the 2nd Lowest
3	M/s. King Asif Rehman & Brothers	Rs. 998,604/-		0.35% above	3rd	Rejected being the 3rd Lowest

**Syed Zahid Hussain**

Executive Engineer, Civic Centre Division

KDA (Member)

Civic Centre Division, K.D.A

**Mr. Ali Abbas**

Deputy Director (F&A), SMBBT

(Member Secretary, F&A)

Shaheed Mohtarma Benazir Bhutto  
Township Sindh

**Waleed Bashir**

Executive Engineer, SMBBT (Chairman)

Executive Engineer  
SMBBT

# BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES  
AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, JAMSHORO

SPPRA web site Serial No. 36256 & SPPRA ID No. 2147483647

Bid Opening Meeting: 06 February 2018

Name of Bidder M/s. Sadaruddin Mandokhail


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified


Name of Bidder M/s. Shayan Khan Mandokhail

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. King Asif Rehman & Brothers

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

  
(Syed Zahid Hussain)  
Executive Engineer, Civic Centre  
Division  
KDA (Member PC)  
Executive Engineer  
Civic Centre Division, K.D.A

  
(Ali Abbas)  
Deputy Director (F&A), SMBBT  
(Member Secretary, PC)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

  
(Waleed Bashir)  
Executive Engineer, SMBBT  
(Chairman, PC)  
Executive Engineer  
SMBBT


**SUBJECT: MINUTES OF THE 2<sup>ND</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, JAMSHORO**

Date : 06-02-2018  
Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.  
Participants :

1. **Waleed Bashir** Chairman  
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member  
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-


1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
  - i- M/s. Sadaruddin Mandokhail.
  - ii- M/s. Shayan Khan Mandokhail.
  - iii- M/s. King Asif Rehman & Brothers.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Sadaruddin Mandokhail found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Sadaruddin Mandokhail.
3. The meeting ended with a vote of thanks from and to the chair.



**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT  
Executive Engineer  
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

**SUBJECT: MINUTES OF THE 1<sup>ST</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, JAMSHORO**

Date : 12<sup>th</sup> December 2017


Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.

Participants :

- |  |                  |
|--|------------------|
| 1. <b>Waleed Bashir</b><br>Executive Engineer, SMBBT                           | Chairmen         |
| 2. <b>Syed Zahid Hussain</b><br>Executive Engineer, Civic Centre Division, KDA | Member           |
| 3. <b>Ali Abbas</b><br>Deputy Director (F&A), SMBBT                            | Member/Secretary |

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2017 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.



**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT  
Executive Engineer  
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT


**SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)**

**MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN.**


**JAMSHORO**

Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 0.63% below		2nd Lowest 0.11% above		3rd Lowest 0.35% above	
						M/s. Sadaruddin Mandokhail		M/s. Shayan Khan Mandokhail		M/s. King Asif Rehman & Brothers	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Earthwork embankment from borrow pits including laying in 6" layer clod breaking ramming dressing complete lead upto 5ft (ordinary soil)		%0Cft	2,208.37							
2	Carriage of 100 Cft 5 Tons of all material (1 Mile- 2 Mile)										
	1-Mile		%0Cft	4,070.00							
	2-Mile		%0Cft	955.20							
		134872.51	%0Cft	7,233.57	975,609.74	7,188.00	969,463.40	7,241.53	976,682.91	7,258.89	979,024.38
	<b>Total</b>				<b>975,610.00</b>		<b>969,463.00</b>		<b>976,683.00</b>		<b>979,024.00</b>
	<b>Add 2% Contingency charges</b>				<b>19,512.00</b>		<b>19,389.00</b>		<b>19,534.00</b>		<b>19,580.00</b>
	<b>Grand Total</b>				<b>995,122.00</b>		<b>988,852.00</b>		<b>996,217.00</b>		<b>998,604.00</b>



(Syed Zahid Hussain)  
Executive Engineer, Civic Centre Division  
KDA (Member PC)  
Executive Engineer  
Civic Centre Division, K.D.A



(Ali Abbas)  
Deputy Director (F&A), SMBBT  
(Member / Secretary, PC)  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh






(Waleed Bashir)  
Executive Engineer, SMBBT  
(Chairman, PC)  
Executive Engineer  
SMBBT

## ATTENDANCE SHEET

**SUBJECT:** MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, JAMSHORO


**Date of Opening:** 6<sup>th</sup> February 2018

**Venue:** Office of the Executive Engineer, Site Office, Mandiari, SMBBT.

S.No	Contractor/Firm/Company	Signature
1	M/s. Sadaruddin Mandokhail	
2	M/s. Shayan Khan Mandokhail	
3	M/s. King Asif Rehman & Brothers	

  
Executive Engineer  
Civic Centre Division, K.D.A

  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

  
Executive Engineer  
SMBBT





OFFICE OF THE EXECUTIVE ENGINEER  
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1<sup>st</sup> Floor, Apollo Centre, Dalmia Road, Karachi  
\*\*\*\*\*

**BID OPENING REPORT**

1. Name of Procedure Agency. Project Director  
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. MAINTENANCE FOR RAIN CUTS OF ROAD BURM  
AND SHOULDER INCLUDING SIDE SLOPES AT  
BLOCK-2 & 11 AT SHAHEED MOHTARMA  
BENAZIR BHUTTO TOWN, HYDERABAD
4. Tender Published. SPPRA web site Serial No. 36256 & SPPRA ID  
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date. 6<sup>th</sup> February 2018
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. King Asif Rehman & Brothers	Rs. 989,958/-	Rs. 985,523/-	0.45% above	1st	Accepted Being the 1st Lowest.
2	M/s. Shayan Khan Mandokhail	Rs. 996,265/-		1.09% above	2nd	Rejected being the 2nd Lowest
3	M/s. Sadaruddin Mandokhail	Rs. 998,236/-		1.29% above	3rd	Rejected being the 3rd Lowest

**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA (Member)

**Executive Engineer**  
Civic Centre Division, K.D.A

**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
(Member/Secretary (F&A))  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

**Waleed Bashir**  
Executive Engineer, SMBBT (Chairman)

**Executive Engineer**  
SMBBT

# BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES  
AT BLOCK-2 & 11 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, HYDERABAD

SPPRA web site Serial No. 36256 & SPPRA ID No. 2147483647

Bid Opening Meeting: 06 February 2018

Name of Bidder M/s. King Asif Rehman & Brothers


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Shayan Khan Mandokhail

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Sadaruddin Mandokhail

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified



(Syed Zahid Hussain)  
Executive Engineer, Civic Centre  
Divisiona  
KDA (Member PC)

Executive Engineer  
Civic Centre Division, K.D.A



(Ali) Abbas  
Deputy Director (F&A), SMBBT  
(Member / Secretary, PC)  
Deputy Director (F&A)  
Shaheed Mohtarma Banazir Bhutto  
Township Sindh



(Waleed Bashir)  
Executive Engineer, SMBBT  
(Chairman, PC)

Executive Engineer  
SMBBT

**SUBJECT: MINUTES OF THE 2<sup>ND</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK-2 & II AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, HYDERABAD**

Date : 06-02-2018


Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.

Participants :

1. **Waleed Bashir** Chairmen  
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member  
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
  - i- M/s. King Asif Rehman & Brothers.
  - ii- M/s. Shayan Khan Mandokhail.
  - iii- M/s. Sadaruddin Mandokhail.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. King Asif Rehman & Brothers found lowest bidder and recommended for issuance of Acceptance Letter to M/s. King Asif Rehman & Brothers.
3. The meeting ended with a vote of thanks from and to the chair.



**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT

Executive Engineer  
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

**SUBJECT: MINUTES OF THE 1<sup>ST</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK-2 & 11 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, HYDERABAD**

Date : 12<sup>th</sup> December 2017


Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.

Participants :


1. **Waleed Bashir** Chairmen  
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member  
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-


1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2017 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.



**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT

Copy to:


1. All Participants
2. PS to the Project Director, SMBBT

Executive Engineer  
SMBBT

**SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)**  
**MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK-2 & 11 AT SHAHEED MOHTARMA BENAZIR**  
**BHUTTO TOWN, HYDERABAD**  
Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 0.45% above		2nd Lowest 1.09% above		3rd Lowest 1.29% above	
						M/s. King Asif Rehman & Brothers		M/s. Shayan Khan Mandokhail		M/s. Sadaruddin Mandokhail	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Earthwork embankment from borrow pits including laying in 6" layer clod breaking ramming dressing complete lead upto 5ft (ordinary soil).		%0Cft	2,208.37							
2	Carriage of 100 Cft 5 Tons of all material (1Mile- 2 Mile)										
	1-Mile		%0Cft	4,070.00							
	2-Mile		%0Cft	955.20							
		133571.50	%0Cft	7,233.57	966,198.80	7,266.12	970,546.69	7,312.42	976,730.36	7,326.88	978,662.76
	<b>Total</b>				<b>966,199.00</b>		<b>970,547.00</b>		<b>976,730.00</b>		<b>978,663.00</b>
	<b>Add 2% Contingency charges</b>				<b>19,324.00</b>		<b>19,411.00</b>		<b>19,535.00</b>		<b>19,573.00</b>
	<b>Grand Total</b>				<b>985,523.00</b>		<b>989,958.00</b>		<b>996,265.00</b>		<b>998,236.00</b>

  
(Syed Zahid Hussain)  
Executive Engineer, Civic Centre Division  
KDA (Member PC)  
Executive Engineer  
Civic Centre Division, K.D.A

  
(Ali Abbas)  
Deputy Director (F&A), SMBBT  
(Member / Secretary, PC)  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh




  
(Waleed Bashir)  
Executive Engineer, SMBBT  
(Chairman, PC)  
Executive Engineer  
SMBBT

## ATTENDANCE SHEET

**SUBJECT:** MAINTENANCE FOR RAIN CUTS OF ROAD BURM AND SHOULDER INCLUDING SIDE SLOPES AT BLOCK-2 & 11 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, HYDERABAD

**Date of Opening:** 6<sup>th</sup> February 2018

**Venue:** Office of the Executive Engineer, Site Office, Mandiari, SMBBT.

S.No	Contractor/Firm/Company	Signature
1	M/s. King Asif Rehman & Brothers	
2	M/s. Shayan Khan Mandokhail	
3	M/s. Sadaruddin Mandokhail	

  
Executive Engineer  
Civic Centre Division, K.D.A

  
Director (F&A)  
Mohatma Benazir Bhutto  
Township Sindh

  
Executive Engineer  
SMBBT



OFFICE OF THE EXECUTIVE ENGINEER  
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1<sup>st</sup> Floor, Apollo Centre, Dalmia Road, Karachi  
\*\*\*\*\*

**BID OPENING REPORT**

1. Name of Procedure Agency. Project Director  
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL  
OF RAINWATER AND ALLIED WORKS ALONG  
PERIPHERIAL LIMITS OF DEH MANDIARI,  
KARACHI CH 3+400 TO 3+700 CONTRACT  
PACKAGE NO. SMBBT/KAR/KCD-005
4. Tender Published. SPPRA web site Serial No. 36256 & SPPRA ID  
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date. 6<sup>th</sup> February 2018
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	Rs. 989,453/-	Rs. 956,455/-	3.45% above	1st	Accepted Being the 1st Lowest.
2	M/s. King Asif Rehman & Brothers	Rs. 996,148/-		4.15% above	2nd	Rejected being the 2nd Lowest
3	M/s. Sadaruddin Mandokhail	Rs. 998,348/-		4.38% above	3rd	Rejected being the 3rd Lowest

**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA (Member)  
Executive Engineer  
Civic Centre Division, K.D.A

**Mr. Ali Abbas**  
Deputy Director (E&A), SMBBT  
(Member/Secretary)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

**Waleed Bashir**  
Executive Engineer, SMBBT (Chairman)

Executive Engineer  
SMBBT

# BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAINWATER AND ALLIED WORKS  
ALONG PERIPHERIAL LIMITS OF DEH MANDIARI, KARACHI CH 3+400 TO 3+700 CONTRACT  
PACKAGE NO. SMBBT/KAR/KCD-005

Name of Work:

SPPRA web site Serial No. 36256 & SPPRA ID No. 2147483647

Bid Opening Meeting: 06 February 2018

Name of Bidder M/s. Rajgan Enterprises


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. King Asif Rehman & Brothers

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Sadaruddin Mandokhail

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified



(Syed Zahid Hussain)  
Executive Engineer, Civic Centre  
Division  
KDA (Member PC)  
Executive Engineer  
Civic Centre Division, K.D.A



(Ali Abbas)  
Deputy Director (F&A), SMBBT  
(Member / Secretary, PC)  
Deputy Director (F&A)  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh



(Waleed Bashir)  
Executive Engineer, SMBBT  
(Chairman, PC)  
Executive Engineer  
SMBBT




**SUBJECT: MINUTES OF THE 2<sup>ND</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAINWATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI, KARACHI CH 3+400 TO 3+700 CONTRACT PACKAGE NO. SMBBT/KAR/KCD-005**


Date : 06-02-2018  
Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.  
Participants :

- |  |                  |
|--|------------------|
| 1. <b>Waleed Bashir</b><br>Executive Engineer, SMBBT                           | Chairmen         |
| 4. <b>Syed Zahid Hussain</b><br>Executive Engineer, Civic Centre Division, KDA | Member           |
| 2. <b>Ali Abbas</b><br>Deputy Director (F&A), SMBBT                            | Member/Secretary |

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
  - i- M/s. Rajgan Enterprises.
  - ii- M/s. King Asif Rehman & Brothers.
  - iii- M/s. Sadaruddin Mandokhail.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Rajgan Enterprises found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Rajgan Enterprises
3. The meeting ended with a vote of thanks from and to the chair.

  
**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A

  
**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Shaheed Mohtarma Benazir Bhutto  
Township Sindh

  
**Waleed Bashir**  
Executive Engineer, SMBBT

Executive Engineer  
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

**SUBJECT: MINUTES OF THE 1<sup>ST</sup> MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAINWATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI, KARACHI CH 3+400 TO 3+700 CONTRACT PACKAGE NO. SMBBT/KAR/KCD-005**

Date : 27<sup>th</sup> October 2017


Venue : Office of the Executive Engineer, SMBBT, 1<sup>st</sup> Floor Apollo Centre, Dalmia Road Karachi.

Participants :


1. **Waleed Bashir** Chairman  
Executive Engineer, SMBBT
2. **Syed Zahid Hussain** Member  
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary  
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2017 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.



**Syed Zahid Hussain**  
Executive Engineer, Civic Centre Division  
KDA  
Executive Engineer  
Civic Centre Division, K.D.A



**Mr. Ali Abbas**  
Deputy Director (F&A), SMBBT  
Deputy Director (F&A)  
Shaheed Mohtarma Banazir Bhutto  
Township Sindh



**Waleed Bashir**  
Executive Engineer, SMBBT

Executive Engineer  
SMBBT


Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

**SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)**  
**CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAINWATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI,**  
**KARACHI CH 3+400 TO 3+700 CONTRACT PACKAGE NO. SMBBT/KAR/KCD-005**


Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 3.45% above		2nd Lowest 4.15% above		3rd Lowest 4.38% above	
						M/s. Rajgan Enterprises		M/s. King Asif Rehman & Brothers		M/s. Sadaruddin Mandokhail	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Excavate unsuitable common material.	42780.00	Cft	3.50	149,730.00	3.62	154,895.69	3.65	155,943.80	3.65	156,288.17
2	Excavate unsuitable all type of rock material.	64170.00	Cft	7.00	449,190.00	7.24	464,687.06	7.29	467,831.39	7.31	468,864.52
3	Formation of embankment from borrow excavation in common material.	28020.00	Cwt	12.76	357,535.20	13.20	369,870.16	13.29	372,372.91	13.32	373,195.24
	<b>Grand Total</b>				<b>956,455.00</b>		<b>989,453.00</b>		<b>996,148.00</b>		<b>998,348.00</b>


  
 (Syed Zahid Hussain)

Executive Engineer, Civic Centre Division  
 KDA (Member PC)

Executive Engineer  
 Civic Centre Division, K.D.A.

  
 (Ali Abbas)  
 Deputy Director (F&A), SMBBT  
 (Member / Secretary, PC)

Deputy Director (F&A)  
 Shaheed Mohtarma Benazir Bhutto  
 Township Sindh

  
 (Waleed Bashir)

Executive Engineer, SMBBT  
 (Chairman, PC)




Executive Engineer  
 SMBBT

## ATTENDANCE SHEET


**SUBJECT:** CONSTRUCTION OF KACHI DRAIN FOR DISPOSAL OF RAINWATER AND ALLIED WORKS ALONG PERIPHERIAL LIMITS OF DEH MANDIARI, KARACHI CH 3+400 TO 3+700 CONTRACT PACKAGE NO. SMBBT/KAR/KCD-005

**Date of Opening:** 6<sup>th</sup> February 2018

**Venue:** Office of the Executive Engineer, Site Office, Mandiari, SMBBT.

S.No	Contractor/Firm/Company	Signature
1	M/s. Rajgan Enterprises	
2	M/s. King Asif Rehman & Brothers	
3	M/s. Sadaruddin Mandokhail	

  
Executive Engineer  
Civic Centre Division, K.D.A

  
Deputy Director (F&A)  
Shahheed Mohtarma Banazir Bhutto  
Township Sindh

  
Executive Engineer  
SMBBT