

## BID EVALUATION REPORT


- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**  
2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**  
3) Tender Reference No: **Rehabilitation/Construction of internal road in Sachal Town Ship from Right side of open Air Theater from Sahta House to Shoukat Kalhoro House mile 0/0-0/2 i/c M/Structure.**  
4) Method of Procurement: **International Competitive Bidding.**  
5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates)

- 6) Total Bid documents sold: **03 Nos:**  
7) Total Bids Received: **03 Nos:**  
8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)  
9) No: of Bid tech: qualified (if applicable): **03 Nos:**  
10) Bid(s) Rejected: **Nil**  
11) Financial Bid Opening date: **05-01-2012** ✓

### 12) Bid Evaluation Report:

| S.No: | Name of Firm or Bidder | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                  | Remarks  |
|-------|------------------------|------------------------|--------------------------|--------------------------------|---|--|
| 0     | 1                      | 2                      | 3                        | 4                              | 5   | 6  |
| 1.    | Mr. Zahid Ali Jatoi    | Rs:2,970,853/-         | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr.Zahid Ali Jatoi approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | M/S Najamuddin Chandio | Rs:3,010,620/-         | 2 <sup>nd</sup> :        |                                |   |  |
| 3.    | M/S Haris Const: Co:   | Rs:3,036,085/-         | 3 <sup>rd</sup> :        |                                |   |  |

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION/DEPTT: **Works & Services Deptt: / Road Sector**
- 2) PROVINCIAL/LOCAL GOVT:/OTHER **District Government**
- 3) TITLE OF THE CONTRACT **Rehabilitation/Construction of internal road in Sachal Town Ship from Right side of open Air Theater from Sahta House to Shoukat Kalhoro House mile 0/0-0/2 i/c M/Structure.**  
**S.No: 01**
- 4) TENDER NUMBER
- 5) BRIEF DESCRIPTION OF CONTRACT **Re-Conditioning/Construction of Road**
- 6) FORUM THAT APPROVED THE SCHEME **District Government**
- 7) TENDER ESTIMATED VALUE **Rs:2,970,853/(Lowest tender award)**
- 8) ENGINEER'S ESTIMATE (For civil works only) **Rs:3,116,000/-**
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) **12 Months**
- 10) TENDER OPENED ON (DATE & TIME) **05-01-2012**
- 11) NUMBER OF TENDER ON DOCUMENT SOLD **03 Nos:**
- 12) NUMBER OF BIDS RECEIVED **03 Nos:**
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS **03 Nos:**
- 14) BID EVALUATION REPORT (Enclose a copy) **Attached**
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. **Mr.Zahid Ali Jatoi**
- 16) CONTRACT AWARD PRICE **Rs:2,970,853/-**
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) **i. Mr.Zahid Ali Jatoi**  
**ii. M/S Najamuddin Chandio**  
**ii. M/S Haris Const: Co:**
- 18) METHOD OF PROCUREMENT USED:- (Tick One)
  - a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_
  - b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
  - c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_

|  |
|--|
| <input checked="" type="checkbox"/> Domestic/Local |
| <input type="checkbox"/>                           |
| <input type="checkbox"/>                           |

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes  No
- 21) ADVERTISEMENT:
- i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)
- |     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |
- ii) News Papers  
(If Yes, give name of newspapers and dates)
- |        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |
- 22) NATURE OF CONTRACT Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy) Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy). Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies). Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS? Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report). Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
- |     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
- |     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
- |     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**

**SPPRA, Block. No. 08, Sindh Secretariat, No:4-A, Court Road Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 0219206291





# COMPARATIVE STATEMENT


|     |  |  |
|-----|--|--|
| 1/- | Name of work   | <b>REHABILITATION/CONSTRUCTION OF INTERNAL ROAD IN SACHAL TOWN SHIPS FROM RIGHT SIDE OF OPEN AIR THEATER FROM SEHTA HOUSE TO SHOUKAT KALHORO HOUSE MILE 0/0-0/2 I/C MASONRY STRUCTURE.</b> |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.   |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |  |

|      |   |      |                   |   |         |       |
|------|---|------|-------------------|---|---------|-------|
| i)   | Mr.Zahid Ali Jatoi<br>Government Contractor           | i)   | Road Work         | = | 2.50 %  | Above |
|      |   | ii)  | C.C Drain Type-II | = | 70.0 %  | Above |
|      |   | iii) | C.C Cross         | = | 40.0 %  | Above |
| ii)  | M/S Najamuddin Chandio & Co:<br>Government Contractor | i)   | Road Work         | = | 3.25 %  | Above |
|      |   | ii)  | C.C Drain Type-II | = | 78.50 % | Above |
|      |   | iii) | C.C Cross         | = | 45.0 %  | Above |
| iii) | M/S Haris Const: Co:<br>Government Contractor         | i)   | Road Work         | = | 4.50 %  | Above |
|      |   | ii)  | C.C Drain Type-II | = | 80.20 % | Above |
|      |   | iii) | C.C Cross         | = | 48.0 %  | Above |

In view of the above the lowest rate quoted by **Mr.Zahid Ali Jatoi** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOONTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



OFFICE OF THE EXECUTIVE ENGINEER  
**HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775.

NO: TC/G-55/ 1034 OF 2012.  
LARKANO DATED 10-1-2012.

To

**Mr. Zahid Ali Jatoi,**  
Government Contractor,  
Suite No: A-32 Sindh Small Industry,  
**LARKANO.**

SUBJECT: -

**REHABILITATION/CONSTRUCTION OF INTERNAL ROAD  
IN SACHAL TOWN SHIPS FROM RIGHT SIDE OF OPEN  
AIR THEATER FROM SEHTA HOUSE TO SHOUKAT  
KALHORO HOUSE MILE 0/0-0/2 I/C MASONRY  
STRUCTURE.**

The rate quoted by you for the above work at rate **Rs: 2.50%** above  
(Rupees Two point Five Zero percent above) for road work and **Rs: 70.0%** above  
(Rupees Seventy point Zero percent above) for C.C. drain Type-II **Rs: 40.0%** above  
(Rupees Forty point Zero percent above) for C.C. drain cross total cost of the Tender is  
**Rs: 2,970,853/-.**

You are directed to please start the above work within seven days  
under the supervision of Assistant Engineer, Highway Sub-Division **Larkano** as per approved  
alignment.

Time allowed for the completion of the work is **12 months**. In case of  
failure to start/complete the work within the specified period, action under appropriate clause of  
the agreement will be taken against you.

The work should be carried out according to PWD specification and no  
excess over the quantities entered in Schedule - B will be allowed.

|    |   |                    |
|----|---|--------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |                    |
|    | Earth work only   | - 30% of the rate  |
|    | Sub-Base course   | - 50% of the rate  |
|    | Base Course   | - 75% of the rate  |
|    | TST/Carpet  | - 100% of the rate |

ii) Payment for work done will be made as per allocation/releases  
earmarked for the work. In case of short funding by the Government, the contractor will carry  
out the work at his own risk and cost and will have to wait till the funds are made available by  
the Government. This office will not be responsible for short allocation/releases by the  
Government.

|   |   |
|---|---|
| iii)  | No premium is admissible on not-schedule item.  |
| iv)   | Bitumen will be arranged by the contractor him self.  |
| v)  | Road Roller if available can be provided to the contractor which shall not<br>be binding on department. In other case it will be arranged by the<br>contractor.                   |
| vi)   | Road Roller will be arranged by the contractor self. Department in any<br>case shall not be responsible for arrangement is him Road Roller or any<br>other Road Making Machinery. |
| <b>Note:</b> - Difference for Brick/Cement will be paid separately. |   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkana for favour of  
information with reference to his office letter No: BB/W&S/ 67 / dated 08-01-2012.
- > Assistant Engineer, Highway Sub-Division **Larkano** for information and further necessary  
action. Please get the alignment plan approved by the competent authority and also  
intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

①

NAME OF WORK :- REHABILITATION/CONSTRUCTION OF INTERNAL ROAD IN SACHAL TOWNSHIP FROM RIGHT SIDE OF OPEN AIR THEATER FROM SAHTA HOUSE TO SHOUKAT KALHORO HOUSE MILE 0/0-0/2.

SCHEDULE 'B'.

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

1. Preparing Sub-Grade including earth excavation of filling to an average depth of 9" dressing to camber and consolidation with power roller.  
 12200 Sft: @ Rs: 236/73 P. % Sft: 28,881/-

2. Preparing Sub-Base Course by supplying and spreading stone metal 1 1/2" 2" gauge of approved quality from approved quarry in required 6" thickness in two layers each 3 inch consolidate to proper camber and grade i/c hand packing filling voids with 10' Cft: screening & Non plastic quarry fines of approved quality and gauge from approved source watering & compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work).  
 8800 Cft: @ Rs: 5542/86 P. % Cft: 487,772/-

3. Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class burnt bricks-excitation for laying edging with small side parallel to the road. Rate i/cs all cost of material Labour and carriage to site of work.  
 2000 Rft: @ Rs: 915/46 P. % Rft: 18,309/-

4. Preparing Base Course supplying and spreading stone metal of approved from approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 2 layer of each to proper camber and grade i/c supplying and spreading 15 Cft: screening and Non Plastic quarry fines filling depression with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification. This i/cs providing and using templates camber plates screen forms and directed. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.  
 7400 Cft: @ Rs: 5790/55 P. % Cft: 428,501/- (Cont: P/2)

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

5. Providing surface 1<sup>1/2</sup>" coat on new or existing surface with 30 Lbs of bitumen of 80/100 penetration of 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/c all cost of material T&P and carriage upto site of work.

17500 Sft: @ Rs:486/54 P.% Sft: 85,145/-

6. Providing 1" thick (consolidate) premixed carpet in proper camber and grade i/c supplying 10 Cft: Bajri 4 Cft: Hill Sand of approved quality and grade 67 Lbs of bitumen 80/100 penetrate i/c mixing in mechanical mixture in required proportion and surface i/c heating material and cleaning the road surface (hill sand 2 Cft: for mixing and 2 Cft: for dusting) Rate includes all cost of material T&P and carriage upto site of work.

17500 Sft: @ Rs:1925/20 P.% Sft: 336,910/-

7. Earth work for road embankment from borrow pits i/c laying in 6" layers clod breaking dressing etc: complete lead upto 100 ft: and lift upto 5' ft: in ordinary soil.

15100 Cft: @ Rs:4977/40 P.%0 Cft: 75,158/-

8. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available to site of work i/c watering & Rolling etc: complete. Rates include all cost of materials T&P Labour & carriage of 3.0 miles.

6100 Cft: @ Rs: <sup>729/41</sup> ~~1479/41~~ P.% Cft: <sup>44464/-</sup> ~~90,244/00~~  
Total Rs:- <sup>1,550,921/00</sup> ~~15,05,170/-~~


**PART-'B'**

9. Add: Difference cost of Bitumen

9.60 Tons @ Rs:59952/70 P.Ton 575,546/-

10. Add: difference of Bricks

8000 Nos: @ Rs:3800/00 P.%0 Nos: 30,400/-  
TOTAL RS:- ~~2,156,867/-~~

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISON  
LARKANO

NAME OF WORK :- OPEN AIR THEATER SAHTA HOUSE.

SCHEDULE 'B'.

**PART-B 1.C.C.DRAIN TYPE-II**

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

|             |  |               |           |                         |
|-------------|--|---------------|-----------|-------------------------|
| 375 Cft:    | 1. Excavation in foundation of Building bridges and other structure i/c daga belling drawing refilling around structure with excavated earth watering and remmaing lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.   | @ Rs: 1306/80 | P.%0 Cft: | 490/00                  |
| 19.80 Cft:  | 2. Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:   | @ Rs: 5941/10 | P.% Cft:  | 1,176/00                |
| 195 Cft:    | 3. Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.  | @ Rs:3865/15  | P.% Cft:  | 7,537/00                |
| 0.60 Cwt:   | 4. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars.  | @ Rs:2651/55  | P. Cwt:   | 1,591/00                |
| 15 Cft:     | 5. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.<br>Ratio (1:2:4) 99 lbs.<br>Cement 2 Cft: sand 4 Cft:<br>Shingle 1/8" to 1/4" guage. | @ Rs: 114/00  | P. Cft:   | 1,710/00                |
| 337.50 Cft: | 6. Extra for every 50 additional lead .....<br>90% of qty: of item No:01   | @ Rs:1520/00  | P.%0 Cft: | 513/00                  |
| 100.0 Rft:  | 7. Construction of Standard open surface drain ..... Type-II.  | @ Rs:72/20    | P. Rft:   | 7,220/00<br>(Cont: p/2) |

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

8. Cement plaster (1:4) upto 20' height  
1/2" thick.  
375 Sft: @ Rs: 572/77 P. % Sft: 2,148/00

9. Cement concrete plain i/c placing  
compacting finishing curing complete  
i/c washing of shingle screening  
without shuttering ratio 1:4:8:  
99 Cft: @ Rs: 4319/70 P. % Cft: 4,277/00  
TOTAL RS: 26,662/00


### PART-'B'

10. Add: difference of Cement  
37 Bags @ Rs: 205/00 P. Bag 7,585/00

11. Add: difference of Bricks  
2632 Nos: @ Rs: 3800/00 P. % Nos: 10,001/00

12. Add: difference of Steel.  
0.03 Tons @ Rs: 23000/0 P. Ton 690/00  
TOTAL RS: 44,938/00

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO



NAME OF WORK :- OPEN AIR THEATER SAHTA HOUSE.

SCHEDULE 'B'.

**PART-B II. C.C.DRAIN CROSS**

| Qty:      | Item of Work   | Rate          | Unit     | Amount                     |
|-----------|--|---------------|----------|----------------------------|
| 1         | 2  | 3             | 4        | 5                          |
| 75 Cft:   | 1. Excavation in foundation of Building bridges and other structure i/c daga belling drawing refilling around structure with excavated earth watering and remmaing lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.   | @ Rs: 1306/80 | P.% Cft: | 98/00                      |
| 99 Cft:   | 2. Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:4:8:   | @ Rs:4319/70  | P.% Cft: | 1,296/00                   |
| 38 Cft:   | 3. Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.  | @ Rs:4150/30  | P.% Cft: | 1,577/00                   |
| 1.42 Cwt: | 4. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars.  | @ Rs:2651/55  | P. Cwt:  | 3,765/00                   |
| 30 Cft:   | 5. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.<br>Ratio (1:2:4) 99 lbs.<br>Cement 2 Cft: sand 4 Cft:<br>Shingle 1/8" to 1/4" guage. | @ Rs: 114/00  | P. Cft:  | 3,420/00                   |
| 20 Rft:   | 6. Construction of Standard open surface drain ..... Type-II.  | @ Rs:72/00    | P. Rft:  | 1,440/00                   |
| 75 Sft:   | 7. Cement plaster (1:4) upto 20' height 1/2" thick.  | @ Rs: 572/77  | P.% Sft: | 430/00                     |
|           |  |               |          | <b>TOTAL RS: 12,026/00</b> |
|           |  |               |          | (Cont: p/2)                |

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

PART-'B'

8. Add: difference of Cement  
11 Bags

@ Rs: 205/00 P. Bag 2,255/00

9. Add: difference of Bricks  
513 Nos:


@ Rs:3800/00 P. Nos: 1,949/00

10. Add: difference of Steel.  
1.42 Tons

@ Rs:23000/0 P. Ton 1,633/00

TOTAL RS: 17,863/00

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

## BID EVALUATION REPORT

(2)

- 1) Name of Procuring Agency:
- 2) Tender Reference No:
- 3) Tender Reference No:
- 4) Method of Procurement:
- 5) Tender Published:

**D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**  
**TC/G-55/5200 dated 26-11-2011.**  
**Rehabilitation of road from Larkana Miro Khan road**  
**to village Thariri Chutto mile 0/0-0/3+330'.**

**International Competitive Bidding.**

- (i) Kawish dt: **29-11-2011.**  
(ii) Dharti dt: **29-11-2011.**  
(iii) Dawn dt: **30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

### 12) Bid Evaluation Report:

| S.No: | Name of Firm or Bidder   | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                     | Remarks  |
|-------|--------------------------|------------------------|--------------------------|--------------------------------|--|--|
| 0     | 1                        | 2                      | 3                        | 4                              | 5  | 6  |
| 1.    | Mr. Raban Khan Chandio   | Rs:1,486,049/-         | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr.Raban Khan Chandio approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | M/S Muhammad Brohi & Co: | Rs:1,488,326/-         | 2 <sup>nd</sup> :        |                                |  |  |
| 3.    | M/S Najamuddin Chandio   | Rs:1,489,693/-         | 3 <sup>rd</sup> :        |                                |  |  |

  
**EXECUTIVE ENGINEER**  
**HIGHWAY DIVISION**  
**LARKANO**

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION/DEPTT: Works & Services Deptt: / Road Sector
- 2) PROVINCIAL/LOCAL GOVT:/OTHER: District Government
- 3) TITLE OF THE CONTRACT: Rehabilitation of road from Larkana Miro Khan road to village Thariri Chutto mile 0/0-0/3+330'
- 4) TENDER NUMBER: S.No: 02
- 5) BRIEF DESCRIPTION OF CONTRACT: Rehabilitation of road
- 6) FORUM THAT APPROVED THE SCHEME: District Government
- 7) TENDER ESTIMATED VALUE: Rs:1,486,049/(Lowest tender award)
- 8) ENGINEER'S ESTIMATE (For civil works only): Rs:1,488,000/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT): 12 Months
- 10) TENDER OPENED ON (DATE & TIME): 05-01-2012
- 11) NUMBER OF TENDER ON DOCUMENT SOLD: 03 Nos:
- 12) NUMBER OF BIDS RECEIVED: 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: 03 Nos:
- 14) BID EVALUATION REPORT (Enclose a copy): Attached
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER: Mr.Raban Khan Chandio  
Village Raban Khan Chandio P.O  
Ghabi Dero Taluka Kamber District  
Kamber Shahdadt.
- 16) CONTRACT AWARD PRICE: Rs:1,486,049/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID): i. Mr.Raban Khan Chandio  
ii. M/S Muhammad Brohi & Co:  
ii. M/S Najamuddin Chandio
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
  - a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_
  - b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
  - c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
  - d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_

|  |
|--|
| <input checked="" type="checkbox"/> Domestic/Local |
| <input type="checkbox"/>                           |
| <input type="checkbox"/>                           |
| <input type="checkbox"/>                           |

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes  No
- 21) ADVERTISEMENT:
- i) SPPRA Website (If yes, give date and SPPRA Identification No:)
- |     |                             |
|-----|-----------------------------|
| Yes | N.I.T Sent Dated 26-11-2011 |
| No  |                             |
- ii) News Papers (If Yes, give name of newspapers and dates)
- |        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |
- 22) NATURE OF CONTRACT Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If Yes, enclose a copy) Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS? (If yes, enclose a copy). Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID. (In case of Consultancies). Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OOPENING BIDS? Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report). Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
- Yes  No
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PREUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
- Yes  No
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
- Yes  No
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |

Signature & Official Stamp of  
Authorized Officer

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**

**SPPRA, Block. No. 08, Sindh Secretariat, No:4-A, Court Road Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 0219206291




(2)


## COMPARATIVE STATEMENT


|     |  |   |
|-----|--|---|
| 1/- | Name of work   | REHABILITATION OF ROAD FROM LARKANO MIRO KHAN ROAD TO THARIRI CHUTTO MILE 0/0-0/3+330'. |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.  |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |   |

|      |  |    |           |   |        |        |
|------|--|----|-----------|---|--------|--------|
| i)   | Mr.Raban Khan Chandio<br>Government Contractor           | i) | Road Work | = | 8.20 % | Below  |
| ii)  | M/S Muhammad Brohi & Co:<br>Government Contractor        | i) | Road Work | = | 7.95 % | Bellow |
| iii) | M/S Najamuddin Chandio &<br>Co:<br>Government Contractor | i) | Road Work | = | 7.80 % | Bellow |

In view of the above the lowest rate quoted by **Mr.Raban Khan Chandio** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOONTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



OFFICE OF THE EXECUTIVE ENGINEER  
**HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/ **95** / OF 2012.  
LARKANO DATED **07-1-12** 2012.

To

**Mr. Raban Khan Chandio,**  
Government Contractor,  
Village Raban Khan Chandio P.O Ghabi Dero,  
Taluka Kamber,  
**KAMBER-SHAHDADKOT**

SUBJECT: -

**REHABILITATION OF ROAD FROM LARKANO MIRO  
KHAN ROAD TO VILLAGE THARIRI CHUTTO MILE  
0/0-0/3+330'.**

The rate quoted by you for the above work at rate **Rs:8.20% bellow**  
**(Rupees Eight Point Two Zero percent bellow)** for road work total cost of the tender is  
**Rs:1,486,049/-.**

You are directed to please start the above work within seven days  
under the supervision of Assistant Engineer, Highway Sub-Division **Larkano** as per approved  
alignment.

Time allowed for the completion of the work is **12 Months** in case of  
failure to start/complete the work within the specified period, action under appropriate clause of  
the agreement will be taken against you.

The work should be carried out according to PWD specification and no  
excess over the quantities entered in Schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per releases earmarked for  
the year. In case of short funding by the Government, the contractor will carry out the work at  
his own risk and cost and will have to wait till the funds are made available by the Government.  
This office will not be responsible for short releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller will be arranged by the contractor self. Department in any<br>case shall not be responsible for arrangement is him Road Roller or any<br>other Road Making Machinery. |
|      | <b>Note:</b> - Difference for Brick/Cement will be paid separately.   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- Superintending Engineer, Works & Services Department Larkano for favour of  
information with reference to his office letter No:BB/W&S/ -- / dated -- -2012.
- Assistant Engineer, Highway Sub-Division **Larkano** for information and further  
necessary action. Please get the alignment plan approved by the competent authority  
and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

2

NAME OF WORK :- REHABILITATION OF ROAD FROM LARKANO MIRO  
KHAN ROAD TO THARIRI CHUTTO MILE 0/0-0/3+330'.

SCHEDULE 'B'.

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

1. Preparing Base Course supplying and spreading stone metal of approved from approved quarry properly graded to maximum size of 4½" in required thickness of 6" in 1 layer of each to proper camber and grade i/c supplying and spreading 15 Cft: screening and Non Plastic quarry fines filling depression with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification. This i/cs providing and using templates camber plates screen forms and directed. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.

5350 Cft:

@ Rs:6079/60 P.% Cft: 325,259/-

2. Laying Brick on end edging i/c supplying of 9x4½"x3" Ist: class burnt bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of material Labour and carriage to site of work.

17100 Sft:

@ Rs:495/40 P.% Sft: 84,713/-

3. Providing surface 1<sup>st</sup>: coat on new or existing surface with 30 Lbs of bitumen of 80/100 penetration of 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/c all cost of material T&P and carriage upto site of work.

28600 Sft:

@ Rs:1325/84 P.% Sft: 379,190/-

4. Providing 1" thick (consolidate) premixed carpet in proper camber and grade i/c supplying 10 Cft: Bajri 4 Cft: Hill Sand of approved quality and grade 67 Lbs of bitumen 80/100 penetrate i/c mixing in mechanical mixture in required proportion and surface i/c heating material and cleaning the road surface (hill sand 2 Cft: for mixing and 2 Cft: for dusting) Rate includes all cost of material T&P and carriage upto site of work.

(Cont. P/2)

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

5. Earth work for road embankment from barrow pits i/c laying in 6" layers clod breaking dressing etc; complete lead upto 100 ft; and lift upto 5' ft: in ordinary soil.

24000  
13000 Cft:

5070/40  
@ Rs: ~~4977/40~~  
P. %0 Cft: 121690/-  
64706/-  
TOTAL RS: 953,868/-  
9,10,852/-

PART-'B'

6. Add: Difference cost of Bitumen  
10.84 Tons

@ Rs: 59952/70 P. Ton 649,887/-  
TOTAL RS: 1,503,755/-  
15,60,739/-

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

## BID EVALUATION REPORT


- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Reconditioning of road from Ratodero Shahdadkot road to village Thango Bozdar (remaining work) mile 0/4-0/7.**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates)

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

### 12) Bid Evaluation Report:

| S.No: | Name of Firm or Bidder | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                  | Remarks  |
|-------|------------------------|------------------------|--------------------------|--------------------------------|---|--|
| 0     | 1                      | 2                      | 3                        | 4                              | 5   | 6  |
| 1.    | Mr. Qurban Ali Abro    | Rs:975,193/-           | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr.Qurban Ali Abro approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Abdul Qadir Abro    | Rs:1,009,497/-         | 2 <sup>nd</sup> :        |                                |   |  |
| 3.    | Mr.Safdar Ali Jalbani  | Rs:1,010,450/-         | 3 <sup>rd</sup> :        |                                |   |  |

  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 LARKANO

(3)

## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### CONTRACT EVALUATION FORM

#### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION/DEPTT: Works & Services Deptt: / Road Sector
- 2) PROVINCIAL/LOCAL GOVT:/OTHER District Government
- 3) TITLE OF THE CONTRACT Reconditioning of road from Ratodero Shahdaskot road to village Thango Bozdar (remaining work) mile 0/4-0/7.
- 4) TENDER NUMBER S.No: 03
- 5) BRIEF DESCRIPTION OF CONTRACT Construction of road
- 6) FORUM THAT APPROVED THE SCHEME District Government
- 7) TENDER ESTIMATED VALUE Rs:975,193/(Lowest tender award)
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs:988,000/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 05-01-2012
- 11) NUMBER OF TENDER ON DOCUMENT SOLD 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos:
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. Mr.Qurban Ali Abro  
Village Dital Abro P.O Beero  
Chandio Taluka Kamber District  
Kamber Shahdaskot.
- 16) CONTRACT AWARD PRICE Rs:975,193/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) i. Mr.Qurban Ali Abro  
ii. Mr.Abdul QadirAbro  
ii. Mr.Safdar Ali Jalbani
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
  - a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_  Domestic/Local
  - b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
  - c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
  - d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes  No

21) ADVERTISEMENT:

i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)

|     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |

ii) News Papers  
(If Yes, give name of newspapers and dates)

|        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |

22) NATURE OF CONTRACT

Domestic/Local  Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy)

Yes  No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy).

Yes  No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Yes  No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes  No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies).

Yes  No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes  No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS?


Yes  No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report).

Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
- Yes  No
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
- Yes  No
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
- Yes  No
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**

# COMPARATIVE STATEMENT

|     |  |  |
|-----|--|--|
| 1/- | Name of work   | RECONDITIONING OF ROAD FROM RATODERO SHAHDADKOT ROAD TO VILLAGE THANGO BOZDAR (REMAINING WORK) MILE 0/4-0/7. |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.   |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |  |

|      |  |    |           |   |        |       |
|------|--|----|-----------|---|--------|-------|
| i)   | Mr.Qurban Ali Abro<br>Government Contractor    | i) | Road Work | = | 4.10 % | Below |
| ii)  | Mr.Abdul Qadir Abro<br>Government Contractor   | i) | Road Work | = | 1.30 % | Above |
| iii) | Mr.Safdar Ali Jalbani<br>Government Contractor | i) | Road Work | = | 1.45 % | Above |

In view of the above the lowest rate quoted by **Mr.Qurban Ali Abro** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOONTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERIENTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANO.

PHONE NO 9410775

NO: TC/G-55/100 / OF 2012.  
LARKANO DATED 10-1-12 2012.

To

**Mr. Qurban Ali Abro,**  
Government Contractor,  
Village Dittal Abro P.O Beero Chandio,  
Taluka Kamber,  
**KAMBER-SHAHDADKOT**

SUBJECT: -

**RECONDITIONING OF ROAD FROM RATODERO  
SHAHADKOT ROAD TO VILLAGE THANGO BOZDAR  
(REMAINING WORK) MILE 0/4-0/7.**

The rate quoted by you for the above work at rate **Rs:4.10% below**  
**(Rupees Four Point One Zero percent below)** for road work total cost of the tender is  
**Rs:975,193/-.**

You are directed to please start the above work within seven days  
under the supervision of Assistant Engineer, Highway Sub-Division **Ratodero** as per approved  
alignment.

Time allowed for the completion of the work is **12 Months** in case of  
failure to start/complete the work within the specified period, action under appropriate clause of  
the agreement will be taken against you.

The work should be carried out according to PWD specification and no  
excess over the quantities entered in Schedule - B will be allowed.

|  |                 |   |                  |
|--|-----------------|---|------------------|
| i) Please note that Earth work 85% and 95% density will be paid as below |                 |   |                  |
|  | Earth work only | - | 30% of the rate  |
|  | Sub-Base course | - | 50% of the rate  |
|  | Base Course     | - | 75% of the rate  |
|  | TST/Carpet      | - | 100% of the rate |

ii) Payment for work done will be made as per releases earmarked for  
the year. In case of short funding by the Government, the contractor will carry out the work at  
his own risk and cost and will have to wait till the funds are made available by the Government.  
This office will not be responsible for short releases by the Government.

|   |   |
|---|---|
| iii)  | No premium is admissible on not-schedule item.  |
| iv)   | Bitumen will be arranged by the contractor him self.  |
| v)  | Road Roller will be arranged by the contractor self. Department in any<br>case shall not be responsible for arrangement is him Road Roller or any<br>other Road Making Machinery. |
| <b>Note:</b> - Difference for Brick/Cement will be paid separately. |   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkano for favour of  
information with reference to his office letter No:BB/W&S/ -- / dated -- -- 2012.
- > Assistant Engineer, Highway Sub-Division **Ratodero** for information and further  
necessary action. Please get the alignment plan approved by the competent authority  
and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

3

NAME OF WORK :- RECONDITIONING OF ROAD FROM RATODERO SHAHDADKOT ROAD TO VILLAGE THANGO BOZDAR (REMAINING PORTION) MILE 0/4-0/7.

SCHEDULE 'B'.

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

1. Preparing Base Course supplying and spreading stone metal of approved from approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 2 layer of each to proper camber and grade i/c supplying and spreading 15 Cft: screening and Non Plastic quarry fines filling depression with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification. This i/cs providing and using templates camber plates screen forms and directed. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.

6500 Cft:

@ Rs: 5549/53 P.% Cft: 360,719/-

2. Laying Brick on end edging i/c supplying of 9x4 1/2"x3" 1st: class burnt bricks- excavation for laying edging with small side parallel to the road. Rate i/cs all cost of material Labour and carriage to site of work.

2200 Rft:

@ Rs: 944/33 P.% Rft: 20,775/-

3. Providing surface 1<sup>st</sup>: coat on new or existing surface with 30 lbs of bitumen of 80/100 penetration of 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/c all cost of material T&P and carriage upto site of work.

13000 Sft:

@ Rs: 482/77 P.% Sft: 62,760/-

4. Providing 1" thick (consolidate) premixed carpet in proper camber and grade i/c supplying 10 Cft: Bajri 4 Cft: Hill Sand of approved quality and grade 67 lbs of bitumen 80/100 penetrate i/c mixing in mechanical mixture in required proportion and surface i/c heating material and cleaning the road surface (hill sand 2 Cft: for mixing and 2 Cft: for dusting) Rate includes all cost of material T&P and carriage upto site of work.

13000 Sft:

@ Rs: 1267/77 P.% Sft: 164,810/- (Cont: P/2)

TOTAL Rs 609,064/-

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

BF Rs. 609,064/00

5. Earth work for road embankment from barrow pits i/c laying in 6" layers clod breaking dressing etc; complete lead upto 100 ft: and lift upto 5' ft: in ordinary soil.  
 27000 Cft:

@ Rs: 970/40 P. %0 Cft: 26,201/-  
 TOTAL RS: 635,265/-

PART-'B'

6. Add: Difference cost of Bitumen  
 5.62 Tons

@ Rs: 59952/70 P. Ton 33,693 3/4/-

7. Add: difference of Bricks  
 8,800 Nos:

@ Rs: 3300/00 P. %0 Nos: 29040/-  
 TOTAL RS: 755,239/-  
 10,01,239/-

  
CONTRACTOR

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 LARKANO



5

**BID EVALUATION REPORT**

- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Reconditioning of Larkano Naudero road at mile 5/6 from Mahota to Dhamrah approach Dhamrah (1650 Rft.).**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder  | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                       | Remarks  |
|-------|-------------------------|------------------------|--------------------------|--------------------------------|--|--|
| 0     | 1                       | 2                      | 3                        | 4                              | 5  | 6  |
| 1.    | Mr.Ahmed Hussain Soomro | Rs:1,864,460/-         | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr.Ahmed Hussain Soomro approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Waryam Chana         | Rs:1,867,815/-         | 2 <sup>nd</sup> :        |                                |  |  |
| 3.    | M/S Sahil Builders      | Rs:1,869,827/-         | 3 <sup>rd</sup> :        |                                |  |  |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION/DEPTT: **Works & Services Deptt: / Road Sector**
- 2) PROVINCIAL/LOCAL GOVT:/OTHER **District Government**
- 3) TITLE OF THE CONTRACT **Reconditioning of Larkano Naudero road at mile 5/6 from Mahota to Dhamrah approach Dhamrah (1650 Rft:).**
- 4) TENDER NUMBER **S.No: 05**
- 5) BRIEF DESCRIPTION OF CONTRACT **Recondition of road**
- 6) FORUM THAT APPROVED THE SCHEME **District Government**
- 7) TENDER ESTIMATED VALUE **Rs:1,864,460/(Lowest tender award)**
- 8) ENGINEER'S ESTIMATE (For civil works only) **Rs:1,869,000/-**
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) **12 Months**
- 10) TENDER OPENED ON (DATE & TIME) **05-01-2012**
- 11) NUMBER OF TENDER ON DOCUMENT SOLD **03 Nos:**
- 12) NUMBER OF BIDS RECEIVED **03 Nos:**
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS **03 Nos:**
- 14) BID EVALUATION REPORT (Enclose a copy) **Attached**
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. **Mr.Ahmed Hussain Soomro  
House No:1219/C, Dari Mohalla  
Larkana**
- 16) CONTRACT AWARD PRICE **Rs:1,864,460/-**
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) **i. Mr.Ahmed Hussain Soomro  
ii. Mr.Waryam Chana  
ii. M/S Sahil Builders**
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
  - a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_  Domestic/Local
  - b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
  - c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
  - d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes  No
- 21) ADVERTISEMENT:
- i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)
- |     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |
- ii) News Papers  
(If Yes, give name of newspapers and dates)
- |        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |
- 22) NATURE OF CONTRACT Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy) Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy). Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies). Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS? Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report). Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
 


|     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
  
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECLUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
 

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
  
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
 

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
  
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |

Signature & Official Stamp of  
Authorized Officer

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION LARKANO


**FOR OFFICE USE ONLY**

# COMPARATIVE STATEMENT

|     |  |   |
|-----|--|---|
| 1/- | Name of work   | RECONDITIONING OF LARKANO NAUDERO ROAD AT MILE 5/6 FROM MAHOTA TO DHAMRAH (APPROACH DHAMRAH) MILE 1650 ft.: |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.  |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |   |

|      |  |    |           |   |        |        |
|------|--|----|-----------|---|--------|--------|
| i)   | Mr.Ahmed Hussain Soomro<br>Government Contractor | i) | Road Work | = | 4.35 % | Bellow |
| ii)  | Mr.Waryam Channa<br>Government Contractor        | i) | Road Work | = | 4.10 % | Bellow |
| iii) | M/S Sahil Builders<br>Government Contractor      | i) | Road Work | = | 3.95 % | Bellow |

In view of the above the lowest rate quoted by **Mr.Ahmed Hussain Soomro** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
 DIVISIONAL ACCOOUNTS OFFICER  
 HIGHWAYS DIVISION  
 LARKANO

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 LARKANO

  
 SUPERINTENDING ENGINEER  
 WORKS & SERVICES DEPARTMENT  
 LARKANO



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/ 69 / OF 2012.  
LARKANO DATED 6-1-2012.

To

**Mr. Ahmed Hussain Soomro,**  
Government Contractor,  
House No:1219/C Dari Mohalla Larkano,  
**LARKANO.**

SUBJECT: -

**RECONDITIONING OF LARKANO NAUDERO ROAD AT  
MILE 5/6 FROM MAHOTA TO DHAMRAH (APPROACH  
DHAMRAH) MILE 1650 ft.**

The rate quoted by you for the above work at rate **Rs:4.35% bellow**  
**(Rupees Four Point Three Five percent bellow)** for road work total cost of the tender is  
**Rs:1,864,460/-.**

You are directed to please start the above work within seven days under the supervision of Assistant Engineer, Highway Sub-Division **Larkano** as per approved alignment.

Time allowed for the completion of the work is **12 Months** in case of failure to start/complete the work within the specified period, action under appropriate clause of the agreement will be taken against you.

The work should be carried out according to PWD specification and no excess over the quantities entered in schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per releases earmarked for the year. In case of short funding by the Government, the contractor will carry out the work at his own risk and cost and will have to wait till the funds are made available by the Government. This office will not be responsible for short releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller will be arranged by the contractor self. Department in any case shall not be responsible for arrangement is him Road Roller or any other Road Making Machinery. |
|      | <b>Note: -</b> Difference for Brick/Cement will be paid separately.   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkano for favour of information with reference to his office letter No:BB/W&S/ 50 / dated 6-1-2012.
- > Assistant Engineer, Highway Sub-Division **Larkano** for information and further necessary action. Please get the alignment plan approved by the competent authority and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO



5

NAME OF WORK :- RECONDITIONING OF LARKANO NAUDERO ROAD AT MILE 5/6 FROM MAHOTA TO DHAMRAH APPROACH DHAMRAH MILE 0/0-0/2+330'.

SCHEDULE 'B'.

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

1. Preparing Base Course supplying and spreading stone metal of approved from approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 2 layer of each to proper camber and grade i/c supplying and spreading 15 Cft: screening and Non Plastic quarry fines filling depression with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification. This i/cs providing and using templates camber plates screen forms and directed. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.

8800 Cft:

@ Rs:5645/91 P.% Cft: 496,840/-

2. Laying Brick on end edging i/c supplying of 9x4 1/2"x3" Ist: class burnt bricks-excavation for laying edging with small side parallel to the road. Rate i/cs all cost of material Labour and carriage to site of work.

3400 Rft:

@ Rs:933/91 P.% Rft: 31,753/-

3. Providing surface 1<sup>st</sup>: coat on new or existing surface with 30 Lbs of bitumen of 80/100 penetration of 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/c all cost of material T&P and carriage upto site of work.

20400 Sft:

@ Rs: 483/41 P.% Sft: 98,616/-

4. Providing 1" thick (consolidate) premixed carpet in proper camber and grade i/c supplying 10 Cft: Bajri 4 Cft: Hill Sand of approved quality and grade 67 Lbs of bitumen 80/100 penetrate i/c mixing in mechanical mixture in required proportion and surface i/c heating material and cleaning the road surface (hill sand 2 Cft: for mixing and 2 Cft: for dusting) Rate includes all cost of material T&P and carriage upto site of work.

20400 Sft:

@ Rs:1279/02 P.% Sft: 260,920/- (Cont: P/2)

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

5. Earth work for road embankment from barrow pits i/c laying in 6" layers clod breaking dressing etc: complete lead upto 100 ft: and lift upto 5' ft: in ordinary soil.  
 90000 Cft:

~~@ Rs: 4977/40~~ <sup>5040/40</sup> P. %0 Cft: ~~447,930/-~~ <sup>453,636/-</sup>  
 TOTAL RS: ~~1,336,859/-~~ <sup>13,41,765/-</sup>

PART-'B'

6. Add: Difference cost of Bitumen  
 8.83 Tons  
 7. Add: difference of Bricks  
 13600 Nos:

@ Rs: 59552/70 P. Ton 529,382/-  
 @ Rs: 3800/00 P. %0 Nos: 51,680/-  
 TOTAL RS: ~~1,071,121/-~~ <sup>19,22,827/-</sup>

  
CONTRACTOR

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 LARKANO

## BID EVALUATION REPORT

6


- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**  
 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**  
 3) Tender Reference No: **Construction of road from Opposite Zulfiqar Bagh near Late Khuhro House upto Bhatti Mosque Mohalla Galib Nagar mile 0/1+330'-0/3 i/c M/Structure.**  
 4) Method of Procurement: **International Competitive Bidding.**  
 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**  
 7) Total Bids Received: **03 Nos:**  
 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)  
 9) No: of Bid tech: qualified (if applicable): **03 Nos:**  
 10) Bid(s) Rejected: **Nil**  
 11) Financial Bid Opening date: **05-01-2012**

### 12) Bid Evaluation Report:

| S.No: | Name of Firm or Bidder | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                      | Remarks  |
|-------|------------------------|------------------------|--------------------------|--------------------------------|---|--|
| 0     | 1                      | 2                      | 3                        | 4                              | 5   | 6  |
| 1.    | Mr.Nisar Ahmed Chandio | Rs:2,832,789/-         | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr.Nisar Ahmed Chandio approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Azhar Ali Soomro    | Rs:2,834,634/-         | 2 <sup>nd</sup> :        |                                |   |  |
| 3.    | Mr.Khair Muhammad Abro | Rs:2,838,391/-         | 3 <sup>rd</sup> :        |                                |   |  |

  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 LARKANO

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION/DEPTT: Works & Services Deptt: / Road Sector
- 2) PROVINCIAL/LOCAL GOVT:/OTHER District Government
- 3) TITLE OF THE CONTRACT Construction of road from Opposite Zulfiquar Bagh near Late Khuhro House upto Bhatti Mosque Mohalla Galib Nagar mile 0/1+330'-0/3 i/c M/Structure.  
S.No: 06
- 4) TENDER NUMBER Construction of road
- 5) BRIEF DESCRIPTION OF CONTRACT District Government
- 6) FORUM THAT APPROVED THE SCHEME Rs:2,832,789/(Lowest tender award)
- 7) TENDER ESTIMATED VALUE Rs:3,000,000/-
- 8) ENGINEER'S ESTIMATE (For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 05-01-2012
- 11) NUMBER OF TENDER ON DOCUMENT SOLD 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos:
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. Mr.Nisar Ahmed Chandio  
Burira Colony Chandia Mohalla  
Kamber District Kamber-Shahdadkot.
- 16) CONTRACT AWARD PRICE Rs:2,832,789/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID)  
i. Mr.Nisar Ahmed Chandio  
ii. Mr. Azhar Ali Soomro  
ii. Mr.Khair Muhammad Abro
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
- a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_
- b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
- d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_

|  |
|--|
| <input checked="" type="checkbox"/> Domestic/Local |
| <input type="checkbox"/>                           |
| <input type="checkbox"/>                           |
| <input type="checkbox"/>                           |

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes  No

21) ADVERTISEMENT:

i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)

|     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |

ii) News Papers  
(If Yes, give name of newspapers and dates)

|        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |

22) NATURE OF CONTRACT

Domestic/Local  Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy)

Yes  No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy).

Yes  No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Yes  No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes  No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies).

Yes  No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes  No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS?

Yes  No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report).

Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
- |     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
- |     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
- |     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**





OFFICE OF THE EXECUTIVE ENGINEER  
**HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/3278 OF 2012.  
LARKANO DATED 8/6/2012.

To

**Mr. Nisar Ahmed Chandio,**  
Government Contractor,  
Burira Colony, Chandia Mohalla Kamber,  
**KAMBER-SHAHDADKOT.**

SUBJECT: -

**CONSTRUCTION OF ROAD FROM OPPOSITE ZULFIQAR BAGH NEAR LATE KHUHRO HOUSE UPTO BHATTI MOSQUE MOHALLA GALIB NAGAR MILE 0/1+330'-0/3 I/C M/STRUCTURE.**

The rate quoted by you for the above work at rate **Rs: 4.40% Below (Rupees Four point Four Zero percent below)** for road work **Rs: 71.10% above (Rupees Seventy One point One Zero percent above)** for C.C Drain Type-II & **Rs: 51.98% above (Rupees Fifty One point Nine Eight percent above)** for C.C Drain Crosses, total cost of the Tender is **Rs: 2,832,789/-.**

You are directed to please start the above work within seven days under the supervision of Assistant Engineer, Highway Sub-Division **Larkano** as per approved alignment.

Time allowed for the completion of the work is **12 months**. In case of failure to start/complete the work within the specified period, action under appropriate clause of the agreement will be taken against you.

The work should be carried out according to PWD specification and no excess over the quantities entered in Schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per allocation/releases earmarked for the work. In case of short funding by the Government, the contractor will carry out the work at his own risk and cost and will have to wait till the funds are made available by the Government. This office will not be responsible for short allocation/releases by the Government.

|      |  |
|------|--|
| iii) | No premium is admissible on non-schedule item.   |
| iv)  | Bitumen will be arranged by the contractor himself of good quality.  |
| v)   | Road Roller if available can be provided to the contractor which shall not be binding on department. In other case it will be arranged by the contractor.                  |
| vi)  | Road Roller will be arranged by the contractor himself. Department in any case shall not be responsible for arrangement of Road Roller or any other Road Making Machinery. |
|      | <b>Note:</b> - Difference for Brick/Cement will be paid separately.  |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkana for favour of information with reference to his office letter No: BB/W&S/1296/ dated 7-6-2012.
- > Assistant Engineer, Highway Sub-Division **Larkano** for information and further necessary action. Please get the alignment plan approved by the competent authority and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO


# COMPARATIVE STATEMENT

|     |  |   |
|-----|--|---|
| 1/- | Name of work   | <b>CONSTRUCTION OF ROAD FROM OPPOSITE ZULFIQAR BAGH NEAR LATE KHUHRO HOUSE UPTO BHATTI MOSUQE MOHALLA GALIB NAGAR MILE 0/1+330'-0/3 I/C M/STRUCTURE</b> |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.  |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |   |

|      |   |      |                   |   |        |       |
|------|---|------|-------------------|---|--------|-------|
| i)   | Mr.Nisar Ahmed Chandio<br>Government Contractor | i)   | Road Work         | = | 4.40%  | Below |
|      |   | ii)  | C.C Drain Type-II | = | 71.10% | Above |
|      |   | iii) | C.C Drain Crosses | = | 51.98% | Above |
| ii)  | Mr.Azhar Ali Soomro<br>Government Contractor    | i)   | Road Work         | = | 4.35%  | Below |
|      |   | ii)  | C.C Drain Type-II | = | 71.50% | Above |
|      |   | iii) | C.C Drain Crosses | = | 52.30% | Above |
| iii) | Mr.Khair Muhammad Abro<br>Government Contractor | i)   | Road Work         | = | 4.20%  | Below |
|      |   | ii)  | C.C Drain Type-II | = | 72.10% | Above |
|      |   | iii) | C.C Drain Crosses | = | 52.50% | Above |

In view of the above the lowest rate quoted by **Mr.Nisar Ahmed Chandio** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOUNTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO

NAME OF WORK :- CONSTRUCTION OF ROAD FROM OPPOSITE ZULFIQAR BAGH NEAR LATE KHUHRO HOUSE UPTO BHATTI MOSQUE MOHALLA GALIB NANGAR MILE 0/1+330'-0/3.

SCHEDULE 'B'.

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

1. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available to site of work i/c watering & Rolling etc: complete. Rates include all cost of materials T&P Labour & carriage of 3.0' miles.

12200 Cft:

@ Rs: 729/41 P.% Cft: 88,988/-

2. Preparing Sub-Base Course by supplying and spreading stone metal 1½" 2" gauge of approved quality from approved quarry in required 6" thickness in two layers each 3 inch consolidate to proper camber and grade i/c hand packing filling voids with 10' Cft: screening & Non plastic quarry fines of approved quality and gauge from approved source watering & compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.

12200 Cft:

@ Rs: 5542/78 P.% Cft: 676,219/-

4. Preparing Base Course supplying and spreading stone metal of approved from approved quarry properly graded to maximum size of 1½" in required thickness of 3" in 1 layer of each to proper camber and grade i/c supplying and spreading 15 Cft: screening and Non Plastic quarry fines filling depression with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification. This i/cs providing and using templates camber plates screen forms and directed. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.

6100 Cft:

@ Rs: 5790/47 P.% Cft: 353,219/-

(Cont: P/2)

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

4. Providing surface 1<sup>st</sup>: coat on new or existing surface with 30 Lbs of bitumen of 80/100 penetration of 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/c all cost of material T&P and carriage upto site of work.

24500 Sft:

@ Rs: 486/54 P.% Sft: 119,202/-

5. Providing 1" thick (consolidate) premixed carpet in proper camber and grade i/c supplying 10 Cft: Bajri 4 Cft: Hill Sand of approved quality and grade 67 Lbs of bitumen 80/100 penetrate i/c mixing in mechanical mixture in required proportion and surface i/c heating material and cleaning the road surface (hill sand 2 Cft: for mixing and 2 Cft: for dusting) Rate includes all cost of material T&P and carriage upto site of work.

24500 Sft:

@ Rs: 1294/84 P.% Sft: 317,236/-  
Total Rs: 1,554,864/-


6. Add: Difference cost of Bitumen  
10.60 Tons

@ Rs: 59952/70 P.Ton 635,499/-

7. Add: Difference cost of Bricks

TOTAL RS: 2,190,363/-

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

**NAME OF WORK :- CONSTRUCTION OF C.C DRAIN TYPE-II ALONG BHATTI MOSQUE GALIB NANGAR MOHALLA.**

**SCHEDULE 'B'.**

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

|                   |  |               |           |          |
|-------------------|--|---------------|-----------|----------|
| 1.                | Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remaining lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil. | @ Rs: 1306/80 | P.%0 Cft: | 490/00   |
| <b>375 Cft:</b>   |  |               |           |          |
| 2.                | Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:8:  | @ Rs: 4319/70 | P.% Cft:  | 4,277/00 |
| <b>99 Cft:</b>    |  |               |           |          |
| 3.                | Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.   | @ Rs: 3865/15 | P.% Cft:  | 7,537/00 |
| <b>195 Cft:</b>   |  |               |           |          |
| 4.                | Cement plaster (1:4) upto 20' height 1/2" thick.   | @ Rs: 572/77  | P.% Sft:  | 2,148/00 |
| <b>375 Sft:</b>   |  |               |           |          |
| 5.                | Construction of Standard open surface drain ..... Type-II.   | @ Rs: 72/00   | P. Rft:   | 7,220/00 |
| <b>100 Rft:</b>   |  |               |           |          |
| 6.                | Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars.   | @ Rs: 2772/55 | P. Cwt:   | 1,664/00 |
| <b>0.60 Cwt:</b>  |  |               |           |          |
| 7.                | Reinforcement cement concrete work in roof slab, beams .....   | @ Rs: 114/00  | P. Cft:   | 1,710/00 |
| <b>15 Cft:</b>    |  |               |           |          |
| 8.                | Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:2:4:  | @ Rs: 5941/10 | P.% Cft:  | 1,176/00 |
| <b>19.80 Cft:</b> |  |               |           |          |

(Cont: p/2)

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

|                    |   |                      |                  |                  |
|--------------------|---|----------------------|------------------|------------------|
| 9.                 | Extra for every 50 additional lead..... 90% qty: of item No:01. |                      |                  |                  |
| <b>337.50 Cft:</b> |   | <b>@ Rs: 1520/00</b> | <b>P.% Cft:</b>  | <b>513/00</b>    |
|                    |   |                      | <b>Total</b>     | <b>26,662/-</b>  |
| 10.                | Add: difference of Cement                                       |                      |                  |                  |
| <b>37 Bags</b>     |   | <b>@ Rs: 205/00</b>  | <b>P. Bag</b>    | <b>7,585/00</b>  |
| 11.                | Add: difference of Bricks                                       |                      |                  |                  |
| <b>2632 Nos:</b>   |   | <b>@ Rs: 3800/00</b> | <b>P.%0 Nos:</b> | <b>10,002/00</b> |
| 12.                | Add: difference of Steel  |                      |                  |                  |
| <b>0.03 Tons</b>   |   | <b>@ Rs: 29000/0</b> | <b>P.Ton</b>     | <b>870/00</b>    |
|                    |   |                      | <b>TOTAL RS:</b> | <b>45,119/00</b> |

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO



NAME OF WORK :- CONSTRUCTION OF C.C DRAIN CROSSES GALIB NANGAR  
MOHALLA.

SCHEDULE 'B'.

| Qty:       | Item of Work   | Rate          | Unit      | Amount    |
|------------|--|---------------|-----------|-----------|
| 1          | 2  | 3             | 4         | 5         |
| 90 Cft:    | 1. Excavation in foundation of Building bridges and other structure i/c daga belling drowing refilling around structure with excavated earth watering and remmaing lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil. | @ Rs: 1306/80 | P.%0 Cft: | 118/00    |
| 36 Cft:    | 2. Cement concrete Plain ..... ratio 1:4:8:  | @ Rs: 4319/70 | P.% Cft:  | 1,555/00  |
| 45 Cft:    | 3. Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.  | @ Rs: 4150/30 | P.% Cft:  | 1,868/00  |
| 90 Sft:    | 4. Cement plaster (1:4) upto 20' height 1/2" thick.  | @ Rs: 572/77  | P.% Sft:  | 515/00    |
| 24 Rft:    | 5. Construction of Standard open surface drain ..... Type-II.  | @ Rs: 72/20   | P.% Rft:  | 1,728/00  |
| 1.28 Cwt:  | 6. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars.  | @ Rs: 2651/55 | P. Cwt:   | 3,394/00  |
| 36 Cft:    | 7. Reinforcement cement concrete work in roof slab .....   | @ Rs: 114/00  | P. Cft:   | 4,104/00  |
| 12 Bags    | 8. Add: difference of Cement   | @ Rs: 205/00  | P. Bag    | 2,460/00  |
| 608 Nos:   | 9. Add: difference of Bricks   | @ Rs: 3800/00 | P.%0 Nos: | 2,310/00  |
| 0.064 Tons | 10. Add: difference of Steel   | @ Rs: 29000/0 | P.Ton     | 1,856/00  |
|            |  |               | TOTAL RS: | 19,908/00 |

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

(7)

**BID EVALUATION REPORT**


- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**  
2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**  
3) Tender Reference No: **Construction of road Main Street Old Tank Chowk via Ghulam Abbas Khuhro House via Abdul Sattar Shaikh House mile 0/2-0/4 i/c M/Structure.**  
4) Method of Procurement: **International Competitive Bidding.**  
5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**  
7) Total Bids Received: **03 Nos:**  
8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)  
9) No: of Bid tech: qualified (if applicable): **03 Nos:**  
10) Bid(s) Rejected: **Nil**  
11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder     | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                          | Remarks  |
|-------|----------------------------|------------------------|--------------------------|--------------------------------|---|--|
| 0     | 1                          | 2                      | 3                        | 4                              | 5   | 6  |
| 1.    | M/S Bisimullah Enterprises | Rs:3,619,152/-         | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by M/S Bisimullah Enterprises approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Sarfraz Ahmed Soomro    | Rs:3,630,536/-         | 2 <sup>nd</sup> :        |                                |   |  |
| 3.    | Mr. Muhammad Tarique       | Rs:3,643,692/-         | 3 <sup>rd</sup> :        |                                |   |  |

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### CONTRACT EVALUATION FORM

#### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- |     |  |  |
|-----|--|--|
| 1)  | NAME OF THE ORGANIZATION/DEPTT:  | <u>Works &amp; Services Deptt: / Road Sector</u>   |
| 2)  | PROVINCIAL/LOCAL GOVT:/OTHER   | <u>District Government</u>   |
| 3)  | TITTLE OF THE CONTRACT   | <u>Construction of road Main Street Old Tank Chowk via Ghulam Abbas Khuhro House via Abdul Sattar Shaikh House mile 0/2-0/4 i/c M/Structure.</u> |
| 4)  | TENDER NUMBER  | <u>S.No: 07</u>  |
| 5)  | BRIEF DESCRIPTION OF CONTRACT  | <u>Re-construction of road</u>   |
| 6)  | FORUM THAT APPROVED THE SCHEME   | <u>District Government</u>   |
| 7)  | TENDER ESTIMATED VALUE   | <u>Rs:3,619,152/(Lowest tender award)</u>  |
| 8)  | ENGINEER'S ESTIMATE<br>(For civil works only)  | <u>Rs:3,630,000/-</u>  |
| 9)  | ESTIMATED COMPLATION PERIOD (AS PER CONTRACT)  | <u>12 Months</u>   |
| 10) | TENDER OPENED ON (DATE & TIME)   | <u>05-01-2012</u>  |
| 11) | NUMBER OF TENDER ON DOCUMENT SOLD  | <u>03 Nos:</u>   |
| 12) | NUMBER OF BIDS RECEIVED  | <u>03 Nos:</u>   |
| 13) | NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS   | <u>03 Nos:</u>   |
| 14) | BID EVALUATION REPORT<br>(Enclose a copy)  | <u>Attached</u>  |
| 15) | NAME & ADDRESS OF THE SUCCESSFUL BIDDER.   | <u>M/S Bisimullah Enterprises</u>  |
| 16) | CONTRACT AWARD PRICE   | <u>Rs:3,619,152/-</u>  |
| 17) | RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT.<br>(i.e 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID) | <u>i. M/S Bisimullah Enterprises</u><br><u>ii. Mr.Sarfraz Ahmed Soomro</u><br><u>ii. Mr.Muhammad Tarique Memon</u>                               |
| 18) | METHOD OF PROCUREMENT USED:-(Tick One)   |  |
|     | a) SINGLE STAGE-ONE ENVELOPE PROCEDURE _____   | <input checked="" type="checkbox"/> Domestic/Local   |
|     | b) SINGLE STATE-TWO ENVELOPE PROCEDURE _____   | <input type="checkbox"/>   |
|     | c) TWO STAGE BIDDING PROCEDURE _____   | <input type="checkbox"/>   |
|     | d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE _____  | <input type="checkbox"/>   |

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes  No
- 21) ADVERTISEMENT:
- i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)
- |     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |
- ii) News Papers  
(If Yes, give name of newspapers and dates)
- |        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |
- 22) NATURE OF CONTRACT Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy) Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy). Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies). Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS? Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report). Yes  No

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?

Yes  No

36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).

Yes  No

37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?

Yes  No

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**

# COMPARATIVE STATEMENT

|     |  |  |
|-----|--|--|
| 1/- | Name of work   | <b>RE-CONSTRUCTION OF ROAD MAIN STREETS OLD TANK CHOWK VIA GHULAM ABBAS KHUHRO HOUSE VIA ABDUL SATTAR SHAIKH HOUSE MILE 02#0/4 I/C M/STRUCTURE</b> |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.   |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |  |

|      |  |      |                   |   |         |        |
|------|--|------|-------------------|---|---------|--------|
| i)   | M/S Bisimullah Enterprises Government Contractor | i)   | Road Work         | = | 4.20%   | Bellow |
|      |  | ii)  | C.C Drain Type-II | = | 72.50%  | Above  |
|      |  | iii) | C.C Crosses       | = | 52.0%   | Above  |
|      |  | iv)  | C.C Block         | = | 105.0%  | Above  |
| ii)  | Mr.Sarfraz Ahmed Soomro Government Contractor    | i)   | Road Work         | = | 4.15%   | Bellow |
|      |  | ii)  | C.C Drain Type-II | = | 73.60%  | Above  |
|      |  | iii) | C.C Crosses       | = | 53.70%  | Above  |
|      |  | iv)  | C.C Block         | = | 107.50% | Above  |
| iii) | Mr.Muhammad Tarique Memon Government Contractor  | i)   | Road Work         | = | 4.05%   | Bellow |
|      |  | ii)  | C.C Drain Type-II | = | 75.80%  | Above  |
|      |  | iii) | C.C Crosses       | = | 55.70%  | Above  |
|      |  | iv)  | C.C Block         | = | 108.70% | Above  |

In view of the above the lowest rate quoted by **M/S Bisimullah Enterprises** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
 DIVISIONAL ACCOOUNTS OFFICER  
 HIGHWAYS DIVISION  
 LARKANO

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 LARKANO

  
 SUPERIENTENDING ENGINEER  
 WORKS & SERVICES DEPARTMENT  
 LARKANO





**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/ <sup>119</sup> 1 OF 2012.  
LARKANO DATED <sup>11-1-12</sup> 2012.

To

**M/S Bisimullah Enterprises,**  
Government Contractor,  
House No:96, Near Youth Hostel,  
Sachal Colony Larkano,  
**LARKANO.**

SUBJECT: -

**RE-CONSTRUCTION OF ROAD MAIN STREETS OLD TANK  
CHOWK VIA GHULAM ABBAS KHUHRO HOUSE VIA ABDUL  
SATTAR SHAIKH HOUSE MILE 0/2-0/4 I/C M/STRUCTURE.**

The rate quoted by you for the above work at rate **Rs: 4.20% bellow (Rupees Four point Two Zero percent bellow)** for road work **Rs: 72.50% above (Rupees Seventy Two point Five Zero percent above)** for C.C Drain Type-II **Rs:52.0% above (Rupees Fifty Two point Zero percent above)** for C.C Crosses and **Rs:105.0% above (Rupees One Hundred Five point Zero percent above)** for C.C Block total cost of the Tender is **Rs: 3,619,152/-**.

You are directed to please start the above work within seven days under the supervision of Assistant Engineer, Highway Sub-Division **Larkano** as per approved alignment.

Time allowed for the completion of the work is **12 months**. In case of failure to start/complete the work within the specified period, action under appropriate clause of the agreement will be taken against you.

The work should be carried out according to PWD specification and no excess over the quantities entered in Schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per allocation/releases earmarked for the work. In case of short funding by the Government, the contractor will carry out the work at his own risk and cost and will have to wait till the funds are made available by the Government. This office will not be responsible for short allocation/releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller if available can be provided to the contractor which shall not be binding on department. In other case it will be arranged by the contractor.                   |
| vi)  | Road Roller will be arranged by the contractor self. Department in any case shall not be responsible for arrangement is him Road Roller or any other Road Making Machinery. |
|      | <b>Note: - Difference for Brick/Cement will be paid separately.</b>   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkana for favour of information with reference to his office letter No: BB/W&S/ 47 / dated 7 - / - 2012.
- > Assistant Engineer, Highway Sub-Division **Larkano** for information and further necessary action. Please get the alignment plan approved by the competent authority and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

7

**NAME OF WORK :- RECONDITIONING OF ROAD FROM MAIN STREET OLD TANK CHOWK VIA GHULAM ABBASS KHUHRO HOUSE VIA ABDUL SATTAR SHAIKH HOUSE MILE 0/2-0/4 (18.0' WIDE)**

**SCHEDULE 'B'.**

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

1. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply where ever available to site of work i/c watering & Rolling etc: complete. Rates include all cost of materials T&P Labour & carriage of 3.0 miles.

6100 Cft:

729/41  
@ Rs: 1479/41

44494-0  
P.% Cft: 98,244/00

2. Preparing Sub-Base Course by supplying and spreading stone metal 1 1/2" 2" gauge of approved quality from approved quarry in required 6" thickness in two layers each 3 inch consolidate to proper camber and grade i/c hand packing filling voids with 10' Cft: screening & Non plastic quarry fines of approved quality and gauge from approved source watering & compacting to achieve 98-100% density as per modified AASHO specification (Rate includes all cost of material T&P and carriage upto site of work.

12200 Cft:

@ Rs:5542/78

P.% Cft: 676,219/-

4. Preparing Base Course supplying and spreading stone metal of approved from approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 2 layer of each to proper camber and grade i/c supplying and spreading 15 Cft: screening and Non Plastic quarry fines filling depression with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification. This i/cs providing and using templates camber plates screen forms and directed. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.

6100 Cft:

@ Rs:5790/47

P.% Cft: 353,219/-

5. Providing surface 1<sup>st</sup>: coat on new or existing surface with 30 Lbs of bitumen of 80/100 penetration of 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/c all cost of material T&P and carriage upto site of work.

24500 Sft:

@ Rs:486/54

P.% Sft: 119,202/-  
(Cont: P/2)

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

6. Providing 1" thick (consolidate) premixed carpet in proper camber and grade i/c supplying 10 Cft: Bajri 4 Cft: Hill Sand of approved quality and grade 67 Lbs of bitumen 80/100 penetrate i/c mixing in mechanical mixture in required proportion and surface i/c heating material and cleaning the road surface (hill sand 2 Cft: for mixing and 2 Cft: for dusting) Rate includes all cost of material T&P and carriage upto site of work.

1500 Sft:

@ Rs:1294/84

P.% Sft: 317,236/-

Total Rs:- 1,586,320/00

PART-'B'

9. Add: Difference cost of Bitumen  
10.60 Tons


@ Rs:59952/70

P.Ton 635,499/-

TOTAL RS:- 2,191,819/-

2,085,454/-

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

NAME OF WORK :- TANK CHOWK GHULAM ABBASS KHUHRO HOUSE.

SCHEDULE 'B'.

**"PART-B" 1. C.C DRAIN TYPE-II**

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

- |             |  |               |           |                         |
|-------------|--|---------------|-----------|-------------------------|
| 375 Cft:    | 1. Excavation in foundation of Building bridges and other structure i/c daga belling drawing refilling around structure with excavated earth watering and remmaing lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil.   | @ Rs: 1306/80 | P.%0 Cft: | 490/00                  |
| 99 Cft:     | 2. Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:4:8:   | @ Rs:4319/70  | P.% Cft:  | 4,277/00                |
| 195 Cft:    | 3. Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.  | @ Rs:3865/15  | P.% Cft:  | 7,537/00                |
| 0.60 Cwt:   | 4. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars.  | @ Rs:2651/55  | P. Cwt:   | 1,591/00                |
| 15 Cft:     | 5. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.<br>Ratio (1:2:4) 99 lbs.<br>Cement 2 Cft: sand 4 Cft:<br>Shingle 1/8" to 1/4" guage. | @ Rs: 114/00  | P. Cft:   | 1,710/00                |
| 337.50 Cft: | 6. Extra for every 50 additional lead .....<br>90% of qty: of item No:01   | @ Rs:1520/00  | P.%0 Cft: | 513/00                  |
| 100.0 Rft:  | 7. Construction of Standard open surface drain ..... Type-II.  | @ Rs:72/20    | P. Rft:   | 7,220/00<br>(Cont: p/2) |

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

8. Cement plaster (1:4) upto 20' height  
1/2" thick.

375 Sft:

@ Rs: 572/77 P.% Sft: 2,148/00

9. Cement concrete plain i/c placing  
compacting finishing curing complete  
i/c washing of shingle screening  
without shuttering ratio 1:2:4:

19.80 Cft:

@ Rs:5941/10 P.% Cft: 1,176/00  
TOTAL RS: 26,662/00

PART-'B'

9. Add: difference of Cement

37 Bags

@ Rs: 205/00 P. Bag 7,585/00

10. Add: difference of Bricks

2632 Nos:

@ Rs:3800/00 P.% Nos: 10,002/00

11. Add: difference of Steel.

0.03 Tons

@ Rs:29000/0 P. Ton ~~870~~  
890/00

TOTAL RS: ~~44,839/00~~

45119

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

NAME OF WORK :- TANK CHOWK GHULAM ABBASS KHUHRO HOUSE.

SCHEDULE 'B'.

"PART-B" II. C.C DRAIN CROSS

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

- |           |  |               |           |          |
|-----------|--|---------------|-----------|----------|
| 75 Cft:   | 1. Excavation in foundation of Building bridges and other structure i/c daga belling drawing refilling around structure with excavated earth watering and remmaing lead upto one chain and lift upto 100ft: and lift upto 5:0' in ordinary soil.   | @ Rs: 1306/80 | P.%0 Cft: | 98/00    |
| 30 Cft:   | 2. Cement concrete plain i/c placing compacting finishing curing complete i/c washing of shingle screening without shuttering ratio 1:4:8:   | @ Rs:4319/70  | P.% Cft:  | 1,296/00 |
| 38 Cft:   | 3. Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.  | @ Rs:4150/30  | P.% Cft:  | 1,577/00 |
| 1.06 Cwt: | 4. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars.  | @ Rs:2651/55  | P. Cwt:   | 2,811/00 |
| 30 Cft:   | 5. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.<br>Ratio (1:2:4) 99 lbs.<br>Cement 2 Cft: sand 4 Cft:<br>Shingle 1/8" to 1/4" guage. | @ Rs: 114/00  | P. Cft:   | 3,420/00 |
| 20 Rft:   | 6. Construction of Standard open surface drain ..... Type-II.  | @ Rs:72/20    | P. Rft:   | 1,440/00 |
| 75 Sft:   | 7. Cement plaster (1:4) upto 20' height 1/2" thick.  | @ Rs: 572/77  | P.% Sft:  | 430/00   |

**TOTAL RS: 11,072/00**  
(Cont: p/2)



| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

PART-'B'

8. Add: difference of Cement  
**11 Bags**
10. Add: difference of Bricks  
**513 Nos:**
11. Add: difference of Steel.  
~~1.06~~ Tons  
**0.053**


@ Rs: 205/00 P. Bag 2,255/00

@ Rs: 3800/00 P. Nos: 1,149/00

@ Rs: ~~20000/0~~ P. Ton <sup>1537</sup> ~~5219/00~~

TOTAL RS: ~~66,495/00~~  
 16,013

  
 CONTRACTOR

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 LARKANO

NAME OF WORK :- TANK CHOWK GHULAM ABBASS KHUHRO HOUSE.

SCHEDULE 'B'.

**"PART-B" III. C.C.BLOCK**

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

1. Borrow pits excavation undressed lead upto 100' ft: in ordinary soil (with extra lead 2540 Rft:).  
 13900 Cft: @ Rs: 2391/32 P.%0 Cft: 33,239/00

2. Supplying and filling sand under floor and plaughing into walls.  
 2800 Cft: @ Rs:203/50 P.% Cft: 5,698/00

3. Cement Concrete brick or stone ballest 1½ to 2" guage ratio (1:5:10).  
 2800 Cft: @ Rs:3213/95 P.% Cft: 89,991/00


4. Providing and laying 3" thick topping cement concrete (1:2:4) i/c surface finishing and dividing into panels.  
 5700 Sft: @ Rs:1820/23 P.% Sft: 103,753/00

TOTAL RS: 232,681/00

PART-'B'

5. Add: difference of Cement  
 469 Bags @ Rs: 205/00 P. Bag 96,145/00  
TOTAL RS: 328,826/00

  
 CONTRACTOR

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 LARKANO

**BID EVALUATION REPORT**


- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Reconditioning of road from Ratodero Muhammad Pur road to Wassayo Bhutto mile 3/4-4/0.**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                     | Remarks  |
|-------|------------------------|------------------------|--------------------------|--------------------------------|--|--|
| 0     | 1                      | 2                      | 3                        | 4                              | 5  | 6  |
| 1.    | Mr.Oshaque Ali Bossan  | Rs:2,575,227/-         | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr.Oshaque Ali Bossan approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | M/S Aamir Const: Co:   | Rs:2,687,931/-         | 2 <sup>nd</sup> :        |                                |  |  |
| 3.    | Mr.Ali Asghar Abro     | Rs:2,703,532/-         | 3 <sup>rd</sup> :        |                                |  |  |

  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 LARKANO

1

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION/DEPTT: Works & Services Deptt: / Road Sector
- 2) PROVINCIAL/LOCAL GOVT:/OTHER District Government
- 3) TITLE OF THE CONTRACT Reconditioning of road from Ratodero Muhammad Pur road to Wassayo Bhutto mile 3/4-4/0. S.No: 08
- 4) TENDER NUMBER Re-condition of road
- 5) BRIEF DESCRIPTION OF CONTRACT District Government
- 6) FORUM THAT APPROVED THE SCHEME Rs:2,575,227/(Lowest tender award)
- 7) TENDER ESTIMATED VALUE Rs:2,592,000/-
- 8) ENGINEER'S ESTIMATE (For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 12 Months
- 10) TENDER OPENED ON (DATE & TIME) 05-01-2012
- 11) NUMBER OF TENDER ON DOCUMENT SOLD 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos:
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. Mr.Oshaque Ali Bossan  
P.O Wada Bossan Taluka Ratodero
- 16) CONTRACT AWARD PRICE Rs:2,575,227/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) i. Mr.Oshaque Ali Bossan  
ii. M/S Aamir Const: Co:  
ii. Mr.Ali Asghar Abro
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
- a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_
- b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
- d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_
- Domestic/Local

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes  No

21) ADVERTISEMENT:  
i) SPPRA Website (If yes, give date and SPPRA Identification No:) Yes  N.I.T Sent Dated 26-11-2011 No

ii) News Papers (If Yes, give name of newspapers and dates)

|        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |

22) NATURE OF CONTRACT Domestic/Local  Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If Yes, enclose a copy) Yes  No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS? (If yes, enclose a copy). Yes  No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Yes  No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes  No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID. (In case of Consultancies). Yes  No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes  No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OOPENING BIDS? Yes  No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report). Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
 

|     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
  
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
 

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
  
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
 

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
  
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |

Signature & Official Stamp of  
Authorized Officer

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**





## COMPARATIVE STATEMENT

|     |  |   |
|-----|--|---|
| 1/- | Name of work   | <b>RECONDITIONING OF ROAD FROM RATODERO MUHAMMAD PUR ROAD TO WASSAYO BHUTTO MILE 3/4-4/0.</b> |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.  |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |   |

|      |   |    |           |   |        |        |
|------|---|----|-----------|---|--------|--------|
| i)   | Mr.Oshaque Ali Bosan<br>Government Contractor | i) | Road Work | = | 5.0 %  | Bellow |
| ii)  | M/S Aamir Const: Co:<br>Government Contractor | i) | Road Work | = | 1.50 % | Above  |
| iii) | Mr.Ali Asghar Abro<br>Government Contractor   | i) | Road Work | = | 2.40 % | Above  |

In view of the above the lowest rate quoted by **Mr.Oshaque Ali Bosan** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOOUNTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/1051 OF 2012.  
LARKANO DATED 10-1-12 2012.

To

**Mr. Oshaque Ali Bosan,**  
Government Contractor,  
P.O Wada Bosan Taluka Ratodero,  
**LARKANO.**

SUBJECT: -

**RECONDITIONING OF ROAD FROM RATODERO  
MUHAMMAD PUR ROAD TO WASSAYO BHUTTO MILE  
3/4-4/0.**

The rate quoted by you for the above work at rate **Rs:5.0% bellow**  
**(Rupees Five Point Zero percent bellow)** for road work total cost of the tender is  
**Rs:2,575,227/-.**

You are directed to please start the above work within seven days  
under the supervision of Assistant Engineer, Highway Sub-Division **Ratodero** as per approved  
alignment.

Time allowed for the completion of the work is **12 Months** in case of  
failure to start/complete the work within the specified period, action under appropriate clause of  
the agreement will be taken against you.

The work should be carried out according to PWD specification and no  
excess over the quantities entered in Schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per releases earmarked for  
the year. In case of short funding by the Government, the contractor will carry out the work at  
his own risk and cost and will have to wait till the funds are made available by the Government.  
This office will not be responsible for short releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller will be arranged by the contractor self. Department in any<br>case shall not be responsible for arrangement is him Road Roller or any<br>other Road Making Machinery. |
|      | <b>Note: -</b> Difference for Brick/Cement will be paid separately.   |

*Oshaque Ali*

*[Signature]*  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkano for favour of  
information with reference to his office letter No:BB/W&S/571 dated 10-1-2012.
- > Assistant Engineer, Highway Sub-Division **Ratodero** for information and further  
necessary action. Please get the alignment plan approved by the competent authority  
and also intimate actual date of start of the work as usual.

*[Signature]*  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

NAME OF WORK :- RECONDITIONING OF ROAD FROM RATODERO MOHAMMADPUR ROAD TO WASSAYO BHUTTO MILE 3/4-4/0.

SCHEDULE 'B'.

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

1. Preparing Base Course supplying and spreading stone metal of approved from approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 2 layer of each to proper camber and grade i/c supplying and spreading 15 Cft: screening and Non Plastic quarry fines filling depression with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification. This i/cs providing and using templates camber plates screen forms and directed. Rate i/cs supplying all cost of work. Material T&P and carriage upto site of work.

17900 Cft: @ Rs: 5838/66 P.% Cft: 1,045,120/-

2. Laying Brick on end edging i/c supplying of 9x4 1/2"x3" 1st: class burnt bricks-excavation for laying edging with small side parallel to the road. Rate i/cs all cost of material Labour and carriage to site of work.

3400 Rft: @ Rs: 915/46 P.% Rft: 49,435/-

3. Providing surface 1<sup>st</sup>: coat on new or existing surface with 30 Lbs of bitumen of 80/100 penetration of 4.0 Cft: of Crush Bajri of required size i/c cleaning the road surface rolling etc: complete. Rate i/c all cost of material T&P and carriage upto site of work.

32600 Sft: @ Rs: 491/37 P.% Sft: 160,187/-

4. Providing 1" thick (consolidate) premixed carpet in proper camber and grade i/c supplying 10 Cft: Bajri 4 Cft: Hill Sand of approved quality and grade 67 Lbs of bitumen 80/100 penetrate i/c mixing in mechanical mixture in required proportion and surface i/c heating material and cleaning the road surface (hill sand 2 Cft: for mixing and 2 Cft: for dusting) Rate includes all cost of material T&P and carriage upto site of work.

32600 Sft: @ Rs: 1296/88 P.% Sft: 422,783/-

(Cont: P/2)  
TOTAL Rs 1,677,525/-

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

37 Rs. 16,77,525/-

5. Earth work for road embankment from barrow pits i/c laying in 6" layers clod breaking dressing etc: complete lead upto 100 ft: and lift upto 5' ft: in ordinary soil.

✓  
58100 Cft:

✓  
@ Rs: 970/40

✓  
P. %0 Cft: 56,380/-

✓  
TOTAL RS: 1,733,905/- ✓

### PART-'B'

- ✓  
6. Add: Difference cost of Bitumen  
14.11 Tons

✓  
@ Rs: 59952/70

✓  
P. Ton

✓  
845,933/-


- ✓  
7. Add: difference of Bricks  
21,600 Nos:

✓  
@ Rs: 3800/00

✓  
P. %0 Nos: 82,080/-

✓  
TOTAL RS: 2,661,918/- ✓

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

9

**BID EVALUATION REPORT**


- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**  
2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**  
3) Tender Reference No: **Construction of link road from Badeh Gujhar road to village Iqbal Kharos via Mehar Abro mile 0/6-1/1+330' i/c M/Structure.**  
4) Method of Procurement: **International Competitive Bidding.**  
5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**  
7) Total Bids Received: **03 Nos:**  
8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)  
9) No: of Bid tech: qualified (if applicable): **03 Nos:**  
10) Bid(s) Rejected: **Nil**  
11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                    | Remarks  |
|-------|------------------------|------------------------|--------------------------|--------------------------------|---|--|
| 0     | 1                      | 2                      | 3                        | 4                              | 5   | 6  |
| 1.    | Mr.Ghulam Nabi Brohi   | Rs:4,112,414/-         | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr.Ghulam Nabi Brohi approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Azhar Ali Soomro    | Rs:4,114,279/-         | 2 <sup>nd</sup> :        |                                |   |  |
| 3.    | Mr. Muhammad Khan Abro | Rs:4,117,157/-         | 3 <sup>rd</sup> :        |                                |   |  |

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION/DEPTT: **Works & Services Deptt: / Road Sector**
- 2) PROVINCIAL/LOCAL GOVT:/OTHER **District Government**
- 3) TITLE OF THE CONTRACT **Construction of link road from Bادهه Gujhar road to village Iqbal Kharos via Mehar Abro mile 0/6-1/1+330' i/c M/Structure.**
- 4) TENDER NUMBER **S.No: 09**
- 5) BRIEF DESCRIPTION OF CONTRACT **Construction of road**
- 6) FORUM THAT APPROVED THE SCHEME **District Government**
- 7) TENDER ESTIMATED VALUE **Rs:4,112,414/(Lowest tender award)**
- 8) ENGINEER'S ESTIMATE (For civil works only) **Rs:4,150,000/-**
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) **12 Months**
- 10) TENDER OPENED ON (DATE & TIME) **05-01-2012**
- 11) NUMBER OF TENDER ON DOCUMENT SOLD **03 Nos:**
- 12) NUMBER OF BIDS RECEIVED **03 Nos:**
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS **03 Nos:**
- 14) BID EVALUATION REPORT (Enclose a copy) **Attached**
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. **Mr.Ghulam Nabi Brohi  
Village Dargah Sharif P.O Bادهه  
Taluka Dokri Distt: Larkano**
- 16) CONTRACT AWARD PRICE **Rs:4,112,414/-**
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT.  
(i,e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) **i. Mr.Ghulam Nabi Brohi  
ii. Mr.Azhar Ali Soomro  
ii. Mr.Muhammad Khan Abro**
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
  - a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_  Domestic/Local
  - b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
  - c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
  - d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  Yes  No

21) ADVERTISEMENT:

i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)

|     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |

ii) News Papers  
(If Yes, give name of newspapers and dates)

|        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |

22) NATURE OF CONTRACT

Domestic/Local  Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy)  Yes  No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy).  Yes  No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.  Yes  No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?  Yes  No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies).  Yes  No


28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?  Yes  No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS?  Yes  No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report).  Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
- |     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
- |     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
- |     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO


**FOR OFFICE USE ONLY**


# COMPARATIVE STATEMENT

|     |  |   |
|-----|--|---|
| 1/- | Name of work   | <b>CONSTRUCTION OF LINK ROAD FROM BADEH GUJHAR ROAD TO VILLAGE IQBAL KHAROS VIA MEHAR ABRO MILE 0/6-1/1+330' I/C M/STRUCTURE.</b> |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.  |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |   |

|      |  |     |                 |   |         |                 |
|------|--|-----|-----------------|---|---------|-----------------|
| i)   | Mr.Ghulam Nabi Brohi<br>Government Contractor  | i)  | Road Work       | = | 3.20 %  | Bellow<br>Above |
|      |  | ii) | 3' span culvert | = | 71.25 % |                 |
| ii)  | Mr.Azhar Ali Soomro<br>Government Contractor   | i)  | Road Work       | = | 3.15 %  | Bellow<br>Above |
|      |  | ii) | 3' span culvert | = | 71.50 % |                 |
| iii) | Mr.Muhammad Khan Abro<br>Government Contractor | i)  | Road Work       | = | 3.10 %  | Bellow<br>Above |
|      |  | ii) | 3' span culvert | = | 72.50 % |                 |

In view of the above the lowest rate quoted by **Mr.Ghulam Nabi Brohi** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOOUNTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERIENTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



OFFICE OF THE EXECUTIVE ENGINEER  
**HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/ 189 OF 2012.  
LARKANO DATED 16-1-12

To

**Mr. Ghulam Nabi Brohi,**  
Government Contractor,  
Village Dargah Sharif P.O Badeh Taluka Dokri,  
**LARKANO.**

SUBJECT: -

**CONSTRUCTION OF LINK ROAD FROM BADEH GUJHAR  
ROAD TO VILLAGE IQBAL KHAROS VIA MEHAR ABRO  
MILE 0/6-1/1+330' I/C M/STRUCTURE.**

The rate quoted by you for the above work at rate **Rs:3.20% below (Rupees Three point Two Zero percent below)** for road work and **Rs:71.25% above (Rupees Seventy One point Zero percent above)** for 3.0' span culvert total cost of the Tender is **Rs: 4,112,414/-.**

You are directed to please start the above work within seven days under the supervision of Assistant Engineer, Highway Sub-Division **Dokri** as per approved alignment.

Time allowed for the completion of the work is **12 months**. In case of failure to start/complete the work within the specified period, action under appropriate clause of the agreement will be taken against you.

The work should be carried out according to PWD specification and no excess over the quantities entered in Schedule - B will be allowed.

| Please note that Earth work 85% and 95% density will be paid as below |                 |                    |
|---|-----------------|--------------------|
| i)  | Earth work only | - 30% of the rate  |
|   | Sub-Base course | - 50% of the rate  |
|   | Base Course     | - 75% of the rate  |
|   | TST/Carpet      | - 100% of the rate |

ii) Payment for work done will be made as per allocation/releases earmarked for the work. In case of short funding by the Government, the contractor will carry out the work at his own risk and cost and will have to wait till the funds are made available by the Government. This office will not be responsible for short allocation/releases by the Government.

|      |  |
|------|--|
| iii) | No premium is admissible on non-schedule item.   |
| iv)  | Bitumen will be arranged by the contractor himself of good quality.  |
| v)   | Road Roller if available can be provided to the contractor which shall not be binding on department. In other case it will be arranged by the contractor.                  |
| vi)  | Road Roller will be arranged by the contractor himself. Department in any case shall not be responsible for arrangement of Road Roller or any other Road Making Machinery. |
|      | <b>Note:</b> - Difference for Brick/Cement will be paid separately.  |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkana for favour of information with reference to his office letter No: BB/W&S/58 / dated 19-1-2012.
- > Assistant Engineer, Highway Sub-Division **Dokri** for information and further necessary action. Please get the alignment plan approved by the competent authority and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

NAME OF WORK: CONSTRUCTION OF ROAD FROM BADEH GUJHAR ROAD TO VILLAGE IQBAL KHAROSE VIA MEHAR ABRO MILE 0/6-1/1.

SCHEDULE 'B'

| QTY:   | ITEM OF WORK.   | RATE.        | UNIT.   | AMOUNT.       |
|--------|---|--------------|---------|---------------|
| 100000 | 1. Earth work for road embankment by bulldozers i/c ploughing mixing, clod breaking dressing and compacting with optimum moisture contents lead upto 100'ft. and lift upto 5'ft. in all types of soil except rock compacting upto 100% compensation as per modified AASHO specification.  | @Rs. 2515/39 | P. %cft | Rs. 251,539/- |
| 24500  | 2. Earth work for road embankment by bulldozers i/c ploughing mixing, clod breaking dressing and compacting with optimum moisture contents lead upto 100'ft. and lift upto 5'ft. in all types of soil except rock compacting upto 95-100% compensation as per modified AASHO specification.   | @Rs. 3660/67 | P. %cft | Rs. 89,686/-  |
| 12200  | 3. Providing sand cushion including supplying and spreading pit/canal sand of approved quality from approved source of supply to size of work including watering and rolling etc complete. Rate includes all cost of materials T&P Labour & carriage of 3.0 miles.  | @Rs. 1479/41 | P. %cft | Rs. 180,488/- |
| 12200  | 4. Preparing sub-base course by supplying and spreading stone metal 1 1/2" to 2" gauge of approved quality from approved quarry in required thickness of 6" in 2 layers 3" each to proper camber and grade including hand packing filling voids with 70 cft. screening watering and compacting to achieve 98-100% density as per modified AASHO specifications. Rate includes all costs of material labour T&P and carriage to site of work.  | @Rs. 6520/56 | P. %cft | Rs. 795,508/- |
| 4100   | 5. Laying brick on end edging including supply of 9"x4 1/2"x3" 1st. class burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials Labour and carriage to the site of work.   | @Rs. 933/91  | P. %cft | Rs. 38,290/-  |
| 12200  | 6. Preparing base course by supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 2 layers of 3" each to proper camber and grade including supplying and spreading 15 cft. screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. This includes providing and using templates camber plates screen forms as directed. Rate includes all costs of materials T&P labour and carriage to site of work. | @Rs. 6802/43 | P. %cft | Rs. 829,896/- |

TOTAL Rs. 21,85,407/00



7. Providing surface dressing 1st. cost as new or existing surface with 30 Lbs. of bitumen and 4.0 cft. crush bajri 80 required size including cleaning the road surface. Rate i/cs all costs of materials T&P and carriage upto site of work.

24500 cft.

@Rs. 512/10

P. %cft Rs. 125,710/-

8. Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 cft. of crush bajri 4 cft. of hill sand of approved quality and 67 Lbs. of bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials T&P and cleaning the road surface. Hill 2 cft for mixing and 2 cft for dusting. Rate i/cs all cost of materials T&P and carriage upto site of work.

29500

sft.

@Rs. 1388/82 P. %sft. Rs. 340,261/-

9. Earth work for road embankment from borrow pits including laying in 6" layers clear breaking dressing lead upto 100' and lift upto 5.0' in ordinary soil.

51800 cft.

@Rs. 970/40

P. %cft Rs. 50,267/-

Total Rs. 27,01,645

10. Add: Diff: cost of bitumen.

10.60 Tons.

@Rs. 59,952/70

P. Tons Rs. 635,499/-

11. Add: Diff: cost of bricks.

16400 Nos.

@Rs. 3800/-

P. % Nos Rs. 62,320/-

G. Total Rs. 33,99,464

CONTRACTOR.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LAREANO.



NAME OF WORK: 3.0' SPAN CULVERTS (2 Nos) ALONG LINK ROAD FROM  
BADEH GUJHAR ROAD TO VILLAGE IQBAL KHAROSE VIA  
MEHAR ABRO MILE 0/6-1/1.

SCHEDULE 'B'

| Qty.      | Item of work.  | Rate.        | Unit     | Amount.      |
|-----------|--|--------------|----------|--------------|
| 1530 cft. | 1. Excavation in foundation of building i.e bridges and other structure i.e dag balling dressing refilling around structure with excavated material watering & remaining lead upto one chain and lift upto 5.0' ft. in ordinary soil.  | @Rs. 1305/80 | P. %cft  | Rs. 1,999/-  |
| 233 cft.  | 2. Cement concrete bricks or stone ballest 1 1/2" guage Ratio 1:4:8.   | @Rs. 3584/10 | P. %cft  | Rs. 8,351/-  |
| 547 cft.  | 3. Pucca brick work in foundation and plainth in sand mortar Ratio 1:4.  | @Rs. 4150/30 | P. %cft  | Rs. 21,457/- |
| 34 cft.   | 4. Cement concrete plain i/c placing compacting complete i/c washing of shingle screening without shuttering Ratio 1:2:4.  | @Rs. 5941/10 | P. %cft  | Rs. 2,020/-  |
| 100 sft.  | 5. Errection and removal of shuttering for R.C.C of plain cement concrete warticals.   | @Rs. 1405/75 | P. %sft. | Rs. 1,406/-  |
| 6.10 cwt. | 6. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and facting i/c coat of banding wires also removal of rust from irion bars.   | @Rs. 2651/55 | P. cwt.  | Rs. 16,174/- |
| 113 cft.  | 7. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bend and binding which will be paid sould lifting shuttering curring rendering and finishing the exposed surface i/c screening & washing of shingle. | @Rs. 114/-   | P. %cft. | Rs. 12,882/- |
| 68 sft.   | 8. Bricks on edge flooring laid in 1:6 cement mortar over bed 3/4" other cement mortar Ratio 1:6.  | @Rs. 1736/13 | P. %sft. | Rs. 1,131/-  |
| 341 sft.  | 9. Cement plaster (1:4) upto 20' 1/2" thick.   | @Rs. 572/77  | P. %sft. | Rs. 1,953/-  |
|           |  |              | Total    | Rs. 67,423/- |

Total Rs. 67,425/- ✓

Add: Diff: cost of cement.  
75 bags. @Rs. 205/- P. bag. Rs. 15,375/- ✓

Add: Diff: of bricks.  
7898 Nos. @Rs. 3800/- P. No Nos Rs. 30,015/- ✓

Add: Diff: cost of steel.  
0.305 tons @Rs. 23000/- P. tons Rs. 7,015/- ✓

S. Total Rs. 119,828/- ✓

*M. A. I.*  
CONTRACTOR.

*[Signature]*  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

**BID EVALUATION REPORT**

- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Construction of link road from Buttra to village Fateh Muhammad Kassar mile 0/4-0/6 i/c M/Structure.**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder    | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                         | Remarks  |
|-------|---------------------------|------------------------|--------------------------|--------------------------------|--|--|
| 0     | 1                         | 2                      | 3                        | 4                              | 5  | 6  |
| 1.    | M/S New Indus Enterprises | Rs:2,241,033/-         | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by M/S New Indus Enterprises approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | M/S Bukhari Const: Co:    | Rs:2,365,997/-         | 2 <sup>nd</sup> :        |                                |  |  |
| 3.    | Mr.Manzoor Ali Soomro     | Rs:2,397,847/-         | 3 <sup>rd</sup> :        |                                |  |  |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- |     |  |   |
|-----|--|---|
| 1)  | NAME OF THE ORGANIZATION/DEPTT:  | <u>Works &amp; Services Deptt: / Road Sector</u>  |
| 2)  | PROVINCIAL/LOCAL GOVT:/OTHER   | <u>District Government</u>  |
| 3)  | TITTLE OF THE CONTRACT   | <u>Construction of link road from Buttra to village Fateh Muhammad Kassar mile 0/4-0/6 i/c M/Structure.</u> |
| 4)  | TENDER NUMBER  | <u>S.No: 11</u>   |
| 5)  | BRIEF DESCRIPTION OF CONTRACT  | <u>Construction of road</u>   |
| 6)  | FORUM THAT APPROVED THE SCHEME   | <u>District Government</u>  |
| 7)  | TENDER ESTIMATED VALUE   | <u>Rs:2,241,033/(Lowest tender award)</u>   |
| 8)  | ENGINEER'S ESTIMATE<br>(For civil works only)  | <u>Rs:2,306,000/-</u>   |
| 9)  | ESTIMATED COMPLATION PERIOD (AS PER CONTRACT)  | <u>12 Months</u>  |
| 10) | TENDER OPENED ON (DATE & TIME)   | <u>05-01-2012</u>   |
| 11) | NUMBER OF TENDER ON DOCUMENT SOLD  | <u>03 Nos:</u>  |
| 12) | NUMBER OF BIDS RECEIVED  | <u>03 Nos:</u>  |
| 13) | NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS   | <u>03 Nos:</u>  |
| 14) | BID EVALUATION REPORT<br>(Enclose a copy)  | <u>Attached</u>   |
| 15) | NAME & ADDRESS OF THE SUCCESSFUL BIDDER.   | <u>M/S New Indus Enterprises<br/>Village Budho Wahan Taluka Dokri<br/>Distt: Larkano</u>                    |
| 16) | CONTRACT AWARD PRICE   | <u>Rs:2,241,033/-</u>   |
| 17) | RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT.<br>(i.e 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID) | <u>i. M/S New Indus Enterprises<br/>ii. M/S Bukhari Const: Co:<br/>ii. Mr.Manzoor Ali Soomro</u>            |
| 18) | METHOD OF PROCUREMENT USED:-(Tick One)   |   |
| a)  | SINGLE STAGE-ONE ENVELOPE PROCEDURE _____  | <input checked="" type="checkbox"/> Domestic/Local  |
| b)  | SINGLE STATE-TWO ENVELOPE PROCEDURE _____  | <input type="checkbox"/>  |
| c)  | TWO STAGE BIDDING PROCEDURE _____  | <input type="checkbox"/>  |
| d)  | TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE _____   | <input type="checkbox"/>  |

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT.

Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes   No

21) ADVERTISEMENT:

i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)

Yes  N.I.T Sent Dated 26-11-2011  
No

ii) News Papers  
(If Yes, give name of newspapers and dates)

|        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |

22) NATURE OF CONTRACT

Domestic/Local  Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy)

Yes  No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy).

Yes  No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Yes  No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes  No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies).

Yes  No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes  No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS?

Yes  No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report).

Yes  No

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?

|     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICAL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|


37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**




(11)

## COMPARATIVE STATEMENT


|     |  |   |
|-----|--|---|
| 1/- | Name of work   | <b>CONSTRUCTION OF LINK ROAD FROM BUTTRA TO VILLAGE FATEH MOHAMMAD KASSAR MILE 0/4-0/6 I/C M/STRUCTURE.</b> |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.  |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |   |

|      |  |     |              |   |        |                 |
|------|--|-----|--------------|---|--------|-----------------|
| i)   | M/S New Indus Enterprises<br>Government Contractor | i)  | Road Work    | = | 4.0%   | Bellow<br>Above |
|      |  | ii) | 12" dia pipe | = | 112.0% |                 |
| ii)  | M/S Bukhari Const: Co:<br>Government Contractor    | i)  | Road Work    | = | 3.0%   | Above<br>Above  |
|      |  | ii) | 12" dia pipe | = | 115.0% |                 |
| iii) | Mr. Manzoor Ali Soomro<br>Government Contractor    | i)  | Road Work    | = | 4.50%  | Above<br>Above  |
|      |  | ii) | 12" dia pipe | = | 120.0% |                 |

In view of the above the lowest rate quoted by **M/S New Indus Enterprises** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOUNTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



OFFICE OF THE EXECUTIVE ENGINEER  
**HIGHWAY DIVISION LARKANO,**

PHONE NO 9410775

NO: TC/G-55/ <sup>208</sup> OF 2012.  
LARKANO DATED 17-1-2012.

To

**M/S New Indus Enterprises,**  
Government Contractor,  
Village Budho Wahan Taluka Dokri  
**LARKANO.**

SUBJECT: -

**CONSTRUCTION OF LINK ROAD FROM BUTTRA TO  
VILLAGE FATEH MOHAMMAD KASSAR MILE 0/4-0/6 I/C  
M/STRUCTURE.**

The rate quoted by you for the above work at rate **Rs: 4.0% bellow (Rupees Four point Zero percent bellow)** for road work and **Rs: 112.0% above (Rupees One Hundred Twelve point Zero percent above)** for 12" dia pipe culvert total cost of the Tender is **Rs: 2,241,033/-**.

You are directed to please start the above work within seven days under the supervision of Assistant Engineer, Highway Sub-Division **Dokri** as per approved alignment.

Time allowed for the completion of the work is **12 months**. In case of failure to start/complete the work within the specified period, action under appropriate clause of the agreement will be taken against you.

The work should be carried out according to PWD specification and no excess over the quantities entered in Schedule - B will be allowed.

|    |   |                    |
|----|---|--------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |                    |
|    | Earth work only   | - 30% of the rate  |
|    | Sub-Base course   | - 50% of the rate  |
|    | Base Course   | - 75% of the rate  |
|    | TST/Carpet  | - 100% of the rate |

ii) Payment for work done will be made as per allocation/releases earmarked for the work. In case of short funding by the Government, the contractor will carry out the work at his own risk and cost and will have to wait till the funds are made available by the Government. This office will not be responsible for short allocation/releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller if available can be provided to the contractor which shall not be binding on department. In other case it will be arranged by the contractor.                   |
| vi)  | Road Roller will be arranged by the contractor self. Department in any case shall not be responsible for arrangement is him Road Roller or any other Road Making Machinery. |
|      | <b>Note: - Difference for Brick/Cement will be paid separately.</b>   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkana for favour of information with reference to his office letter No: BB/W&S/ 82-1 dated 16-1-2012.
- > Assistant Engineer, Highway Sub-Division **Dokri** for information and further necessary action. Please get the alignment plan approved by the competent authority and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

NAME OF WORK: CONSTRUCTION OF LINK ROAD FROM BUTPRA TO VILLAGE FATEH MUHAMMAD KASSAR MILE 0/4-0/6.

SCHEDULE 'B'

| QTY: | ITEM OF WORK. | RATE. | UNIT. | AMOUNT. |
|------|---------------|-------|-------|---------|
|------|---------------|-------|-------|---------|

1. Earth work for road embankment by bulldozers i/c ploughing mixing, clod breaking dressing and compacting with optimum moisture contents lead upto 100'ft. and lift upto 5'ft. in all types of soil except rock compacting upto 100% compensation as per modified AASHO specification.

66000 cft. @Rs. 2515/39 P.%cft Rs. 1,66,016/-

2. Earth work for road embankment by bulldozers i/c ploughing mixing, clod breaking dressing and compacting with optimum moisture contents lead upto 100'ft. and lift upto 5'ft. in all types of soil except rock compacting upto 95-100% compensation as per modified AASHO specification.

15300 cft. @Rs. 3660/67 Rs.%cft Rs. 59,669/-

3. Providing sand cushion including supplying and spreading pit/canal sand of approved quality from approved source of supply to size of work including watering and rolling etc complete. Rate includes all cost of materials T&P Labour & carriage of 3.0 miles.

8200 cft. @Rs. 1479/41 P.%cft Rs. 1,21,312/-

4. Preparing sub-base course by supplying and spreading stone metal 1 1/2" to 2" gauge of approved quality from approved quarry in required thickness of 5" in 2 layers 3" each to proper camber and grade including hand packing filling voids with 10 cft. screening watering and compacting to achieve 98-100% density as per modified AASHO specifications. Rate includes all costs of material labour T&P and carriage to site of work.

8200 cft. @Rs. 6660/24 P.%cft Rs. 5,46,140/-

5. Laying brick on end edging including supply of 9"x4 1/2"x3" 1st. class burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials Labour and carriage to the site of work.

2700 Rft. @Rs. 954/75 P.%cft Rs. 25,778/-

6. Preparing base course by supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 1/2" in required thickness of 3" in 1 layer of 3" each to proper camber and grade including supplying and spreading 15 cft. screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. This includes providing and using templates camber plates screen forms as directed. Rate includes all costs of materials T&P labour and carriage to site of work.

8200 cft. @Rs. 6947/- P.%cft Rs. 56,654/-

TOTAL Rs. 14,88,569/00 ✓

of Rs. 14,88,569/00.

7. Providing surface dressing Int. cost as new or existing surface with 30 Lbs. of bitumen and 4.0 cft. crush bajri 8D required size including cleaning the road surface. Rate i/cs all costs of materials T&P and carriage upto site of work.

16300 cft.

@Rs. 517/80

P. % cft Rs. 84,401/-

8. Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 cft. of crush bajri 4 cft. of hill sand of approved quality and 67 Lbs. of bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials T&P and cleaning the road surface. Hill 2 cft for mixing and 2 cft for dusting. Rate i/cs all cost of materials T&P and carriage upto site of work.

16300 sft.

@Rs. 1405/54

P. % sft. Rs. 229,103/-

9. Earth work for road embankment from borrow pits including laying in 6" layers clead breaking dressing lead upto 100' and lift upto 5.0' in ordinary soil.

34500 cft.

@Rs. 970/40

P. % cft Rs. 33,479/-  
Total Rs. 18,35,552

10. Add: Diff: cost of bitumen.

7.05 Tons.

@Rs. 59,952/70

P. Tons Rs. 4,22,667/-

11. Add: Diff: cost of bricks.

10800 Nos.

@Rs. 3800/-

P. % Nos Rs. 41,040/-

G. Total Rs. 22,99,259  
~~45,57,472~~



CONTRACTOR.

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LAREANO.

NAME OF SCHEME: CONSTRUCTION OF 12" DIA PIPE CULVERTS (2 NOS)  
ALONG LINK ROAD FROM BUTTRA TO VILLAGE PATEH  
MUHAMMAD KASSAR MILE 0/4-0/6.

SCHEDULE 'B'

| QTY:     | TYPE OF WORK.   | RATE.         | UNIT        | AMOUNT             |
|----------|---|---------------|-------------|--------------------|
| 502 cft. | 1. Excavation in foundation of buildings i/c bricks & structure i/c day, bell, by drawing of filling around structure with excavated material watering and remaining lead upto one chain and lift upto 5.0' in ordinary soil.   | @Rs. 1306/80  | P. 502 cft  | Rs. 656/-          |
| 126 cft. | 2. Cement concrete bricks or stone ballest 1 1/2" gauge Ratio 1:4:3.  | @Rs. 358 1/10 | P. 126 cft  | Rs. 4516/-         |
| 52 cft.  | 3. Cement concrete plain i/c placing compacting finishing and carrying complete i/c screening & washing aggregate with shuttering Ratio 1:2:4 P. Plain.   | @Rs. 594 1/10 | P. 52 cft   | Rs. 3089/-         |
| 95 cft.  | 4. Procc. brick work in foundation & plinth in sand mortar Ratio 1:4.   | @Rs. 4150/30  | P. 95 cft   | Rs. 3943/-         |
| 28 rft.  | 5. Providing 12" dia R.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1:1 & testing water pressure to head of 4 feet above the top the highest pipe of filling excavated stuff. | @Rs. 153/80   | P. 28 rft   | Rs. 4305/-         |
| 69 sft.  | 6. Cement plaster Ratio (1:4) upto 20' height 1/2" thick.   | @Rs. 572/77   | P. 69 sft   | Rs. 395/-          |
|          |   |               |             | Total Rs. 16,905/- |
| 27 bags. | Add: Diff: cost of cement.  | @Rs. 205/-    | P. 27 bag.  | Rs. 5535/-         |
| 1283 Nos | Add: Diff: of bricks.   | @Rs. 3800/-   | P. 1283 Nos | Rs. 4875/-         |
|          |   |               |             | Total Rs. 27,315/- |

  
CONTRACTOR.

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANA



**BID EVALUATION REPORT**

- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Construction of link road from Radhan Moen-Jo-Daro road to village Ghulam Sarwar via Village Abreening mile 1/0-1/4.**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder    | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                         | Remarks  |
|-------|---------------------------|------------------------|--------------------------|--------------------------------|--|--|
| 0     | 1                         | 2                      | 3                        | 4                              | 5  | 6  |
| 1.    | M/S New Indus Enterprises | Rs:4,199,503/-         | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by M/S New Indus Enterprises approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Azhar Ali Soomro       | Rs:4,716,621/-         | 2 <sup>nd</sup> :        |                                |  |  |
| 3.    | Mr.Amir Bux Soomro        | Rs:4,759,715/-         | 3 <sup>rd</sup> :        |                                |  |  |

  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 LARKANO



# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION/DEPTT: **Works & Services Deptt: / Road Sector**
- 2) PROVINCIAL/LOCAL GOVT:/OTHER **District Government**
- 3) TITLE OF THE CONTRACT **Construction of link road from Radhan Moen-Jo-Daro road to village Ghulam Sarwar via Village Abreening mile 1/0-1/4.**
- 4) TENDER NUMBER **S.No: 12**
- 5) BRIEF DESCRIPTION OF CONTRACT **Construction of road**
- 6) FORUM THAT APPROVED THE SCHEME **District Government**
- 7) TENDER ESTIMATED VALUE **Rs:4,199,503/(Lowest tender award)**
- 8) ENGINEER'S ESTIMATE (For civil works only) **Rs:4,304,000/-**
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) **12 Months**
- 10) TENDER OPENED ON (DATE & TIME) **05-01-2012**
- 11) NUMBER OF TENDER ON DOCUMENT SOLD **03 Nos:**
- 12) NUMBER OF BIDS RECEIVED **03 Nos:**
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS **03 Nos:**
- 14) BID EVALUATION REPORT (Enclose a copy) **Attached**
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. **M/S New Indus Enterprises  
Village Budho Wahan Taluka Dokri  
Distt: Larkano**
- 16) CONTRACT AWARD PRICE **Rs:4,199,503/-**
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) **i. M/S New Indus Enterprises  
ii. Mr.Azhar Ali Soomro  
ii. Mr.Amir Bux Brohi**
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
- a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_
- b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
- d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_


Domestic/Local

|  |
|--|
|  |
|  |
|  |
|  |

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes  No
- 21) ADVERTISEMENT:
- i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)
- |     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |
- ii) News Papers  
(If Yes, give name of newspapers and dates)
- |        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |
- 22) NATURE OF CONTRACT Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy) Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy). Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies). Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS? Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report). Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
- Yes  No
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECURMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
- Yes  No
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
- Yes  No
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**

**SPPRA, Block. No. 08, Sindh Secretariat, No:4-A, Court Road Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 0219206291

# COMPARATIVE STATEMENT

|     |  |  |
|-----|--|--|
| 1/- | Name of work   | CONSTRUCTION OF LINK ROAD FROM RADHAN MOEN-JO-DARO ROAD TO VILLAGE GHULAM SARWAR VIA VILLAGE ABREENING MILE 1/0-1/4. |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.   |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |  |

|      |   |    |           |   |        |        |
|------|---|----|-----------|---|--------|--------|
| i)   | M/S New Indus Enterprises Government Contractor | i) | Road Work | = | 8.90 % | Bellow |
| ii)  | Mr. Azhar Ali Soomro Government Contractor      | i) | Road Work | = | 5.50 % | Above  |
| iii) | Mr. Amir Bux Soomro Government Contractor       | i) | Road Work | = | 6.70 % | Above  |

In view of the above the lowest rate quoted by **M/S New Indus Enterprises** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

|   |  |  |
|---|--|--|
| <br>DIVISIONAL ACCOOUNTS OFFICER<br>HIGHWAYS DIVISION<br>LARKANO | <br>EXECUTIVE ENGINEER<br>HIGHWAYS DIVISION<br>LARKANO | <br>SUPERINTENDING ENGINEER<br>WORKS & SERVICES DEPARTMENT<br>LARKANO |
|---|--|--|



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/ 223 OF 2012.  
LARKANO DATED 18-1-2012.

To

**M/S New Indus Enterprises,**  
Government Contractor,  
Village Budho Wahan Taluka Dokri,  
**LARKANO.**

SUBJECT: -

**CONSTRUCTION OF LINK ROAD FROM RADHAN MOEN-  
JO-DARO ROAD TO VILLAGE GHULAM SARWAR VIA  
VILLAGE ABREENING MILE 1/0-1/4.**

The rate quoted by you for the above work at rate **Rs:8.90% bellow**  
**(Rupees Eight point Nine Zero percent bellow)** for Road Work total cost of the Tender is  
**Rs: 4,199,503/-.**

You are directed to please start the above work within seven days  
under the supervision of Assistant Engineer, Highway Sub-Division **Dokri** as per approved  
alignment.

Time allowed for the completion of the work is **12 months**. In case of  
failure to start/complete the work within the specified period, action under appropriate clause of  
the agreement will be taken against you.

The work should be carried out according to PWD specification and no  
excess over the quantities entered in Schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per allocation/releases  
earmarked for the work. In case of short funding by the Government, the contractor will carry  
out the work at his own risk and cost and will have to wait till the funds are made available by  
the Government. This office will not be responsible for short allocation/releases by the  
Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller if available can be provided to the contractor which shall not<br>be binding on department. In other case it will be arranged by the<br>contractor.                   |
| vi)  | Road Roller will be arranged by the contractor self. Department in any<br>case shall not be responsible for arrangement is him Road Roller or any<br>other Road Making Machinery. |
|      | <b>Note:</b> - Difference for Brick/Cement will be paid separately.   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkana for favour of  
information with reference to his office letter No: BB/W&S/ 85 / dated 17 -1 - 2012.
- > Assistant Engineer, Highway Sub-Division **Dokri** for information and further necessary  
action. Please get the alignment plan approved by the competent authority and also  
intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO



NAME OF WORK:

CONSTRUCTION OF LINK ROAD FROM RADHAN MOEN JO DARO ROAD TO VILLAGE GHULAM SARWAR VIA VILLAGE ABREENING MILE 1/0-1/4. ±

SCHEDULE 'B'

| QTY: | ITEM OF WORK. | RATE. | UNIT. | AMOUNT. |
|------|---------------|-------|-------|---------|
|------|---------------|-------|-------|---------|

1. Earth work for road embankment by bulldozers i/c ploughing mixing, clod breaking dressing and compacting with optimum moisture contents lead upto 100'ft. and lift upto 5'ft. in all types of soil except rock compacting upto 85% compensation as per modified AASMO specification.

✓ 134000 Cft. @Rs. 2515/39 P. %cft Rs. 337,062/-

2. Earth work for road embankment by bulldozers i/c ploughing mixing, clod breaking dressing and compacting with optimum moisture contents lead upto 100'ft. and lift upto 5'ft. in all types of soil except rock compacting upto 95-100% compensation as per modified AASMO specification.

✓ 32600 Cft. @Rs. 3660/67 R. %cft Rs. 119,338/-

3. Providing sand cushion including supplying and spreading pit/canal sand of approved quality from approved source of supply to size of work including watering and rolling etc complete. Rate includes all cost of materials T&P labour & carriage of 3.0 miles.

✓ 16300 Cft. @Rs. 1479/41 P. %cft Rs. 241,144/-

4. Preparing sub-base course by supplying and spreading stone metal 1 1/2" to 2" gauge of approved quality from approved quarry in required thickness of 6" in 2 layers 3" each to proper camber and grade including hand packing filling voids with 10 cft. screening watering and compacting to achieve 98-100% density as per modified AASMO specifications. Rate includes all costs of material labour T&P and carriage to site of work.

✓ 16300 Cft. @Rs. 6799/92 P. %cft Rs. 11,08,387/-

5. Laying brick on end edging including supply of 9"x4 1/2"x3" Ist. class burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials Labour and carriage to the site of work.

✓ 5400 Rft. @Rs. 944/33 P. %cft Rs. 50,994/-

6. Preparing base course by supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 1/2" in required thickness of 8" in 2 layers of 3" each to proper camber and grade including supplying and spreading 15 cft. screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASMO specifications. This includes providing and using templates camber plates screen forms as directed. Rate includes all costs of materials T&P labour and carriage to site of work.

✓ 16300 Cft. @Rs. 7091/57 P. %cft Rs. 11,55,926/-

TOTAL 6,30,12,851/00.



7. Providing surface dressing 1st. cost as new or existing surface with 30 lbs. of bitumen and 4.0 cft. crush bajri 60 required size including cleaning the road surface. Rate i/cs all costs of materials T&P and carriage upto site of work.

32600 cft. @Rs. 522/35 P. %cft Rs. 170,286/-

8. Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 cft. of crush bajri 4 cft. of hill sand of approved quality and 67 lbs. of bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials T&P and cleaning the road surface. Hill 2 cft for mixing and 2 cft for dusting. Rate i/cs all cost of materials T&P and carriage upto site of work.

32600 cft. @Rs. 1421/02 P. %cft. Rs. 463,253/-

9. Earth work for road embankment from barrow pits including laying in 6" layers clead breaking dressing lead upto 100' and lift upto 5.0' in ordinary soil.

69000 cft. @Rs. 970/40 P. %cft Rs. 66,958/-  
Total Rs. 37,13,34

10. Add: Diff: cost of bitumen.


14.11 Tons. @Rs. 59,952/70 P. Tons Rs. 845,933/-

11. Add: Diff: cost of bricks:

21600 Nos. @Rs. 3800/- P. % Nos Rs. 82,080/-

G. Total Rs. 46,41,36

  
CONTRACTOR.

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LAREKANO.

**BID EVALUATION REPORT**

- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**  
 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**  
 3) Tender Reference No: **Construction of link road from Sahib Khan Malano road to village Ali Murad Chandio road mile 0/3-0/5 i/c M/Structure.**  
 4) Method of Procurement: **International Competitive Bidding.**  
 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**  
 7) Total Bids Received: **03 Nos:**  
 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)  
 9) No: of Bid tech: qualified (if applicable): **03 Nos:**  
 10) Bid(s) Rejected: **Nil**  
 11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                    | Remarks  |
|-------|------------------------|------------------------|--------------------------|--------------------------------|---|--|
| 0     | 1                      | 2                      | 3                        | 4                              | 5   | 6  |
| 1.    | Mr.Ghulam Nabi Brohi   | Rs:2,777,103/-         | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr.Ghulam Nabi Brohi approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Aftab Ali Abro      | Rs:3,016,674/-         | 2 <sup>nd</sup> :        |                                |   |  |
| 3.    | Mr.Rustam Ali Chandio  | Rs:3,076,032/-         | 3 <sup>rd</sup> :        |                                |   |  |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION/DEPTT: **Works & Services Deptt: / Road Sector**
- 2) PROVINCIAL/LOCAL GOVT:/OTHER **District Government**
- 3) TITLE OF THE CONTRACT **Construction of link road from Sahib Khan Malano road to village Ali Murad Chandio road mile 0/3-0/5 i/c M/Structure.**
- 4) TENDER NUMBER **S.No: 13**
- 5) BRIEF DESCRIPTION OF CONTRACT **Construction of road**
- 6) FORUM THAT APPROVED THE SCHEME **District Government**
- 7) TENDER ESTIMATED VALUE **Rs:2,777,103/(Lowest tender award)**
- 8) ENGINEER'S ESTIMATE (For civil works only) **Rs:2,848,000/-**
- 9) ESTIMATED COMPLATION PERIOD (AS PER CONTRACT) **12 Months**
- 10) TENDER OPENED ON (DATE & TIME) **05-01-2012**
- 11) NUMBER OF TENDER ON DOCUMENT SOLD **03 Nos:**
- 12) NUMBER OF BIDS RECEIVED **03 Nos:**
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS **03 Nos:**
- 14) BID EVALUATION REPORT (Enclose a copy) **Attached**
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. **Mr.Ghulam Nabi Brohi  
Village Dargah Sharif P.O Bاده  
Taluka Dokri Distt: Larkano**
- 16) CONTRACT AWARD PRICE **Rs:2,777,103/-**
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i,e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) **i. Mr.Ghulam Nabi Brohi  
ii. Mr.Aftab Ali Abro  
ii. Mr.Rustam Ali Chandio**
- 18) METHOD OF PROCUREMENT USED:- (Tick One)
  - a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_  Domestic/Local
  - b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
  - c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
  - d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes  No
- 21) ADVERTISEMENT:
- i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)
- |     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |
- ii) News Papers  
(If Yes, give name of newspapers and dates)
- |        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |
- 22) NATURE OF CONTRACT Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy) Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy). Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies). Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS? Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report). Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
- Yes  No
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
- Yes  No
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
- Yes  No
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**

# COMPARATIVE STATEMENT

13


|     |  |  |
|-----|--|--|
| 1/- | Name of work   | CONSTRUCTION OF ROAD FROM SAHIB KHAN MALANO ROAD TO VILLAGE ALI MURAD CHANDIO ROAD MILE 0/3-0/5 I/C M/STRUCTURE. |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.   |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |  |

|      |  |      |                 |   |          |        |
|------|--|------|-----------------|---|----------|--------|
| i)   | Mr.Ghulam Nabi Brohi<br>Government Contractor  | i)   | Road Work       | = | 8.75 %   | bellow |
|      |  | ii)  | 3' span Culvert | = | 73.0 %   | Above  |
|      |  | iii) | Pipe Culvert    | = | 110.40 % | Above  |
| ii)  | Mr.Aftab Ali Abro<br>Government Contractor     | i)   | Road Work       | = | 1.50 %   | Above  |
|      |  | ii)  | 3' span Culvert | = | 75.60 %  | Above  |
|      |  | iii) | Pipe Culvert    | = | 120.70 % | Above  |
| iii) | Mr.Rustam Ali Chandio<br>Government Contractor | i)   | Road Work       | = | 3.90 %   | Above  |
|      |  | ii)  | 3' span Culvert | = | 77.20 %  | Above  |
|      |  | iii) | Pipe Culvert    | = | 140.50 % | Above  |

In view of the above the lowest rate quoted by **Mr.Ghulam Nabi Brohi** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOOUNTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO





OFFICE OF THE EXECUTIVE ENGINEER  
**HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/- 99 OF 2012.  
LARKANO DATED 10-1-12

To

**Mr. Ghulam Nabi Brohi,**  
Government Contractor,  
Village Dargah Sharif P.O Badah Taluka Dokri,  
**LARKANO.**

SUBJECT: -

**CONSTRUCTION OF ROAD FROM SAHIB KHAN MALANO ROAD  
TO VILLAGE ALI MURAD CHANDIO ROAD MILE 0/3-0/5 I/C  
MASONRY STRUCTURE.**

The rate quoted by you for the above work at rate **Rs: 8.75%** bellow (**Rupees Eight point Seven Five percent bellow**) for road work and **Rs: 73.0%** above (**Rupees Seventy Three point Zero percent above**) for 3' span culvert **Rs:110.40%** above (**Rupees One Hundred Ten point Four Zero percent above**) for pipe culvert total cost of the Tender is **Rs: 2,777,103/-**.

You are directed to please start the above work within seven days under the supervision of Assistant Engineer, Highway Sub-Division **Dokri** as per approved alignment.

Time allowed for the completion of the work is **12 months**. In case of failure to start/complete the work within the specified period, action under appropriate clause of the agreement will be taken against you.

The work should be carried out according to PWD specification and no excess over the quantities entered in Schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per allocation/releases earmarked for the work. In case of short funding by the Government, the contractor will carry out the work at his own risk and cost and will have to wait till the funds are made available by the Government. This office will not be responsible for short allocation/releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller if available can be provided to the contractor which shall not be binding on department. In other case it will be arranged by the contractor.                   |
| vi)  | Road Roller will be arranged by the contractor self. Department in any case shall not be responsible for arrangement is him Road Roller or any other Road Making Machinery. |
|      | <b>Note:</b> - Difference for Brick/Cement will be paid separately.   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkana for favour of information with reference to his office letter No: BB/W&S/ 86 / dated 17-1 - 2012.
- > Assistant Engineer, Highway Sub-Division **Dokri** for information and further necessary action. Please get the alignment plan approved by the competent authority and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

NAME OF WORK:

CONSTRUCTION OF ROAD FROM SAHIB KHAN MALANO ROAD TO VILLAGE ALI MURAD CHANDIO ROAD MILE 0/3-0/5.

SCHEDULE 'B'

| QTY:   | ITEM OF WORK.   | RATE.        | UNIT.   | AMOUNT.       |
|--------|---|--------------|---------|---------------|
| 87,000 | 1. Earth work for road embankment by bulldozers i/c ploughing mixing, clod breaking dressing and compacting with optimum moisture contents lead upto 100'ft. and lift upto 5'ft. in all types of soil except rock compacting upto 85% compensation as per modified AASHO specification.<br>(with extra lead one mile)   | @Rs. 5531/13 | P. %cft | Rs. 481,208/- |
| 15300  | 2. Earth work for road embankment by bulldozers i/c ploughing mixing, clod breaking dressing and compacting with optimum moisture contents lead upto 100'ft. and lift upto 5'ft. in all types of soil except rock compacting upto 95-100% compensation as per modified AASHO specification.<br>(with extra lead one mile)   | @Rs. 6500/15 | Rs %cft | Rs. 105,952/- |
| 8200   | 3. Providing sand cushion including supplying and spreading pit/canal sand of approved quality from approved source of supply to size of work including watering and rolling etc complete. Rate includes all cost of materials T&P Labour & carriage of 3.0 miles.  | @Rs. 1479/41 | P. %cft | Rs. 121,312/- |
| 8200   | 4. Preparing sub-base course by supplying and spreading stone metal 1 1/2" to 2" gauge of approved quality from approved quarry in required thickness of 6" in 2 layers 3" each to proper camber and grade including hand packing filling voids with 10 cft. screening watering and compacting to achieve 98-100% density as per modified AASHO specifications. Rate includes all costs of material labour T&P and carriage to site of work.  | @Rs. 6799/92 | P. %cft | Rs. 557,593/- |
| 2700   | 5. Laying brick on end edging including supply of 9"x4 1/2"x3" 1st. class burnt bricks excavation for laying edging with small side parallel to the road. Rate includes all costs of materials Labour and carriage to the site of work.   | @Rs. 954/75  | P. %rft | Rs. 25,778/-  |
| 8200   | 6. Preparing base course by supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 1/2" in required thickness of 6" in 2 layers of 3" each to proper camber and grade including supplying and spreading 15 cft. screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specifications. This includes providing and using templates camber plates screen forms as directed. Rate includes all costs of materials T&P labour and carriage to site of work. | @Rs. 7091/57 | P. %cft | Rs. 581,509/- |

1873351 -

7. Providing surface dressing Int. cost as new or existing surface with 30 lbs. of bitumen and 4.0 cft. crush bajri 80 required size including cleaning the road surface. Rate i/cs all costs of materials T&P and carriage upto site of work.

16300 cft. @Rs. 520/40 P. %Sft Rs. 84,825/-

8. Providing 1" thick (consolidated) premixed carpet in proper camber and grade i/c supplying 10 cft. of crush bajri 4 cft. of hill sand of approved quality and 67 lbs. of bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials T&P and cleaning the road surface. Hill 2 cft for mixing and 2 cft for dusting. Rate i/cs all cost of materials T&P and carriage upto site of work.

15300 sft. @Rs. 1413/70 P. %sft. Rs. 230,433/-

9. Earth work for road embankment from barrow pits including laying in 6" layers clead breaking dressing lead upto 100' and lift upto 5.0' in ordinary soil. (with extra lead one mile).

34,500 cft. @Rs. 4977/40 P. %ocft Rs. 171,720/-

Total Rs. 23,60,330/-

10. Add: Diff: cost of bitumen.

7.05 Tons. @Rs. 59,952/70 P. Tons Rs. 422,667/-

11. Add: Diff: cost of bricks.

10800 Nos. @Rs. 3800/- P. %o Nos Rs. 41,040/-

G. TOTAL Rs. 28,24,037/-

*Mehi*  
CONTRACTOR.

*[Signature]*  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LAREANO.

NAME OF WORK: 3.0' SPAN CULVERTS ( 1 NOS) ALONG LINK ROAD FROM SAHIB KHAN MALANO ROAD TO VILLAGE ALI MURAD CHANDIO ROAD MILE 0/3-0/5.

SCHEDULE 'B'

| Qty.      | Item of work.  | Rate.        | Unit     | Amount.      |
|-----------|--|--------------|----------|--------------|
| 1530 cft. | 1. Excavation in foundation of building i.e bridges and other structure i.e dag balling dressing refilling around structure with excavated material watering & remaining lead upto one chain and lift upto 5.0' ft. in ordinary soil.  | @Rs. 1306/80 | P. %cft  | Rs. 1,999/-  |
| 233 cft.  | 2. Cement concrete bricks or stone ballest 1 1/2" gauge Ratio 1:4:8.   | @Rs. 3584/10 | P. %cft  | Rs. 8,351/-  |
| 547 cft.  | 3. Pucca brick work in foundation and plainth in sand mortor Ratio 1:4.  | @Rs. 4150/30 | P. %cft  | Rs. 21,457/- |
| 34 cft.   | 4. Cement concrete plain i/c placing compacting complete i/c washing of shingle screening without shuttering Ratio 1:2:4.  | @Rs. 5941/10 | P. %cft  | Rs. 2,020/-  |
| 100 sft.  | 5. Errection and removal of shuttering for R.C.C of plain cement concrete warticals.   | @Rs. 1405/75 | P. %sft. | Rs. 1,406/-  |
| 6.10 cwt. | 6. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and facting i/c coat of banding wires also removal of rust from irion bars.   | @Rs. 2651/55 | P. cwt.  | Rs. 16,174/- |
| 113 cft.  | 7. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bend and binding which will be paid sould lifting shuttering curring rendering and finishing the exposed surface i/c screening & washing of shingle. | @Rs. 114/-   | P. %cft. | Rs. 12,882/- |
| 68 sft.   | 8. Bricks on edge flooring laid in 1:6 cement mortar over bed 3/4" other cement mortar Ratio 1:6.  | @Rs. 1736/13 | P. %sft. | Rs. 1,181/-  |
| 341 sft.  | 9. Cement plaster (1:4) upto 20' 1/2" thick.   | @Rs. 572/77  | P. %sft. | Rs. 1,953/-  |
|           |  |              | Total    | Rs. 67,423/- |

Total. Rs. 67,423/- ✓

Add: Diff: cost of cement. ✓

~~Per bag:~~ 75 bags. *Per Bag* @Rs. 205/-

Rs. 15,375/- ✓

Add: Diff: cost of ~~of~~ bricks. ✓~~Per No.~~ 7898 Nos *Per 1000* @Rs. 3800/-


Rs. 30,012/- ✓

Add: Diff: of steel. ✓

~~Per ton.~~ 305 tons *Per Ton* @Rs. 23000/-

Rs. 7,015/- ✓

G.Total Rs. 119,825/- ✓

*Sh. uli*  
CONTRACTOR.  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

NAME OF SCHEME: CONSTRUCTION OF 12" DIA PIPE CULVERTS (1 NOS)  
ALONG LINK ROAD FROM SAMI KHAN MALANO ROAD TO  
VILLAGE ALI MURAD CHANDIO ROAD MILE 0/3-0/5.

SCHEDULE 'B'

| QTY:      | ITEM OF WORK.   | RATE.       | UNIT     | AMOUNT       |
|-----------|---|-------------|----------|--------------|
| 502 cft.  | 1. Excavation in foundation of building i/c bridges & structure i/c dog belling dressing & filling around structure with excavated material watering and remaining lead upto one chain and lift upto 3.0' in ordinary soil.   | Rs. 1306/80 | P. %cft  | Rs. 656/-    |
| 126 cft.  | 2. Cement concrete bricks or stone balrest 1 1/2" gauge Ratio 1:4:8.  | Rs. 3584/10 | P. %cft  | Rs. 4516/-   |
| 52 cft.   | 3. Cement concrete plain i/c placing compacting finishing and carrying complete i/c screening & washing aggregate with shuttering Ratio 1:2:4 P. Plain.   | Rs. 5941/10 | P. %cft  | Rs. 3089/-   |
| 95 cft.   | 4. Pucca brick work in foundation & plinth in sand mortar Ratio 1:4.  | Rs. 4150/50 | P. %cft  | Rs. 3943/-   |
| 28 rft.   | 5. Providing 12" dia R.C. pipe with collers class and the trenches to required depth & fixing in i/c watering filling and jointing with composition and cement mortar 1:1 & testing water pressure to head of 4 feet above the top the highest pipe of filling excavated stuff. | Rs. 153/80  | P. %rft  | Rs. 4305/-   |
| 69 cft.   | 6. Cement plaster Ratio (1:4) upto 20' height 1/2" thick.   | Rs. 572/77  | P. %cft  | Rs. 395/-    |
|           |   |             | Total    | Rs. 16,905/- |
| xxxxx.    | Add: Diff: of cement.<br>27 bags.   | Rs. 205/-   | P. %bag. | Rs. 5,535/-  |
| 1283 Nos. | Add: Diff: of bricks.   | Rs. 3800/-  | P. % Nos | Rs. 4875/-   |
|           |   |             | G. Total | Rs. 27,315/- |

*[Signature]*  
CONTRACTOR.

*[Signature]*  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO.



**BID EVALUATION REPORT**

- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Re-decking of Slab 10.0' span along link road from Radhan Moen-Jo-Daro road to Bedi Lashari mile 0/0-3/4.**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.  
(ii) Dharti dt: 29-11-2011.  
(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder  | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                       | Remarks  |
|-------|-------------------------|------------------------|--------------------------|--------------------------------|--|--|
| 0     | 1                       | 2                      | 3                        | 4                              | 5  | 6  |
| 1.    | Mr. Muhammad Amin Brohi | Rs:506,720/-           | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr. Muhammad Amin Brohi approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Niaz Hussain Mugheri | Rs:507,613/-           | 2 <sup>nd</sup> :        |                                |  |  |
| 3.    | Mr. Amanullah Kalhoro   | Rs:510,292/-           | 3 <sup>rd</sup> :        |                                |  |  |

  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 LARKANO

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION/DEPTT: Works & Services Deptt: / Road Sector
- 2) PROVINCIAL/LOCAL GOVT:/OTHER: District Government
- 3) TITLE OF THE CONTRACT Re-decking of Slab 10.0' span along link road from Radhan Moen-Jo-Daro road to Bedi Lashari mile 0/0-3/4.
- 4) TENDER NUMBER S.No: 16
- 5) BRIEF DESCRIPTION OF CONTRACT Re-decking of Slab 10' span
- 6) FORUM THAT APPROVED THE SCHEME District Government
- 7) TENDER ESTIMATED VALUE Rs:506,720/(Lowest tender award)
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs:507,000/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 Months
- 10) TENDER OPENED ON (DATE & TIME) 05-01-2012
- 11) NUMBER OF TENDER ON DOCUMENT SOLD 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos:
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. Mr.Muhammad Amin Brohi
- 16) CONTRACT AWARD PRICE Rs:506,720/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) i. Mr.Muhammad Amin Brohi  
ii. Mr.Niaz Hussain Mugheri  
ii. Mr.Amanullah Kalhoro
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
- a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_
- b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
- d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_

|  |
|--|
| <input checked="" type="checkbox"/> Domestic/Local |
| <input type="checkbox"/>                           |
| <input type="checkbox"/>                           |
| <input type="checkbox"/>                           |

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes  No
- 21) ADVERTISEMENT:
- i) SPPRA Website (If yes, give date and SPPRA Identification No:) Yes  N.I.T Sent Dated 26-11-2011 No
- ii) News Papers (If Yes, give name of newspapers and dates)
- |        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |
- 22) NATURE OF CONTRACT Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If Yes, enclose a copy) Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS? (If yes, enclose a copy). Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID. (In case of Consultancies). Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS? Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report). Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
  
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
 

|     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|
  
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
 

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
  
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
 

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|
  
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
 

|     |   |
|-----|---|
| Yes |   |
| No  | ✓ |

Signature & Official Stamp of  
Authorized Officer

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION LARKANO

|                            |
|----------------------------|
| <b>FOR OFFICE USE ONLY</b> |
|----------------------------|

# COMPARATIVE STATEMENT

|     |  |  |
|-----|--|--|
| 1/- | Name of work   | RE-DECKING OF SLAB 10.0' LINK ROAD FROM RADHAN MOEN-JO-DARO ROAD TO BEDI LASHARI ROAD MILE 0/0-3/9 |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.   |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |  |

|      |  |    |             |   |         |       |
|------|--|----|-------------|---|---------|-------|
| i)   | Mr.Muhammad Amin Brohi<br>Government Contractor  | i) | M/Structure | = | 61.90 % | Above |
| ii)  | Mr.Niaz Hussain Mugheri<br>Government Contractor | i) | M/Structure | = | 62.30 % | Above |
| iii) | Mr.Amanullah Kalhoro<br>Government Contractor    | i) | M/Structure | = | 63.50 % | Above |

In view of the above the lowest rate quoted by **Mr.Muhammad Amin Brohi** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOOUNTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



OFFICE OF THE EXECUTIVE ENGINEER  
**HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/ 120 / OF 2012.  
LARKANO DATED 11-1-12 2012.

To

**Mr. Muhammad Amin Brohi,**  
Government Contractor,  
Pir Taki Shah Mohalla Bاده Taluka Dokri,  
**LARKANO.**

SUBJECT: -

**RE-DECKING OF SLAB 10.0' LINK ROAD FROM RADHAN  
MOEN-JO-DARO ROAD TO BEDI LASHARI ROAD MILE  
0/0-3/4**

The rate quoted by you for the above work at rate **Rs:61.90% above (Rupees Sixty One Point Nine Zero percent above)** for masonry structure total cost of the tender is **Rs: 506,720/-**.

You are directed to please start the above work within seven days under the supervision of Assistant Engineer, Highway Sub-Division **Dokri** as per approved alignment.

Time allowed for the completion of the work is **03 Months** in case of failure to start/complete the work within the specified period, action under appropriate clause of the agreement will be taken against you.

The work should be carried out according to PWD specification and no excess over the quantities entered in Schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per releases earmarked for the year. In case of short funding by the Government, the contractor will carry out the work at his own risk and cost and will have to wait till the funds are made available by the Government. This office will not be responsible for short releases by the Government.

|      |  |
|------|--|
| iii) | No premium is admissible on non-schedule item.   |
| iv)  | Bitumen will be arranged by the contractor himself of good quality.  |
| v)   | Road Roller will be arranged by the contractor himself. Department in any case shall not be responsible for arrangement is him Road Roller or any other Road Making Machinery. |
|      | <b>Note:</b> - Difference for Brick/Cement will be paid separately.  |

92  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- × Superintending Engineer, Works & Services Department Larkano for favour of information with reference to his office letter No:BB/W&S/ / dated - - 2012.
- × Assistant Engineer, Highway Sub-Division **Dokri** for information and further necessary action. Please get the alignment plan approved by the competent authority and also intimate actual date of start of the work as usual.

92  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO



NAME OF WORK:

(16)

*REDECKING*  
*OF* SLAB 10' RFT, LINK ROAD FROM  
RADHAN MOEN JO DARO ROAD TO BEDI LASHARI  
ROAD MILE 0/0-3/4 *along*

SCHEDULE 'B'

| QTY:       | ITEM OF WORK.  | RATE.       | UNIT    | AMOUNT        |
|------------|--|-------------|---------|---------------|
| 233 cft.   | 1. Dismantelling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same.  | Rs. 2613/60 | P. %cft | Rs. 7090/-    |
| 233 cft.   | 2. Cement concrete brick of stone ballest 1/2" guage Ratio 1:4:8.  | Rs. 3584/10 | P. %cft | Rs. 8351/-    |
| 1100 cft.  | 3. Pucca brick work in foundation and plinth in cement sand mortar Ratio 1:4.  | Rs. 4150/30 | P. %cft | Rs. 45,653/-  |
| 200 cft.   | 4. Cement concrete plain i/c placing compacting complete i/c washing of shingle screening without shuttering Ratio 1:2:4.  | Rs. 5941/10 | P. %cft | Rs. 11,882/-  |
| 25 cft.    | 5. Errection and removal of shuttering for R.O.C or plain cement concrete verticals.   | Rs. 1405/75 | P. %sft | Rs. 351/-     |
| 37.00 cwt. | 6. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars.  | Rs. 2651/55 | P. cwt  | Rs. 98,107/-  |
| 620 cft.   | 7. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for ben and binding which will be paid mould lifting shuttering curring rendering and finishing the exposed surface i/c screening and washing of shingle Ratio 1:2:4= 99 Lbs. cement 2 cft sand 4 cft. Shingle 1/8" to 1/4" guage. | Rs. 114/-   | P. cft  | Rs. 70,680/-  |
| 1000 sft.  | 8. Laying bricks on endge flooring laid in 1:6 cement mortar over bed 3/4" other cement mortar Ratio 1:6.  | Rs. 572/77  | P. %sft | Rs. 5728/-    |
|            |  |             |         | Rs. ---       |
|            |  |             |         | Rs. 5728/-    |
|            |  |             |         | Rs. 247,842/- |

P/2

Total Rs. 247,842/- ✓

✓ Add: Diff: cost of cement. ✓  
226 bags. @Rs. 205/- ✓ P. bag. Rs. 46,330/- ✓

✓ Add: Diff: cost of bricks. ✓  
14900 Nos @Rs. 3800/- ✓ P. %o Nos Rs. 56,620/- ✓

✓ Add: Diff: cost of steel. ✓  
1.85 cwt. @Rs. 23000/- ✓ P. tons Rs. 42,550/- ✓

G. Total Rs. 393,342/- ✓

*Amin*  
CONTRACTOR.

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LAREANO

## BID EVALUATION REPORT


- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Re-Decking of 3.0' span Culverts (02 Nos:) along link road from New Gud Buth Sharif Cadet College to Hassan Wahan road mile 0/0-1/4.**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates)

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

### 12) Bid Evaluation Report:

| S.No: | Name of Firm or Bidder | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                    | Remarks  |
|-------|------------------------|------------------------|--------------------------|--------------------------------|---|--|
| 0     | 1                      | 2                      | 3                        | 4                              | 5   | 6  |
| 1.    | M/S Moonal Associate   | Rs:333,656/-           | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by M/S Moomal Associate approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Qurban Ali Abro     | Rs:338,376/-           | 2 <sup>nd</sup> :        |                                |   |  |
| 3.    | Mr.Ayaz Ali Chandio    | Rs:344,850/-           | 3 <sup>rd</sup> :        |                                |   |  |

  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 LARKANO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION/DEPTT: **Works & Services Deptt: / Road Sector**
- 2) PROVINCIAL/LOCAL GOVT:/OTHER **District Government**
- 3) TITLE OF THE CONTRACT **Re-Decking of 3.0' span Culverts (02 Nos:) along link road from New Gud Buth Sharif Cadet College to Hassan Wahan road mile 0/0-1/4. S.No: 17**
- 4) TENDER NUMBER **Re-Decking of 3' span culverts**
- 5) BRIEF DESCRIPTION OF CONTRACT **District Government**
- 6) FORUM THAT APPROVED THE SCHEME **Rs:333,656/(Lowest tender award)**
- 7) TENDER ESTIMATED VALUE **Rs:335,000/-**
- 8) ENGINEER'S ESTIMATE (For civil works only)
- 9) ESTIMATED COMPLATION PERIOD (AS PER CONTRACT) **03 Months**
- 10) TENDER OPENED ON (DATE & TIME) **05-01-2012**
- 11) NUMBER OF TENDER ON DOCUMENT SOLD **03 Nos:**
- 12) NUMBER OF BIDS RECEIVED **03 Nos:**
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS **03 Nos:**
- 14) BID EVALUATION REPORT (Enclose a copy) **Attached**
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. **M/S Moonal Associate  
Village Phulpota Naudero Taluka  
Ratodero Distt: Larkano**
- 16) CONTRACT AWARD PRICE **Rs:333,656/-**
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) **i. M/S Moomal Associate  
ii. Mr.Qurban Ali Abro  
ii. Mr.Ayaz Ali Chandio**
- 18) METHOD OF PROCUREMENT USED:- (Tick One)
  - a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_  Domestic/Local
  - b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
  - c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
  - d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  Yes  No
- 21) ADVERTISEMENT:
- i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)
- |     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |
- ii) News Papers  
(If Yes, give name of newspapers and dates)
- |        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |
- 22) NATURE OF CONTRACT  Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy)  Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy).  Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.  Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?  Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies).  Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?  Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS?  Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report).  Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
- Yes  No
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
- Yes  No
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
- Yes  No
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
- |     |   |
|-----|---|
| Yes |   |
| No  | ✓ |

Signature & Official Stamp of  
Authorized Officer

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**

**SPPRA, Block. No. 08, Sindh Secretariat, No:4-A, Court Road Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 0219206291




# COMPARATIVE STATEMENT

|     |  |  |
|-----|--|--|
| 1/- | Name of work   | RE-DECKING OF 3' SPAN CULVERTS (02 NOS:) ALONG LINK ROAD FROM NEW GUD BUTH SHARIF CADET COLLEGE TO HASSAN WAHAN ROAD MILE 0/0-1/4 (IN PORTIONS). |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.   |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |  |

|      |   |            |   |         |       |
|------|---|------------|---|---------|-------|
| i)   | M/S Momal Associates<br>Government Contractor | i) Culvert | = | 67.0 %  | Above |
| ii)  | Mr.Qurban Ali Abro<br>Government Contractor   | i) Culvert | = | 70.50 % | Above |
| iii) | Mr.Ayaz Ali Chandio<br>Government Contractor  | i) Culvert | = | 75.30 % | Above |

In view of the above the lowest rate quoted by **M/S Momal Associates** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOUNTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANO.**

NO: TC/G-55/188 / OF 2012.  
LARKANO DATED 16.11.12

PHONE NO 9410775

To

**M/S Moomal Associates.**  
Government Contractor,  
Village Phulpota Naudero Taluka Ratodero,  
**LARKANO.**

SUBJECT: -

**RE-DECKING OF 3' SPAN CULVERTS (02 NOS:) ALONG  
LINK ROAD FROM NEW GUD BUTH SHARIF CADET  
COLLEGE TO HASSAN WAHAN ROAD MILE 0/0-1/4 (IN  
PORTIONS).**

The rate quoted by you for the above work at rate **Rs:67.0% above**  
**(Rupees Sixty Seven Point Zero percent above)** for road work total cost of the tender is  
**Rs: 333,656/-.**

You are directed to please start the above work within seven days  
under the supervision of Assistant Engineer, Highway Sub-Division **Dokri** as per approved  
alignment.

Time allowed for the completion of the work is **03 Months** in case of  
failure to start/complete the work within the specified period, action under appropriate clause of  
the agreement will be taken against you.

The work should be carried out according to PWD specification and no  
excess over the quantities entered in Schedule - B will be allowed.

|    |   |                    |
|----|---|--------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |                    |
|    | Earth work only   | - 30% of the rate  |
|    | Sub-Base course   | - 50% of the rate  |
|    | Base Course   | - 75% of the rate  |
|    | TST/Carpet  | - 100% of the rate |

ii) Payment for work done will be made as per releases earmarked for  
the year. In case of short funding by the Government, the contractor will carry out the work at  
his own risk and cost and will have to wait till the funds are made available by the Government.  
This office will not be responsible for short releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller will be arranged by the contractor self. Department in any<br>case shall not be responsible for arrangement is him Road Roller or any<br>other Road Making Machinery. |
|      | <b>Note:</b> - Difference for Brick/Cement will be paid separately.   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkano for favour of  
information with reference to his office letter No:BB/W&S/461 dated 8-01-2012.
- > Assistant Engineer, Highway Sub-Division **Dokri** for information and further necessary  
action. Please get the alignment plan approved by the competent authority and also  
intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

(17)

NAME OF WORK: 3.0' SPAN CULVERTS (2 NOS) ALONG LINK ROAD FROM  
NEW GUD BOTH SHARIEF CADET COLLEGE TO HASSAN  
WAHAN ROAD MILE 0/0-1/4.

SCHEDULE 'B'

| Qty.      | Item of work.  | Rate.        | Unit     | Amount.      |
|-----------|--|--------------|----------|--------------|
| 1530 cft. | 1. Excavation in foundation of building i.e bridges and other structure i.e dag balling dressing refilling around structure with excavated material watering & remaining lead upto one chain and lift upto 5.0' ft. in ordinary soil.  | @Rs. 1306/20 | P. %cft  | Rs. 1,999/-  |
| 233 cft.  | 2. Cement concrete bricks or stone ballest 1 1/2" gauge Ratio 1:4:8.   | @Rs. 3584/10 | P. %cft  | Rs. 8,351/-  |
| 547 cft.  | 3. Pucca brick work in foundation and plainth in sand mortar Ratio 1:4.  | @Rs. 4150/30 | P. %cft  | Rs. 21,457/- |
| 34 cft.   | 4. Cement concrete plain i/c placing compacting complete i/c washing of shingle screening without shuttering Ratio 1:2:4.  | @Rs. 5941/10 | P. %cft  | Rs. 2,020/-  |
| 100 sft.  | 5. Errection and removal of shuttering for R.C.C of plain cement concrete warticals.   | @Rs. 1405/75 | P. %sft. | Rs. 1,406/-  |
| 6.10 cwt. | 6. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and facting i/c coat of banding wires also removal of rust from irion bars.   | @Rs. 2651/55 | P. cwt.  | Rs. 16,174/- |
| 113 cft.  | 7. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bend and binding which will be paid sould lifting shuttering curring rendering and finishing the exposed surface i/c screening & washing of shingle. | @Rs. 114/-   | P. cft.  | Rs. 12,882/- |
| 68 sft.   | 8. Bricks on edge flooring laid in 1:6 cement mortar over bed 3/4" other cement mortar Ratio 1:6.  | @Rs. 1736/13 | P. %sft. | Rs. 1,181/-  |
| 341 sft.  | 9. Cement plaster (1:4) upto 20' 1/2" thick.   | @Rs. 572/77  | P. %sft. | Rs. 1,953/-  |
|           | Total  |              |          | Rs. 67,423/- |

P/2

Total Rs. 67,423/- ✓


✓ Add: Diff: cost of cement. ✓  
75 bags. @Rs. 205/- ✓ P. bag. Rs. 15,375/- ✓


✓ Add: Diff: of bricks. ✓  
7898 Nos. @Rs. 3800/- ✓ P. % Nos Rs. 30,012/- ✓

✓ Add: Diff: of steel. ✓  
0.305 tons @Rs. 29,000/- ✓ P. tons Rs. 8,845/- ✓

G. Total Rs. 167,788/- ✓

Therefore cost of 2 Nos. culverts  
Rs. 167,788/- x 2 = Rs. 335,576/-

  
CONTRACTOR.

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO.

**BID EVALUATION REPORT**


- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Construction of 3.0' span (01 No:) along Radhan Moen-Jo-Daro road to village Qaboolo Jiskani mile 1/0-1/2.**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.  
(ii) Dharti dt: 29-11-2011.  
(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder  | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                     | Remarks  |
|-------|-------------------------|------------------------|--------------------------|--------------------------------|--|--|
| 0     | 1                       | 2                      | 3                        | 4                              | 5  | 6  |
| 1.    | Mr.Rustam Ali Chandio   | Rs:171,548/-           | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr.Rustam Ali Chandio approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Sarfraz Ahmed Soomro | Rs:172,559/-           | 2 <sup>nd</sup> :        |                                |  |  |
| 3.    | Mr.Imtiaz Ali Junejo    | 174,110/-              | 3 <sup>rd</sup> :        |                                |  |  |

  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 LARKANO

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION/DEPTT: **Works & Services Deptt: / Road Sector**
- 2) PROVINCIAL/LOCAL GOVT:/OTHER: **District Government**
- 3) TITLE OF THE CONTRACT: **Construction of 3.0' span (01 No.) along Radhan Moen-Jo-Daro road to village Qaboolo Jiskani mile 1/0-1/2.**
- 4) TENDER NUMBER: **S.No: 19**
- 5) BRIEF DESCRIPTION OF CONTRACT: **Construction of 3' span culverts**
- 6) FORUM THAT APPROVED THE SCHEME: **District Government**
- 7) TENDER ESTIMATED VALUE: **Rs:171,548/(Lowest tender award)**
- 8) ENGINEER'S ESTIMATE (For civil works only): **Rs:173,000/-**
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT): **03 Months**
- 10) TENDER OPENED ON (DATE & TIME): **05-01-2012**
- 11) NUMBER OF TENDER ON DOCUMENT SOLD: **03 Nos:**
- 12) NUMBER OF BIDS RECEIVED: **03 Nos:**
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS: **03 Nos:**
- 14) BID EVALUATION REPORT (Enclose a copy): **Attached**
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER: **Mr.Rustam Ali Chandio  
P.O Gajanpur Mohalla Kousar Mill  
Larkano**
- 16) CONTRACT AWARD PRICE: **Rs:171,548/-**
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID):  
**i. Mr.Rustam Ali Chandio  
ii. Mr.Sarfraz Ahmed Soomro  
ii. Mr.Imtiaz Ali Junejo**
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
  - a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_
  - b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
  - c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
  - d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_

|                |
|----------------|
| Domestic/Local |
|                |
|                |
|                |



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes  No

21) ADVERTISEMENT:

i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)

Yes  N.I.T Sent Dated 26-11-2011  
No

ii) News Papers  
(If Yes, give name of newspapers and dates)

|        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |

22) NATURE OF CONTRACT

Domestic/Local  Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy)

Yes  No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy).

Yes  No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Yes  No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes  No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies).

Yes  No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes  No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS?

Yes  No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report).

Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
- Yes  No
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
- Yes  No
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
- Yes  No
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO


**FOR OFFICE USE ONLY**

# COMPARATIVE STATEMENT

|     |  |   |
|-----|--|---|
| 1/- | Name of work   | <b>CONSTRUCTION OF 3' SPAN (01 NO:) ALONG RADHAN MOEN-JO-DARO ROAD TO VILLAGE QABOOLU JISKANI MILE 1/0-1/2.</b> |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.  |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |   |

|      |  |    |                 |   |         |       |
|------|--|----|-----------------|---|---------|-------|
| i)   | Mr.Rustam Ali Chandio<br>Government Contractor   | i) | 3' span culvert | = | 74.0%   | Above |
| ii)  | Mr.Sarfraz Ahmed Soomro<br>Government Contractor | i) | 3' span culvert | = | 75.50 % | Above |
| iii) | Mr.Imtiaz Ali Junejo<br>Government Contractor    | i) | 3' span culvert | = | 77.80 % | Above |

In view of the above the lowest rate quoted by **Mr.Rustam Ali Chandio** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
 DIVISIONAL ACCOOUNTS OFFICER  
 HIGHWAYS DIVISION  
 LARKANO

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 LARKANO

  
 SUPERINTENDING ENGINEER  
 WORKS & SERVICES DEPARTMENT  
 LARKANO



OFFICE OF THE EXECUTIVE ENGINEER  
**HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775.

NO: TC/G-55/ 104 / OF 2012.  
LARKANO DATED 10-1-2012.

To

**Mr. Rustam Ali Chandio,**  
Government Contractor,  
P.O Gajanpur Mohalla Kousar Mill,  
**LARKANO.**

SUBJECT: -

**CONSTRUCTION OF 3' SPAN (01 NO:) ALONG RADHAN  
MOEN-JO-DARO ROAD TO VILLAGE QABOULO JISKANI  
MILE 1/0-1/2.**

The rate quoted by you for the above work at rate **Rs:74.0% above**  
**(Rupees Seventy Four point Zero percent above)** for 3' span culvert total cost of the  
Tender is **Rs: 171,548/-**.

You are directed to please start the above work within seven days  
under the supervision of Assistant Engineer, Highway Sub-Division **Dokri** as per approved  
alignment.

Time allowed for the completion of the work is **03 months**. In case of  
failure to start/complete the work within the specified period, action under appropriate clause of  
the agreement will be taken against you.

The work should be carried out according to PWD specification and no  
excess over the quantities entered in Schedule - B will be allowed.

|    |   |                    |
|----|---|--------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |                    |
|    | Earth work only   | - 30% of the rate  |
|    | Sub-Base course   | - 50% of the rate  |
|    | Base Course   | - 75% of the rate  |
|    | TST/Carpet  | - 100% of the rate |

ii) Payment for work done will be made as per allocation/releases  
earmarked for the work. In case of short funding by the Government, the contractor will carry  
out the work at his own risk and cost and will have to wait till the funds are made available by  
the Government. This office will not be responsible for short allocation/releases by the  
Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller if available can be provided to the contractor which shall not<br>be binding on department. In other case it will be arranged by the<br>contractor.                   |
| vi)  | Road Roller will be arranged by the contractor self. Department in any<br>case shall not be responsible for arrangement is him Road Roller or any<br>other Road Making Machinery. |
|      | <b>Note: - Difference for Brick/Cement will be paid separately.</b>   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkana for favour of  
information with reference to his office letter No: BB/W&S/56 / dated 10-1-2012.
- > Assistant Engineer, Highway Sub-Division **Dokri** for information and further necessary  
action. Please get the alignment plan approved by the competent authority and also  
intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

NAME OF WORK: 3.0' SPAN CULVERTS ( 1 Nos) ALONG LINK ROAD FROM  
RADHAN MOEN JO DARO ROAD TO VILLAGE QABOULO  
JISKANI MILE 1/0-1/2.

(19)

SCHEDULE 'B'

| Qty.           | Item of work.   | Rate.             | Unit          | Amount.           |
|----------------|---|-------------------|---------------|-------------------|
| ✓<br>1530 cft. | ✓<br>1. Excavation in foundation of building i.e bridges and other structure i.e dag balling dressing refilling around structure with excavated material watering & remaining lead upto one chain and lift upto 5.0' ft. in ordinary soil.  | ✓<br>@Rs. 1306/80 | ✓<br>P. %cft  | ✓<br>Rs. 1,999/-  |
| ✓<br>233 cft.  | ✓<br>2. Cement concrete bricks or stone ballast 1 1/2" gauge Ratio 1:4:8.   | ✓<br>@Rs. 3584/10 | ✓<br>P. %cft  | ✓<br>Rs. 8,351/-  |
| ✓<br>517 cft.  | ✓<br>3. Pucca brick work in foundation and plainth in sand mortar Ratio 1:4.  | ✓<br>@Rs. 4150/30 | ✓<br>P. %cft  | ✓<br>Rs. 21,457/- |
| ✓<br>34 cft.   | ✓<br>4. Cement concrete plain i/c placing compacting complete i/c washing of shingle screening without shuttering Ratio 1:2:4.  | ✓<br>@Rs. 5941/10 | ✓<br>P. %cft  | ✓<br>Rs. 2,020/-  |
| ✓<br>100 sft.  | ✓<br>5. Errection and removal of shuttering for R.C.C of plain cement concrete warticals.   | ✓<br>@Rs. 1405/75 | ✓<br>P. %sft. | ✓<br>Rs. 1,406/-  |
| ✓<br>6.10 cwt. | ✓<br>6. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and facting i/c coat of banding wires also removal of rust from iron bars.  | ✓<br>@Rs. 2651/55 | ✓<br>P. cwt.  | ✓<br>Rs. 16,174/- |
| ✓<br>113 cft.  | ✓<br>7. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bend and binding which will be paid sould lifting shuttering curring rendering and finishing the exposed surface i/c screening & washing of shingle. | ✓<br>@Rs. 114/-   | ✓<br>P. %cft. | ✓<br>Rs. 12,882/- |
| ✓<br>68 sft.   | ✓<br>8. Bricks on edge flooring laid in 1:6 cement mortar over bed 3/4" other cement mortar Ratio 1:6.  | ✓<br>@Rs. 1736/13 | ✓<br>P. %sft. | ✓<br>Rs. 1,181/-  |
| ✓<br>341 sft.  | ✓<br>9. Cement plaster (1:4) upto 20' 1/2" thick.   | ✓<br>@Rs. 572/77  | ✓<br>P. %sft. | ✓<br>Rs. 1,953/-  |
|                |   |                   | Total         | Rs. 67,423/-      |

Total Rs. 67,423/- ✓

Add: Diff: cost of cement.

Ex bag. ✓

75 bags. ✓

@Rs. 205/- ✓

P. bag. ✓

Rs. 15,375/- ✓

Add: Diff: cost of bricks. ✓

7898 Nos. ✓

@Rs. 3800/- ✓

P. No Nos ✓

Rs. 30,012/- ✓

Add: Diff: cost of steel. ✓

0.305 tons. ✓

@Rs. 23000/- ✓

P. tons ✓

Rs. 7,015/- ✓

G.Total Rs. 119,825/- ✓

  
CONTRACTOR.

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO.



(21)

**BID EVALUATION REPORT**


- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Re-decking of 10.0' span R.C.C Slab Bridge along link road from Naudero to Mitho Khuhro road to mile 2/3.**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection               | Remarks  |
|-------|------------------------|------------------------|--------------------------|--------------------------------|--|--|
| 0     | 1                      | 2                      | 3                        | 4                              | 5  | 6  |
| 1.    | M/S A.S.B & Co:        | Rs:393,823/-           | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by M/S A.S.B & Co: approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Niaz Hussain Mirani | Rs:404,589/-           | 2 <sup>nd</sup> :        |                                |  |  |
| 3.    | Mr.Nizakat Ali Junejo  | Rs:412,962/-           | 3 <sup>rd</sup> :        |                                |  |  |

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

# **SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

## **CONTRACT EVALUATION FORM**

### **TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION/DEPTT: **Works & Services Deptt: / Road Sector**
- 2) PROVINCIAL/LOCAL GOVT:/OTHER **District Government**
- 3) TITLE OF THE CONTRACT **Re-decking of 10.0' span R.C.C Slab Bridge along link road from Naudero to Mitho Khuhro road to mile 2/3.**
- 4) TENDER NUMBER **S.No: 21**
- 5) BRIEF DESCRIPTION OF CONTRACT **Re-decking of 10' span R.C.C Slab**
- 6) FORUM THAT APPROVED THE SCHEME **District Government**
- 7) TENDER ESTIMATED VALUE **Rs:393,823/(Lowest tender award)**
- 8) ENGINEER'S ESTIMATE (For civil works only) **Rs:300,000/-**
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) **12 Months**
- 10) TENDER OPENED ON (DATE & TIME) **05-01-2012**
- 11) NUMBER OF TENDER ON DOCUMENT SOLD **03 Nos:**
- 12) NUMBER OF BIDS RECEIVED **03 Nos:**
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS **03 Nos:**
- 14) BID EVALUATION REPORT (Enclose a copy) **Attached**
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. **M/S A.S.B & Co:**
- 16) CONTRACT AWARD PRICE **Rs:393,823/-**
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) **i. M/S A.S.B & Co:**  
**ii. Mr.Niaz Hussain Mirani**  
**ii. Mr.Nizakat Ali Junejo**
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
  - a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_ 

|                |
|----------------|
| Domestic/Local |
|----------------|
  - b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_ 

|  |
|--|
|  |
|--|
  - c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_ 

|  |
|--|
|  |
|--|
  - d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_ 

|  |
|--|
|  |
|--|

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes  No
- 21) ADVERTISEMENT:
- i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)
- |     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |
- ii) News Papers  
(If Yes, give name of newspapers and dates)
- |        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |
- 22) NATURE OF CONTRACT Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy) Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy). Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies). Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS? Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report). Yes  No

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?

|     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|


37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/ 179 / OF 2012.  
LARKANO DATED 16-1-12

To

**M/S A.S.B & Co.;**  
Government Contractor,  
Mohalla Sikanderabad,  
Station road Naudero Taluka Ratodero,  
**LARKANO.**

SUBJECT: -

**RE-DECKING OF 10' SPAN R.C.C SLAB BRIDGE ALONG  
LINK ROAD FROM NAUDERO TO MITHO KHUHRO ROAD  
MILE 2/3.**

The rate quoted by you for the above work at rate **Rs:30.50%**  
**above (Rupees Thirty Point Five Zero percent above)** for road work total cost of the  
tender is **Rs:393,823/-.**

You are directed to please start the above work within seven days  
under the supervision of Assistant Engineer, Highway Sub-Division **Ratodero** as per approved  
alignment.

Time allowed for the completion of the work is **03 Months** in case of  
failure to start/complete the work within the specified period, action under appropriate clause of  
the agreement will be taken against you.

The work should be carried out according to PWD specification and no  
excess over the quantities entered in Schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per releases earmarked for  
the year. In case of short funding by the Government, the contractor will carry out the work at  
his own risk and cost and will have to wait till the funds are made available by the Government.  
This office will not be responsible for short releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller will be arranged by the contractor self. Department in any<br>case shall not be responsible for arrangement is him Road Roller or any<br>other Road Making Machinery. |
|      | <b>Note: - Difference for Brick/Cement will be paid separately.</b>   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- Superintending Engineer, Works & Services Department Larkano for favour of  
information with reference to his office letter No:BB/W&S/47 / dated 8 -01 - 2012.
- Assistant Engineer, Highway Sub-Division **Ratodero** for information and further  
necessary action. Please get the alignment plan approved by the competent authority  
and also intimate actual date of start of the work as usual.


EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO


## COMPARATIVE STATEMENT

|     |  |   |
|-----|--|---|
| 1/- | Name of work   | <b>RE-DECKING OF 10' SPAN R.C.C SLAB BRIDGE ALONG LINK ROAD FROM NAUDERO TO MITHO KHUHRO ROAD MILE 2/3.</b> |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.  |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |   |

|      |  |    |         |   |         |       |
|------|--|----|---------|---|---------|-------|
| i)   | M/S A.S.B & Co:<br>Government Contractor         | i) | Culvert | = | 30.50 % | Above |
| ii)  | Mr.Niaz Hussain Mugheri<br>Government Contractor | i) | Culvert | = | 35.0 %  | Above |
| iii) | Mr. Nizakat Ali Junejo<br>Government Contractor  | i) | Culvert | = | 38.50 % | Above |

In view of the above the lowest rate quoted by **M/S A.S.B & Co:** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOONTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERIENTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



**NAME OF WORK :- RE-DECKING OF 10.0' SPAN R.C.C SLAB BRIDGE (01 NO:) ALONG LINK ROAD FROM NAUDERO TO MITHO KHUHRO ROAD MILE 2/3.**

**SCHEDULE 'B'.**

| Qty:<br>1 | Item of Work<br>2 | Rate<br>3 | Unit<br>4 | Amount<br>5 |
|-----------|-------------------|-----------|-----------|-------------|
|-----------|-------------------|-----------|-----------|-------------|

1. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars.  
**39.00 Cwt:** @ Rs: 2651/55 P. Cwt: 104,410/00

2. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.  
 Ratio (1:2:4) 99 bs.  
 Cement 2 Cft: sand 4 Cft:  
 Shingle 1/8" to 1/4" gauge.  
**620 Cft:** @ Rs: 114/00 P. Cft: 70,680/00

3. Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.  
**45 Cft:** @ Rs: 4150/30 P.% Cft: 1,868/00

4. Cement plaster (1:4) upto 20' height 1/2" thick.  
**60 Sft:** @ Rs: 572/77 P.% Sft: 344/00

5. Barrow pits excavation undressed lead upto 100 ft: in ordinary soil.  
**12.800 Cft:** @ Rs: 4917/00 P.% Cft: 62,929/00

**TOTAL RS: 239,240/00**

**PART-'B'**

6. Add: difference of Cement  
**111 Bags** @ Rs:205/00 P. Bag 22,752/00

7. Add: difference of Bricks  
**608,Nos:** @ Rs: 3800/00 P.%0 Nos: 2,310/00

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

8. Add: difference of Steel  
1.95 Tons

@ Rs: 29000/0

P. Ton 56,550/00  
TOTAL RS: 320,855/00

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

**BID EVALUATION REPORT**

- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Re-decking of 3.0' span (02 Nos:) R.C.C Slab Culvert along link road from Naudero to Mitho Khuhro road.**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder  | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/ rejection                    | Remarks  |
|-------|-------------------------|------------------------|--------------------------|--------------------------------|--|--|
| 0     | 1                       | 2                      | 3                        | 4                              | 5  | 6  |
| 1.    | Mr.Nazakat Ali Junejo   | Rs:133,074/-           | 1 <sup>st</sup> ;        | With in the permissible limits | Lowest rate quoted by Mr.Nazakat Ali Junejo approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | M/S A.S.B & Co:         | Rs:135,090/-           | 2 <sup>nd</sup> ;        |                                |  |  |
| 3.    | Mr.Niaz Hussain Mugheri | Rs:136,786/-           | 3 <sup>rd</sup> ;        |                                |  |  |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION/DEPTT: Works & Services Deptt: / Road Sector
- 2) PROVINCIAL/LOCAL GOVT:/OTHER District Government
- 3) TITLE OF THE CONTRACT Re-decking of 3.0' span (02 Nos:) R.C.C Slab Culvert along link road from Naudero to Mitho Khuhro road.
- 4) TENDER NUMBER S.No: 22
- 5) BRIEF DESCRIPTION OF CONTRACT Re-decking of 3' span culverts
- 6) FORUM THAT APPROVED THE SCHEME District Government
- 7) TENDER ESTIMATED VALUE Rs:133,074/(Lowest tender award)
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs:134,000/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 Months
- 10) TENDER OPENED ON (DATE & TIME) 05-01-2012
- 11) NUMBER OF TENDER ON DOCUMENT SOLD 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos:
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. Mr.Nazakat Ali Junejo  
P.O Station road NauderoTaluka  
Ratodero Distt: Larkano
- 16) CONTRACT AWARD PRICE Rs:133,074/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID)  
i. Mr.Nazakat Ali Junejo  
ii. M/S A.S.B & Co:  
ii. Mr.Niaz Hussain Mugheri
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
- a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_
- b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
- d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_

Domestic/Local

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  Yes  No
- 21) ADVERTISEMENT:
- i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)
- |     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |
- ii) News Papers  
(If Yes, give name of newspapers and dates)
- |        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |
- 22) NATURE OF CONTRACT  Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy)  Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy).  Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.  Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?  Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies).  Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?  Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS?  Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report).  Yes  No

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?

|     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|


37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**




# COMPARATIVE STATEMENT

|     |  |   |
|-----|--|---|
| 1/- | Name of work   | RE-DECKING OF 3' SPAN R.C.C SLAB CULVERTS (02 NOS:) ALONG LINK ROAD FROM NAUDERO TO MITHO KHUHRO ROAD MILE 1/4. |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.  |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |   |

|      |  |    |         |   |         |       |
|------|--|----|---------|---|---------|-------|
| i)   | Mr.Nazakat Ali Junejo<br>Government Contractor   | i) | Culvert | = | 38.25%  | Above |
| ii)  | M/S A.S.B & Co:<br>Government Contractor         | i) | Culvert | = | 41.10 % | Above |
| iii) | Mr.Niaz Hussain Mugheri<br>Government Contractor | i) | Culvert | = | 43.50 % | Above |

In view of the above the lowest rate quoted by **Mr.Nazakat Ali Junejo** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOOUNTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



OFFICE OF THE EXECUTIVE ENGINEER  
**HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/ 110 OF 2012.  
LARKANO DATED 11-1-12 2012.

To

**Mr. Nazakat Ali Junejo,**  
Government Contractor,  
P.O Station road Naudero Taluka Ratodero,  
**LARKANO.**

SUBJECT: -

**RE-DECKING OF 3' SPAN R.C.C SLAB CULVERTS (02 NOS:) ALONG LINK ROAD FROM NAUDERO TO MITHO KHUHRO ROAD MILE 1/4.**

The rate quoted by you for the above work at rate **Rs:38.25% above (Rupees Thirty Eight Point Two Five percent above)** for Culverts total cost of the tender is **Rs:133,074/-**.

You are directed to please start the above work within seven days under the supervision of Assistant Engineer, Highway Sub-Division **Ratodero** as per approved alignment.

Time allowed for the completion of the work is **03 Months** in case of failure to start/complete the work within the specified period, action under appropriate clause of the agreement will be taken against you.

The work should be carried out according to PWD specification and no excess over the quantities entered in Schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per releases earmarked for the year. In case of short funding by the Government, the contractor will carry out the work at his own risk and cost and will have to wait till the funds are made available by the Government. This office will not be responsible for short releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller will be arranged by the contractor self. Department in any case shall not be responsible for arrangement is him Road Roller or any other Road Making Machinery. |
|      | <b>Note:</b> - Difference for Brick/Cement will be paid separately.   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkano for favour of information with reference to his office letter No:BB/W&S/ 521 dated 11-1-2012.
- > Assistant Engineer, Highway Sub-Division **Ratodero** for information and further necessary action. Please get the alignment plan approved by the competent authority and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

NAME OF WORK :- RE-DECKING OF 3.0' SPAN R.C.C SLAB CULVERT (02 NO:) ALONG LINK ROAD FROM NAUDERO TO MITHO KHUHRO ROAD MILE 1/4.

SCHEDULE 'B'

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

1. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars.  
 6.10 Cwt: @ Rs: 2651/55 P. Cwt: 16,174/00

2. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.  
 Ratio (1:2:4) 99 bs.  
 Cement 2 Cft: sand 4 Cft:  
 Shingle 1/8" to 1/4" gauge.  
 113 Cft: @ Rs: 114/00 P. Cft: 12,882/00

3. Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.  
 60 Cft: @ Rs: 4150/30 P. % Cft: 2,490/00

4. Cement plaster (1:4) upto 20' height 1/2" thick.  
 100 Sft: @ Rs: 572/77 P. % Sft: 573/00  
TOTAL 32,119/00

PART-'B'

5. Add: difference of Cement  
 24 Bags @ Rs: 205/00 P. Bag 4,920/00

6. Add: difference of Bricks  
 810 Nos: @ Rs: 3800/00 P. % Nos: 3,078/00

7. Add: difference of Steel  
 0.305 Tons @ Rs: 23000/0 P. Ton 7,015/00  
TOTAL RS: 47,132/00

Therefore cost of (2 nos) Redecking  
 of 3.0' span culverts  
 2 x Rs. 47132/- = Rs. 94264/-  
 CONTRACTOR

EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 LARKANO

**BID EVALUATION REPORT**

23

- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**  
2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**  
3) Tender Reference No: **Re-decking of 3.0' span (02 Nos:) R.C.C Slab Culvert along link road from Sukkur Naudero road to village Bhoombhatpur at mile 1/2.**  
4) Method of Procurement: **International Competitive Bidding.**  
5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**  
7) Total Bids Received: **03 Nos:**  
8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)  
9) No: of Bid tech: qualified (if applicable): **03 Nos:**  
10) Bid(s) Rejected: **Nil**  
11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder  | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                    | Remarks  |
|-------|-------------------------|------------------------|--------------------------|--------------------------------|---|--|
| 0     | 1                       | 2                      | 3                        | 4                              | 5   | 6  |
| 1.    | Mr.Rasool Bux Soomro    | Rs:132,898/-           | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr.Rasool Bux Soomro approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Sarfraz Ahmed Soomro | Rs:134,666/-           | 2 <sup>nd</sup> :        |                                |   |  |
| 3.    | Mr.Aftab Ali Abro       | Rs:137,350/-           | 3 <sup>rd</sup> :        |                                |   |  |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION/DEPTT: Works & Services Deptt: / Road Sector
- 2) PROVINCIAL/LOCAL GOVT:/OTHER District Government
- 3) TITLE OF THE CONTRACT Re-decking of 3.0' span (02 Nos:) R.C.C Slab Culvert along link road from Sukkur Naudero road to village Bhoombhatpur at mile 1/2.
- 4) TENDER NUMBER S.No: 23
- 5) BRIEF DESCRIPTION OF CONTRACT Re-decking of 3' span culverts
- 6) FORUM THAT APPROVED THE SCHEME District Government
- 7) TENDER ESTIMATED VALUE Rs:132,890/(Lowest tender award)
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs:133,000/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 Months
- 10) TENDER OPENED ON (DATE & TIME) 05-01-2012
- 11) NUMBER OF TENDER ON DOCUMENT SOLD 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos:
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. Mr.Rasool Bux Soomro  
Village Faiz Muhammad Soomro  
Soomra Kalhora P.O Mirani Machi  
Taluka Miro Khan Distt: Kamber-Shahdadkot.
- 16) CONTRACT AWARD PRICE Rs:132,898/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) i. Mr.Rasool Bux Soomro  
ii. Mr.Sarfraz Ahmed Soomro  
ii. Mr.Aftab Ali Abro
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
- a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_
- b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
- d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_

Domestic/Local

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes  No

21) ADVERTISEMENT:

i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)

Yes  N.I.T Sent Dated 26-11-2011  
No

ii) News Papers  
(If Yes, give name of newspapers and dates)

|        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |

22) NATURE OF CONTRACT

Domestic/Local  Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy)

Yes  No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy).

Yes  No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.

Yes  No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes  No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies).

Yes  No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

Yes  No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS?

Yes  No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report).

Yes  No



31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?

|     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO


**FOR OFFICE USE ONLY**

# COMPARATIVE STATEMENT


|     |  |  |
|-----|--|--|
| 1/- | Name of work   | <b>RE-DECKING OF 3' SPAN R.C.C SLAB CULVERTS (02 NOS:) ALONG LINK ROAD FROM SUKKUR NAUDERO ROAD TO VILLAGE BHOONBHATPUR AT MILE 1/2.</b> |
| 2/- | N.I.T No: TC/G-55/ 5200 / dated 26-11-2011.  | Issue date 03-01-2012 & Opening date 05-01-2012.   |
| 3/- | Name of Contractor who have purchase the tenders and participated & quoted their work. |  |

|      |  |    |         |   |         |       |
|------|--|----|---------|---|---------|-------|
| i)   | Mr.Rasool Bux Soomro<br>Government Contractor    | i) | Culvert | = | 38.0 %  | Above |
| ii)  | Mr.Sarfraz Ahmed Soomro<br>Government Contractor | i) | Culvert | = | 40.50 % | Above |
| iii) | Mr.Aftab Ali Abro<br>Government Contractor       | i) | Culvert | = | 44.30 % | Above |

In view of the above the lowest rate quoted by **Mr.Rasool Bux Soomro** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to ~~er~~ this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOOUNTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



**OFFICE OF THE EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/ 1061 OF 2012.  
LARKANO DATED 10-1-2012.

To

**Mr. Rasool Bux Soomro,**  
Government Contractor,  
Village Faiz Muhammad Soomro,  
Soomra Kalhora P.O Meeran Machi Taluka Miro Khan,  
**KAMBER-SHAHDADKOT.**

SUBJECT: -

**RE-DECKING OF 3' SPAN R.C.C SLAB CULVERTS (02 NOS:) ALONG LINK ROAD FROM SUKKUR NAUDERO ROAD TO VILLAGE BHOONBHATPUR AT MILE 1/2.**

The rate quoted by you for the above work at rate **Rs:38.0% above (Rupees Thirty Eight Point Zero percent above)** for Culverts total cost of the tender is **Rs:1,32,898/-.**

You are directed to please start the above work within seven days under the supervision of Assistant Engineer, Highway Sub-Division **Ratodero** as per approved alignment.

Time allowed for the completion of the work is **03 Months** in case of failure to start/complete the work within the specified period, action under appropriate clause of the agreement will be taken against you.

The work should be carried out according to PWD specification and no excess over the quantities entered in Schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per releases earmarked for the year. In case of short funding by the Government, the contractor will carry out the work at his own risk and cost and will have to wait till the funds are made available by the Government. This office will not be responsible for short releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller will be arranged by the contractor self. Department in any case shall not be responsible for arrangement is him Road Roller or any other Road Making Machinery. |
|      | <b>Note:</b> - Difference for Brick/Cement will be paid separately.   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkano for favour of information with reference to his office letter No:BB/W&S/48 / dated 1 - - 2012.
- > Assistant Engineer, Highway Sub-Division **Ratodero** for information and further necessary action. Please get the alignment plan approved by the competent authority and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

**NAME OF WORK :- RE-DECKING OF 3.0' SPAN R.C.C SLAB CULVERT (02 NOS:) ALONG LINK ROAD FROM SUKKUR NAUDERO ROAD TO VILLAGE BHOONBHATPUR AT MILE 1/2.**

SCHEDULE 'B'

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

|                |   |                 |            |                   |
|----------------|---|-----------------|------------|-------------------|
| ✓<br>6.10 Cwt: | 1. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars.   | @ Rs: 2651/55 ✓ | P. Cwt: ✓  | 16,174/00 ✓       |
| ✓<br>113 Cft:  | 2. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.<br>Ratio (1:2:4) 99 bs.<br>Cement 2 Cft: sand 4 Cft:<br>Shingle 1/8" to 1/4" guage. | @ Rs: 114/00 ✓  | P. Cft: ✓  | 12,882/00 ✓       |
| ✓<br>60 Cft:   | 3. Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.   | @ Rs: 4150/30 ✓ | P.% Cft: ✓ | 2,490/00 ✓        |
| ✓<br>104 Sft:  | 4. Cement plaster (1:4) upto 20' height 1/2" thick.   | @ Rs: 572/77 ✓  | P.% Sft: ✓ | 596/00 ✓          |
|                |   |                 |            | TOTAL 32,142/00 ✓ |

PART-'B'

|                 |                              |                 |            |                       |
|-----------------|------------------------------|-----------------|------------|-----------------------|
| ✓<br>24 Bags    | 5. Add: difference of Cement | @ Rs: 205/00 ✓  | P. Bag ✓   | 4,920/00 ✓            |
| ✓<br>810 Nos:   | 6. Add: difference of Bricks | @ Rs: 3800/00 ✓ | P.% Nos: ✓ | 3,078/00 ✓            |
| ✓<br>0.305 Tons | 7. Add: difference of Steel  | @ Rs: 23000/0 ✓ | P. Ton ✓   | 7,015/00 ✓            |
|                 |                              |                 |            | TOTAL RS: 47,155/00 ✓ |

*Therefore cost of (2 nos) re-decking of 3.0' span culverts = 2 x Rs. 47155/- = Rs. 94310/-*

CONTRACTOR

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

**BID EVALUATION REPORT**

- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Re-decking of 3.0' span (02 Nos:) R.C.C Slab Culvert along link road from Sukkur Naudero road to village Shanbh Jeho at mile 1/0.**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

**12) Bid Evaluation Report:**

| S.No: | Name of Firm or Bidder | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                    | Remarks  |
|-------|------------------------|------------------------|--------------------------|--------------------------------|---|--|
| 0     | 1                      | 2                      | 3                        | 4                              | 5   | 6  |
| 1.    | M/S Image Const: Co:   | Rs:132,898/-           | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by M/S Image Const: Co: approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr.Aftab Ali Abro      | Rs:135,868/-           | 2 <sup>nd</sup> :        |                                |   |  |
| 3.    | Mr.Nazakat Ali Junejo  | Rs:138,200/-           | 3 <sup>rd</sup> :        |                                |   |  |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

## SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

### CONTRACT EVALUATION FORM

#### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- |     |   |  |
|-----|---|--|
| 1)  | NAME OF THE ORGANIZATION/DEPTT:   | <u>Works &amp; Services Deptt: / Road Sector</u>   |
| 2)  | PROVINCIAL/LOCAL GOVT:/OTHER  | <u>District Government</u>   |
| 3)  | TITTLE OF THE CONTRACT  | <u>Re-decking of 3.0' span (02 Nos:)<br/>R.C.C Slab Culvert along link road<br/>from Sukkur Naudero road to<br/>village Shanbh Jeho at mile 1/0.</u> |
| 4)  | TENDER NUMBER   | <u>S.No: 24</u>  |
| 5)  | BRIEF DESCRIPTION OF CONTRACT   | <u>Re-decking of 3' span culverts</u>  |
| 6)  | FORUM THAT APPROVED THE SCHEME  | <u>District Government</u>   |
| 7)  | TENDER ESTIMATED VALUE  | <u>Rs:132,898/(Lowest tender award)</u>  |
| 8)  | ENGINEER'S ESTIMATE<br>(For civil works only)   | <u>Rs:133,000/-</u>  |
| 9)  | ESTIMATED COMPLATION PERIOD (AS PER CONTRACT)   | <u>03 Months</u>   |
| 10) | TENDER OPENED ON (DATE & TIME)  | <u>05-01-2012</u>  |
| 11) | NUMBER OF TENDER ON DOCUMENT SOLD   | <u>03 Nos:</u>   |
| 12) | NUMBER OF BIDS RECEIVED   | <u>03 Nos:</u>   |
| 13) | NUMBER OF BIDDERS PRESENT AT THE<br>TIME OF OPENING OF BIDS   | <u>03 Nos:</u>   |
| 14) | BID EVALUATION REPORT<br>(Enclose a copy)   | <u>Attached</u>  |
| 15) | NAME & ADDRESS OF THE SUCCESSFUL<br>BIDDER.   | <u>M/S Image Const: Co:<br/>P.O Banguidero Taluka Ratodero<br/>Village Agham-II</u>  |
| 16) | CONTRACT AWARD PRICE  | <u>Rs:132,898/-</u>  |
| 17) | RANKING OF SUCCESSFUL BIDDER IN<br>EVALUATION REPORT.<br>(i,e 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID) | <u>i. M/S Image Const: Co:<br/>ii. Mr.Aftab Ali Abro<br/>ii. Mr.Nazakat ALI Junejo</u>   |
| 18) | METHOD OF PROCUREMENT USED:-(Tick One)  |  |
|     | a) SINGLE STAGE-ONE ENVELOPE PROCEDURE _____  | <input checked="" type="checkbox"/> Domestic/Local   |
|     | b) SINGLE STATE-TWO ENVELOPE PROCEDURE _____  | <input type="checkbox"/>   |
|     | c) TWO STAGE BIDDING PROCEDURE _____  | <input type="checkbox"/>   |
|     | d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE _____   | <input type="checkbox"/>   |



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes  No

21) ADVERTISEMENT:  
 i) SPPRA Website (If yes, give date and SPPRA Identification No:)  
 Yes  N.I.T Sent Dated 26-11-2011  
 No

ii) News Papers (If Yes, give name of newspapers and dates)

|        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |

22) NATURE OF CONTRACT Domestic/Local  Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If Yes, enclose a copy) Yes  No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS? (If yes, enclose a copy). Yes  No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING. Yes  No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes  No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID. (In case of Consultancies). Yes  No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT? Yes  No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS? Yes  No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT? (Attach copy of the bid evaluation report). Yes  No

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?

|     |                                     |    |                          |
|-----|-------------------------------------|----|--------------------------|
| Yes | <input checked="" type="checkbox"/> | No | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PROCUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?

|     |                          |    |                                     |
|-----|--------------------------|----|-------------------------------------|
| Yes | <input type="checkbox"/> | No | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

|     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO

**FOR OFFICE USE ONLY**


**SPPRA, Block. No. 08, Sindh Secretariat, No:4-A, Court Road Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 0219206291


## COMPARATIVE STATEMENT


|     |   |   |
|-----|---|---|
| 1/- | Name of work  | RE-DECKING OF 3' SPAN R.C.C SLAB<br>CULVERTS (02 NOS:) ALONG LINK ROAD<br>FROM SUKKUR NAUDERO ROAD TO VILLAGE<br>SHANBH JEHO AT MILE 1/0. |
| 2/- | N.I.T No: TC/G-55/ 5200 /<br>dated 26-11-2011.  | Issue date 03-01-2012 &<br>Opening date 05-01-2012.   |
| 3/- | Name of Contractor who have<br>purchase the tenders and<br>participated & quoted their<br>work. |   |

|      |  |    |         |   |         |       |
|------|--|----|---------|---|---------|-------|
| i)   | M/S Image Const: Co:<br>Government Contractor  | i) | Culvert | = | 38.0 %  | Above |
| ii)  | Mr.Aftab Ali Abro<br>Government Contractor     | i) | Culvert | = | 42.20 % | Above |
| iii) | Mr.Nazakat Ali Junejo<br>Government Contractor | i) | Culvert | = | 45.50 % | Above |

In view of the above the lowest rate quoted by **M/S Image Const: Co:** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOOUNTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



OFFICE OF THE EXECUTIVE ENGINEER  
**HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/ 90 / OF 2012.  
LARKANO DATED 7-1-12

To

**M/S Image Const: Co.:**  
Government Contractor,  
P.O.B Taluka Ratodero Village Agham-II,  
**LARKANO.**

SUBJECT: -

**RE-DECKING OF 3' SPAN R.C.C SLAB CULVERTS (02 NOS:) ALONG LINK ROAD FROM SUKKUR NAUDERO ROAD TO VILLAGE SHANBH JEHO AT MILE 1/0.**

The rate quoted by you for the above work at rate **Rs:38.0% above (Rupees Thirty Eight Point Zero percent above)** for Culverts total cost of the tender is **Rs:1,32,898/-.**

You are directed to please start the above work within seven days under the supervision of Assistant Engineer, Highway Sub-Division **Ratodero** as per approved alignment.

Time allowed for the completion of the work is **03 Months** in case of failure to start/complete the work within the specified period, action under appropriate clause of the agreement will be taken against you.

The work should be carried out according to PWD specification and no excess over the quantities entered in Schedule - B will be allowed.

|    |   |   |                  |
|----|---|---|------------------|
| i) | Please note that Earth work 85% and 95% density will be paid as below |   |                  |
|    | Earth work only   | - | 30% of the rate  |
|    | Sub-Base course   | - | 50% of the rate  |
|    | Base Course   | - | 75% of the rate  |
|    | TST/Carpet  | - | 100% of the rate |

ii) Payment for work done will be made as per releases earmarked for the year. In case of short funding by the Government, the contractor will carry out the work at his own risk and cost and will have to wait till the funds are made available by the Government. This office will not be responsible for short releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller will be arranged by the contractor self. Department in any case shall not be responsible for arrangement is him Road Roller or any other Road Making Machinery. |
|      | <b>Note:</b> - Difference for Brick/Cement will be paid separately.   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- Superintending Engineer, Works & Services Department Larkano for favour of information with reference to his office letter No:BB/W&S/ 51 / dated 11-1-2012.
- Assistant Engineer, Highway Sub-Division **Ratodero** for information and further necessary action. Please get the alignment plan approved by the competent authority and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

NAME OF WORK :- RE-DECKING OF 3.0' SPAN R.C.C SLAB CULVERT (01 NO:)  
ALONG LINK ROAD FROM SUKKUR NAUDERO ROAD TO  
VILLAGE SHANBH JEHO AT MILE 1/0.

SCHEDULE 'B'.

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

1. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars.  
 6.10 Cwt: @ Rs: 2651/55 P. Cwt: 16,174/00

2. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle.  
 Ratio (1:2:4) 99 bs.  
 Cement 2 Cft: sand 4 Cft:  
 Shingle 1/8" to 1/4" guage.  
 113 Cft: @ Rs: 114/00 P. Cft: 12,882/00

3. Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4.  
 60 Cft: @ Rs: 4150/30 P. % Cft: 2,490/00

4. Cement plaster (1:4) upto 20' height 1/2" thick.  
 104 Sft: @ Rs: 572/77 P. % Sft: 596/00  
 TOTAL 32,142/00

PART-'B'

5. Add: difference of Cement  
 24 Bags @ Rs: 205/00 P. Bag 4,920/00

6. Add: difference of Bricks  
 810 Nos: @ Rs: 3800/00 P. % Nos: 3,078/00

7. Add: difference of Steel  
 0.305 Tons @ Rs: 23000/0 P. Ton 7,015/00  
 TOTAL RS: 47,155/00

*[Signature]*  
CONTRACTOR

*[Signature]*  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

## BID EVALUATION REPORT


- 1) Name of Procuring Agency: **D.O ROADS/E.E HIGHWAYS DIVISION LARKANO.**
- 2) Tender Reference No: **TC/G-55/5200 dated 26-11-2011.**
- 3) Tender Reference No: **Re-decking of 3.0' span R.C.C Slab (01 No:) over Waris Dino Minor at Muhammad Murad Ansari.**
- 4) Method of Procurement: **International Competitive Bidding.**
- 5) Tender Published: **(i) Kawish dt: 29-11-2011.**  
**(ii) Dharti dt: 29-11-2011.**  
**(iii) Dawn dt: 30-11-2011.**

Print & Electronic Media (SPPRA ID No: & Newspapers names with dates

- 6) Total Bid documents sold: **03 Nos:**
- 7) Total Bids Received: **03 Nos:**
- 8) Technical Bid opening date (if applicable): **05-01-2012** (Provide details in separate form)
- 9) No: of Bid tech: qualified (if applicable): **03 Nos:**
- 10) Bid(s) Rejected: **Nil**
- 11) Financial Bid Opening date: **05-01-2012**

### 12) Bid Evaluation Report:

| S.No: | Name of Firm or Bidder     | Cost offered by Bidder | Ranking in terms of cost | Comparison with Estimated cost | Reasons for acceptance/rejection                     | Remarks  |
|-------|----------------------------|------------------------|--------------------------|--------------------------------|--|--|
| 0     | 1                          | 2                      | 3                        | 4                              | 5  | 6  |
| 1.    | Mr.Talib Hussain Abro      | Rs:421,019/-           | 1 <sup>st</sup> :        | With in the permissible limits | Lowest rate quoted by Mr.Talib Hussain Abro approved | Work awarded to the contractor according to the lowest rate come through competition |
| 2.    | Mr. Muhammad Haroon Ansari | Rs:423,324/-           | 2 <sup>nd</sup> :        |                                |  |  |
| 3.    | M/S Jani Const: Co:        | Rs:429,087/-           | 3 <sup>rd</sup> :        |                                |  |  |

  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 LARKANO



# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION/DEPTT: Works & Services Deptt: / Road Sector
- 2) PROVINCIAL/LOCAL GOVT:/OTHER District Government
- 3) TITLE OF THE CONTRACT Re-decking of 3.0' span R.C.C Slab (01 No:) over Waris Dino Minor at Muhammad Murad Ansari.
- 4) TENDER NUMBER S.No: 25
- 5) BRIEF DESCRIPTION OF CONTRACT Re-decking of 3' span culverts
- 6) FORUM THAT APPROVED THE SCHEME District Government
- 7) TENDER ESTIMATED VALUE Rs:421,019/(Lowest tender award)
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs:423,000/-
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 Months
- 10) TENDER OPENED ON (DATE & TIME) 05-01-2012
- 11) NUMBER OF TENDER ON DOCUMENT SOLD 03 Nos:
- 12) NUMBER OF BIDS RECEIVED 03 Nos:
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos:
- 14) BID EVALUATION REPORT (Enclose a copy) Attached
- 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER. Mr.Talib Hussain Abro  
Village Miani Achar P.O Banguldero  
Taluka Ratodero
- 16) CONTRACT AWARD PRICE Rs:421,019/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT. (i.e 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID) i. Mr.Talib Hussain Abro  
ii. Mr.Muhammad Haroon Ansari  
ii. M/S Jani Const: Co:
- 18) METHOD OF PROCUREMENT USED:-(Tick One)
  - a) SINGLE STAGE-ONE ENVELOPE PROCEDURE \_\_\_\_\_
  - b) SINGLE STATE-TWO ENVELOPE PROCEDURE \_\_\_\_\_
  - c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_
  - d) TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_

Domestic/Local

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT. Rates Approved by S.E (W&S) & Contract Awarded by Executive Engineer Highway Division Larkano.
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  Yes  No
- 21) ADVERTISEMENT:
- i) SPPRA Website  
(If yes, give date and SPPRA Identification No:)
- |     |                                |
|-----|--------------------------------|
| Yes | N.I.T Sent<br>Dated 26-11-2011 |
| No  |                                |
- ii) News Papers  
(If Yes, give name of newspapers and dates)
- |        |            |
|--------|------------|
| KAWISH | 29-11-2011 |
| DHARTI | 29-11-2012 |
| DAWN   | 30-11-2011 |
- 22) NATURE OF CONTRACT  Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If Yes, enclose a copy)  Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING /TENDER DOCUMENTS?  
(If yes, enclose a copy).  Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING.  Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?  Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID.  
(In case of Consultancies).  Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?  Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPOENING BIDS?  Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report).  Yes  No

- 31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 32) ANY DEVIATION FROM SPECIFICATIONS GIVEN  
IN THE TENDER NOTICE/DOCUMENTS.  
(If yes, give details).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 33) WAS THE EXTENSION MADE IN RESPONSE  
TIME?  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |
- 35) WAS IT ASSURED BY THE PROCURING AGENCY  
THAT THE SELECTED FIRM IS NOT BLACK  
LISTED?
- Yes  No
- 36) WAS A VISIT MADE BY ANY OFFICER/OFFICAIL  
OF THE PROCURING AGENCY TO THE  
SUPPLIER'S IN CONNECTION WITH THE  
PRECUREMENT? IF SO, DETAILS TO BE  
ASCERTAINED REGARDING FINANCING OR  
VISIT, AB ROAD:  
(If yes, enclose a copy).
- Yes  No
- 37) WERE PROPER SAFEGUARS PROVIDED ON  
MOBILIZATION ADVANCE PAYMENT IN THE  
CONTRACT (BANK GUARANTEE ETC.)?
- Yes  No
- 38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)
- |     |                                     |
|-----|-------------------------------------|
| Yes |                                     |
| No  | <input checked="" type="checkbox"/> |

Signature & Official Stamp of  
Authorized Officer

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION LARKANO


**FOR OFFICE USE ONLY**

# COMPARATIVE STATEMENT


|     |   |  |
|-----|---|--|
| 1/- | Name of work  | RE-DECKING OF 9' SPAN R.C.C SLAB BRIDGE<br>(01 NO:) OVER WARIS DINO MINOR AT<br>VILLAGE MUHAMMAD MURAD ANSARI. |
| 2/- | N.I.T No: TC/G-55/ 5200 /<br>dated 26-11-2011.  | Issue date 03-01-2012 &<br>Opening date 05-01-2012.  |
| 3/- | Name of Contractor who have<br>purchase the tenders and<br>participated & quoted their<br>work. |  |

|      |  |    |                 |   |         |       |
|------|--|----|-----------------|---|---------|-------|
| i)   | Mr.Talib Hussain Abro<br>Government Contractor     | i) | 9' span culvert | = | 37.0%   | Above |
| ii)  | Mr.Muhammad Haroon Ansari<br>Government Contractor | i) | 9' span culvert | = | 38.90 % | Above |
| iii) | M/S Jani Const: Co:<br>Government Contractor       | i) | 9' span culvert | = | 40.50 % | Above |

In view of the above the lowest rate quoted by **Mr.Talib Hussain Abro** Government Contractor is hereby recommended for approval as the rate is within the rates provided in the estimate in order to enable this office to issue work order and to start the work accordingly.

  
DIVISIONAL ACCOUNTS OFFICER  
HIGHWAYS DIVISION  
LARKANO

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
LARKANO

  
SUPERINTENDING ENGINEER  
WORKS & SERVICES DEPARTMENT  
LARKANO



OFFICE OF THE EXECUTIVE ENGINEER  
**HIGHWAY DIVISION LARKANO.**

PHONE NO 9410775

NO: TC/G-55/207 / OF 2012.  
LARKANO DATED 17-1-12

To

**Mr. Talib Hussain Abro,**  
Government Contractor,  
Village Miani Achar P.O Banguldero Taluka Ratodero,  
**LARKANO.**

SUBJECT: -

**RE-DECKING OF 9' SPAN R.C.C SLAB BRIDGE (01 NO:)  
OVER WARIS DINO MINOR AT VILLAGE MUHAMMAD  
MURAD ANSARI.**

The rate quoted by you for the above work at rate **Rs:37.0% above**  
**(Rupees Thirty Seven Point Zero percent above)** for 9' span culverts total cost of the  
tender is **Rs:421,019/-.**

You are directed to please start the above work within seven days  
under the supervision of Assistant Engineer, Highway Sub-Division **Ratodero** as per approved  
alignment.

Time allowed for the completion of the work is **03 Months** in case of  
failure to start/complete the work within the specified period, action under appropriate clause of  
the agreement will be taken against you.

The work should be carried out according to PWD specification and no  
excess over the quantities entered in Schedule - B will be allowed.

| Please note that Earth work 85% and 95% density will be paid as below |                                   |
|---|-----------------------------------|
| i)  | Earth work only - 30% of the rate |
|   | Sub-Base course - 50% of the rate |
|   | Base Course - 75% of the rate     |
|   | TST/Carpet - 100% of the rate     |

ii) Payment for work done will be made as per releases earmarked for  
the year. In case of short funding by the Government, the contractor will carry out the work at  
his own risk and cost and will have to wait till the funds are made available by the Government.  
This office will not be responsible for short releases by the Government.

|      |   |
|------|---|
| iii) | No premium is admissible on not-schedule item.  |
| iv)  | Bitumen will be arranged by the contractor him self.  |
| v)   | Road Roller will be arranged by the contractor self. Department in any<br>case shall not be responsible for arrangement is him Road Roller or any<br>other Road Making Machinery. |
|      | <b>Note:</b> - Difference for Brick/Cement will be paid separately.   |

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

Copy forwarded to the:-

- > Superintending Engineer, Works & Services Department Larkano for favour of  
information with reference to his office letter No:BB/W&S/ 83 / dated 16-1-2012.
- > Assistant Engineer, Highway Sub-Division **Ratodero** for information and further  
necessary action. Please get the alignment plan approved by the competent authority  
and also intimate actual date of start of the work as usual.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO

NAME OF WORK :- RE-DECKING OF 10.0' SPAN R.C.C SLAB CULVERT (01 NO:) OVER WARIS DINO MINOR AT MUHAMMAD MURAD ANSARI.

SCHEDULE 'B'.

| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

1. Excavation in foundation of Building bridges and other structure i/c dage belling drowing refilling around structure with excavated earth watering and remmaing lead upto one chain and lift upto 100ft: and lift upto 5.0' in ordinary soil. @ Rs: 1306/80 P. %0 Cft: 1,045/00

800 Cft:

2. Cement concrete with bricks or stone ballast 1 1/2" guage ration 1:4:8 (Hill sand to be used). @ Rs: 3584/10 P. %0 Cft: 7,312/00

204 Cft:

3. Pucca brick work in foundation and plinth in cement sand mortar ratio 1:4. @ Rs: 4150/30 P. %0 Cft: 20,212/00

487 Cft:

4. Fabrication of mild steel reinforcement work i/c binding and cutting banding wires and laying in position making joints and fasting i/c cost of binding wire also removal of rust from bars. @ Rs: 2651/55 P. Cwt: 137,881/00

52.0 Cwt:

5. Reinforcement cement concrete work i/c all labour and material except the cost of steel reinforcement and it labour for ben and binding which will be paid mould lifting shuttering curing rendering and finishing the exposed surface including screening and washing of shingle. @ Rs: 114/00 P. Cft: 93,366/00

819 Cft:

Ratio (1:2:4) 99 lbs.  
Cement 2 Cft: sand 4 Cft:  
Shingle 1/8" to 1/4" guage.

6. Cement plaster (1:4) upto 20' height 1/2" thick. @ Rs: 572/77 P. %0 Sft: 2,199/00

384 Sft:

7. Barrow pits excavation undressed lead upto 100 Cft: in ordinary soil. @ Rs: 4854/00 P. %0 Cft: 46,113/00

9500 Cft:

TOTAL RS: 308,120/00  
(Cont: p/2)



| Qty: | Item of Work | Rate | Unit | Amount |
|------|--------------|------|------|--------|
| 1    | 2            | 3    | 4    | 5      |

PART-'B'

OF Rs 3,08,120/00.

- ✓ 8. Add: difference of Cement  
190 Bags
- ✓ 9. Add: difference of Bricks  
6525 Nos:
- ✓ 10. Add: difference of Steel  
2.60 Tons

|                |            |              |
|----------------|------------|--------------|
| @ Rs: 205/00   | P. Bag     | 38,950/00    |
| @ Rs: 3800/00  | P. %0 Nos: | 24,795/00    |
| @ Rs: 23000/00 | P. Tons    | 59,800/00    |
| ✓ TOTAL RS:    |            | 431,665/00 ✓ |

*Bino*

CONTRACTOR

*[Signature]*  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 LARKANO

NIT No: 5200

Bill No. 4426/11  
 dt 8/6/2012

NIT: 5200

**OFFICE OF THE EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION LARKANO**

PHONE NO. 9410775

LARKANO DATED 26.11.2011

NO: TG-55/5200/OF 2011



**NOTICE INVITING TENDERS**

Tenders are invited from interested persons / suppliers / contractors / companies / firms on B-I Forms for procurement of the following works as per SPPRA Rules 2010:

| S. No. | Name of Scheme  | Estimated Cost | Earnest Money | Tender Fee | Time Allowed |
|--------|---|----------------|---------------|------------|--------------|
| 1      | 2   | 3              | 4             | 5          | 6            |
| 1.     | Rehabilitation/Construction of Internal road in Sacral Township from Right Side of Open Ar Trehan from Serita House to Shoukat Kalthoro House mile 00-02 (0.40 Kms).                    | 3,100,000/-    | 62,000/-      | 3,000/-    | 12 Months    |
| 2.     | Rehabilitation of road from Larkano Miro Khan Road to village Tharun Chutto mile 00-03-330 (0.70 Kms).  | 1,500,000/-    | 30,000/-      | 3,000/-    | do           |
| 3.     | Reconditioning of road from Ratobero Saahadkot Road to village Tharun Buzdar (Remaining portion) mile 04-07 (0.60 Kms).   | 1,000,000/-    | 20,000/-      | 1,500/-    | do           |
| 4.     | Construction of link road from Larkana Kamber Road @ Beero Chandio to Indus Highway via village Masu Kalthoro, Masi Shaikh, Lal Dano Mughren, Amb Shur Yar Muhammad Mughren mile 04-10. | 4,000,000/-    | 80,000/-      | 3,000/-    | do           |
| 5.     | Reconditioning of Larkano Naudero Road mile 5/6 Mahola to Dhamish (Approaches to village Gaheri & main road) mile 00-02-330.  | 1,700,000/-    | 34,000/-      | 3,000/-    | do           |
| 6.     | Construction of road opposite Zulfikar Begh near Lala Khuro House upto Bhatti Mosque Mohalla Ghatib Nagar mile 01-330-03 (24 wide).   | 3,000,000/-    | 60,000/-      | 3,000/-    | do           |
| 7.     | Reconstruction of road from Main Street, Old Tank Chowk via Ghulam Abbas Khuro House via Abul Sattar Shulih House mile 02-04 (18' wide).  | 3,000,000/-    | 60,000/-      | 3,000/-    | do           |
| 8.     | Reconditioning of road from Ratobero Muhammadpur Road to village Wassayo Bhatti Road mile 34-4/0.   | 2,500,000/-    | 50,000/-      | 3,000/-    | do           |
| 9.     | Construction of link road from Badshah Guphar to village Iqbal Khanos via Mehr Abro mile 06-11/10 masonry structure.  | 3,500,000/-    | 70,000/-      | 3,000/-    | do           |
| 10.    | Construction of link road from Pashan village to Lala Wama via Maggan mile 00-04/10 masonry structure (remaining work).   | 4,000,000/-    | 80,000/-      | 3,000/-    | do           |
| 11.    | Construction of link road from Butra to village Faten Muhammad Kassar mile 04-1/0.  | 4,000,000/-    | 80,000/-      | 3,000/-    | do           |
| 12.    | Construction of link road from Radhan Meen-Jo-Daro Road to village Ghulam Sarwar via village Abreening mile 1/0-1/4 masonry structure.  | 4,000,000/-    | 80,000/-      | 3,000/-    | do           |
| 13.    | Construction of link road from Sahib Khan Maliano Road to village Ali Murad Chandio mile 04-0/5.  | 1,000,000/-    | 20,000/-      | 1,500/-    | 06 Months    |
| 14.    | Construction of retaining wall (500 Rft) along link road from Uzman Kalthoro Road to village Pir Shah (Sattar Lashari) village mile 00-0/3 (in portions).                               | 900,000/-      | 18,000/-      | 1,500/-    | do           |
| 15.    | Construction of retaining wall (200 Rft) along Bakrani Railway Station to village Pashan.   | 600,000/-      | 12,000/-      | 1,500/-    | 03 Months    |
| 16.    | Redecking of slab 10 Rft along link road from Radhan Meen-Jo-Daro Road to Bedi Lashari mile 00-3/4.   | 300,000/-      | 6,000/-       | 750/-      | do           |
| 17.    | Redecking of slab 3.0' span Culverts (02 Nos.) along link road New God Both Sheri Cadek College to Hassan Wahab Road mile 00-1/4 (in portions).   | 200,000/-      | 4,000/-       | 750/-      | do           |
| 18.    | Construction of 3.0' span Culverts along link road from Huseinabad Mangrha road @ mile 1/0 to village Choro Wara Sefra mile 00-1/0.   | 150,000/-      | 3,000/-       | 500/-      | do           |
| 19.    | Construction of 3.0' spans Culverts along link road from Radhan Meen-Jo-Daro road to village Gaboolo Jiskari mile 1/0-1/2.  | 150,000/-      | 3,000/-       | 500/-      | do           |
| 20.    | Redecking of slab 3.0' span R.C.C. culverts along various roads District Larkana along Larkana Samlia Road.   | 150,000/-      | 3,000/-       | 500/-      | do           |
| 21.    | Redecking of slab 10.0' span R.C.C. culverts along link road from Naudero to Mitho Khuro Road.  | 300,000/-      | 6,000/-       | 750/-      | do           |

| S. No. | Name of Scheme   | Estimated Cost | Earnest Money | Tender Fee | Time Allowed |
|--------|--|----------------|---------------|------------|--------------|
| 1      | 2  | 3              | 4             | 5          | 6            |
| 22.    | Redecking of slab 3.0' span (02 Nos.) R.C.C. slab culvert along link road from Naudero to Mitho Khuro Road.                      | 150,000/-      | 3,000/-       | 500/-      | do           |
| 23.    | Redecking of slab 3.0' span (02 Nos.) R.C.C. slab culvert along link road from Sukkur Naudero Road to village Bhoonthalpur Road. | 150,000/-      | 3,000/-       | 500/-      | do           |
| 24.    | Redecking of slab 3.0' span (02 Nos.) R.C.C. slab culvert along link road from Sukkur Naudero Road to village Stramb, Jelo.      | 150,000/-      | 3,000/-       | 500/-      | do           |
| 25.    | Redecking of slab 15.0' span (01 No.) R.C.C. slab Bridge over Wama Dano Minor @ village Muhammad Mirati Ansan.                   | 400,000/-      | 8,000/-       | 750/-      | do           |

- The intending participants can purchase the separate set of tenders on payments of tender fee for each work upto 20.12.2011 at 1.00 p.m.
- The tender shall be opened on 22.12.2011 at 2.00 p.m. in the presence of tender opening / evaluation committee & bidders or their authorized representatives who wish to be present.
- Eligibility condition for intending participants are as under:-
  - Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of tender amount of each work.
  - Brodata of Engineers & Technical staff working with the firm.
  - Documentary evidence for works executed / works in progress and certificate of satisfactory completion of works by the employers.
  - List of work in progress, indicating cost of each work and copy of letter of award of work.
  - List of machinery and equipment available with documentary evidence of its ownership, certificates of Bank showing credit worthiness along with Bank statement.
  - No conditional or telegraphic tender will be entertained.
  - No tender without call deposit will be considered.
  - In case the tenders remain unresponded, the same will again be issued and opened in the presence of the committee on the following date:
 

| S.No. | Sale of Blank Tenders    | Opening of Tender                              |
|-------|--------------------------|--|
| 1     | 27.12.2011<br>03.01.2012 | 29.12.2011 01.00 P.M.<br>05.01.2012 01.00 P.M. |
- All the bids or proposals will be rejected at any time period to the acceptance of the bid or proposals.
- The notices of the rejection of the bids or proposals if any will be issued accordingly by assigning the reason thereof by the competent authority.
- Registration with Income Tax Department (NTN Certificates) and copy of N.I.C.
- Undertaking on Affidavit that the firm is not involved in any litigation or abandoned any work in the department.
- The bidders should submit earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
- Affidavit to the effect that the firm / contractor have not been blacklisted previously by any executing agency.
- In case of firm, list of partners / Partnership Deed, giving full particulars of directors / proprietors or other connected along with power of attorney, in case of being sole proprietors, such undertaking on affidavit to be furnished.
- In case of works costing below Rs. 2,500 (M) the conditions at S.No. 3 (i), (ii), (iii) & (iv) will not be applicable.

**EXECUTIVE ENGINEER  
 HIGHWAY DIVISION LARKANA**

INF-KRY No. 4426/11



|    |  |        |      |     |       |
|----|--|--------|------|-----|-------|
| 21 | لنگ روڊ لڳ نئون ديرو کان منو ڪهڙو روڊ تائين 10.0' اسپان آر سي سي ڪلورٽس سليب جي ريڊيڪنگ.                     | 300000 | 6000 | 750 | ساڳيو |
| 22 | لنگ روڊ لڳ نئون ديرو کان منو ڪهڙو روڊ تائين سليب 3.0' اسپان (02 عدد) آر سي سي سليب ڪلورٽ جي ريڊيڪنگ.         | 150000 | 3000 | 500 | ساڳيو |
| 23 | سکر نئون ديرو روڊ کان ڳوٺ پونپنڇو روڊ تائين سليب 3.0' اسپان (02 عدد) آر سي سي سليب ڪلورٽ جي ريڊيڪنگ.         | 150000 | 3000 | 500 | ساڳيو |
| 24 | سکر نئون ديرو روڊ کان ڳوٺ شهب جيهو تائين لنگ روڊ لڳ سليب 3.0' اسپان (02 عدد) آر سي سي سليب ڪلورٽ جي ريڊيڪنگ. | 150000 | 3000 | 500 | ساڳيو |
| 25 | ڳوٺ محمد مراد انصاري و وارت ڏنو مائينر مٿان سليب 15.0' اسپان (01 عدد) آر سي سي سليب برج جي ريڊيڪنگ.          | 400000 | 8000 | 750 | ساڳيو |

1. خواهشمند شرڪت ڪندڙ ٽينڊرن جو هڪ ڏار سيت هر هڪ ڪم لاءِ ٽينڊر تي جي ادائينگي تي منجهند 1:00 وڳي تاريخ 20\_12\_2011 تائين خريد ڪري سگهن ٿا.
2. ٽينڊر ٽينڊر ايننگ/اوپليوٽيشن ڪميٽي ۽ واڪ ڏيندڙن يا موقعي تي موجود سندن نمائندن جي موجودگي ۽ پر منجهند 2:00 وڳي 22\_12\_2011 تي کوليا ويندا.
3. خواهشمند شرڪت ڪندڙن لاءِ اهلليت جا شرط هيٺين ريت آهن
- i. پاڪستان انجنيئرنگ ڪائونسل سان ڪم جي اسپيشلائيزيشن جي لاڳاپيل شعبي ۾ ۽ هر هڪ ڪم جي ٽينڊر ماليٽ جي حساب سان رجسٽريشن
- ii. فرم سان ڪم ڪندڙ انجنيئر ۽ ٽيڪنيڪل اسٽاف جي باپوڊيٽا.
- iii. انچارج ڏنل/هٿ ۾ موجود ڪم جو دستاويزي ثبوت ۽ آجرن پاران ڪم جي اطمينان بخش تڪميل جو سرٽيفڪيٽ.
- iv. هلندڙ ڪم جي فهرست جنهن ۾ هر هڪ ڪم جي لاڳت ڏيکاريل هجي ۽ ڪم ڏيڻ جي ليٽر جي ڪاپي لکيل هجي.
- v. دستياب مشينري ۽ ايڪيويپمينٽ جي فهرست ان جي مالڪي جي دستاويزي ثبوت سان گڏ بينڪ جو سرٽيفڪيٽ جنهن ۾ بينڪ اسٽيٽمينٽ سان گڏ قرض جي حد ڏيکاريل هجي.
- vi. ڪو به شرطيه يا ٽيليوگراف ڪيل ٽينڊر قبول نه ڪيو ويندو.
- vii. ڪال ڊپازٽ گانسوا ڪوڊ ٽينڊر غور حاصل نه ڪندو.
- viii. ان صورت ۾ جو ٽينڊر موٽ حاصل نٿا ڪن ته ساڳيا ٻيهر ڪميٽي جي موجودگي ۾ هيٺ ڄاڻايل تاريخ تي کوليا ويندا.

| نمبر شمار | ڪورن ٽينڊرن جو وڪرو | ٽينڊر جو کٽڻ               |
|-----------|---------------------|----------------------------|
| 1.        | 27_12_2011          | 29_12_2011 منجهند 1:00 وڳي |
|           | 03_01_2012          | 05_01_2012 منجهند 1:00 وڳي |

- ix. سمورا واڪ يا پروپوزل، واڪ يا پروپوزل جي قبوليت جي ڪنهن به وقت مدي تي رد ڪري سگهجن ٿا.
- x. واڪن يا پروپوزل جي امڪاني رد ٿيڻ جا نوٽيس مجاز اختيار ي پاران باقاعدي سبب ڄاڻائيندي جاري ڪيا ويندا.
4. انڪر ٽيڪس ڊپارٽمينٽ سان رجسٽريشن (اين تي اين سرٽيفڪيشن) ۽ اين آءِ سي جي ڪاپي.
5. حلفنامي تي لکت نه فرم ڪنهن به قانوني چاره جوڻي ۾ ملوث نه آهي ۽ ڪاٺي ۾ سندس ڪم نه روڪيو ويو آهي.
6. واڪ ڏيندڙ هر هڪ ڪم سامهون ڏيکاريل ريت سوڻي رقم هيٺ صحيح ڪندڙ جي حق ۾ شيڊيول بينڪ وٽان تيار ٿيل ڪال ڊپازٽ جي صورت ۾ جمع ڪرائين.
7. ان امر بابت حلفنامو نه فرم/ايڪيڊار ڪي (ڳوٺ ڪنهن ايڪيويٽنگ ايجنسي پاران بليڪ لسٽ نه ڪيو ويو آهي.
8. ان امر بابت حلفنامو نه جمع ڪرايل سمورا دستاويزات/انگ اکر/اطلاع صحيح ۽ سجا آهن.
9. فرم جي صورت ۾ پارٽنرز جي فهرست/پارٽنرشپ ڊيڊ جنهن ۾ ڊائريڪٽرز/پروپرائيٽرز يا بين واسطيدارن جا مڪمل تفصيل باور آف اتارني سان ڏنل هجن سول پروپرائيٽر هئڻ جي صورت ۾ اهڙي لکت حلفنامي تي جمع ڪرائڻ گهرجي.
10. 2.500 (اٺهرا) رپين کان گهٽ لاڳت وارن ڪمن جي صورت ۾ شمار نمبر 3 تي ڏنل (i). (ii). (iii). (iv). (v) شرط لاڳو نه ٿيندا.

**ايگزيڪيوٽو انجنيئر**  
**هائڊ وي ڊويزن لاڙڪاڻو**



جي ڪيڊٽن ۽ ڪارمن لاءِ ڪي به ڪم ڪونه ٿيڻ جي ڪري ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي.

## افيس آف ڊي ايگريڪيٽو انجنيئر هائڊ وي ڊويزن لاڙڪاڻو

ٽيڊن گھراڻن لاءِ نوٽيس  
ٽيڊن گھراڻن لاءِ نوٽيس  
ٽيڊن گھراڻن لاءِ نوٽيس

| سلسلو نمبر | پلاٽ نمبر | پلاٽ جي رڪارڊ نمبر | پلاٽ جي رڪارڊ نمبر | پلاٽ جي رڪارڊ نمبر | پلاٽ جي رڪارڊ نمبر |
|------------|-----------|--------------------|--------------------|--------------------|--------------------|
| 16         | 150       | 6000               | 300000             | 10                 | 10                 |
| 17         | 750       | 4000               | 200000             | 10                 | 10                 |
| 18         | 300       | 3000               | 150000             | 10                 | 10                 |
| 19         | 500       | 3000               | 150000             | 10                 | 10                 |
| 20         | 500       | 3000               | 150000             | 10                 | 10                 |
| 21         | 750       | 6000               | 300000             | 10                 | 10                 |
| 22         | 500       | 3000               | 150000             | 10                 | 10                 |
| 23         | 500       | 3000               | 150000             | 10                 | 10                 |
| 24         | 500       | 3000               | 150000             | 10                 | 10                 |
| 25         | 750       | 8000               | 400000             | 10                 | 10                 |

1- ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي.

2- ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي.

3- ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي.

4- ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي.

5- ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي.

6- ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي.

7- ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي.

8- ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي.

9- ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي.

10- ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي. ان سان گڏ ئي ڪم ڪندڙن جي انگ ۾ گهٽتائي آيو آهي.

## ايگريڪيٽو انجنيئر هائڊ وي ڊويزن، لاڙڪاڻو

ٽيڊن گھراڻن لاءِ نوٽيس  
ٽيڊن گھراڻن لاءِ نوٽيس  
ٽيڊن گھراڻن لاءِ نوٽيس

NIT: No. 5200

36  
37  
38  
39  
40  
41  
42