ATTENDANCE REPORT

NAME OF WORK:

PROVIDING & LAYING 250MM & 160 MM DIA PE PIPE AT III-E & III-A FOR IMPROVEMENT OF WATER SUPPLY SYSTEM NAZIMABAD LIAQUATABAD ZONE

Date of Opening & Time: 23-02-2016 2:30 P.M

Estimate Cost 963,807/2
SPPRA Sr No. 26312

Name of Firm	Name of Danson	Signature	
Name of Firm	Name of Person	Signature	
M/c. New Mahad	Murawar.	(Ny em	
Construction Co.			
Ms. Mussab	Ali	Ali.	
Enterprises.	,		
M/s. Zeeshan Toodors	Zeeshan.	Zashi	
	Construction Co. Ms. Mussch Enterprises.	Mc. New Mohad Murawar. Construction Co. Ms. Mussab Ali	MIC. New Mohad Murawar. Own. Construction Co. MIS. Mussalo Ali Enterprises.

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D) BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD	
2	Tender Reference No:	SPPRA Serial No.26312 I.D #	
3	Tender Description/Name of Work/Item:	PROVIDING & LAYING 250MM & 160 MM DI III-E & III-A FOR IMPROVEMENT OF WA SYSTEM NAZIMABAD LIAQUATABAD ZONE	TER SUPPLY
4	Method of Procurement:	Single Stage (One Envelop)	
5	Tender Published:	SPPRA Web Site	
6	Total Bid Documents Sold:	3 Nos	
7	Total Bid Received:	3 Nos	
8	Technical Bid Opening Date (if applicable):	N/A	
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>	-
10	Bid (s) Rejected:	<u>02 Nos</u>	
11	Financial Bid Opening Date:	23-02-2016	

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.New Mahad Construction Co.	Rs.9,63,617/-	1 st Lowest	@0.020% Below	Pay Order and other required documents are available. P.O # 03305892 dt: 18-02-2016 Rs.20,000/- from Faysal Bank DHA Phase-IV Branch Karachi	Substantially Responsive
2	M/s.Mussab Enterprises	Rs.9,64,353/-	-	@0.057% Above	Pay Order attached required documents are not available. P.O # 03305884 dt: 18-02-2016 Rs.20,000/- from Faysal Bank DHA Phase-IV Branch Karachi	Un Responsive
3	M/s.Zeeshan Traders	Rs.9,66,049/-		@0.233% Above	Pay Order attached required documents are not available. P.O # 03305885 dt: 18-02-2016 Rs.20,000/- from Faysal Bank DHA Phase-IV Branch Karachi	Un Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.New Mahad Construction Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

D.A.O (District Central) Member 7 Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member

Chief Engineer (IPD)

(Syed Mashkooi yi-Hasnain)

Convener 24/

NIT No.SPPRA Serial No.26312

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING & LAYING 250MM & 160 MM DIA PE PIPE AT III-E

& III-A FOR IMPROVEMENT OF WATER SUPPLY SYSTEM

NAZIMABAD LIAQUATABAD ZONE

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 23-02-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Three bidders submitted their bids till the deadline of submission.
 - i. M/s. New Mahad Construction Co.
 - ii. M/s. Mussab Enterprises
 - iii. M/s. Zeeshan Traders
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.New Mahad Construction Co.	Rs.9,63,616.50	Rs.20,000/-	P.O # 03305892 dt: 18-02-2016 from Faysal bank DHA Phase-IV Branch Karachi
02	M/s.Mussab Enterprises	Rs.9,64,352/-	Rs.20,000/-	P.O # 03305884 dt: 18-02-2016 from Faysal bank DHA Phase-IV Branch Karachi
03	M/s.Zeeshan Traders	Rs.9,66,049/-	Rs.20,000/-	P.O # 03305885 dt: 18-02-2016 from Faysal bank DHA Phase-IV Branch Karachi

4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

D.A.O (District Central)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Syed Muhammad amil Akhter) Chief Engineer (W&S)

Member

(Syed Mashkoor a)-Hasnain) Chief Engineer (IPD)

Convener

NIT No. SPPRA Serial No.26312

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work:

PROVIDING & LAYING 250MM & 160 MM DIA PE PIPE AT III-E

& III-A FOR IMPROVEMENT OF WATER SUPPLY SYSTEM

NAZIMABAD LIAQUATABAD ZONE

Date of Opening:

23-02-2016

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.			Bidders' Name	
No.	Eligibility / Qualification Criteria	M/s.New Mahad Construction Co.	M/s.Mussab Enterprises	M/s.Zeeshan Traders
1.	Registration with PEC (if applicable)	N/A	N/A	N/A
2.	NTN	Yes	No	No
3.	Sales Tax Registration (FBR)	N/A	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	No	No
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	No	No
6.	Turnover of at least last three years	Yes	No	No
7.	Required Bid Security is attached.	Yes	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-	N/A	N/A	N/A
10.	Qualified/ disqualified	Qualified	Disqualified	Disqualified

D.A.O (District Central) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsocd Ahmed Shaikh) Superintending Engineer (KMC) Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S)

Member

(Syed Mashkoor-ul-Hasnain)

Chief Engineer (IPD)

Convener 22

COMPARATIVE STATEMENT

of 💃 Name of Work; PROVIDING & LAYING 250MM & 160 MM DIA PE PIPE AT III-E & III-A FOR IMPROVEMENT OF WATER SUPPLY SYSTEM NAZIMABAD LIAQUATABAD ZONE

							M/s.Ne	M/s.New Mahad	M/s.			
Item	m Description of Work		T	Estimated Cost	Cost		Constr	Construction Co.	Ente	+	M/s.Zees	M/s.Zeeshan Traders
ž		Ouantity	t	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
	Dismantling and removing road matling	1945.00	Cft.	605.00 %Cft	%Cft	11,767.25	009	11,670.00	625	12,156.25	650	12,642.50
- (T											
7	Excavation for pipe life in ucincies and pressing											
	Kind of soils of illumining to continue of bads											
	sides to true alignment and shape leveling of beds											
	of trenches to correct level and grade cutting joints											
	holes and disposal of surplus earth within one											
	chain as directed by Engineer Incharge providing											
	fence guards, lights, flags sand temporary crossing											
	for non-vehicular traffic wherever required lift											
	upto 5 ft (1.52 m) and lead upto one chain											
	(30.5m). Upto 0'-5'ft	8150.00	Cft	4650.00 %0Cft	%0Cft	37,897.50	4,650	37,897.50	4,650	37,897.50	4,650	37,897.50
m	Providing Laying & Fixing in trenches i/c fitting										45.	
	jointing and testing etc. complete in all respect the										**	
	high density Polyethylene P.E pipes (HDPE-100)	_										3 - 3
	for W/S conforming ISO 4427 DIN-8074-8075	1-				74 SS CS 1		0	000	42 400 00	540	43 200 00
	B.S 3580 & PSI 3051. 160 mm	80.00	Rft	530.00		42,400.00	530	42,400.00	055	42,400.00	1 267	760 200 00
	250 mm	00.009	Rft	1267.00	P/Rfi	760,200.00	1,267	760,200.00	1,207	/00,200.00	1,02,1	00.007,007
4,	4 C.I Sluice Valve heavy pattern (Test Pressure 21.0				1		t		007.70	00 007 77	27 700	27 700 00
_	Kg/sq.com or 300 lb/sq.inch) (Imported) 10" Dia	1.00	No	27690.00	Each	27,690.00	77,700	77,700.00	71,100	7,100.00	21,100	
	5 Fixing of sluice valve with 2 cast iron tail pieces			•							*	
		<u>_</u>										
	nut, bolts & rubber packing, labour etc complete								007		003 6	3 500 00
	10" dia	1.00	No	3319.00	Each	3,319.00	3,300	3,300.00	3,400	3,400.00	0,000	2,200,000
	6 P/F M.S split collar tee on (M.S special "C" part P-	-1										
	12/1-II) PRCC pipe of different dia sizes having with	h										
	as mentioned against each item to suit. The size of	Je										
_	connection fabricated with 3/8" thick M.S plate	e										
	excluding the cost of neck, it includes the cost of	J.							. salitus			
+	3/4" M.S square bard on both ends, 4 Nos 3/4" thick	34										
	M.S flnages with a total weight as mentioned against	st										
	each item it includes the cost of nuts & bolt, rubber	ar.										
	packing, labour and sealing materials and all the	e										
_	tools and plants. 12" x 12" dia (Width 2'-0") Weight	ht 1.00	No	19037.00	(Each	19,037.00	19,000	19,000.00	19,000	19,000.00	19,000	19,000.00
	=104.860 Kg	1	1	-	4	N. a.L.						

granfates and alter alterior

Name of Work: PROVIDING & LAYING 250MM & 160 MM DIA PE PIPE AT III-E & III-A FOR IMPROVEMENT OF WATER SUPPLY SYSTEM NAZIMABAD LIAQUATABAD ZONE

- 1				8					1 8 4			
			Ä	Fetimated Cost	Cost		M/s.N	M/s.New Mahad	M/s.	M/s.Mussab		
	Description of Work		í	an in a con	1600		Constr	Construction Co.	Ente	Enterprises	M/s.Zees	M/s.Zeeshan Traders
		Quantity	7	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
jı.	P/F M.S split collar 9" wide on A.C Pipe fabricated						-					
ith	with 1/4" thick M.S plate weighting mentioned							7.00				
ai.	against each item i/c the cost of 4 Nos 1/4" thick											
an g	flange nuts, bolts, rubber packing labour and sealing							f				
ate	material etc complete. (Wt. 14.31 kg) 10" Dia.	3.00 N	Nos	2800.00	Each	8,400.00	2,800	8,400.00	2,850	8,550.00	2,900	8,700.00
Ĺ	P/F 0-9" long 3/8" thick M.S "Neck" to existing		_									
S	M.S pipe or to a split collar tee. It included the											
st	cost of fabrication and welding to the split collar											
0	tee (Wt. 10.909 Kg) 6" Dia	3.00 N	Nos	1984.00	Each	5,952.00	1,980	5,940.00	1,980	5,940.00	2,000	6,000.00
3	(Wt. 21.211 Kg) 10" Dia	N 00.1	No	3733.00	Each	3,733.00	3,700	3,700.00	3,700	3,700.00	3,700	3,700.00
Ţ	P/F M.S tail piece (DHOLKI) on A.C fabricated											
Ξ	with 1/2" thick M.S plate having dimension and											
ej.	weight as mentioned against each item it i/c the										540 54	
)St	cost of sealing material (Wt. 8.410 Kg) 6" Dia	3.00 N	Nos	1422.00	Each	4,266.00	1,420	4,260.00	1,420	4,260.00	1,420	4,260.00
	(Wt. 15.70 Kg) 10" Dia	1.00 N	No	2596.00	Each	2,596.00	2,600	2,600.00	2,600	2,600.00	2,700	2,700.00
H	Full hire charges of pumping set per day i/c of											S.
ag	wages of driver and assistant fuel or electric											
Jei	energy platform for placing the pump etc at lower				b.							
eb	depth with suction and delivery pipes for pumping							1-4			- 11	
nt	out water found at various depth from trenches											
2	including the cost of erection and dismantling											
fte	after completion of the job. Hire charges of											
III	pumping set upto 10 HP pumping out water from							3				
0 f	10 ft deep trench	10.00 Da	Days	1500.00 P/Day	P/Day	15,000.00	1,500	15,000.00	1,500	15,000.00	1,500	15,000.00
ef	Refilling the excavated stuff in trenches 6" thick											
iye	layer i/c watering ramming to full compaction etc											
on	complete.	7807.68 C	Cff	2760.00	%0Cft	21,549.20	2,760	21,549.20	2,760	21,549.20	2,760	21,549.20
Ó	TOTAL QUOTED / CORRECTED COST					963,807		963,617		964,353		966,049
											\	(

Addl. Director Internal Audit KMC - Member (Saif-ul-Haque) Member / Socretar

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member

(Syed Muhammad Jamil Akhter) Chief Engiheer (W&S) Member

(Syed Masticoor-di-Hasnain)
Chief Engineer (IPD)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

15	NAME OF THE ORGANIZATION / DEPTT.	Sports & Youth Affairs Department Govt. of Sindh
2)	PROVINCIAL / LOCAL GOVT / OTHER	Provincial Government
3)	TITLE OF CONTRACT	S& Instal: Sprinklers System for SHT at KHA Ground NIPA Kh
4)	TENDER NUMBER	INF/KRY-No.3083/16
5)	BRIEF DESCRIPTION OF CONTRACT	S& Instal: Sprinklers System for SHT at KHA Ground NIPA Kh
6)	FORUM THAT APPROVED THE SCHEME	DDWP
7)	TENDER ESTIMATED VALUE	Rs.2704047/-
170	ENGINEER'S ESTIMATE (For civil works only)	Rs.2774908/-
9)	ESTIMATED COMPLETION PERIOD (AS PI	ER CONTRACT) 90 Days
10)	TENDER OPENED ON (DATE & TIME)	16th August 2016 1400 hours
11)	NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)) 04 Nos
12)	NUMBER OF BIDS RECEIVED	04 Nos
13)	NUMBER OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS 02 Nos
	BID EVALUATION REPORT (Enclose a copy)	Attached
15)	NAME AND ADDRESS OF THE SUCCESSE	UL BIDDER M/s NISS Enterprises, Karachi.
16)	CONTRACT AWARD PRICE	Rs.2704047/-
17)	RANKING OF SUCCESSFUL BIDDER IN EV (i.e. 1 st , 2 nd , 3 rd EVALUATION BID).	VALUATION REPORT 1st lowest
18)	METHOD OF PROCUREMENT USED: - (Tie	ck one)
	a) SINGLE STAGE – ONE ENVELOPE	PROCEDURE Domestic Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOPE	E PROCEDURE No
	e) TWO STAGE BIDDING PROCEDUR	RENo
	d) TWO STAGE – TWO ENVELOPE BI	
	PLEASE SPECIFY IF ANY OTHER	METHOD OF PROCUREMENT WAS ADOPTED i.e.
1		The second of th



EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19)	APPRO	OVING AUTHORITY	Y FOR AWARD (OF CONTRA	CT_					
20)	WHET	HER THE PROCUR	EMENT WAS IN	CLUDED IN	ANN	UAL PR		MENT	T	N?
							Yes	/	No	14
21)	ADVE	RTISEMENT:		_						
					Yes	SPPRA S	R No.2961	2		
	i)	SPPRA Website (If yes, give date an	d SPPRA Identific	cation No.)						
		, , , , , ,			No					
	ii)	News Papers		Ī	Yes	Homost O	9-07-2016	and A	wami A	
	100 (0)	(If yes, give names	of newspapers and	dates)	1 05		-07-2016.	and A	wami A	waz c
				-						+
		6 %			No					+
221	NATII	RE OF CONTRACT	1				Dimensi	1	Int.	1
,		ite or commercial					Local	لـنـا	11111	-14
		HER QUALIFICATI		A.						
	Carling of the same	NCLUDED IN BIDD enclose a copy)	ING / TENDER L	OCUMENT	S?					11
	(II yes.	cherose a copy	100				Yes	Ш	No	117
24)	WHET	HER BID EVALUAT	TION CRITERIA						lise see	11
		NCLUDED IN BIDD	ING / TENDER D	OCUMENT	S?		Yes	Ш	No	ILY
	(If yes.	enclose a copy)		4						
25)	WHET	HER APPROVAL O	F COMPETENT /	AUTHORIT	Y WA	S OBTAI	NED FO	R USI	NG A	
		OD OTHER THAN O					Yes		No	1/
					-	No. 6			(a)xxx	14
26)	WAS E	BID SECURITY OBT	AINED FROM A	LL THE BIL	DDER	S?	Yes	1	No	
						sti.				
		HER THE SUCCESS				ATED	Yes	1	No	
	BID / E	BEST EVALUATED	BID (in case of Co	onsultancies)						
201	WHET	HER THE SUCCESS	EU DINNED W	AS TECHNI	CALL	V	Yes		No	1
		LIANT?	II UL DIDDEK W	AS LECTIVI	CALI	1	108		140	
29)	WHET	HER NAMES OF TI	HE BIDDERS AN	D THEIR C	UOT	ED PRIC	ES WER	E RE	AD O	UT
		IME OF OPENING O					Yes	1	No	
	WHILL	HER EVALUATION	N REPORT GIV	VEN TO E	BIDDE	ERS BEI	ORE T	HE /	WAF	RD (
		RACT?								



31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
	No	No
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN	THE TE	NDER NOTICE / DOCUMENTS
(If yes, give details)	Yes	
	No	No
33) WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give reasons)	Yes	
	No	No ·
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
	No	No
35) WAS IT ASSURED BY THE PROCURING AGENCY BLACK LISTED?	THAT T	THE SELECTED FIRM IS NOT Yes No No
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OSUPPLIER'S PREMISES IN CONNECTION WITH THE BE ASCERTAINED REGARDING FINANCING OF VIS (If yes, enclose a copy)	E PROCUI	REMENT? IF SO, DETAILS TO
37) WERE PROPER SAFEGUARDS PROVIDED ON MODE THE CONTRACT (BANK GUARANTEE ETC.)?	BILIZATI	ON ADVANCE PAYMENT IN Yes No V
38) SPECIAL CONDITIONS. IF ANY (If yes, give Brief Description)	Yes	1
39) Date of Award of Contract: 16th September 20	No	No
Signature & Official Stamp of Authorized Officer Najamuddin Shaikh	- :	
PROFFICE USE ONLY Executive Engineer / D.D.D.		7

<u>SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi</u> Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print Save Reset

3/3

Subject: - SUPPLY & INSTALLATION OF SPRINKLERS SYSTEM FOR SYNTHETIC HOCKEY TURF AT KHA GROUND NIPA, KARACHI.

T OF CONTRACTORS WHO PURCHASED THE TENDER DOCUMENTS
Name of Firm
M/s NISS Enterprises, Karachi.
M/s Sports Tech: Enterprises, Karachi.
M/s Techno FRP Services, Karachi
M/s ARG Builders & Constructors, Karachi

Sport s ver the Department Government of Sindh

Na

Bid Evaluation Report

- Name of Procuring Agency: Sports & Youth Affairs Department Govt. of Sindh, Karachi.

 Tender Reference No: NIT REF NO.INF-KRY-3083/2016.

 Tender Description/ Name of Work/ Item: Supply & Installation of Sprinklers System for Synthetic Hockey Turf at KHA Ground NIPA, Karachi.
- Method of Procurement: <u>Single Stage- One Envelop Procurement (Domestic)</u>
 Tender Published: <u>(SPPRA SR No.29612 "Daily Ummat dated 29th July, 2016 and Daily Awami Awaz & Dawn dated 30th July, 2016".</u>

Print & Electronic Media (SPPRA ID No.& News Papers names with dates)

6. Total Bid Documents Sold: 04

7. Total Bids Received: 04

8. Technical Bid Opening date: (if applicable) ______N/A __(Provide details in separate form)

9. No. of Bid Technically qualified (if applicable): N/A

10. Bid(s) Rejected: Nil

11. Financial Bid Opening date: 16th August, 2016

12. Bid Evaluation Report.

(Engineers Estimate Rs.2774908.80) 5 4 Cost offered Comparison Name of Firm or Ranking in Reasons for Remarks acceptance/ **Bidder** by the Bidder terms of with Estimated cost rejection cost 0 1 2 3 4 5 6 M/s NISS Enterprises, Rs.2704047/-2.55% Lowest Bidder Recommended First Lowest 1. Karachi. Below for award of work Rs.2885594/-3.98% Highest 2. M/s Sports Tech: Second Bidder Enterprises, Karachi. Lowest Above FRP 3 M/s Techno Rs.3214662/-Third 15.84% Highest Services, Karachi Bidder Lowest Above M/s ARG Builders & Rs.3421060/-Forth 23.28% Highest Constructors, Karachi Bidder Lowest Above

Signature of the Members of the Committee

(Musarrat Mokhtar) Deputy Director Industries Department Member

(Syed Mohsin Afzal)

Divisional Accounts Officer

Office of the Accountant General Sindh

Member

(Muhammad Fareog Khan)
Deputy Director (Admin)
Sports Department
Member

(Najamuddin Shiakh)
Executive Engineer (Civil)
Sports & Youth Affairs Department
Member

(Muhammad Aslam Mahar) Chief Engineer

Sports & Youth Affairs Department

CHAIRMAN

No. XEN/S&YAD/2016/ 7089

GOVERNMENT OF SINDH

SPORTS & YOUTH AFFAIRS DEPARTMENT

(Engineering Wing)

05th Floor, State Life Building No.3, Dr. Ziauddin Ahmed Road, Karachi

Karachi, 16th September, 2016

M/s NISS Enterprises,
B-113, Block-15, Gulshan-e-Iqbal,

WORK ORDER

Subject: -

SUPPLY & INSTALLATION OF SPRINKLERS SYSTEM FOR

SYNTHETIC HOCKEY TURF AT KHA GROUND NIPA, KARACHI.

Ref:

Your Financial Proposal Bid opened on 16th August, 2016.

- I am pleased to inform you, the contract of "Supply & Installation of Sprinklers System for Synthetic Hockey Turf at KHA Ground NIPA, Karachi" is awarded to you at your correct bid price Rs.2704047/- (Rupees Two Million Seven Hundred Four Thousand Forty Seven Only).
 - You are instructed to commence the work immediately after taking over possession of site.
 - This letter may be treated as Work Order. The work should be carried out in accordance with the terms, conditions, Drawings and Specifications laid down in the Tender Documents.
 - iii. The date of commencement of work will be reckoned after 14 days of issue of this letter as indicated in "Stipulations".
 - You will complete the work within <u>90 Days</u> from the date of issue of this Work Order. In case you fail to execute the **Agreement** and Mobilize at the site as per Stipulations of Tender Documents, the Earnest Money deposited by you with Tender Documents shall stand forfeited in favour of Executive Engineer Sports & Youth Affairs Department, Government of Sindh.
 - The Defect liability period will be (03) Calendar Months from the date of issue of FINAL SUBSTANABLE COMPLETION CERTIFICATE BY THE DEPARTMENT.
 - vi. Amount of liquidated Damages shall be Rs.0.01% for each day of delay in completion of the subject work to a maximum of 10% of contract price.
 - vii. This letter of Award shall be treated as part of Agreement unless the FORMAL AGREEMENT is signed.
 - viii. Progress report and progress photographs should be submitted to this office of the undersigned with the every R.A Bill otherwise the bill will not be processed.

Cont....P/2


- ix. Draft FORM of Agreement (Already attached is the tender documents volume-1) can be obtained from this office and shall be submitted to the undersigned duly typed and signed on Non-Judicial Paper of Rs.35 Passas of total amount of awarded work and attested Noting Public / Oath Commissioner.
- x. Income Tax shall be deducted from the bills on the Value of work done as per prevailing Rates of the Government.
- xi. No Expenditure to be incurred beyond the amount of work award letter. More so the work should be carried out according to the approved Design / Drawings and the estimated quantities should not excess in any case, beyond permissible limits.
- xii. The Payment for work done will be made subject availability of funds. In case delayed payment the Contractor shall not Claim any Markup of Interest there upon.
- 2. You are requested to acknowledge receipt of this **WORK ORDER** as token of acceptance for undertaking the work as per Terms & Conditions mentioned in the Tender Documents.

(NAJAMUDDIN SHAIKF Executive Engineer

CC to:-

- 1. The Assistant Executive Engineer-I, Sports & Youth Affairs Department Government of Sindh, Karachi.
- The Divisional Accounts Officer, Sports & Youth Affairs Department, Govt. of Sindh, Karachi.
- 3. PS to Chief Engineer, Sports & Youth Affairs Department, Govt. of Sindh, Karachi.





NUMARMAD ASHRAF GULLAR STAMP NEWER

1 6 SEP 2016

NOCO AM HE DANGE

AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the —Agreement) made on the 16th day of September, 2016 between Sports & Youth Affairs Department (hereinafter called the Procuring Agency) of the one part and M/s NISS Enterprises, Karachi hereinafter called the —Contractor) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz Supply & Installation of Sprinklers System for Synthetic Hockey Turf at KHA Ground NIPA, Karachi should be executed by the Contractor and has accepted a Bid Rs.2704047/- (Rupees Two Million Seven Hundred Four Thousand Forty Seven Only) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings
- 3. In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein inconformity and in all respects within the provisions of the Contract.

The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor

M/s NISS Eneterprises, Karachi.

(Seal)

NISS

Signed, SAFERRRISESred in the presence of:

Proprietor

Witness:

Showlied Hussain

(Name, Title and Address)

Signature of the Procuring Agency

Sports & Youth Affair De

Najamuddiff Shaik

Executive Engineer / D.D.O.
Spons & Youth Atlairs Department
Government of Sindh

Witness:

Muhammed Ali

(Name, Title and Address)

BILL OF QUANTITIES

SUPPLY & INSTALLATION OF SPRINKLERS SYSTEM FOR SYNTHETIC HOCKEY TURF AT KHA GROUND NIPA, KARACHI.

SUMMARY OF PRICE

	SUMMARY OF PRICE
No.	But surryments
1.	SUPPLY & INSTALLATION OF SPRINKLERS SYSTEM FOR SYNTHETIC HOCKEY TURF AT KHA GROUND NIPA, KARACHI.
	Schedule Items Rs. 660847.00
	Schedule Items Rs. 660847.00. Non Schedule Items Rs. 2044000.00. Grand Total Rs. 27.04047. 80.
	Grand Total Rs. 27 04047. 60.
~	NISS NTERPRISES Proprietor 1. 2. 3.
	Adhea.

Sports & Youth Affairs Department, Government of Sindh

NISS ENTERPRISES

SCHEDULE OF PRICES - SUMMARY OF BID PRICES

		SCHEDULE IT	EM19					
Sr#	Schedule Item No.	Description of work	Qty	Unit	Rate	Amount		
1	S.I No.3 Page No.23	Providing, Laying Upvc Pressure Pipes of Class 'D" (equivalent make) fixing in trench including cutting, fitting and jointing with 'Z' joint with one rubber ring including testing with water to a head 122 meter or 400 Feet.						
-		80mm (3" dia)	550.00	P. Rft	137.00	75350.0		
	v.	100 mm (4" dia)	550.00	P. Rft	226.00	124300.0		
		125 mm (6" dia)	50.00	P. Rft	486.00	24300.0		
2	S.I No.1 Page No.24	Providing G.I Pipes & Special etc including fixing cutting & fitting complete including cost of cutting trench upto 2-1/2" feet depp refilling watering ramming and disposal of surplus earth within one chain and painting 2 coats of bitumen pain to pipes & specials after cleaning & hassain cloth soaked in maxphalt composition wrapped tightly round pipes and testing to a pressure head of 200 feet and handling.						
-		(ix). 4" dia G.I Pipe	50.00	P. Rft	887.24	44362.00		
3	S.I No.103 Page No.12	Providing and laying (MAIN OR SUB MAIN) PVC insulated & PVC sheeted with 4 core copper conductor 600/1000 volts size 25mm2.	150.00	P. Mtr	1909.00	286350.00		
		Total	554662.00					
+			Above			19%		
		Below 9						
	Total							
- 1000		NON SCHEDULE	ITEMS	5	2			
1	N.S.I	Providing and installation of approved sprinkler system (European made or equivalent) having radious of throw of water 135 feet to 150 feet with discharge of 17.0 LPS and operating pressure of 5.0 bar and the grid should contain higher pressure sprinklers hydrants (required dia). The gun type sprinklers to be installed / fixed at the distance as required as per site.	6.00	Nos	124000	744000.		
2	N.S.I	Supply, Providing & Fixing of Electric Motor 40 HP (Siemens or equivalent) including 40 HP pump (KSB 2850 RMP or equivalent) complete in all respect as per required design.	2.00	Nos	540000	1080000.		

Sports & Youth Affairs Department, Government of Sindh 29

NISS ENTERPRISES

N.S.I	Supply & Fixing of Automatic Delta Starter 40 HP, Panel Box complete with contactor Overload Relay, Timer, 6 Nos Indicator Bulb with Digital Voltage Supply as per instruction of Engineer Incharge.	2.00	Nos	110000	224	000
	1			Total	204	1000.00

Sports & Youth Affairs Department, Government of Sindh 30

ENTERPRISES Proprietor