



OFFICE OF THE HORTICULTURIST
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1st Floor, Apollo Centre, Dalmia Road, Karachi

BID OPENING REPORT

1. Name of Procedure Agency. Project Director
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. Providing and Fixing Plantation along Road At RD-20 at
Shaheed Mohtarma Benazir Bhutto Town, Deh Mandiari,
Karachi
4. Tender Published. SPPRA web site Serial No. 35513 & SPPRA ID
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date. 18th December 2017
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Rajgan Enterprises	Rs. 981,679/-	Rs. 846,420/-	15.98% above	1st	Accepted Being the 1st Lowest.
2	M/s. S.J. Construction	Rs. 996,744/-		17.76% above	2nd	Rejected being the 2nd Lowest
3	M/s. Askari Enterprises	Rs. 999,199/-		18.05% above	3rd	Rejected being the 3rd Lowest

Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA (Member)

Executive Engineer
Civic Centre Division, K.D.A

Mr. Ali Abbas
Deputy Director (F&A), SMBBT
(Member/Secretary)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Syed Nafees Agha
Horticulturist, SMBBT (Chairman)

HORTICULTURIST
PARKS & RECREATION
SMBBT



OFFICE OF THE HORTICULTURIST
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1st Floor, Apollo Centre, Dalmia Road, Karachi

BID OPENING REPORT

- | | |
|---------------------------------------|--|
| 1. Name of Procedure Agency. | Project Director
Shaheed Mohtarma Benazir Bhutto Town |
| 2. Tender Reference No. | Nil |
| 3. Tender Description / Name of Work. | Providing and Fixing Plantation along Road At RD-21 at
Shaheed Mohtarma Benazir Bhutto Town, Deh Mandiari,
Karachi |
| 4. Tender Published. | SPPRA web site Serial No. 35513 & SPPRA ID
No. 2147483647 |
| 5. Total Bid Documents Sold. | 03 Nos. |
| 6. Total Bids Received. | 03 Nos. |
| 7. Technical Bid Opening date. | Not applicable. |
| 8. No. of Bid Technically Qualified | Not applicable |
| 9. Bid(s) Rejected. | No |
| 10. Financial Bid Opening date | 18 th December 2017 |
| 11. Bidders Qualification | All Bidders are qualified as per SPPRA Rule-46(i)(a) |
| 12. Bid Evaluation Report: | |

S.No.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. S.J. Construction	Rs. 984,834/-	Rs. 782,298/-	25.89% above	1st	Accepted Being the 1st Lowest.
2	M/s. Askari Enterprises	Rs. 993,518/-		27.00% above	2nd	Rejected being the 2nd Lowest
3	M/s. Rajgan Enterprises	Rs. 999,698/-		27.79% above	3rd	Rejected being the 3rd Lowest

Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA (Member)

Executive Engineer
Civic Centre Division, K.D.A

Mr. Ali Abbas
Deputy Director (F&A), SMBBT
(Member/Secretary)
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Syed Nafees Agha
Horticulturist, SMBBT (Chairman)

HORTICULTURIST
PARKS & RECREATION
SMBBT



OFFICE OF THE HORTICULTURIST
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

1st Floor, Apollo Centre, Dalmia Road, Karachi

BID OPENING REPORT

1. Name of Procedure Agency. Project Director
Shaheed Mohtarma Benazir Bhutto Town
2. Tender Reference No. Nil
3. Tender Description / Name of Work. Providing and Fixing Plantation along Road At RD-22 at
Shaheed Mohtarma Benazir Bhutto Town, Deh Mandiari,
Karachi
4. Tender Published. SPPRA web site Serial No. 35513 & SPPRA ID
No. 2147483647
5. Total Bid Documents Sold. 03 Nos.
6. Total Bids Received. 03 Nos.
7. Technical Bid Opening date. Not applicable.
8. No. of Bid Technically Qualified. Not applicable
9. Bid(s) Rejected. No
10. Financial Bid Opening date. 18th December 2017
11. Bidders Qualification. All Bidders are qualified as per SPPRA Rule-46(i)(a)
12. Bid Evaluation Report:

S.N o.	Name of Bidder.	Cost offered by the Bidder. (PKR)	Engineer's Estimate	Comparison with Estimated Cost.	Ranking in Terms of Cost.	Reasons for Acceptance / Rejection.
1	M/s. Askari Enterprises	Rs. 981,383/-	Rs. 910,544/-	7.78% above	1st	Accepted Being the 1st Lowest.
2	M/s. S.J. Construction	Rs. 993,402/-		9.10% above	2nd	Rejected being the 2nd Lowest
3	M/s. Rajgan Enterprises	Rs. 997,500/-		9.55% above	3rd	Rejected being the 3rd Lowest

Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA (Member)

Executive Engineer
Civic Centre Division, K.D.A

Mr. Ali Abbas
Deputy Director (F&A), SMBBT
(Member/Secretary) (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh

Syed Nafees Agha
Horticulturist, SMBBT (Chairman)

HORTICULTURIST
PARKS & RECREATION
SMBBT

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

**PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-20 AT SHAHEED MOHTARMA
BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI**

SPPRA web site Serial No. 35513 & SPPRA ID No. 2147483647

Bid Opening Meeting: 18 December 2017

Name of Bidder M/s. Rajgan Enterprises


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. SJ Construction

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Askari Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified



(Syed Zahid Hussain)

Executive Engineer, Civic Centre
Division

KDA (Member PC)

Executive Engineer
Civic Centre Division, KDA



(Ali Abbas)

Deputy Director (F&A), SMBBT
(Member / Secretary, PC)

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh



(Syed Nafees Agha)

Horticulturist, SMBBT

HORTICULTURIST
(Chairman, PC)
PARKS & RECREATION
SMBBT

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-21 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI

SPPRA web site Serial No. 35513 & SPPRA ID No. 2147483647

Bid Opening Meeting: 18 December 2017

Name of Bidder M/s. SJ Construction


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Askari Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Rajgan Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified


(Syed Zahid Hussain)

Executive Engineer, Civic Centre
Division
KDA (Member PC)

Executive Engineer
Civic Centre Division, K.D.A


(Ali Abbas)

Deputy Director (F&A), SMBBT
(Member / Secretary, PC)

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


(Syed Nafees Agha)

Horticulturist, SMBBT

HORTICULTURIST
(Chairman, PC)
PARKS & RECREATION
SMBBT

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work:

PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-22 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI

SPPRA web site Serial No. 35513 & SPPRA ID No. 2147483647

Bid Opening Meeting: 18 December 2017

Name of Bidder M/s. Askari Enterprises


S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. SJ Construction

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified

Name of Bidder M/s. Rajgan Enterprises

S.No.	Eligibility	Yes	No
1	Relevant Experience	Yes	
2	Financial Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sindh Revenue Board	Yes	
5	03 three years turn over	Yes	
6	Registration with Sales tax where applicable	N/A	
			Qualified




(Syed Zahid Hussain)

Executive Engineer, Civic Centre
Division

KDA (Member PC)

Executive Engineer
Civic Centre Division, K.D.A



(Ali Abbas)

Deputy Director (F&A), SMBBT
(Member / Secretary, PC)

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh



(Syed Nafees Agha)

Horticulturist, SMBBT

HORTICULTURIST
PARKS & RECREATION

(Chairman, PC)

SMBBT

SUBJECT: MINUTES OF THE 2ND MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-20 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date : 18 -12-2017


Venue : Office of the Executive Engineer, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.

Participants :


1. **Syed Nafees Agha** Chairman
Horticulturist, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
 - i- M/s. Rajgan Enterprises.
 - ii- M/s. SJ Construction
 - iii- M/s. Askari Enterprises.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Rajgan Enterprises found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Rajgan Enterprises.
3. The meeting ended with a vote of thanks from and to the chair.



Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA
Executive Engineer
Civic Centre Division, K.D.A



Mr. Ali Abbas
Deputy Director (F&A), SMBBT
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh



Syed Nafees Agha
Horticulturist, SMBBT

**HORTICULTURIST
PARKS & RECREATION
SMBBT**

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SUBJECT: MINUTES OF THE 1ST MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-20 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date : **06th October 2017**


Venue : Office of the Horticulturist, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.

Participants :

1. **Syed Nafees Agha** Chairmen
Horticulturist, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT


The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2013 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.



Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA

Executive Engineer
Civic Centre Division, KDA



Mr. Ali Abbas
Deputy Director (F&A), SMBBT

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh



Syed Nafees Agha
Horticulturist,
SMBBT
HORTICULTURIST
PARKS & RECREATION
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SUBJECT: MINUTES OF THE 2ND MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-21 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date : 18 -12-2017


Venue : Office of the Executive Engineer, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.

Participants :

1. **Syed Nafees Agha** Chairmen
Horticulturist, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
 - i- M/s. SJ Construction.
 - ii- M/s. Askari Enterprises
 - iii- M/s. Rajgan Enterprises.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. SJ Construction found lowest bidder and recommended for issuance of Acceptance Letter to M/s. SJ Construction.
3. The meeting ended with a vote of thanks from and to the chair.



Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA
Executive Engineer
Civic Centre Division, K.D.A



Mr. Ali Abbas
Deputy Director (F&A), SMBBT
Shahid Mohtarma Benazir Bhutto
Township Sindh



Syed Nafees Agha
Horticulturist, SMBBT
HORTICULTURIST
PARKS & RECREATION
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SUBJECT: MINUTES OF THE 1ST MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-21 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date : 06th October 2017

Venue : Office of the Horticulturist, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.

Participants :

1. **Syed Nafees Agha** Chairmen
Horticulturist, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2013 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.



Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA
Executive Engineer
Civic Centre Division, K.D.A



Mr. Ali Abbas
Deputy Director (F&A), SMBBT
Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh



Syed Nafees Agha
Horticulturist,
SMBBT

HORTICULTURIST
PARKS & RECREATION
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SUBJECT: MINUTES OF THE 2ND MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR OPENING OF TENDER OF PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-22 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date : 18 -12-2017


Venue : Office of the Executive Engineer, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.

Participants :

1. **Syed Nafees Agha** Chairmen
Horticulturist, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The Tender Documents of subject work 03 Nos. of Tender Documents sold and received from following Contractors:-
 - i- M/s. Askari Enterprises.
 - ii- M/s. SJ Construction
 - iii- M/s. Rajgan Enterprises.
2. The PC evaluated and made Bid Evaluation Report (Annexure-A), accordingly, M/s. Askari Enterprises found lowest bidder and recommended for issuance of Acceptance Letter to M/s. Askari Enterprises.
3. The meeting ended with a vote of thanks from and to the chair.



Syed Zahid Hussain
Executive Engineer, Civic Centre Division
KDA

Executive Engineer
Civic Centre Division, K.D.A



Mr. Ali Abbas
Deputy Director (F&A), SMBBT

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh



Syed Nafees Agha
Horticulturist, SMBBT
HORTICULTURIST
PARKS & RECREATION
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SUBJECT: MINUTES OF THE 1ST MEETING OF THE PROCUREMENT COMMITTEE (PC) FOR PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-22 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date : 06th October 2017

Venue : Office of the Horticulturist, SMBBT, 1st Floor Apollo Centre, Dalmia Road Karachi.

Participants :

1. **Syed Nafees Agha** Chairmen
Horticulturist, SMBBT
2. **Syed Zahid Hussain** Member
Executive Engineer, Civic Centre Division, KDA
3. **Ali Abbas** Member/Secretary
Deputy Director (F&A), SMBBT

The meeting was started with the recitation of HOLY QURAN. The following were the deliberations and Recommendations of the meeting:-

1. The draft of NIT & Tender Documents of subject work were prepared conforming the requirements of SPPRA Rule-2010 and amended 2013 (Annexure- A & B)
2. The draft of NIT & Tender Documents of subject work are recommended for obtaining approval of the competent authority before hoisting on SPPRA website and issuance to the interested contractors.
3. The meeting ended with a vote of thanks from and to the chair.



Syed Zahid Hussain
Executive Engineer, Civic Centre Division

KDA
Executive Engineer
Civic Centre Division, K.D.A



Mr. Ali Abbas
Deputy Director (F&A), SMBBT

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh



Syed Nafees Agha
Horticulturist,
SMBBT
HORTICULTURIST
PARKS & RECREATION
SMBBT

Copy to:

1. All Participants
2. PS to the Project Director, SMBBT

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)

PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-20 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI

Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 15.98% above		2nd Lowest 17.76% above		3rd Lowest 18.05% above	
						M/s. Rajgan Enterprises		M/s. SJ Construction		M/s. Askari Enterprises	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Providing and laying healthy, luxuriantly growing, free from insects / pests / diseases, properly sprayed with insecticides / pesticides / fungicides reared up and growing in clay pots, sapling of plant of sizes & specifications specified and as per directives / approval selection / array of horticulturist in-charge, complete i/c maintenance of plantation cutting, trimming, manuring cleaning of the landscape area i/c supply of water free from salinity, alkalinity at least 1-2 gallons/tree of water at a time as directed by horticulturist in-charge. The contract / watering period is spread on six months (180 Days). Retention money will be released after completion of water & maintenance time period.										
a	Excavation in foundation of building bridges and other structures including dagbelling dressing, refilling around structure with excavated earth watering and ramming lead upto 5ft. In ordinary soil (Schedule Item p-4 18b)	17820	%Cft	3,176.25	56,600.78	3,683.81	65,645.58	3,740.35	66,653.07	3,749.56	66,817.21
b	Sweet Earth of approved quality.	14850	Cft	31.50	467,775.00	36.53	542,525.45	37.09	550,851.84	37.19	552,208.39
c	Cow Dung manure of approved quality.	2970	Cft	36.80	109,296.00	42.68	126,761.50	43.34	128,706.97	43.44	129,023.93
d	P/F Bamboo support sticks (6' to 8' long).	660	Nos	81.90	54,054.00	94.99	62,691.83	96.45	63,653.99	96.68	63,810.75
e	Conocarpus Erectus - tree (8' height & 0.75" min stem thickness/dia).	660	Each	215.30	142,098.00	249.70	164,805.26	253.54	167,334.60	254.16	167,746.69
Total					829,824.00		962,430.00		977,200.00		979,607.00
Add 2% Contingency charges					16,596.00		19,249.00		19,544.00		19,592.00
Grand Total					846,420.00		981,679.00		996,744.00		999,199.00


(Syed Zahid Hussain)

Executive Engineer, Civic Centre Division
KDA (Member PC)

Executive Engineer
Civic Centre Division K.D.A


(Ali Abbas)

Deputy Director (F&A), SMBBT
(Member / Secretary, PC)

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


(Syed Nafees Agha)

Horticulturist, SMBBT
(Chairman, PC)


HORTICULTURIST
PARKS & RECREATION
SMBBT

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)

PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-21 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI


Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 25.89% above		2nd Lowest 27.00% above		3rd Lowest 27.79% above	
				M/s. SJ Construction		M/s. Askari Enterprises		M/s. Rajgan Enterprises			
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Providing and laying healthy, luxuriantly growing, free from insects / pests / diseases, properly sprayed with insecticides / pesticides / fungicides reared up and growing in clay pots, sapling of plant of sizes & specifications specified and as per directives / approval selection / array of horticulturist in-charge, complete i/c maintenance of plantation cutting, trimming, manuring cleaning of the landscape area i/c supply of water free from salinity, alkalinity at least 1-2 gallons/tree of water at a time as directed by horticulturist in-charge. The contract / watering period is spread on six months (180 Days). Retention money will be released after completion of water & maintenance time period.										
a	Excavation in foundation of building bridges and other structures including dagbelling dressing, refilling around structure with excavated earth watering and ramming lead upto 5ft. In ordinary soil (Schedule Item p-4 18b)	16470	%Cft	3,176.25	52,312.84	3,998.58	65,856.63	4,033.84	66,437.30	4,058.93	66,850.58
b	Sweet Earth of approved quality.	13725	Cft	31.50	432,337.50	39.66	544,269.68	40.01	549,068.63	40.25	552,484.09
c	Cow Dung manure of approved quality.	2745	Cft	36.80	101,016.00	46.33	127,169.04	46.74	128,290.32	47.03	129,088.35
d	P/F Bamboo support sticks (6' to 8' long).	610	Nos	81.90	49,959.00	103.10	62,893.39	104.01	63,447.93	104.66	63,842.61
e	Conocarpus Erectus - tree (8' height & 0.75" min stem thickness/dia).	610	Each	215.30	131,333.00	271.04	165,335.11	273.43	166,792.91	275.13	167,830.44
	Total				766,959.00		965,524.00		974,037.00		980,096.00
	Add 2% Contingency charges				15,339.00		19,310.00		19,481.00		19,602.00
	Grand Total				782,298.00		984,834.00		993,518.00		999,698.00



(Syed Zahid Hussain)

Executive Engineer, Civic Centre Division
KDA (Member PC)

Executive Engineer
Civic Centre Division, K.D.A


(Ali Abbas)
Deputy Director (F&A), SMBBT
(Member / Secretary, PC)

Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh



(Syed Nafees Agha)
Horticulturist, SMBBT
(Chairman, PC)
HORTICULTURIST
PARKS & RECREATION
SMBBT

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN (S.M.B.B.T)

PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-22 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI

Comparative Statement

S.No.	DESCRIPTION	QTY	UNIT	Estimated Cost		1st Lowest 7.78% above		2nd Lowest 9.10% above		3rd Lowest 9.55% above	
						M/s. Askari Enterprises		M/s. SJ Construction		M/s. Rajgan Enterprises	
				RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	Providing and laying healthy, luxuriantly growing, free from insects / pests / diseases, properly sprayed with insecticides / pesticides / fungicides reared up and growing in clay pots, sapling of plant of sizes & specifications specified and as per directives / approval selection / array of horticulturist in-charge, complete i/c maintenance of plantation cutting, trimming, manuring cleaning of the landscape area i/c supply of water free from salinity, alkalinity at least 1-2 gallons/tree of water at a time as directed by horticulturist in-charge. The contract / watering period is spread on six months (180 Days). Retention money will be released after completion of water & maintenance time period.										
a	Excavation in foundation of building bridges and other structures including dagbelling dressing, refilling around structure with excavated earth watering and ramming lead upto 5ft. In ordinary soil (Schedule Item p-4 18b)	19170	%Cft	3,176.25	60,888.71	3,423.36	65,625.85	3,465.29	66,429.59	3,479.58	66,703.58
b	Sweet Earth of approved quality.	15975	Cft	31.50	503,212.50	33.95	542,362.43	34.37	549,004.84	34.51	551,269.29
c	Cow Dung manure of approved quality.	3195	Cft	36.80	117,576.00	39.66	126,723.41	40.15	128,275.42	40.31	128,804.51
d	P/F Bamboo support sticks (6' to 8' long).	710	Nos	81.90	58,149.00	88.27	62,672.99	89.35	63,440.56	89.72	63,702.23
e	Conocarpus Erectus - tree (8' height & 0.75" min stem thickness/dia).	710	Each	215.30	152,863.00	232.05	164,755.74	234.89	166,773.53	235.86	167,461.42
	Total				892,690.00		962,140.00		973,924.00		977,941.00
	Add 2% Contingency charges				17,854.00		19,243.00		19,478.00		19,559.00
	Grand Total				910,544.00		981,383.00		993,402.00		997,500.00


(Syed Zahid Hussain)

Executive Engineer, Civic Centre Division
KDA (Member PC)
Executive Engineer
Civic Centre Division, K.D.A


(Ali Abbas)
Deputy Director (F&A), SMBBT
(Member / Secretary, PC)

Director (F&A)
Shaheed Benazir Bhutto
Karachi Sindh





(Syed Nafees Agha)
Horticulturist, SMBBT
(Chairman, PC)
HORTICULTURIST
PARKS & RECREATION
SMBBT

ATTENDANCE SHEET

SUBJECT: PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-20 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date of Opening: 18th December 2017

Venue: Office of the Executive Engineer, Mandiari, SMBBT, Karachi.

S.No	Contractor/Firm/Company	Signature
1	M/s. Rajgan Enterprises	
2	M/s. SJ Construction	
3	M/s. Askari Enterprises	


Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


Executive Engineer
Civic Centre Division, K.D.A



HORTICULTURIST
PARKS & RECREATION
SMBBT

ATTENDANCE SHEET

SUBJECT: PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-21 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date of Opening: 18th December 2017

Venue: Office of the Executive Engineer, Mandiari, SMBBT, Karachi.

S.No	Contractor/Firm/Company	Signature
1	M/s. SJ Construction	
2	M/s. Askari Enterprises	
3	M/s. Rajgan Enterprises	


Deputy Director (P&R)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


HORTICULTURIST
PARKS & RECREATION
SMBBT





Executive Engineer
Civic Centre Division, K.D.A

ATTENDANCE SHEET

SUBJECT: PROVIDING AND FIXING PLANTATION ALONG ROAD AT RD-22 AT SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, DEH MANDIARI, KARACHI.

Date of Opening: 18th December 2017

Venue: Office of the Executive Engineer, Mandiari, SMBBT, Karachi.

S.No	Contractor/Firm/Company	Signature
1	M/s. Askari Enterprises	
2	M/s. SJ Construction	
3	M/s. Rajgan Enterprises	


Deputy Director (F&A)
Shaheed Mohtarma Benazir Bhutto
Township Sindh


HORTICULTURIST
PARKS & RECREATION
SMBBT


Executive Engineer
Civic Centre Division, K.D.A