

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBPS Keti Bunder, Taluka Keti Bunder District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018

S.No 1

Dated of Issue 26-01-2018


Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor					
Description of Item	Amount	M/s Kandu		M/s Mumtaz Ali Khatti		M/s Aslam Khasikhely	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
1 Cost of S.I Items	1041524	Cost of S.I Items	1041524	Cost of S.I Items	1041524	Cost of S.I Items	1041524
2 Add 10% Above on	104152	19.10% Above	198931	20.00% Above	208305	20.90% Above	217679
3 Cost of Carriage of Material	98410	Sub Total	1240455	Sub Total	1249829	Sub Total	1259203
4 Non Schedule Item	293744	Non Schedule Item	293744	Non Schedule Item	293744	Non Schedule Item	293744
5 Difference	0	Difference	0	Difference	0	Difference	0
Total Part A	1537830	Total Part A	1534199	Total Part A	1543573	Total Part A	1552947
Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"	
1 Cost of Schedule Item	77858	Cost of Schedule Item	77858	Cost of Schedule Item	77858	Cost of Schedule Item	77858
2 Add 10%Above	7786	9.80% Above	7630	10.70% Above	8331	11.60% Above	9032
3 Non Schedule Item	14418	Non Schedule Item	14418	Non Schedule Item	14418	Non Schedule Item	14418
Total Part B	100062	Total Part B	99906	Total Part B	100607	Total Part B	101308
Contingency	16379						
Grand Total	1654271	Grand Total	1634105	Grand Total	1644180	Grand Total	1654255
Million	1.654	Million	1.634	Million	1.644	Million	1.654

The Rate Quoted B M/s Kandu Government Contractor, Cost of Civil Work Part A 19.10% W/S& Sanitary Fitting Part-B 9.80% found lowest hence recommended for favor of necessary approval. Above Above


 Assistant Engineer
 Education Works Sub-Division
 Thatta
 Member

SYED MUHAMMAD SHEES


 Executive Engineer
 Education Works Division
 Thatta
 Chairman

M.HANIF SHAIKH


 Assistant Engineer
 Public Health Engg Works
 Thatta
 Member

SYED NADEEM ZAIDI

Serial No. 01

BID EVALUATION REPORT


- 01. Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02. Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03. Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBPS Ketu Bunder, Taluka Ketu Bunder District Thatta.
- 04. Method of Procurement: Single Stage One Envelope Procedure
- 05. Tender Published:


SPPRA Website uploaded S# 36169 Date 12-01-2018.
- 06. Total Bid documents Sold; 03 Nos
- 07. Total Bids Received: 03 Nos
- 08. Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09. No. of Bid technically qualified (if applicable) N/A
- 10. Bid(s) Rejected: 02 Nos
- 11. Financial Bid Opening date: 29-01-2018
- 12. Bid Evaluation Report: Estimated cost 1.65 m

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Kandu	1634105	1st	1654271	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Mumtaz Ali Khatti	1644180	2nd		High	Responsive
3	M/s Aslam Khaskhely	1654255	3rd		Highest	Responsive

Signature of the member of the committee


 Assistant Engineer
 Education Works Sub-Division
 Thatta
 SYED MUHAMMAD SHEES


 Executive Engineer
 Education Works Division
 Thatta
 MUHAMMAD HANIF SHAIKH


 Assistant Engineer
 Public Health Engg Works
 Thatta
 S.NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBPS Sonhari, Taluka & District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018

S.No 2

Dated of Issue 26-01-2018

Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor					
Description of Item	Amount	M/s Abdul Karim Samoon		M/s Asiam Solangi		M/s Shan Enterprises	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
1 Cost of S.I Items	1391546	Cost of S.I Items	1391546	Cost of S.I Items	1391546	Cost of S.I Items	1391546
2 Add 10% Above on	139155	17.10% Above	237954	18.00% Above	250478	18.90% Above	263002
3 Cost of Carriage of Material	116023	Sub Total	1629500	Sub Total	1642024	Sub Total	1654548
4 Non Schedule Item	0	Non Schedule Item	0	Non Schedule Item	0	Non Schedule Item	0
5 Difference	0	Difference	0	Difference	0	Difference	0
Contingency	16467						
Grand Total	1663191	Grand Total	1629500	Grand Total	1642024	Grand Total	1654548
	Million 1.663		Million 1.630		Million 1.642		Million 1.655


The Rate Quoted B M/s Abdul Karim Samoon Government Contractor, Cost of Civil Work Part A 17.10% found lowest hence recommended for favor of necessary approval.


 Assistant Engineer
 Education Works Sub-Division
 Thatta
 Member

SYED MUHAMMAD SHEES


 Executive Engineer
 Education Works Division
 Thatta
 Chairman

M.HANIF SHAIKH


 Assistant Engineer
 Public Health Engg Works
 Thatta
 Member

SYED NADEEM ZAIDI

Serial No. 2

BID EVALUATION REPORT

2

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBPS Sonhari, Taluka & District Thatta.
- 04 Method of Procurement: Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report:


Estimated cost 1.663

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Abdul Karim Samoon	1629500	1st	1663191	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Aslam Solangi	1642024	2nd		High	Responsive
3	M/s Shan Enterprises	1654548	3rd		Highest	Responsive

Signature of the member of the committee


Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES


Executive Engineer
Education Works Division
Thatta

M.HANIF SHAIKH


Assistant Engineer
Public Health Engg Works
Thatta

S.NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016 - 2017 Programme @ GBPS Abdul Kareem Sanghar. Taluka Ketu Bund District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018

S.No 3

Dated of Issue 26-01-2018


Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor						
Description of Item		M/s Fayaz Bhutta		M/s Anwar Hussain Sarki		M/s Shahzad Ali Samoo		
	Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
1	Cost of S.I Items	769762	769762	769762	769762	769762	769762	
2	Add 10% Above on	76976	18.90% Above 145485	19.80% Above 152413	152413	20.70% Above 159341	159341	
3	Cost of Carriage of Material	70176	Sub Total 915247	Sub Total 922175	922175	Sub Total 929103	929103	
4	Non Schedule Item	0	Non Schedule Item 0	Non Schedule Item 0	0	Non Schedule Item 0	0	
5	Difference	0	Difference 0	Difference 0	0	Difference 0	0	
	Contingency	9169						
	Grand Total	926083	Grand Total 915247	Grand Total 922175	922175	Grand Total 929103	929103	
	Million	0.926	Million	0.915	Million	0.922	Million	0.929


The Rate Quoted B M/s Fayaz Bhutta Government Contractor, Cost of Civil Work Part A 18.90% found lowest hence recommended for favor of necessary approval.


 Assistant Engineer
 Education Works Sub-Division
 Thatta
 Member

SYED MUHAMMAD SHEES


 Executive Engineer
 Education Works Division
 Thatta
 Chairman

M.HANIF SHAIKH


 Assistant Engineer
 Public Health Engg. Works
 Thatta
 Member

SYED NADEEM ZAIDI

Serial No. 3

BID EVALUATION REPORT

3

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016 - 2017 Programme @ GBPS Abdul Kareem Sanghar. Taluka Keti Bunder District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report:


Estimated cost 0.926

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Fayaz Bhutta	915247	1st	926083	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Anwar Hussain Sarki	922175	2nd		High	Responsive
3	M/s Shahzad Ali Samoo	929103	3rd		Highest	Responsive


Signature of the member of the committee


Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES


Executive Engineer
Education Works Division
Thatta

M. HANIF SHAIKH


Assistant Engineer
Public Health Engg Works
Thatta
Member

S. NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBPS Sher Muhammad Chandio, Taluka Ghora Bari District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018

S.No 4

Dated of Issue 26-01-2018

Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor						
Description of Item	Amount	M/s Arbab Sohail Samoo		M/s Haji Khuda Bux Palari		M/s Ali Akbar Memon		
	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		
1	Cost of S.I Items	796693	796693	796693	796693	796693	796693	
2	Add 10% Above on	79669	18.40% Above	146592	19.30% Above	153762	20.20% Above	160932
3	Cost of Carriage of Material	68672	Sub Total	943285	Sub Total	950455	Sub Total	957625
4	Non Schedule Item	0	Non Schedule Item	0	Non Schedule Item	0	Non Schedule Item	0
5	Difference	0	Difference	0	Difference	0	Difference	0
	Contingency	9450						
	Grand Total	954484	Grand Total	943285	Grand Total	950455	Grand Total	957625
	Million	0.954	Million	0.943	Million	0.950	Million	0.958


The Rate Quoted B M/s Arbab Sohail Samoo Government Contractor, Cost of Civil Work Part A 18.40% found lowest hence recommended for favor of necessary approval.


 Assistant Engineer
 Education Works Sub-Division
 Thatta
 Member

SYED M. SHEES


 Executive Engineer
 Education Works Division
 Thatta
 Chairman

M. HANIF SHAIKH


 Assistant Engineer
 Public Health Engg Works
 Thatta
 Member

S. NADEEM ZAIDI

Serial No. 4
BID EVALUATION REPORT

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBPS Sher Muhammad Chandio, Taluka Ghora Bari District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report: Estimated cost 0.954

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Arbab Sohail Samoo	943285	1st	954484	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Haji Khuda Bux Palari	950455	2nd		High	Responsive
3	M/s Ali Akbar Memon	957625	3rd		Highest	Responsive

Signature of the member of the committee


Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES


Executive Engineer
Education Works Division
Thatta

M.HANIF SHAIKH


Assistant Engineer
Public Health Engg Works
Thatta

S.NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBPS Mola Bux Zangiani, Taluka Ghora Bari District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018

S.No 5

Dated of Issue 26-01-2018

Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor					
Description of Item	Amount	M/s Shahzad Soomro		M/s Fayaz Ahmed Bhatti		M/s Muhammad Ramzan Memon	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
1 Cost of S.I Items	571299	Cost of S.I Items	571299	Cost of S.I Items	571299	Cost of S.I Items	571299
2 Add 10% Above on ✓	57130	15.15% Above	86552	16.05% Above	91693	16.95% Above	96835
3 Cost of Carriage of Material	45310	Sub Total	657851	Sub Total	662992	Sub Total	668134
4 Non Schedule Item	142798	Non Schedule Item	142798	Non Schedule Item	142798	Non Schedule Item	142798
5 Difference	0	Difference	0	Difference	0	Difference	0
Contingency	8165						
Grand Total	824702	Grand Total	800649	Grand Total	805790	Grand Total	810932
Milliion	0.825	Milliion	0.801	Milliion	0.806	Milliion	0.811

The Rate Quoted B M/s Shahzad Soomro Government Contractor, Cost of Civil Work Part A 15.15% found lowest hence recommended for favor of necessary approval.



Assistant Engineer
Education Works Sub-Division
Thatta
Member

SYED M. SHEES



Executive Engineer
Education Works Division
Thatta
Chairman

M. HANIF SHAIKH



Assistant Engineer
Public Health Engg Works
Thatta
Member

S. NADEEM AHMED ZAIDI

Serial No. 5
BID EVALUATION REPORT

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBPS Mola Bux Zangiani, Taluka Ghora Bari District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report:

Estimated 0.825 (M)

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Shahzad Soomro	800649	1st	824702	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Fayaz Ahmed Bhatti	805790	2nd		High	Responsive
3	M/s Muhammad Ramzan Memon	810932	3rd		Highest	Responsive

Signature of the member of the committee


Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES


Executive Engineer
Education Works Division
Thatta

M.HANIF SHAIKH


Assistant Engineer
Public Health Engg Works
Thatta

S.NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBPS Abdullah Umrani, Taluka Ghora Bari District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018

S.No 6

Dated of Issue 26-01-2018

Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor					
Description of Item	Amount	M/s Concept Associates & Builders		M/s Allah warayo Qazi		M/s Rafique Ahmed Bhutto	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
1 Cost of S.I Items	648322	Cost of S.I Items	648322	Cost of S.I Items	648322	Cost of S.I Items	648322
2 Add 10% Above on	64832	18.65% Above	120912	19.55% Above	126747	20.45% Above	132582
3 Cost of Carriage of Material	57388	Sub Total	769234	Sub Total	775069	Sub Total	780904
4 Non Schedule Item	142798	Non Schedule Item	142798	Non Schedule Item	142798	Non Schedule Item	142798
5 Difference	0	Difference	0	Difference	0	Difference	0
Contigency	9133						
Grand Total	922473	Grand Total	912032	Grand Total	917867	Grand Total	923702
Million	0.922	Million	0.912	Million	0.918	Million	0.924

The Rate Quoted B M/s Concept Associates & Builders Government Contractor, Cost of Civil Work Part A 18.65% found lowest hence recommended for favor of necessary approval.


 Assistant Engineer
 Education Works Sub-Division
 Thatta
 Member

SYED M. SHEES


 Executive Engineer
 Education Works Division
 Thatta
 Chairman

M. HANIF SHAIKH


 Assistant Engineer
 Public Health Engg Works
 Thatta
 Member

S. NADEEM AHMED ZAIDI

Serial No. 6

BID EVALUATION REPORT

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBPS Abdullah Umrani, Taluka Ghora Bari District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report: Estimated cost 0.922

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Concept Associates & Builders	912032	1st	922473	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Allah warayo Qazi	917867	2nd		High	Responsive
3	M/s Rafique Ahmed Bhutto	923702	3rd		Highest	Responsive

Signature of the member of the committee


Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES


Executive Engineer
Education Works Division
Thatta

M.HANIF SHAIKH


Assistant Engineer
Public Health Engg Works
Thatta

S.NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016 - 2017 Programme @ GBPS Garho Block B. Taluka Ghora Bari District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018

S.No 7

Dated of Issue 26-01-2018

Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor					
Description of Item	Amount	M/s S.M Mari Enterprises		M/s Mumtaz Ali Katiar		M/s Sher Muhammad Mendo	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
1 Cost of S.I Items	723452	Cost of S.I Items	723452	Cost of S.I Items	723452	Cost of S.I Items	723452
2 Add 10% Above on	72345	20.40% Above	147584	21.30% Above	154095	22.20% Above	160606
3 Cost of Carriage of Material	76611	Sub Total	871036	Sub Total	877547	Sub Total	884058
4 Non Schedule Item	0	Non Schedule Item	0	Non Schedule Item	0	Non Schedule Item	0
5 Difference	0	Difference	0	Difference	0	Difference	0
Contigency	8724						
Grand Total	881132	Grand Total	871036	Grand Total	877547	Grand Total	884058
	Milliion 0.881		Milliion 0.871		Milliion 0.878		Milliion 0.884


The Rate Quoted B M/s S.M Mari Enterprises Government Contractor, Cost of Civil Work Part A 20.40% found lowest hence recommended for favor of necessary approval.


 Assistant Engineer
 Education Works Sub-Division
 Thatta
 Member

SYED M. SHEES


 Executive Engineer
 Education Works Division
 Thatta
 Chairman

M. HANIF SHAIKH


 Assistant Engineer
 Public Health Engg Works
 Thatta
 Member

S. NADEEM AHMED ZAIDI

Serial No: 7
BID EVALUATION REPORT

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016 - 2017 Programme @ GBPS Garho Block B. Taluka Ghora Bari District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report: Estimated cost 0.881

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s S.M Mari Enterprises	871036	1st	881132	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Mumtaz Ali Katiar	877547	2nd		High	Responsive
3	M/s Sher Muhammad Mendo	884058	3rd		Highest	Responsive

Signature of the member of the committee


Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES


Executive Engineer
Education Works Division
Thatta

M.HANIF SHAIKH


Assistant Engineer
Public Health Engg Works
Thatta

S.NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016 - 2017 Programme @ GBPS Ali Muhammad Khaskheli, Taluka & District Thatta

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018

S.No 8

Dated of Issue 26-01-2018


Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor					
Description of Item	Amount	M/s Ghulam Qadir Gandro		M/s Qadir Bux Qureshi		M/s Allah Warayo Qazi	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
1 Cost of S.I Items	770731	Cost of S.I Items	770731	Cost of S.I Items	770731	Cost of S.I Items	770731
2 Add 10% Above on	77073	9.70% Above	74761	10.60% Above	81697	11.50% Above	88634
3 Cost of Carriage of Material	0	Sub Total	845492	Sub Total	852428	Sub Total	859365
4 Non Schedule Item	47750	Non Schedule Item	47750	Non Schedule Item	47750	Non Schedule Item	47750
5 Difference	0	Difference	0	Difference	0	Difference	0
Contingency	8956						
Grand Total	904510	Grand Total	893242	Grand Total	900178	Grand Total	907115
Million	0.905	Million	0.893	Million	0.900	Million	0.907

The Rate Quoted B M/s Ghulam Qadir Gandro Government Contractor, Cost of Civil Work Part A 9.70% found lowest hence recommended for favor of necessary approval.


Assistant Engineer
Education Works Sub-Division
Thatta
Member

SYED M. SHEES


Executive Engineer
Education Works Division
Thatta
Chairman

M. HANIF SHAIKH


Assistant Engineer
Public Health Engg Works
Thatta
Member

S. NADEEM AHMED ZAIDI

Serial No. 8

BID EVALUATION REPORT

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016 - 2017 Programme @ GBPS Ali Muhammad Khaskheli. Taluka & District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report:

Estimated cost 0.905 (M)

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Ghulam Qadir Gandro	893242	1st	904510	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Qadir Bux Qureshi	900178	2nd		High	Responsive
3	M/s Allah Warayo Qazi	907115	3rd		Highest	Responsive

Signature of the member of the committee




Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES



Executive Engineer
Education Works Division
Thatta

M. HANIF SHAIKH



Assistant Engineer
Public Health Engg Works
Thatta

S. NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GMS Garho, Taluka Ghora Bari District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018

S.No 9

Dated of Issue 26-01-2018


Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor					
Description of Item	Amount	M/s Ayaz Qureshi		M/s Shaif Muhammad		M/s Haji Khuda Bux Palari	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
1 Cost of S.I Items	1784672	Cost of S.I Items	1784672	Cost of S.I Items	1784672	Cost of S.I Items	1784672
2 Add 10% Above on	178467	14.50% Above	258777	15.40% Above	274839	16.30% Above	290902
3 Cost of Carriage of Material	84856	Sub Total	2043449	Sub Total	2059511	Sub Total	2075574
4 Non Schedule Item	1040096	Non Schedule Item	1040096	Non Schedule Item	1040096	Non Schedule Item	1040096
5 Difference	0	Difference	0	Difference	0	Difference	0
Total Part A	3088091	Total Part A	3083545	Total Part A	3099607	Total Part A	3115670
Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"	
1 Cost of Schedule Item	175758	Cost of Schedule Item	175758	Cost of Schedule Item	175758	Cost of Schedule Item	175758
2 Add 10%Above	17576	9.85% Above	17312	10.75% Above	18894	11.65% Above	20476
3 Non Schedule Item	14418	Non Schedule Item	14418	Non Schedule Item	14418	Non Schedule Item	14418
Total Part B	207752	Total Part B	207488	Total Part B	209070	Total Part B	210652
Contingency	16479						
Grand Total	3312322	Grand Total	3291033	Grand Total	3308677	Grand Total	3326322
Milliion	3.312	Milliion	3.291	Milliion	3.309	Milliion	3.326

The Rate Quoted B M/s Ayaz Qureshi Government Contractor, Cost of Civil Work Part A 14.50% W/S& Sanitary Fitting Part-B 9.85% found lowest hence recommended for favor of necessary approval. Above Above


 Assistant Engineer
 Education Works Sub-Division
 Thatta
 Member
SYED M. SHEES


 Executive Engineer
 Education Works Division
 Thatta
 Chairman
M. HANIF SHAIKH


 Assistant Engineer
 Public Health Engg Works
 Thatta
 Member
S. NADEEM AHMED ZAIDI

Serial No. 9
BID EVALUATION REPORT


- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GMS Garho, Taluka Ghora Bari District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report: Estimated cost 3312

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Ayaz Qureshi	3291033	1st	3312322	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Shaif Muhammad	3308677	2nd		High	Responsive
3	M/s Haji Khuda Bux Palari	3326322	3rd		Highest	Responsive

Signature of the member of the committee


Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES


Executive Engineer
Education Works Division
Thatta

M. HANIF SHAIKH


Assistant Engineer
Public Health Engg Works
Thatta

S. NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GMS Dandari, Taluka Ghora Bari District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018


S.No 10

Dated of Issue 26-01-2018


Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor					
Description of Item	Amount	M/s Engg: Zulifiqar Ali Bhutto		M/s Syed Aziz Ali Shah		M/s Dilawar Khan & Brothers	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
1 Cost of S.I Items i/c C/W	3700182	Cost of S.I Items i/c C/W	3700182	Cost of S.I Items i/c C/W	3700182	Cost of S.I Items i/c C/W	3700182
2 Add 10% Above on	370018	22.20% Above	821440	22.30% Above	825141	22.50% Above	832541
3 Cost of Carriage of Material	457014	Sub Total	4521622	Sub Total	4525323	Sub Total	4532723
4 Non Schedule Item	830711	Non Schedule Item	830711	Non Schedule Item	830711	Non Schedule Item	830711
5 Difference	0	Difference	0	Difference	0	Difference	0
Total Part A	5357925	Total Part A	5352333	Total Part A	5356034	Total Part A	5363434
Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"	
1 Cost of Schedule Item	194137	Cost of Schedule Item	194137	Cost of Schedule Item	194137	Cost of Schedule Item	194137
2 Add 10%Above	19414	9.90% Above	19220	10.80% Above	20967	11.70% Above	22714
3 Non Schedule Item	14418	Non Schedule Item	14418	Non Schedule Item	14418	Non Schedule Item	14418
Total Part B	227969	Total Part B	227775	Total Part B	229522	Total Part B	231269
Contingency	18320						
Grand Total	5604214	Grand Total	5580108	Grand Total	5585556	Grand Total	5594703
Milliion	5.604	Milliion	5.580	Milliion	5.586	Milliion	5.595

The Rate Quoted B M/s Engg: Zulifiqar Ali Bhutto Government Contractor, Cost of Civil Work Part A 22.20% W/S& Sanitary Fitting Part-B 9.90% found lowest hence recommended for favor of necessary approval. Above Above


Assistant Engineer
Education Works Sub-Division
Thatta
Member
SYED M. SHEES


Executive Engineer
Education Works Division
Thatta
Chairman
M. HANIF SHAIKH


Assistant Engineer
Public Health Engg Works
Thatta
Member
S. NAHEEM AHMED ZAIDI


Serial No. 10
BID EVALUATION REPORT

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GMS Dandari, Taluka Ghora Bari District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report:


Estt Cost 5.604(M)

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Engg: Zulifiqar Ali Bhutto	5580108	1st	5604214	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Syed Aziz Ali Shah	5585556	2nd		High	Responsive
3	M/s Dilawar Khan & Brothers	5594703	3rd		Highest	Responsive


Signature of the member of the committee


Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES


Executive Engineer
Education Works Division
Thatta

M. HANIF SHAIKH


Assistant Engineer
Public Health Engg Works
Thatta

S. NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016 - 2017 Programme @ GBHS Ketu Bunder, Taluka Ketu Bunder District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018


S.No 11


Dated of Issue 26-01-2018


Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor						
Description of Item		M/s Haji Khuda Bux Palari		M/s Abdul Rehman Pathan		M/s Muhammad Amin Brohi		
Amount		M/s Haji Khuda Bux Palari		M/s Abdul Rehman Pathan		M/s Muhammad Amin Brohi		
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		
1	Cost of S.I Items	4835188	4835188	4835188	4835188	4835188	4835188	
2	Add 10% Above on	483519	22.10% Above	1068577	23.00% Above	1112093	23.90% Above	1155610
3	Cost of Carriage of Material	599082						
			Sub Total	5903765	Sub Total	5947281	Sub Total	5990798
4	Non Schedule Item	1077503	1077503	1077503	1077503	1077503	1077503	
5	Difference	0	0	0	0	0	0	
	Total Part A	6995292	Total Part A	6981268	Total Part A	7024784	Total Part A	7068301
Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"		
1	Cost of Schedule Item	207088	207088	207088	207088	207088	207088	
2	Add 10% Above	20709	9.80% Above	20295	10.70% Above	22158	11.60% Above	24022
3	Non Schedule Item	14418	14418	14418	14418	14418	14418	
	Total Part B	242215	Total Part B	241801	Total Part B	243664	Total Part B	245528
	Contingency	74797						
	Grand Total	7312304	Grand Total	7223069	Grand Total	7268448	Grand Total	7313829
	Milliion	7.312	Milliion	7.223	Milliion	7.268	Milliion	7.314

The Rate Quoted B M/s Haji Khuda Bux Palari Government Contractor, Cost of Civil Work Part A 22.10% W/S& Sanitary Fitting Part-B 9.80% found lowest hence recommended for favor of necessary approval. Above Above


Assistant Engineer
Education Works Sub-Division
Thatta
Member
SYED M. SHEES


Executive Engineer
Education Works Division
Thatta
Chairman
M. HANIF SHAIKH


Assistant Engineer
Public Health Engg Works
Thatta
Member
S. NADEEM AHMED ZAIDI

Serial No. 11

BID EVALUATION REPORT

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016 - 2017 Programme @ GBHS Keti Bunder, Taluka Keti Bunder District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report: Estt cost 7.555 (M)

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Haji Khuda Bux Palari	7223069	1st	7312304	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Abdul Rehman Pathan	7268448	2nd		High	Responsive
3	M/s Muhammad Amin Brohi	7313829	3rd		Highest	Responsive

Signature of the member of the committee



Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES



Executive Engineer
Education Works Division
Thatta

M.HANIF SHAIKH



Assistant Engineer
Public Health Engg Works
Thatta

S.NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBHS Ghail Mori, Taluka Ghora Bari District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018

S.No 12

Dated of Issue 26-01-2018


Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor					
Description of Item		M/s Abdul Rehman Khan		M/s Abdul Malik Khan		M/s Muhammad Amin Brohi	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
1	Cost of S.I Items i/c C/W	5925204	5925204	5925204	5925204	5925204	5925204
2	Add 10% Above on	592520	17.55% Above 1039873	17.60% Above 1042836	1042836	17.80% Above 1054686	1054686
3	Cost of Carriage of Material	456078	Sub Total 6965077	Sub Total 6968040	6968040	Sub Total 6979890	6979890
4	Non Schedule Item	1082314	1082314	1082314	1082314	1082314	1082314
5	Difference	0	0	0	0	0	0
Total Part A		8056116	Total Part A 8047391	Total Part A 8050354	8050354	Total Part A 8062204	8062204
Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"	
1	Cost of Schedule Item	320455	320455	320455	320455	320455	320455
2	Add 10% Above	32046	9.85% Above 31565	10.75% Above 34449	34449	11.65% Above 37333	37333
3	Non Schedule Item	14418	14418	14418	14418	14418	14418
Total Part B		366919	Total Part B 366438	Total Part B 369322	369322	Total Part B 372206	372206
Contingency		84230					
Grand Total		8507265	Grand Total 8413829	Grand Total 8419676	8419676	Grand Total 8434410	8434410
Milliion		8.507	Milliion 8.414	Milliion 8.420	8.420	Milliion 8.434	8.434

The Rate Quoted B M/s Abdul Rehman Khan Government Contractor, Cost of Civil Work Part A 17.55% W/S& Sanitary Fitting Part-B 9.85% found lowest hence recommended for favor of necessary approval. Above Above


 Assistant Engineer
 Education Works Sub-Division
 Thatta
 Member

SYED M. SHEES


 Executive Engineer
 Education Works Division
 Thatta
 Chairman

M. HANIF SHAIKH


 Assistant Engineer
 Public Health Engg Works
 Thatta
 Member

S. NADEEM AHMED ZAIDI

Serial No. 12

BID EVALUATION REPORT

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBHS Ghail Mori, Taluka Ghora Bari District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Abdul Rehman Khan	8413829	1st	8507265	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Abdul Malik Khan	8419676	2nd		High	Responsive
3	M/s Muhammad Amin Brohi	8434410	3rd		Highest	Responsive

Signature of the member of the committee



Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES



Executive Engineer
Education Works Division
Thatta

M.HANIF SHAIKH



Assistant Engineer
Public Health Engg Works
Thatta

S.NADEEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBHS K.A.R.Shah, Taluka Ghora Bari District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018

S.No 13

Dated of Issue 26-01-2018

Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor					
Description of Item	Amount	M/s Dilawar Khan <i>Bidder</i>		M/s Abdul Rehman Khan		M/s Khuda Bux Palari	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
1 Cost of S.I Items i/c C/W	2832290	Cost of S.I Items i/c C/W	2832290	Cost of S.I Items i/c C/W	2832290	Cost of S.I Items i/c C/W	2832290
2 Add 10% Above on	283229	17.50% Above	495651	18.00% Above	509812	18.20% Above	515477
3 Cost of Carriage of Material	228412	Sub Total	3327941	Sub Total	3342102	Sub Total	3347767
4 Non Schedule Item	1040096	Non Schedule Item	1040096	Non Schedule Item	1040096	Non Schedule Item	1040096
5 Difference	0	Difference	0	Difference	0	Difference	0
Total Part A	4384027	Total Part A	4368037	Total Part A	4382198	Total Part A	4387863
Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"	
1 Cost of Schedule Item	173033	Cost of Schedule Item	173033	Cost of Schedule Item	173033	Cost of Schedule Item	173033
2 Add 10%Above	17303	9.85% Above	17044	10.75% Above	18601	11.65% Above	20158
3 Non Schedule Item	14418	Non Schedule Item	14418	Non Schedule Item	14418	Non Schedule Item	14418
Total Part B	204754	Total Part B	204495	Total Part B	206052	Total Part B	207609
Contigency	83245						
Grand Total	4672026	Grand Total	4572532	Grand Total	4588250	Grand Total	4595472
Milliion	4.672	Milliion	4.573	Milliion	4.588	Milliion	4.595

The Rate Quoted B M/s Dilawar Khan Government Contractor, Cost of Civil Work Part A 17.50% W/S& Sanitary Fitting Part-B 9.85% found lowest hence recommended for favor of necessary approval. **Above** **Above**


 Assistant Engineer
 Education Works Sub-Division
 Thatta
 Member
SYED M. SHEES


 Executive Engineer
 Education Works Division
 Thatta
 Chairman
M. HANIF SHAIKH


 Assistant Engineer
 Public Health Engg Works
 Thatta
 Member
S. NADEEM AHMED ZAILI

Serial No. 13
BID EVALUATION REPORT

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBHS K.A.R.Shah, Taluka Ghora Bari District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report:

Estt cost 4.672

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Dilawar Khan <i>*Brothers</i>	4572532	1st	4672026	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Abdul Rehman Khan	4588250	2nd		High	Responsive
3	M/s Khuda Bux Palari	4595472	3rd		Highest	Responsive

Signature of the member of the committee



Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES



Executive Engineer
Education Works Division
Thatta

M. HANIF SHAIKH



Assistant Engineer
Public Health Engg Works
Thatta

S. NAQEM AHMED ZAIDI

COMPRATIVE STATEMENT / FINANCIAL REVIEW

Name of Work Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBHSS Jhirk, Taluka & District Thatta.

Tender Invited letter No. XEN(EduWorks)TC/ 779

Dated 08-01-2018


S.No 14

Dated of Issue 26-01-2018


Date of Opening 29-01-2018

As per Sanctioned Estimate		Rate Quoted by Bidders/Contractor									
Description of Item		Amount	M/s Ghulam Ali Magsi <i>X Co.</i>		M/s Abdul Rehman Khan		M/s Concept Associates & Builders				
Cost of Civil Work Part "A"			Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"				
1	Cost of S.I Items	3205654	Cost of S.I Items	3205654	Cost of S.I Items	3205654	Cost of S.I Items	3205654			
2	Add 10% Above on	320565	15.90% Above	509699	16.80% Above	538550	17.70% Above	567401			
3	Cost of Carriage of Material	198688	Sub Total		Sub Total		Sub Total				
				3715353		3744204		3773055			
4	Non Schedule Item	810843	Non Schedule Item	810843	Non Schedule Item	810843	Non Schedule Item	810843			
5	Difference	0	Difference	0	Difference	0	Difference	0			
Total Part A		4535750	Total Part A		4526196	Total Part A		4555047	Total Part A		4583898
Cost of W/S &S/F Work Part "B"			Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"		Cost of W/S &S/F Work Part "B"				
1	Cost of Schedule Item	151685	Cost of Schedule Item	151685	Cost of Schedule Item	151685	Cost of Schedule Item	151685			
2	Add 10%Above	15169	9.90% Above	15017	10.80% Above	16382	11.70% Above	17747			
3	Non Schedule Item	14418	Non Schedule Item	14418	Non Schedule Item	14418	Non Schedule Item	14418			
Total Part B		181272	Total Part B		181120	Total Part B		182485	Total Part B		183850
Contingency		46979									
Grand Total		4764001	Grand Total		4707316	Grand Total		4737532	Grand Total		4767748
Milliion		4.764	Milliion		4.707	Milliion		4.738	Milliion		4.768

The Rate Quoted B M/s Ghulam Ali Magsi Government Contractor, Cost of Civil Work Part A 15.90% W/S& Sanitary Fitting Part-B 9.90% found lowest hence recommended for favor of necessary approval. Above Above


 Assistant Engineer
 Education Works Sub-Division
 Thatta
 Member
SYED M. SHEES


 Executive Engineer
 Education Works Division
 Thatta
 Chairman
M. HANIF SHAIKH


 Assistant Engineer
 Public Health Engg Works
 Thatta
 Member
S. NADEEM AHMED ZAIDI

Serial No. 124
BID EVALUATION REPORT

- 01 Name of Procuring Agency: Executive Engineer Education Works Division Thatta
- 02 Tender Reference No: No.XEN(EduWorks)TC/779 Dated 08-01-2018
- 03 Tender Description/Name of work/item: Maintenance & Repair of School Building in Rural Area of District Thatta 2016-2017 Programme @ GBHSS Jhirk, Taluka & District Thatta.
- 04 Method of Procurement Single Stage One Envelope Procedure
- 05 Tender Published: _____
- 06 Total Bid documents Sold; SPPRA Website uploaded S# 36169 Date 12-01-2018.
03 Nos
- 07 Total Bids Received: 03 Nos
- 08 Technical Bid Opening date: (if applicable) N/A Provide details in separate form
- 09 No. of Bid technically qualified (if applicable) N/A
- 10 Bid(s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-01-2018
- 12 Bid Evaluation Report:

Estt cost 4.764 (M)

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/s Ghulam Ali Magsi & Co,	4707316	1st	4764001	Lowest	Responsive and with the provision of PC-I Cost & recommended for approval
2	M/s Abdul Rehman Khan	4737532	2nd		High	Responsive
3	M/s Concept Associates & Builders	4767748	3rd		Highest	Responsive

Signature of the member of the committee

Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES

Executive Engineer
Education Works Division
Thatta

M. HANIF SHAIKH

Assistant Engineer
Public Health Engg Works
Thatta

S. NADEEM AHMED ZAIDI

**MINUTES OF MEETING OF PROCUREMENT COMMITTEE HELD ON 29.01.2018
IN THE OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS
DIVISION, THATTA**

List of participants attached separately

In pursuance to Government of Sindh, Education & Literacy Department, Karachi Notification No.SO(G)EDU/E&A/PRO-EW/14-15 dated 28.04.2015, relating to the constitution of Procurement Committee for procurement of works for various Educational Institutes under Rule-7 of SPPRA 2010, a meeting of Procurement Committee was scheduled under the Chairmanship of Chairman, Procurement Committee (Executive Engineer, Education Works Division, Thatta) on 29.01.2018 @ 03:00 PM in the office of the Executive Engineer, Education Works Division, Thatta to open the Bids.

2. Meeting was started with recitation of Holy Quran.
3. Chairman, Procurement Committee briefs the participants about the agenda.
4. Chairman of the Procurement Committee informed the participants that Bids were invited from interested Bidders publically in Sindhi, Urdu and English National Newspapers through Director of Information (Advertisement), Government of Sindh, Karachi as well as hoisting on official website of Sindh Public Procurement Regulatory Authority, Government of Sindh for various Development schemes vide notice inviting tender No.TC/G-55/EWDT/779 dated 08.01.2018.

Cont..P/2

5. Accordingly bidding documents were issued to interested Bidders from the date of publication of NIT in the Newspapers and hoisting on website to 26.01.2018 upto 4.00pm. The deadline for submission / return of bidding documents duly sealed and complete in all respects was given on or before 29.01.2018 for opening at 03.00 PM, in the office of the Executive Engineer, Education Works Division, Thatta at Makli before the Procurement Committee and representatives of interested Bidders.

6. During the opening of the bids, the bid amount of each Bidder was readout loudly before the Procurement Committee members and the bidders authorized representatives present at the time of opening. The bids were evaluated properly and calculated all the figures arithmetically. After completing evaluation process, which are found the lowest, best evaluation and workable may be recommend to the competent authority for approval. The Bid Evaluation Reports along with other relevant documents may be hoisted at SPPRA website, as well as letter of acceptance may be issued as per SPPRA Rules 2010 (amended 2013).

7. Meeting was ended with a vote of thanks from and to the Chair.



Assistant Engineer
Education Works Sub-Division
Thatta

SYED M. SHEES



Executive Engineer
Education Works Division
Thatta

M. HANIF SHAIKH



Assistant Engineer
Public health Engg Division
Thatta


S. NADEEM AHMED ZAIDI


BIDDERS QUALIFICATION REPORT


(Refer to Rule-46(1)(a)(i & ii) of SPP Rules, 2010 amended to-date)

Tender Invited No. XEN(EduWorks)TC/ 779 Dated 08-01-2018


S.No	Name of Bidders	Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure.	Copy of C.N.I.C of proprietor / partners (if any).	Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).	Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N).	Valid Registration with the Sindh Revenue Board (SRB).	Valid Electric License for Electrical Works only.	Valid Registration with Gas Authorities for Gas Works only.	Valid Registration with Pakistan Engineering Council (Category, limit & specialization) for the works costing more than Rs. 4.00 million only	Relevant Experience in similar field of work of last three years.	Affidavit regarding any dispute in Court of Law & stopping of work of firm at any executing agency.	Affidavit regarding Non-Black Listing of Firm by Government's, Semi Government's Autonomous Bodies Executing Agency.	Affidavit regarding list of Partners / Partnership Deed with Director / Proprietor etc with Complete Information along with Power of Attorney / Sole Proprietor.	Affidavit regarding information submitted by Bidder / Firms is correct.
1	M/s Muhammad Rizwan Awan	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
2	M/s Concept Associates & Builders	Yes	Yes	Yes	Yes	Yes	N/A	N/A	Yes	Yes	Yes	Yes	Yes	Yes
3	M/s Muhammad Rehan & Co	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
4	M/s Arbab Sohail Samoo	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
5	M/s Shahzad Soomro	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
6	M/s S.M Mari Enterprises	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
7	M/s Ghulam Qadir Gandro	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
8	M/s Ayaz Qureshi	Yes	Yes	Yes	Yes	Yes	N/A	N/A	Yes	Yes	Yes	Yes	Yes	Yes


 D N DEEM HMED ZAIDI



 M. HANIF SHAIKH


 SYED M. SHEES
 AEN EWSD THATTA

S.No	Name of Bidders	Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure.	Copy of C.N.I.C of proprietor / partners (if any).	Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).	Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N).	Valid Registration with the Sindh Revenue Board (SRB).	Valid Electric License for Electrical Works only.	Valid Registration with Gas Authorities for Gas Works only.	Valid Registration with Pakistan Engineering Council (Category, limit & Specialization) for the works costing more than Rs. 4.00 million only	Relevant Experience in similar field of work of last three years.	Affidavit regarding any dispute in Court of Law & stopping of work of firm at any executing agency.	Affidavit regarding Non-Black Listing of Firm by Government's, Semi Government's Autonomous Bodies Executing Agency.	Affidavit regarding list of Partners / Partnership Deed with Director / Proprietor etc with Complete Information along with Power of Attorney / Sole Proprietor.	Affidavit regarding information submitted by Bidder / Firms is correct.
9	M/s Engg: Zulfiqar Ali Bhutto	Yes	Yes	Yes	Yes	Yes	N/A	N/A	Yes	Yes	Yes	Yes	Yes	Yes
10	M/s Haji Khuda Bux Palari	Yes	Yes	Yes	Yes	Yes	N/A	N/A	Yes	Yes	Yes	Yes	Yes	Yes
11	M/s Abdul Rehman Khan	Yes	Yes	Yes	Yes	Yes	N/A	N/A	Yes	Yes	Yes	Yes	Yes	Yes
12	M/s Dilawar Khan	Yes	Yes	Yes	Yes	Yes	N/A	N/A	Yes	Yes	Yes	Yes	Yes	Yes
13	M/s Ghulam Ali Magsi	Yes	Yes	Yes	Yes	Yes	N/A	N/A	Yes	Yes	Yes	Yes	Yes	Yes
14	M/s Mumtaz Ali Khatti	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
15	M/s Aslam Solangi	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
16	M/s Anwar Hussain Sarki	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
17	M/s Fayaz Ahmed Bhatti	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
18	M/s Allah warayo Qazi	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes


DEPUTY CHIEF ENGINEER



M. H. CH


SYED M. SHEED

S.No	Name of Bidders	Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure.	Copy of C.N.I.C of proprietor / partners (if any).	Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).	Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N).	Valid Registration with the Sindh Revenue Board (SRB).	Valid Electric License for Electrical Works only.	Valid Registration with Gas Authorities for Gas Works only.	Valid Registration with Pakistan Engineering Council (Category, limit & specialization) for the works costing more than Rs. 4.00 million only	Relevant Experience in similar field of work of last three years.	Affidavit regarding any dispute in Court of Law & stopping of work of firm at any executing agency.	Affidavit regarding Non-Black Listing of Firm by Government's, Semi Government's Autonomous Bodies Executing Agency.	Affidavit regarding list of Partners / Partnership Deed with Director / Proprietor etc with Complete Information along with Power of Attorney / Sole Proprietor.	Affidavit regarding information submitted by Bidder / Firms is correct.
19	M/s Mumtaz Ali Katiar	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
20	M/s Qadir Bux Qureshi	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
21	M/s Shaif/Muhammad	Yes	Yes	Yes	Yes	Yes	N/A	N/A	N/A	Yes	Yes	Yes	Yes	Yes
22	M/s Syed Ariz Ali Shah	Yes	Yes	Yes	Yes	Yes	N/A	N/A	Yes	Yes	Yes	Yes	Yes	Yes
23	M/s Abdul Rehman Pathan	Yes	Yes	Yes	Yes	Yes	N/A	N/A	Yes	Yes	Yes	Yes	Yes	Yes
24	M/s Abdul Malik Khan	Yes	Yes	Yes	Yes	Yes	N/A	N/A	Yes	Yes	Yes	Yes	Yes	Yes
25	M/s Abdul Rehman Khan	Yes	Yes	Yes	Yes	Yes	N/A	N/A	Yes	Yes	Yes	Yes	Yes	Yes



S. NADEEM AHMED ZAIDI
AEN PHEW THATTA



M. HANIF SHAIKH
XEN EWD THATTA



SYED M. SHEES
AEN EWS D THATTA

ATTENDANCE SHEET

IN THE OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION THATTA

NIT No. XEN(EduWorks)TC/779 dated 08-01-2018.

S.NO	NAME OF FIRM / CONTRACTOR	SIGNATURE
		0321-2289648
1.	m/s. Haji Khuda Bux Palari	[Signature]
2.	m/s Ayaz Qureshi 03213711537	[Signature]
3.	Concept Describes and Builders Abdul. Sultan 03153568268	[Signature]
4.	m/s: S.M. Mari Enterprises. 03452222330	[Signature]
5.	m/s: Abdul Rehman Khan 03213714188.	[Signature]
6.	M/S Dilgwar & Builders 03213007061	[Signature]
7.	m/s: Alam Solangi	[Signature]
8.	m/s: Aslam Khashtehi	[Signature]
9.	M/s: ABDUL MALIK Icha. 0321-3059755	[Signature]
10.	m/s: Qadir Bux Qureshi 03222255617	[Signature]
11.	m/s: Syed Aijaz Ali Shah	[Signature]
12.	m/s: Fayaz Ahmed Bhatta	[Signature]

12	M/S Eyoq: Zulfiqar Ali Bhatta	Calman
13	M/S. Mumtaz Ali Khattai	Mumtaz
14	M/S. Ghulam Qadir Candro	G. Candro
15	M/S. Anwar Hussain ⁰³⁴³⁻²⁹⁶⁹⁰⁸⁵ Surker	Surker
16	M/S Muhammed Amin Padohi	M. Amin
17	M/S Ghulam Ali S CO	G. Ali
18.	M/S. Shahzad Samso	Shahzad
19.	M/S. Abdul Karim Samson	A. Karim
20.	M/S. Allah Warayo Gazi	A. Warayo
21.	M/S. Kundu.	Kundu
22.	M/S: Muhammed Rameen Meman	M. Rameen
23.	M/S. Asabab Sobit	A. Sobit
24.	M/S. Shan Enterprises.	S. Enterprises
25.	M/S. Ali Akbar Meman	A. Akbar
26.	M/S. Rafique Ahmed Bhatta	R. Bhatta
27.	M/S. Mumtaz Ali Katar	M. Katar



Executive Engineer
Education Works Division
Thatta




ATTENDANCE SHEET

Opening of Bids before the Procurement Committee

Reference

Notice Inviting tenders No: TC/G-55/EWDT/ 779

Dated: 08/01/2018

S.NO	NAME	Designation	SIGNATURE
1	S. Nadeem Ahmed Jatoi	AEN - PRED Thatta-1	
2	M. Hamid Sheikh	XEN Education W/M Thatta	
3	Uyed Mahmood Shees	AEN AEN EWD Thatta	
4			
5			



Office of the Executive Engineer Education Works Division, Thatta

Jungshahi Road, Makli Thatta
No.EE/EWDT/ 3563 dated 08.01.2018

NOTICE INVITING TENDER

Sealed Bids for the works mentioned below are hereby invited from the interested Bidders / Constructors / Firms on Standard Bidding Documents of SPPRA under Sindh Public Procurement Regulatory Authority, Rules 2010 (amended to date) :-

S. No.	Name of scheme / work	Estimated Cost in millions	Bid Security	Completion Period	Bidding Documents Fee
	Maintenance & Repair Programme				
1	GBPS Keti Bunder Block-B	1.654	5% of Bid amount	04 months	3,000/-
2	GBPS Sonhari	1.663	5% of Bid amount	04 months	3,000/-
3	GBPS Abdul Kareem Sanghar	0.926	5% of Bid amount	04 months	2,000/-
4	GBPS Sher Muhammad Chandio	0.954	5% of Bid amount	04 months	2,000/-
5	GBPS Mola Bux Zangiani	0.825	5% of Bid amount	04 months	2,000/-
6	GBPS Abdullah Umrani	0.922	5% of Bid amount	04 months	2,000/-
7	GBPS Gharo Block-B	0.881	5% of Bid amount	04 months	2,000/-
8	GBPS Ali Muhammad Khaskheli	0.905	5% of Bid amount	04 months	2,000/-
9	GMS Gharo	3.312	5% of Bid amount	04 months	3,000/-
10	GMS Dandari	5.604	5% of Bid amount	04 months	3,000/-
11	GBHS Keti Bunder	7.555	5% of Bid amount	04 months	3,000/-
12	GBHS Gail Mori	8.507	5% of Bid amount	04 months	3,000/-
13	GBHS Kar Shah	4.672	5% of Bid amount	04 months	3,000/-
14	GBHSS Jhirk	4.764	5% of Bid amount	04 months	3,000/-

2. Bidders Qualification Criteria (Refer to Rule-46(1)(a)(i & ii) of SPP Rules, 2010 amended to-date)
 - i. Full Name, Complete Address, Telephone Number, Fax Number, E-Mail & Organization of Structure.
 - ii. Copy of C.N.I.C of proprietor / partners (if any).
 - iii. Complete Bio-Data of Technical Staff (One B.E & One Diploma Engineer).
 - iv. Valid Registration with Federal Board of Revenue (FBR) for Income Tax (N.T.N).
 - v. Valid Registration with the Sindh Revenue Board (SRB).
 - vi. Valid Electric Licence for Electrical Works only.
 - vii. Valid Registration with Gas Authorities for Gas Works only.
 - viii. Valid Registration with Pakistan Engineering Council (Category, limit & specialization) for the works costing more than Rs. 4.00 million only. No. PEC licence required for the works costing upto Rs. 4.00 (Million).
 - ix. Relevant Experience in similar field of work of last three years.
 - x. Affidavit regarding any dispute in Court of Law & stopping of work of firm at any executing agency.


Executive Engineer
Education Works, Division
Thatta.

