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OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT.LYARI GENERAL HOSPITAL, KARACHI.

. .'.- A
NO. LGHK (__) LGHK / 503%_ A DATED: A'g/__ zggga’_f’

To

M/s Evershine Constructors

Office No: 121,1* Floor, Business Arcade,

Chandni Chowk. Opp Askari Park, Main University Road,
Karachi.

Subject: AWARD OF CONTRACT (MAINTAINANCE AND REPAIR SINDH GOVT.
LYARI GENERAL HOSPITAL, KARACHI 2014-2015.

Reference: NIT NO.ACCT/LGHK/4199 DATED: 17-02-2015.
DATE OF TENDER OPENING 11-03-2015, DATE OF FINANCIAL BID OPENING 19-03-2015

Your bidding documents of SPPRA rule 2010 tender vide reference quoted above, the
work as per schedule item are 1" Floor.2™ Floor, 1® Floor and Plumbering work in respect of
Sindh Government Lyari General Hospital, Karachi is hereby approved by the Procurement
Committee which comes to Rs 41,968,724/= (Four Cror Nineteen Lac Sixty Eight Thousand Seven

Hundred and Twenty Four Only) on the below terms and condition.

Terms & Conditions:

1. Work order will be placed as per release of budget (Quarter wise) / Subject to available
funds.
No Premium shall be allowed on Non-Schedule item.
No separate payment for carriage of material shall be made; premium quoted by the
contractors covers the cost of carriage of Buildings material involved
All material required for construction shall be procured and brought at site by the

Lk J

contractor at his own cost from approved source.

5. No payment of extra items shall be made unless written order is given by the undersigned
for execution of the extra items and approved by the competent authority.

6. Income Tax shall be deducted by AG Sindh from the bill on the above value of work
done and paid for as per latest orders of competent authority in this regard

7. Steel free from all kinds of rust and cement free from all impurities which confirm to the
British Standard specification shall only be allowed to use.

8. All reinforced cement concrete work shall be mechanically vibrated so as to have
minimum compressive strength of 3000 Ibs per Sq. inch.

9. Sand from only approved quarry shall be used in all items involving use of cement, Pit
sand shall not be allowed to use.



10, Sweet and portable water only shall have to be used in construction work which is to be
arranged by the contractor

11. Work should under the supervision of Procurement Committee M & R Sindh Gowvt. Lyari
General Hospital Karachi. The time for completion of this work is 03 Months, which
may start within seven days after issuance of work order.

12. An undertaking in writing on BOND PAPER will have also be given by you to this office
to the effect that if any change is Schedule “B” / Estimate is made by the under signed,
after checking of Estimates it will be acceptable to you un-conditionally.

13. The work should be executed strictly in accordance with the specification and approved
design and in conformity with the schedule of progress appended to clause 2 of the
Contract Agreement. In the event of your failure to comply with these conditions, you
will be liable to pay compensation to the Government as per lerms and condition of your
Contract agreement.

14. Payment will be made subject to availability of funds with this office.

You are directed to please attend this office for Signing and completion of the Contract
Agreement at a very early date along with the following documents:

(1) Copy of ownership deed duly attested by the Competent Authority,

()  Power of Attorney in favour of person authorized to sign the Contract
Agreement and receive the payment on behalf of the firm.

(111)  Submission: sign and stamp the Form of Integrity Pact

=
‘l-'-.-'-.-"_'_-_'-
DR. ABDUL AZIZ SOOMRO
CHAIRMAN PROCUREMENT COMMITTEE
&
MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL

KARACHI
Copy to: .
_The Account General Sindh, Karachi. p A
v~ The Addl. Medical Superintendent (G), LGHK. ’ %"
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DR. ABDUL AZIZ SOOMRO
CHAIRMAN PROCUREMENT COMMITTEE
&
MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL
KARACHI




OFFICE OF THE MEDICAL SUPERINTENDENT
SINDH GOVT.LYARI GENERAL HOSPITAL, KARACHI.

NO. MS/LGHK / 4 /0 %j’ DATED: 30/2 v/2els”

l'o

M/s Evershine Constructors

Office No: 121.1" Floor, Business Arcade,

Chandni Chowk, Opp Askari Park, Main University Road.
Karachi.

Subject: MAINTAINANCE AND REPAIR SINDH GOVT. LYARI GENERAL
HOSPITAL, KARACHI 2014-2015.

Reference: NIT NOACCT/LGHK/4 199 DATED: 17-02-2015,
DATE OF TENDER OPENING 11-03-2015, DATE OF FINANCIAL BID OPENING 19-03-2015.

Your bidding documents tender for the reference quoted above the work on the below
schedule item have been approved (1" Quarter) with the total cost of Rs 10,325.813/= (Rupees=
One Cror Three Lac Twenty Five Thousand Eight Hundred and Thirteen Only) under terms and
conditions mentioned in award of contract vide No. LGHK(_)6026/28 dated: 24-04-2015.

~ CIVIL WORK (3RD FLOOR) O.T Side

BoQ

ITEM PARTICULARS Unit Qty Rate Amount
#

1 Dismantling and removal of all cbstacles on Sft 7,000 £5.25 456,750

the existing roof in order to start the
construction of the new floor and removal of .
all elements and covering .
2 Providing & laying RCC (Ratio 1:2:4) member Cft 3,500 435.00 1,522,500
using concrete stength 3000 psi OP Cement,
fine river sand and crushed stone aggregate
including the cost of fixing shuttering and it's
removal, vibrating, compacting and curing
complete as directed by Engineer )
| 3 Providing and fixing Reinforcement bars Ton 20 130,500.00 2,610,000
Grade-60 including the cost of straightening
cutting, bending and bending with 18 guage
M.S wire, and including the cost of all chairs,
distance bars complete, as directed by the
Engineer ) |

?’%ﬁ
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[ 4 Providing and Fixing Block Masonry jointed [ Sft | 100 271.83 27,183
I with 1:5 cement sand mortar. Masonry to be
laid in course true to the ling, level and plumb, |
curved etc complete as per drawings or
specification or as directed by the Engineer, l
6" thick solid blocks

5 Providing & Eppwing 1/2" thick internal Sft 10,000 48.96 | 489,600
cement sand plaster, (Ratio 1:4) at all levels
using OP Cement and fine river sand, and
including the cost of trowelling and smooth
finishing, curing etc. complete as directed by
Engineer

6 Providing & applying 3 coat of Matt Finishon | Sft | 44,000 32.62 1,435,280
walls including preparing the surfaces by
rubbing with carborundum stone, complete as

_directed by Engineer

— ——

7 | Providing & Applying Appoxy Paintonwalls & | Sft | 5,000 | 217.50 1,087,500
. Celling of Operation Theater |
8 Imported UPVC Flooring for Operation sft | 3,000 | 609.00 | 1,827,000
| Theater approved quality By '
| 10 | Providing & Fixing Scrub Station complete Nos. 4 217,500.00 | 870,000

made of stainless, one or two taps manual !

Total | 10,325,813

You are directed to please start the work immediately under the supervision of Technical
Committee Sindh Govt. Lyari General Hospital Karachi. The time for completion of this work is
03 Months, which may start within seven days afier issuance of work order.

__‘_,.—’-""'___"'5

DR, ABDUL AZIZ SOOMRO
CHAIRMAN PROCUREMENT COMMITTEE
&
MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL
KARACHI

Copy to: ~
. The Account General Sindh, Karachi

/,..d# f Jf
= The Addl. Medical Superintendent (G), LGHK. [\{j;'c-”/{/‘( | e

DR. ABIJJ}L AZLLZ SOOMRO
CHAIRMAN PROCUREMENT COMMITTEE
&
MEDICAL SUPERINTENDENT
SINDH GOVT. LYARI GENERAL HOSPITAL
KARACHI



i _OFFICE OF THE MEDICAL SUPERINTENDENT @
=’ SINDH GOVT.LYARI GENERAL HOSPITAL, KARACHL
C Wi

DATED: 5*1/?/5*75’{5"

NO.MS/ LGHK éf&é/
29—

o

M/s Evershine Constructors
Office No: 121,1"
Chandni Chowk, Opp Askari Park. Main University Roud, Karachi

Floor. Business Arcade,

Subject: MAINTAINANCE AND REPAIR SINDH GOV, LYARI GENERAL

HOSPITAL, KARACHI 2014-2015.

NIT NOACCTLGHK 4199 DATED: |17
DATE OF TENDER OPENING 1 1-03-2015, DATE OF FINANCIAL BID OPENING

Ai2- "'n:"-

Relerence
19-03-2)

Your bidding documents tender for the reference quoted above the wark on the below
schedule item have been approved (2™ Quarter) with the total cost of Rs 9.483.543/= (Ninety
Four Lac Eighty Three Thousand Five Hundred and Forty Three Only) under terms und conditions
mentioned in award of contract vide No. LGHK /6026/28 dated: 24-04-2015

CIVIL WORK (3RD FLOOR)

BOQ
ITEM PARTICULARS Unit Qty Rate Amount
Providing & Fixing Best quality polished
Porcelain tiles of Master or Shabibir ar
equivalent af approved colour in cement
martar and filling the joints with neat white
cement including cement sand mortar 1:4
base all including curing, cleaning etc
| complete as directed by Engineer
Pru-;'u_hn;._: & Fining floor {um.urw.iug of
approved size & colour Glazed tiles matt
finish laid In white cement mortar 1:2 over
1" thick cement sand 1:2 base plaster
complete including curing, cleaning,

finishing etc directed by Engineer

g

Sft 5.000

Sft &00 326.25 195,750

P

Providing & fixing in position doors G.|
Metal frames different sizes widht 18
gauge thick and shutters ol hard wood
skeleton (solid), teak ply vinger on both
sides including hold fasts hinges, bolts,
handles, stainless steel lock elc. complete
| as per -:11;:-.*.-|_r1g and as directed by L!_!J.-;lrll.‘i.‘r

St 543.75 bbb, 094

Providing and Fixing in Position 5teel
Collapsible Gate 10 feet wide and 10 feet

Sft 400 543.75

| high fabricated from MS Section

Reception Area's Counters 4ft !'-Eugh! with
| wooden cabinet

Nos. 217.500.00 870,000
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