

OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI
SINDH SECRETARIAT 4-A, BARRACK NO.18, COURT ROAD KARACHI.

NO: TC/G-55/PBD-II/2016-17/2480

Karachi, dated 24-03 2017.

To,

The Manager (CB),
 Government of Sindh,
 Sindh Public Procurement Regulatory Authority,
KARACHI.

SUBJECT: NIT NO. TC/G-55/PBD-II/2016-17/ 2102, DATED: 16-02-2017 SR. NO: 31798.

The Bid Evaluation report duly signed by 03 member of Procurement committee along with original Comparative Statement, minutes of Bid opening meeting, Bidder Qualification / Technical Evaluation Report, Attendance Sheet etc, are submitted herewith for information please.

S. NO.	NAME OF WORKS.	AMOUNT.
1. 5	M/R to Barrack No.15 Sindh Secretariat Block 4-A Karachi Office of the Minister Information Science & Technology.	Rs: 2469300/-
2. 3	M/R to Barrack No.20-A(iii) G+1 Building Sindh Secretariat Block 4-A Karachi Shifted Nab Court No.07.	Rs: 1014000/-
3.	M/R to Sindh Secretariat Building No.I, Karachi (Roof Treatment VIP side Portion).	Rs: 1155500/-
4.	M/R to Sindh Secretariat No.I (New Building) Karachi (Providing Partition in Dinning Hall in Conference Room i/c: Coloring, Painting and Misc: works at 7 th Floor).	Rs: 2499700/-
5.	M/R to Sindh Secretariat Building No.VI, (Finance Building) Karachi (External Weather Shield painting Ground to 7 th Floor i/c: Compound Wall).	Rs: 1195000/-
6.	M/R to Sindh Secretariat Building No.I, (New Building) Karachi (Coloring Painting in Different Offices at Different Floor).	Rs: 1496500/-
7.	M/R to Sindh Secretariat Building No.II, (Tughlaq House) Karachi (Renovation of Office of Chairman CMIT and Corridor).	Rs: 2373300/-
8.	M/R to Sindh Secretariat No.I (New Building) Karachi (Improvement of Motor Cycle Parking).	Rs: 2535000/-
9.	M/R to Barrack No.18 Sindh Secretariat Block 4-A Karachi Office of the Executive Engineer. Provincial Buildings Division No.I, II & III Govt: of Sindh Karachi (roof Treatment Floor work Joinery Repair Work Coloring & Painting int: W/S & S/F, Aluminum works Ext: Services).	Rs: 1129100/-
10.	Establishment of Institute of Psychiatry & Trauma Centre at Sindh Government Hospital Saudabad Karachi Construction of Under Ground Tank & Over Head Tank, (Psychiatry Institute) (ADP#614 2016-17).	Rs: 2294500/-
11.	Establishment of Institute of Psychiatry & Trauma Centre at Sindh Government Hospital Saudabad Karachi Construction of Under Ground Tank & Over Head Tank, (Construction of Trauma Centre) (ADP#614 2016-17).	Rs:1798400/-
12.	M/R to Sindh Secretariat Building No.V. Karachi (Repair / Renovation of Local Government offices First Floor).	Rs:2000000/-

(AMANULLAH MEMON)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

Copy forwarded with complements to:-

1. The Secretary Works & Services Department, Government of Sindh, Karachi.
2. The Superintending Engineer, Provincial Buildings Circle, Karachi.

EXECUTIVE ENGINEER,
 Provincial Buildings Division No.II,
 Karachi

SPERA INWARD DIARY

NO: 2607


DATED: 28-03-17

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102, Dated: 16-02-2017.				
3	Tender description / Name of work / item.	M/R to Barrack No.15 Sindh Secretariat Block 4-A Karachi Office of the Minister Information Science & Technology.				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No. 31798				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	--				
11	Financial Bid Opening date	14.03.2017				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. S.Sajid Enterprises	Rs: 2467739/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Sahar Enterprises	Rs: 2497203/-	2 nd			Highest
3	M/S. Pace Group	Rs: 2535824/-	3 rd			Highest


 (MUHAMMAD NASIR KHAN GHOURI)
 (MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


 (RIAZ ALI BHUTTO)
 (MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


 (AMANULLAH MEMON)
 (CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

COMPARATIVE STATEMENT.

M/R to Barrack No.15 Sindh Secretariat Block 4-A Karachi Office of the Minister Information Science & Technology.

Estimate Sanctioned Vied C.E. letter NO: 410

Dated: 19-12-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. S.Sajid Enterprises		M/S. Sahar Enterprises		M/S. Pace Group	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	391428/-	Schedule Item	391428/-	Schedule Item	391428/-	Schedule Item	391428/-
20%Below on Sch: Item No: 1,4 & 8.	31201/-	7.18%Below on Sch: Item	28105/-	4.80%Below on Sch: Item	18789/-	At Par	--
10% Above on Sch: Item No: 7 & 13.	3094/-						
Total "A"	363321/-	Total "A"	363323/-	Total "A"	372639/-	Total "A"	391428/-
Non-Schedule Items	1845037/-	Non-Schedule Items	1843777/-	Non-Schedule Items	1861869/-	Non-Schedule Items	1880834/-
Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"	
Schedule Item	81450/-	Schedule Item	81450/-	Schedule Item	81450/-	Schedule Item	81450/-
5% Above	4073/-	4.90% Above	3991/-	6% Above	4887/-	6.50% Above	5294/-
Total "B"	85524/-	Total "B"	85441/-	Total "B"	86337/-	Total "B"	86744/-
Non-Schedule Items	36550/-	Non-Schedule Items	36367/-	Non-Schedule Items	36777/-	Non-Schedule Items	36810/-
Cost of Electric Work Part "C"		Cost of Electric Work Part "C"		Cost of Electric Work Part "C"		Cost of Electric Work Part "C"	
Schedule Item	19035/-	Schedule Item	19035/-	Schedule Item	19035/-	Schedule Item	19035/-
At Par	--	At Par	--	03% Above	571/-	04% Above	761/-
Total "B"	19035/-	Total "B"	19035/-	Total "B"	19606/-	Total "B"	19796/-
Non-Schedule Items	119877/-	Non-Schedule Items	119796/-	Non-Schedule Items	119975/-	Non-Schedule Items	120212/-
G. Total:-	2469343/-	G. Total:-	2467739/-	G. Total:-	2497203/-	G. Total:-	2535824/-
Say Rs:	2469300/-						

The Rate Quoted by M/S. S.Sajid Enterprises Government Contractor, Cost of Civil Work Schedule item @ 7.18%Below on Sch: Item Non Schedule item Rs: 1843777/-, W/S&S/F Work Schedule item @ 4.90% Above, Non Schedule item Rs: 36367/-, Electric Work Schedule item At Par, and Non Schedule item Rs: 119796/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)

EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Barrack No.15 Sindh Secretariat Block 4-A Karachi Office of the Minister Information Science & Technology.		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. S.Sajid Enterprises	M/S. Sahar Enterprises	M/S. Pace Group
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT .	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102, Dated: 16-02-2017.				
3.	Tender description / Name of work / item.	M/R to Barrack No.20-A(iii) G+1 Building Sindh Secretariat Block 4-A Karachi Shifted Nab Court No.07.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31798				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	14.03.2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Zaryab Constt: Co:	Rs: 1013482/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Manzoor Ahmed	Rs: 1015329/-	2 nd			Highest
3	M/S. Shafi Muhammad	Rs: 1024465/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

M/R to Barrack No.20-A(iii) G+1 Building Sindh Secretariat Block 4-A Karachi Shifted Nab Court No.07.

Estimate Sanctioned Vied C.E. letter NO: 410/A

Dated: 19-12-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Zaryab Constt: Co:		M/S. Manzoor Ahmed.		M/S. Shafi Muhammad.	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	309426/-	Schedule Item	309426/-	Schedule Item	309426/-	Schedule Item	309426/-
20%Below on Sch: Item No:8.	16808/-	5.40%Below on Sch: Item.	16709/-	5%Below on Sch: Item.	15471/-	4%Below on Sch: Item.	12377/-
Total "A"	292618/-	Total "A"	292717/-	Total "A"	293959/-	Total "A"	297048
Non-Schedule Items	721370/-	Non-Schedule Items	720765/-	Non-Schedule Items	721370/-	Non-Schedule Items	727417/-
G. Total:-	1013988/-	G. Total:-	1013482/-	G. Total:-	1015329/-	G. Total:-	1024465/-
Say Rs:	1014000/-						

The Rate Quoted by **M/S. Zaryab Constt: Co:** Government Contractor, Cost of Civil Work Schedule item @ **5.40%Below** on sch: item, and Non Schedule item **Rs: 720765/-** found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Barrack No.20-A(iii) G+1 Building Sindh Secretariat Block 4-A Karachi Shifted Nab Court No.07.		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. ZaryabConstt: Co:	M/S. Manzoor Ahmed	M/S. Shafi Muhammad
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102, Dated: 16-02-2017.				
3.	Tender description / Name of work / item.	M/R to Sindh Secretariat Building No.I, Karachi (Roof Treatment VIP side Portion).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31798				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	14.03.2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Sahar Enterprises.	Rs: 1155349/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. S. Sajid Enterprises.	Rs: 1173521/-	2 nd			Highest
3	M/S. Zeerak Associates.	Rs: 1186667/-	3 rd			Highest


 (MUHAMMAD YASIR KHAN GHOURI)
 (MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


 (RIAZ ALI BHUTTO)
 (MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


 (AMANULLAH MEMON)
 (CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

COMPARATIVE STATEMENT

M/R to Sindh Secretariat Building No.I, Karachi (Roof Treatment VII- side Portion).

Estimate Sanctioned Vied C.E. letter NO: 407

Dated: 19-12-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102


Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Sahar Enterprises.		M/S. S. Sajid Enterprises.		M/S. Zeerak Associates.	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	173148/-	Schedule Item	173148/-	Schedule Item	173148/-	Schedule Item	173148/-
20%Below on Sch: Item No:2.	6997/-	4.10%Below on Sch: Item.	7099/-	2%Above on Sch: Item.	3463/-	3%Above on Sch: Item.	5194/-
Total "A"	166151/-	Total "A"	166049/-	Total "A"	176611/-	Total "A"	178342/-
Non-Schedule Items	989300/-	Non-Schedule Items	989300/-	Non-Schedule Items	996910/-	Non-Schedule Items	1008325/-
G. Total:-	1155451/-	G. Total:-	1155349/-	G. Total:-	1173521/-	G. Total:-	1186667/-
Say Rs:	1155500/-						

The Rate Quoted by **M/S. Sahar Enterprises**, Government Contractor, Cost of Civil Work Schedule item @**4.10%Below** on sch: item, Non Schedule item **Rs: 989300/-**, found lowest, hence recommended for favor of necessary approval.


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(RIAZ ALI BHUTTO)
(MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Sindh Secretariat Building No.I, Karachi (Roof Treatment VIP side Portion).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S.Sahar Enterprises.	M/S.S. Sajid Enterprises.	M/S. Zeerak Associates.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(RIAZ ALI BHUTTO)
(MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102, Dated: 16-02-2017.				
3	Tender description / Name of work / item.	M/R to Sindh Secretariat No.I (New Building) Karachi (Providing Partition in Dinning Hall in Conference Room i/c: Coloring, Painting and Misc: works at 7 th Floor).				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No. 31798				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	--				
11	Financial Bid Opening date	14.03.2017				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Pace Group	Rs: 2497615/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Sahar Enterprises	Rs: 2505043/-	2 nd			Highest
3	M/S. S.Sajid Enterprises	Rs: 2511122/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT

M/R to Sindh Secretariat No.1 (New Building) Karachi (Providing Partitions in Dining Hall in Conference Room i/c: Coloring, Painting and Misc: works at 7th Floor).

Estimate Sanctioned Vied C.E. letter NO: 406/A

Dated: 19-12-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Pace Group		M/S. Sahar Enterprises		M/S. S.Sajid Enterprises	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	112391/-	Schedule Item	112391/-	Schedule Item	112391/-	Schedule Item	112391/-
20%Below on Sch: Item No:3.	14217/-	12.65% Below.	14217/-	12%Below.	13487/-	11%Below.	12363/-
Total "A"	98174/-	Total "A"	98174/-	Total "A"	98904/-	Total "A"	100028/-
Non-Schedule Items	2361034/-	Non-Schedule Items	2358927/-	Non-Schedule Items	2365220/-	Non-Schedule Items	2369770/-
Cost of Electric Work Part "B"		Cost of Electric Work Part "B"		Cost of Electric Work Part "B"		Cost of Electric Work Part "B"	
Schedule Item	40514/-	Schedule Item	40514/-	Schedule Item	40514/-	Schedule Item	40514/-
At Par	--	At Par	--	01% Above	405/-	02% Above	810/-
Total "B"	40514/-	Total "B"	40514/-	Total "B"	40919/-	Total "B"	41324
G. Total:-	2499722/-	G. Total:-	2497615	G. Total:-	2505043/-	G. Total:-	2511122/-
Say Rs:	2499700/-						

The Rate Quoted by **M/S. Pace Group**, Government Contractor, Cost of Civil Work Schedule item @ **12.65 Below** on sch: item, Non Schedule item Rs: 2358927/- & Electric Work **At Par** on Sch: item, found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Sindh Secretariat No.I (New Building) Karachi (Providing Partition in Dinning Hall in Conference Room i/c: Coloring, Painting and Misc: works at 7 th Floor).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S.Pace Group	M/S. Sahar Enterprises	M/S. S.Sajid Enterprises
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(RIAZ ALI BHUTTO)
(MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102, Dated: 16-02-2017.				
3.	Tender description / Name of work / item.	M/R to Sindh Secretariat Building No.VI, (Finance Building) Karachi (External Weather Shield painting Ground to 7 th Floor i/c: Compound Wall).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31798				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	14.03.2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Sahar Enterprises.	Rs: 1193810/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Pace Group.	Rs: 1206955/-	2 nd			Highest
3	M/S. S. Sajid Enterprises.	Rs: 1230855/-	3 rd			Highest


 (MUHAMMAD NASIR KHAN GHOURI)
 (MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


 (RIAZ ALI BUTTO)
 (MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


 (AMANULLAH MEMON)
 (CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

COMPARATIVE STATEMENTM/R to Sindh Secretariat Building No. VI, (Finance Building) Karachi (External Weather Shield painting Ground to 7th Floor i/c: Compound Wall).

Estimate Sanctioned Vied C.E. letter NO: 408/A

Dated: 19-12-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Sahar Enterprises.		M/S. Pace Group.		M/S. S. Sajid Enterprises.	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Items	1195005/-	Schedule Items	1195005/-	Schedule Items	1195005/-	Schedule Items	1195005/-
At Par.	--	0.10%Below on Sch: Item	1195/-	1%Above on Sch: Item	11950/-	3%Above on Sch: Item	35850/-
Total:-	1195005/-	Total:-	1193810/-	Total:-	1206955/-	Total:-	1230855/-
Say Rs:	1195000/-						

The Rate Quoted by **M/S. Sahar Enterprises**, Government Contractor, Cost of Civil Work Schedule item @**0.10 Blow** on sch: item found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Sindh Secretariat Building No.VI, (Finance Building) Karachi (External Weather Shield painting Ground to 7 th Floor i/c: Compound Wall).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.	M/S.Pace Group.	M/S.S. Sajid Enterprises.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.



(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102, Dated: 16-02-2017.				
3.	Tender description / Name of work / item.	M/R to Sindh Secretariat Building No.I, (New Building) Karachi (Coloring Painting in Different Offices at Different Floor).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31798				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	14.03.2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Sahar Enterprises	Rs: 1494179/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Pace Group	Rs: 1515155/-	2 nd			Highest
3	M/S. S.Sajid Enterprises	Rs: 1571357/-	3 rd			Highest


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(RIAZ ALI BUTTO)
(MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

COMPARATIVE STATEMENT.

M/R to Sindh Secretariat Building No.I, (New Building) Karachi (Coloring Painting in Different Offices at Different Floor).

Estimate Sanctioned Vied C.E. letter NO: 407/A

Dated: 19-12-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Sahar Enterprises		M/S. Pace Group		M/S. S.Sajid Enterprises	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	1017185/-	Schedule Item	1017185/-	Schedule Item	1017185/-	Schedule Item	1017185/-
20%Below on Sch: Item No:7.	549/-	0.08% Below	814/-	01% Above	10172/-	03 % Above	30516/-
Total "A"	1016636/-	Total "A"	1016371/-	Total "A"	1027357/-	Total "A"	1047701/-
Non-Schedule Items	236504/-	Non-Schedule Items	235176/-	Non-Schedule Items	239937/-	Non-Schedule Items	268729/-
Cost of Electric Work Part "B"		Cost of Electric Work Part "B"		Cost of Electric Work Part "B"		Cost of Electric Work Part "B"	
Schedule Item	32517/-	Schedule Item	32517/-	Schedule Item	32517/-	Schedule Item	32517/-
At Par.	--	0.08% Below	26/-	01% Above	325/-	02 % Above	650/-
Total "A"	32517/-	Total "A"	32491/-	Total "A"	32842/-	Total "A"	33167/-
Non-Schedule Items	243384/-	Non-Schedule Items	210141/-	Non-Schedule Items	215020/-	Non-Schedule Items	221766/-
G. Total:-	1496524/-	G. Total:-	1494179/-	G. Total:-	1515155/-	G. Total:-	1571357/-
Say Rs:	1496500/-						

The Rate Quoted by **M/S. Sahar Enterprises** Government Contractor, Cost of Civil Work Schedule item @ **0.08% Below**, Non Schedule item **Rs: 235176/-** Electric Work Schedule item @ **0.08% Below**, and Non Schedule item **Rs: 210141/-** found lowest, hence recommended for favor of necessary approval.


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Sindh Secretariat Building No.I, (New Building) Karachi (Coloring Painting in Different Offices at Different Floor).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises	M/S. Pace Group	M/S. S.Sajid Enterprises
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102, Dated: 16-02-2017.				
3	Tender description / Name of work / item.	M/R to Sindh Secretariat Building No.II, (Tughlaq House) Karachi (Renovation of Office of Chairman CMIT and Corridor).				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No. 31798				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	--				
11	Financial Bid Opening date	14.03.2017				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Zaryab Constt: Co.	Rs: 2370529/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Manzoor Ahmed	Rs: 2376841/-	2 nd			Highest
3	M/S. Shafi Muhammad	Rs: 2387814/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

M/R to Sindh Secretariat Building No.II, (Tughlaq House) Karachi (Renovation of Office of Chairman CMIT and Corridor).

Estimate Sanctioned Vied C.E. letter NO: 408

Dated: 19-12-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Zaryab Constt: Co.		M/S. Manzoor Ahmed		M/S. Shafi Muhammad	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	282149/-	Schedule Item	282149/-	Schedule Item	282149/-	Schedule Item	282149/-
20%Below on Sch: Item No:5.	16667/-	5.80%Below	16364/-	5.4%Below	15236/-	04% Below .	11286/-
Total "A"	265482/-	Total "A"	265785/-	Total "A"	266913/-	Total "A"	270863/-
Cost of Electric Work Part "B"		Cost of Electric Work Part "B"		Cost of Electric Work Part "B"		Cost of Electric Work Part "B"	
Schedule Item	215681/-	Schedule Item	215681/-	Schedule Item	215681/-	Schedule Item	215681/-
At Par.	--	At Par.	--	01% Above	2157/-	1.5% Above	3235/-
Total "A"	215681/-	Total "A"	215681/-	Total "A"	217838/-	Total "A"	218916/-
Non-Schedule Items	1892095/-	Non-Schedule Items	1889063/-	Non-Schedule Items	1892090/-	Non-Schedule Items	1898035/-
G. Total:-	2373258/-	G. Total:-	2370529/-	G. Total:-	2376841/-	G. Total:-	2387814/-
Say Rs:	2373300/-						

The Rate Quoted by **M/S. Zaryab Constt: Co.** Government Contractor, Cost of Civil Work Schedule item @ **5.80%Below** on Sch: Item, Electric Work Schedule item **At Par**, and Non Schedule item **Rs: 1889063/-** found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)

(MEMBER)

EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)

(CHAIRMAN)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Sindh Secretariat Building No.II, (Tughlaq House) Karachi (Renovation of Office of Chairman CMIT and Corridor).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S.ZaryabConstt: Co.	M/S. Manzoor Ahmed	M/S.Shafi Muhammad
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(RIAZ ALI BUTT)
(MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102. Dated: 16-02-2017.				
3.	Tender description / Name of work / item.	M/R to Sindh Secretariat No.I (New Building) Karachi (Improvement of Motor Cycle Parking).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31798				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	14.03.2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Uzair Constt: Co.	Rs: 2531620/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Sahar Enterprises	Rs: 2538380/-	2 nd			Highest
3	M/S. S.Sajid Enterprises	Rs: 2551900/-	3 rd			Highest


 (MUHAMMAD NASIR KHAN GHOURI)
 (MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


 (RIAZ ALI BHUTTO)
 (MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


 (AMANULLAH MEMON)
 (CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

COMPARATIVE STATEMENT.

M/R to Sindh Secretariat No.I (New Building, Karachi (Improvement of Motor Cycle Parking).

Estimate Sanctioned Vied C.E. letter NO: 271

Dated: 26-11-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. uzair Constt: Co.		M/S. Sahar Enterprises		M/S. S.Sajid Enterprises	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Non-Schedule Items	2535000/-	Non-Schedule Items	2531620/-	Non-Schedule Items	2538380/-	Non-Schedule Items	2551900/-
G. Total:-	2535000/-	G. Total:-	2531620/-	G. Total:-	2538380/-	G. Total:-	2551900/-
Say Rs:	2535000/-						

The Rate Quoted by **M/S. Uzair Constt: Co.** Government Contractor, Cost of Non Schedule item **Rs: 2531620/-** found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Sindh Secretariat No.I (New Building) Karachi (Improvement of Motor Cycle Parking).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Uzair Constt: Co.	M/S. Sahar Enterprises	M/S.S. Sajid Enterprises
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017
Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102, Dated: 16-02-2017.				
3	Tender description / Name of work / item.	M/R to Barrack No.18 Sindh Secretariat Block 4-A Karachi Office of the Executive Engineer, Provincial Buildings Division No.I, II & III Govt: of Sindh Karachi (roof Treatment Floor work Joinery Repair Work Coloring & Painting int: W/S & S/F, Aluminum works Ext: Services).				
4	Method of Procurement:	Single stage - one envelope procedure.				
5	Tender Published:	SPPRA Sr.No. 31798				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	--				
11	Financial Bid Opening date	14.03.2017				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Zeerak Associates.	1126174/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. S.Sajid Enterprises.	1135631/-	2 nd			Highest
3	M/S. Pace Group.	1138009/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

M/R to Barrack No.18 Sindh Secretariat Block 4-A Karachi Office of the Executive Engineer, Provincial Buildings Division No.I, II & III Govt: of Sindh Karachi (roof Treatment Floor work Joinery Repair Work Coloring & Painting int: W/S & S/F, Aluminum works Ext: Services).

Estimate Sanctioned Vied C.E. letter NO: 409/A

Dated: 19-12-2016.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Zeerak Associates.		M/S. OS.Sajid Enterprises.		M/S. Pace Group.	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	86932/-	Schedule Item	86932/-	Schedule Item	86932/-	Schedule Item	86932/-
20%Below on Sch: Item No:2&3.	16351/-	19%Below on Sch: Item.	16517/-	17%Below on Sch: Item.	13899/-	15%Below on Sch: Item	13040/-
Total "A"	70581/-	Total "A"	70415/-	Total "A"	73033/-	Total "A"	73892/-
Non-Schedule Items	840027/-	Non-Schedule Items	837325/-	Non-Schedule Items	843800/-	Non-Schedule Items	847749/-
Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"		Cost of W/S & S/F Work Part "B"	
Schedule Item	22189/-	Schedule Item	22189/-	Schedule Item	22189/-	Schedule Item	22189/-
5% Above on Sch: Item	1109/-	4.90% Above on Sch: Item	1087/-	5.50% Above on Sch: Item	1220/-	6% Above on Sch: Item	1331/-
Total "B"	23298/-	Total "B"	23277/-	Total "B"	23410/-	Total "B"	20857/-
Non-Schedule Items	2566/-	Non-Schedule Items	2552/-	Non-Schedule Items	2593/-	Non-Schedule Items	2605/-
Cost of Electric Work Part "C"		Cost of Electric Work Part "C"		Cost of Electric Work Part "C"		Cost of Electric Work Part "C"	
Schedule Item	24712/-	Schedule Item	24712/-	Schedule Item	24712/-	Schedule Item	24712/-
At Par.	--	At Par.	--	At Par.	--	At Par.	--
Total "A"	24712/-	Total "A"	24712/-	Total "A"	24712/-	Total "A"	24712/-
Non-Schedule Items	167960/-	Non-Schedule Items	167893/-	Non-Schedule Items	168083/-	Non-Schedule Items	168194/-
G. Total:-	1129144/-	G. Total:-	1126174/-	G. Total:-	1135631/-	G. Total:-	1138009/-
Say Rs:	1129100/-						

The Rate Quoted by M/S. Zeerak Associates, Government Contractor, Cost of Civil Work Schedule item @19%Below on sch: item, Non Schedule item Rs: 837325 /- W/S&S/F Work Schedule item @4.90% Above on sch: item, Non Schedule item Rs: 2552 /-, Electric Work Schedule item At Par and Non Schedule item Rs: 167893 /- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Barrack No.18 Sindh Secretariat Block 4-A Karachi Office of the Executive Engineer, Provincial Buildings Division No.I, II & III Govt: of Sindh Karachi (roof Treatment Floor work Joinery Repair Work Coloring & Painting int: W/S & S/F, Aluminum works Ext: Services).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. ZEERAK ASSOCIATES.	M/S. S. SAJID ENTERPRISES.	M/S. PACE GROUP.
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(RIAZ ALI BHUTTO)
(MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102, Dated: 16-02-2017.				
3	Tender description / Name of work / item.	Establishment of Institute of Psychiatry & Trauma Centre at Sindh Government Hospital Saudabad Karachi Construction of Under Ground Tank & Over Head Tank, (Psychiatry Institute) (ADP#614 2016-17).				
4	Method of Procurement:	Single stage – one envelope procedure.				
5	Tender Published:	SPPRA Sr.No. 31798				
6	Total Bid documents Sold:	(03)				
7	Total Bids Received:	(03)				
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9	No. of Bid technically qualified (if applicable):	Not applicable				
10	Bid (s) Rejected:	--				
11	Financial Bid Opening date	14.03.2017				
12	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Ammar Enterprises	Rs: 2293290/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Pace Group	Rs: 2301737/-	2 nd			Highest
3	M/S. S.Sajid Enterprises	Rs: 2343970/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

C O M P A R A T I V E S T A T E M E N T

Establishment of Institute of Psychiatry & Trauma Centre at Sindh Government Hospital Saudabad Karachi. Construction of Under Ground Tank & Over Head Tank, (Psychiatry Institute) (ADP#614 2016-17).

Estimate Sanctioned Vied C.E. letter NO: 791

Dated: 27-01-2017.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Ammar Enterprises		M/S. Pace Group		M/S. S.Sajid Enterprises	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	2111685/-	Schedule Item	2111685/-	Schedule Item	2111685/-	Schedule Item	2111685/-
10% Above on Sch: Item No:5.	83483/-	8.60% Above	181605/-	9% Above	190051/-	11% Above	232285/-
Cartage	99372/-	Cartage	--	Cartage	--	Cartage	--
Total "A"	2294540/-	Total "A"	2293290/-	Total "A"	2301737/-	Total "A"	2343970/-
G. Total:-	2294540/-	G. Total:-	2293290/-	G. Total:-	2301737/-	G. Total:-	2343970/-
Say Rs:	2294500/-						

The Rate Quoted by **M/S. Ammar Enterprises** Government Contractor, Cost of Civil Work Schedule item @ **8.60% Above**, found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	Establishment of Institute of Psychiatry & Trauma Centre at Sindh Government Hospital Saudabad Karachi Construction of Under Ground Tank & Over Head Tank, (Psychiatry Institute) (ADP#614 2016-17).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S.Ammar Enterprises	M/S. Pace Group	M/S. S.Sajid Enterprises
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.


(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017

Provincial Buildings Division No. II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102, Dated: 16-02-2017.				
3.	Tender description / Name of work / item.	Establishment of Institute of Psychiatry & Trauma Centre at Sindh Government Hospital Saudabad Karachi Construction of Under Ground Tank & Over Head Tank, (Construction of Trauma Centre) (ADP#614 2016-17).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31798				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	14.03.2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Ammar Enterprises	Rs: 1798060/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. Pace Group	Rs: 1805514/-	2 nd			Highest
3	M/S. S.Sajid Enterprises	Rs: 1838643/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

Establishment of Institute of Psychiatry & Trauma Centre at Sindh Government Hospital Sudaabad Karachi Construction of Under Ground Tank & Over Head Tank, (Construction of Trauma Centre) (ADP#614 2016-17).

Estimate Sanctioned Vied C.E. letter NO: 790

Dated: 27-01-2017.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Ammar Enterprises		M/S. Pace Group		M/S. S.Sajid Enterprises	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	1656435/-	Schedule Item	1656435/-	Schedule Item	1656435/-	Schedule Item	1656435/-
10% Above on Sch: Item No:5.	66017/-	8.55% Above on Sch: Item	141625/-	09% Above on Sch: Item	149079/-	11% Above on Sch: Item	182208/-
Total "A"	1722452/-	Total "A"	1798060/-	Total "A"	1805514/-	Total "A"	1838643/-
Cartage	75969/-	--	--	--	--	--	--
G. Total:-	1798421/-	G. Total:-	1798060/-	G. Total:-	1805514/-	G. Total:-	1838643/-
Say Rs:	1798400/-						

The Rate Quoted by **M/S. Ammar Enterprises** Government Contractor, Cost of Civil Work Schedule item @ **8.55% Above**, and found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	Establishment of Institute of Psychiatry & Trauma Centre at Sindh Government Hospital Saudabad Karachi Construction of Under Ground Tank & Over Head Tank, (Construction of Trauma Centre) (ADP#614 2016-17).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S. Ammar Enterprises	M/S.Pace Group	M/S. S.Sajid Enterprises
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(RIAZ ALI BHUTTO)
(MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2016-17/2102, Dated: 16-02-2017

Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-II/2016-17/ 2102, Dated: 16-02-2017.				
3.	Tender description / Name of work / item.	M/R to Sindh Secretariat Building No.V. Karachi (Repair / Renovation of Local Government offices First Floor).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr.No. 31798				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	--				
11.	Financial Bid Opening date	14.03.2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1	M/S. Joya Contractor	Rs: 1999530/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2	M/S. S.Sajid Enterprises	Rs: 2020728/-	2 nd			Highest
3	M/S. Zeerak Associates	Rs: 2030971/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMAN ULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

COMPARATIVE STATEMENT.

M/R to Sindh Secretariat Building No.V. Karachi (Repair / Renovation of Local Government offices First Floor).

Estimate Sanctioned Vied C.E. letter NO: 618

Dated: 10-01-2017.

Tender invited vied letter No. TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017

Date of Issue: 13-03-2017

Date of Opening: 14-03-2017.

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/S. Joya Contractor		M/S. S.Sajid Enterprises		M/S. Zeerak Associates	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Schedule Item	513429/-	Schedule Item	513429/-	Schedule Item	513429/-	Schedule Item	513429/-
20%Below on Sch: Item No:4.	13198/-	2.57%Below	13195/-	At Par	--	01% Above	5134/-
Total "A"	500231/-	Total "A"	500233/-	Total "A"	513429/-	Total "A"	518563/-
Cost of Electric Work Part "B"		Cost of Electric Work Part "B"		Cost of Electric Work Part "B"		Cost of Electric Work Part "B"	
Schedule Item	47970/-	Schedule Item	47970/-	Schedule Item	47970/-	Schedule Item	47970/-
At Par.	--	At Par.	--	At Par.	--	01% Above	480/-
Total "A"	47970/-	Total "A"	47970/-	Total "A"	47970/-	Total "A"	48450/-
Non-Schedule Items	1452911/-	Non-Schedule Items	1451327/-	Non-Schedule Items	1459329/-	Non-Schedule Items	1463958/-
G. Total:-	2001112/-	G. Total:-	1999530/-	G. Total:-	2020728/-	G. Total:-	2030971/-
Say Rs:	2001100/-						

The Rate Quoted by M/S. **Joya Contractor** Government Contractor, Cost of Civil Work Schedule item @ **2.57% Below** on sch: item No:4, Electric Work Schedule item **At Par**, and Non Schedule item **Rs: 1451327/-** found lowest, hence recommended for favor of necessary approval.


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BIDDERS QUALIFICATION REPORT.
NIT NO. TC/G-55/ 2102 DATED: 16-02-2017.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI.		
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2016-17/2102, dated: 16-02-2017.		
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R to Sindh Secretariat Building No.V. Karachi (Repair / Renovation of Local Government offices First Floor).		
04	METHOD OF PROCUREMENT	SINGLE STAGE.		
05	NAME OF FIRM/BIDDER	M/S.Joya Contractor	M/S.S.Sajid Enterprises	M/S. Zeerak Associates
06	N.T.N	AVAILABLE.	AVAILABLE.	AVAILABLE.
07	S.R.B.	AVAILABLE.	AVAILABLE.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED	NOT REQUIRED	NOT REQUIRED
09	RELEVANT EXPERIENCE	AVAILABLE.	AVAILABLE.	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.	AVAILABLE.	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	DEPOSITED.	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	AVAILABLE	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	AVAILABLE	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-NECESSARY DELAY IN WORK	AVAILABLE	AVAILABLE	AVAILABLE


(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. II,
 Karachi.


(RIAZ ALI BHUTTO)
(MEMBER)
 EXECUTIVE ENGINEER,
 Minorities Affair Department
 Karachi.


(AMANULLAH MEMON)
(CHAIRMAN)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No. II,
 Karachi.



OFFICE OF THE EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.II KARACHI

This office NIT.NO.TC/G-55/2102

Dated. 16.02.2017.

SUBJECT: - ATTENDANCE SHEET.

Date of opening: 14.03.2017.

Sl.NO	Name of Firm	Signature
1.	M/S. Annar Enterprises	
2.	M/S. PACE GROUP	
3.	M/S. ZARYAB CONSTRUCTION Co.	
4.	M/S. MANZOOR AHMED.	
5.	M/S. Shafi Mohammad.	
6.	M/S.	
7.	M/S. ZEERAK ASSOCIATES.	
8.	M/S. S. Savidentor Pries	
9.	M/S. M/S uzine const co	
10.	M/S. M/S Jopa Contactos	
11.	M/S.	
12.	M/S.	
13.	M/S.	
14.	M/S.	
15.	M/S.	

MUHAMMAD NASIR KHAN GHOURI)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(Member)
EXECUTIVE ENGINEER,
Monitoring Affair Department
Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2016-17/ 2102

Dated: 16-02-2017.

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 14-03-2017.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2016-17/ 2102 dated 16.02.2017, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

- | | | |
|----|-------------------------------------------------------------------------------------------------------------------|---------------|
| 1. | Mr. Muhammad Nasir Khan Ghouri,
Divisional Accounts Officer
Provincial Buildings Division No.II,
Karachi | Member |
| 2. | Mr. Riaz Ali Bhutto
Executive Engineer
Minorities Affair Department,
Karachi. | Member |

During the course of meeting following discussion were made by the committee.

- The tender received on dated: 14.03.2017 at 1:00 PM were opened before the Procurement Committee in presence of representatives of participants.
- The methods for bidding documents observed as single envelop.
- The tender was opened on 14.03.2017 before the tender opening Committee.

4. The committee was informed that 10-Nos bidders have purchased the bidding documents upto dated: 13.03.2017 and 10-Nos have responded the bids and received on 14.03.2017 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.

5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/S.S.Sajid Enterprises	1 st Lowest	Accepted
	(ii) M/S.Sahar Enterprises	2 nd	Highest Rejected
	(iii)M/S. Pace Group	3 rd	Highest Rejected
2.	(i) M/S.Zaryab Constt: Co:	1 st Lowest	Accepted
	(ii) M/S.Manzoor Ahmed.	2 nd	Highest Rejected
	(iii)M/S.Shafi Muhammad.	3 rd	Highest Rejected
3.	(i) M/S.Sahar Enterprises.	1 st Lowest	Accepted
	(ii) M/S.S. Sajid Enterprises.	2 nd	Highest Rejected
	(iii)M/S.Zeerak Associates.	3 rd	Highest Rejected

4.	(i) M/S.Pace Group	1 st Lowest	Accepted
	(ii) M/S.Sahar Enterprises	2 nd	Highest Rejected
	(iii)M/S.S.Sajid Enterprises	3 rd	Highest Rejected
5.	(i) M/S.Sahar Enterprises.	1 st Lowest	Accepted
	(ii) M/S.Pace Group.	2 nd	Highest Rejected
	(iii)M/S. S. Sajid Enterprises.	3 rd	Highest Rejected
6.	(i) M/S. Sahar Enterprises	1 st Lowest	Accepted
	(ii) M/S. Pace Group	2 nd	Highest Rejected
	(iii)M/S. S.Sajid Enterprises	3 rd	Highest Rejected
7.	(i) M/S. Zaryab Constt: Co.	1 st Lowest	Accepted
	(ii) M/S.Manzoor Ahmed	2 nd	Highest Rejected
	(iii)M/S. Shafi Muhammad	3 rd	Highest Rejected
8.	(i) M/S. Uzair Constt: Co.	1 st Lowest	Accepted
	(ii) M/S. Sahar Enterprises	2 nd	Highest Rejected
	(iii)M/S.S.Sajid Enterprises	3 rd	Highest Rejected
9.	(i) M/S. Zeerak Associates.	1 st Lowest	Accepted
	(ii) M/S. S.Sajid Enterprises	2 nd	Highest Rejected
	(iii)M/S. Pace Group	3 rd	Highest Rejected
10.	(i) M/S.Ammar Enterprises	1 st Lowest	Accepted
	(ii) M/S.Pace Group	2 nd	Highest Rejected
	(iii)M/S.S.Sajid Enterprises	3 rd	Highest Rejected
11.	(i) M/S.Ammar Enterprises	1 st Lowest	Accepted
	(ii) M/S. Pace Group	2 nd	Highest Rejected
	(iii)M/S. S.Sajid Enterprises	3 rd	Highest Rejected
12.	(i) M/S.Joya Contractor	1 st Lowest	Accepted
	(ii) M/S. S.Sajid Enterprises	2 nd	Highest Rejected
	(iii)M/S. Zeerak Associates	3 rd	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD NASIR KHAN
GHOURI)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(RIAZ ALI BHUTTO)
(MEMBER)
EXECUTIVE ENGINEER,
Minorities Affair Department
Karachi.

(AMANULLAH MEMON)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 6 March, 2017

CORRINGENDUM

No. E&A(W&S)3-9/91/14: In Supersession of this department's corrigendum dated: 30.10.2014, with the approval of Competent Authority Re-Constitute of the Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby re-constituted in the office of Executive Engineer, Provincial Buildings Division-II, Karachi:-

- | | | |
|----|-------------------------------------------------------------------------------------------|----------|
| 1. | Executive Engineer,
Provincial Buildings Division-II
Karachi | Chairman |
| 2. | Executive Engineer,
Minorities Affairs Department,
Government of Sindh,
Karachi. | Member |
| 3. | Divisional Accounts Officers,
Provincial Buildings Division-II,
Karachi. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).

AIJAZ AHMED MEMON
SECRETARY TO GOVERNMENT OF SINDH

No. E&A(W&S)3-9/91/14

Karachi, dated the March, 2017.

A copy is forwarded for information to:-

- 01 The Accountant General, Sindh, Karachi.
- 02 The Managing Director SPPRA, Karachi.
- 03 The Chief Engineer (Buildings), Hyderabad.
- 04 The Chairman / Members of the Committee.
- 05 The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi.
- 06 P.S to Minister, Works & Services Sindh, Karachi.
- 07 P.S to Secretary, Works & Services Department, Karachi.
- 08 Notification file.

TC
6/3

(ABDUL GHAFOOR GOPANG)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

06/03/17

in 24 membe
state assembly

CHENNAI

The new chief minister of India's Tamil Nadu state won a confidence vote in the regional assembly on Saturday, hours after legislators came to blows over a bitterly fought leadership contest.

Shouting slogans, legislators disrupted the assembly ahead of the vote, ripping out microphones and breaking chairs as Edappadi Palanisamy, who

The death of Palanisamy's predecessor Jayalithaa Jayaram triggered a week-long battle over succession, with her close aide J. Jayalalitha off to prison for a year just as she was on the verge of becoming chief minister of the southern state, clearing the way for Palanisamy to take the reins on Thursday.

The 63-year-old secured his majority by winning 122 votes in the 234-member state assembly on Saturday, hours after the speaker, who was



Edappadi Palanisamy. PHOTO: FILE

(AIADMK) party to switch sides, according to media reports.

After he won the vote Palanisamy, along with scores of his supporters, paid an emotional tribute at Jayalalithaa's memorial, where he reportedly broke down in tears.

The vote was expected to draw a line under the long tussle for power, but a rival AIADMK politician, O Panneerselvam and his supporters vowed to ramp up their fight to form the government. AFP

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II
BARRACK NO.18 SINDH SECRETARIAT NO.4-A, KARACHI
PH # 99204922
NOTICE INVITING TENDER

Ref.No:TC/G-55/2102 Dated:16-02-2017
Procuring Agency invites sealed bids in single envelope method from all the interested bidders under SPPRA Rules 2010 for the following works.

S. No.	Name of Work	Estimated Cost	Cost of Bidding Documents	Time Allowed For Completion
1.	M/R to Barrack No. 15 Sindh Secretariat Block 4-A Karachi Office of the Minister Information Science & Technology.	Rs.2469300/-	Rs.3000/-	03 Month
2.	M/R to Barrack No.20-A(iii) G+1 Building Sindh Secretariat Block 4-A Karachi Shifted Nab Court No.07.	Rs.1014000/-	Rs.3000/-	03 Month
3.	M/R to Sindh Secretariat Building No.I, Karachi (Roof Treatment VIP side Portion).	Rs.1155500/-	Rs.3000/-	03 Month
4.	M/R to Sindh Secretariat No.I (New Building) Karachi (Providing Partition in Dining Hall in Conference Room /c/ Colouring, Painting and Misc. works at 7th Floor).	Rs.2499700/-	Rs.3000/-	03 Month
5.	M/R to Sindh Secretariat Building No.VI, (Finance Building) Karachi (External Weather Shield painting Ground to 7th Floor./c/ Compound Wall).	Rs.1195000/-	Rs.3000/-	03 Month
6.	M/R to Sindh Secretariat Building No.I, (New Building) Karachi (Colouring Painting in Different Offices at Different Floor).	Rs.1496500/-	Rs.3000/-	03 Month
7.	M/R to Sindh Secretariat Building No.II, (Tughlaq House) Karachi (Renovation of Office of Chairman CMIT and Corridor).	Rs.2373300/-	Rs.3000/-	03 Month
8.	M/R to Sindh Secretariat No.I (New Building) Karachi (Improvement of Motor Cycle Parking).	Rs.2535000/-	Rs.3000/-	03 Month
9.	M/R to Barrack No. 18 Sindh Secretariat Block 4-A Karachi Office of the Executive Engineer, Provincial Buildings Division No.I, H & III Govt. of Sindh Karachi (roof Treatment Floor work Joinery Repair Work Colouring & Painting Int: W/S & S/F, Aluminium works Ext: Services).	Rs.1129100/-	Rs.3000/-	03 Month
10.	Establishment of Institute of Psychiatry & Trauma Centre at Sindh Government Hospital Saadabad, Karachi, Construc-	Rs.2294500/-	Rs.3000/-	06 Month

S. No.	Description of Work	Estimated Cost	Cost of Bidding Documents	Time Allowed For Completion
11.	Establishment of Institute of Psychiatry & Trauma Centre at Sindh Government Hospital Saadabad Karachi Construction of Under Ground Tank & Over Head Tank, (Construction of Trauma Centre) (ADP#614 2016-17).	Rs.1798400/-	Rs.3000/-	06 Month
12.	M/R to Sindh Secretariat Building No.V, Karachi (Repair / Renovation of Local Government offices First Floor).	Rs.2000000/-	Rs.3000/-	04 Month

- The intending participants can submit their applications in the office of undersign along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately from the date of publication of N.I.T. during office hours upto 13-03-2017. No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.
- The bids will be received back on 14-03-2017 up to 1.00 p.m. and will be opened on the same day @ 2.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain un-responded or are not accepted then the same will be issued and open on the following dates:-

Schedule of Un Responded Bids.

Date of Issue	Date of Opening
2 nd attempt date of issuance for bidding documents from 15-03-2017 to 30-03-2017	2 nd = 30-03-2017 received upto 01.00 PM and opened on same day 2:00 PM

- Eligibility / Conditions:-**
 - Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid costs.
 - For electrical work valid license issued from Inspectorate of Electrical License Sindh of the similar region with respect to works, shown above
 - List of work and copy of letter of award of work / work orders of equivalent cost or above (Experience of relevant Works).
 - Registration with Income Tax Department (NTN copy) and Sindh Revenue Board (SRB), (Sales Tax Registration) and copy of CNIC.
 - Turn-over of at least three years for relevant amount of works or more.
 - Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.
 - The 2% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
 - Affidavit to the effect that firm has not been black listed previously by any executing agency.
 - Affidavits to the effect that all documents / particulars / information furnished are true and correct.
 - The competent Authority reserves the right to reject any or all the tenders in accordance with SAPRA Rules 2010.
 - Conditional Tenders will not be entertained.
 - Advertisement can be seen on Sindh Government web site (www.Sindh.gov.pk) and SPPRA web site.
 - In case, Government announce any public Holiday on Schedule dates, the tender will be submitted / opened on the next working day, as per usual schedule in accordance with rule-41 (B) of SPPRA 2010.

EXECUTIVE ENGINEER
Provincial Buildings Division No.II
Karachi

INF-KRY:No.805/17

آفيس آف ايگزیکيٽو انجنيئر پراونشل بلڊنگس ڊويزن نمبر II

سن 2017 جي آفيس آف ايگزیکيٽو انجنيئر پراونشل بلڊنگس ڊويزن نمبر II

ٽينڊر گھرائڻ جو نوٽيس

Ref: NO/G-55/2102 Dated: 16-02-2017

پروڪيورنگ آفيس هيٺين ڪم جي لاءِ SPPRA رولز 2010 تحت مٿي خواهشمند آڇ ڏيندڙن کان سنگل انولپ ميٽر مھربند آڇن جي دعوت ڏني ٿي

نمبر	ڪم جو نالو	ڪم ٿيڻ لاءِ لاڳت	آڇ دستاويز لاءِ لاڳت	تڪميل جو ٽيڊر
1	بيروڪ نمبر 15 سنڌ سيڪريٽريٽ بلاڪ 4-A، ڪراچي جي M&R آفيس آف ڊي منسٽر انفارميشن سائنس اينڊ ٽيڪنالاجي	2469300 روپيا	3000 روپيا	مهينا
2	بيروڪ نمبر G-1, 20-A(III)، ڊي ڊنگ سنڌ سيڪريٽريٽ بلاڪ 4-A، ڪراچي منتقل ٿيل نيم حڪومت نمبر 07 جي M&R	1014000 روپيا	3000 روپيا	مهينا
3	سنڌ سيڪريٽريٽ بلڊنگ نمبر 1، ڪراچي جي M&R (روف ٽريميمينٽ VIP سائيڊ پورشن)	11550500 روپيا	3000 روپيا	مهينا
4	سنڌ سيڪريٽريٽ نمبر 1، (نيو بلڊنگ) ڪراچي جي M&R (ڪانفرنس روم ۽ ڊائيننگ هال ۽ پارٽيشن فرائي سان ڪارنگ پينٽنگ ۽ گڏيل ڪم واقع 7th فلور)	2499700 روپيا	3000 روپيا	مهينا
5	سنڌ سيڪريٽريٽ بلڊنگ نمبر 1، (فائنل بلڊنگ) ڪراچي جي M&R (گرائونڊ ڪان 7th فلور ٽائين ايڪسٽرنيل ويئر شيڊ پينٽنگ سان چوڊواري)	1195000 روپيا	3000 روپيا	مهينا
6	سنڌ سيڪريٽريٽ بلڊنگ نمبر 1، (نيو بلڊنگ) ڪراچي جي M&R (مختلف فلورز تي مختلف آفيسن جي ڪارنگ پينٽنگ)	1496500 روپيا	3000 روپيا	مهينا
7	سنڌ سيڪريٽريٽ بلڊنگ نمبر 1، (تعلق هائوس) ڪراچي جي M&R (جي رمين CMTI جي آفيس ۽ ڪورويور جي رينويشن)	2173300 روپيا	3000 روپيا	مهينا
8	سنڌ سيڪريٽريٽ نمبر 1، (نيو بلڊنگ) ڪراچي جي M&R (موٽر سائيڪل پارڪنگ جي امپروومنٽ)	2535000 روپيا	3000 روپيا	مهينا
9	بيروڪ نمبر 18 سنڌ سيڪريٽريٽ بلاڪ 4-A، ڪراچي، آفيس آف ڊي ايگزیکيٽو انجنيئر پراونشل بلڊنگس ڊويزن نمبر II، III ۽ III حڪومت سنڌ ڪراچي جي M&R، (روف ٽريميمينٽ، فلور ڊوڪ چوٿي ريشر ورڪ ڪارنگ، پينٽنگ انٽرنيٽ W/S ۽ S/F ريشر ورڪس ايڪسٽرنيل سروسز)	1129100 روپيا	3000 روپيا	مهينا
10	انسٽيٽيوٽ آف سائيڪلري ۽ ٿراما سينٽر جو قيام واقع سنڌ گورنمينٽ اسپتال سعودي آباد ڪراچي انٽر گرائونڊ ٽيڪ ۽ اوور هيڊ ٽيڪ جي تعمير (سائيڪلري انسٽيٽيوٽ) (ADP614 2016-17)	2294500 روپيا	3000 روپيا	مهينا
11	انسٽيٽيوٽ آف سائيڪلري ۽ ٿراما سينٽر جو قيام واقع سنڌ گورنمينٽ اسپتال سعودي آباد ڪراچي انٽر گرائونڊ ٽيڪ ۽ اوور هيڊ ٽيڪ جي تعمير (ٿراما سينٽر) (ADP614 2016-17)	1798400 روپيا	3000 روپيا	مهينا
12	سنڌ سيڪريٽريٽ بلڊنگ نمبر 7، ڪراچي جي M&R (لوڪل گورنمينٽ آفيسز فرسٽ فلور جي رينويشن ريشر)	2000000 روپيا	3000 روپيا	مهينا

01. ارادو رکندڙ حصر وٺندڙ سندن درخواستون هيٺ دستخط ڪندڙ جي آفيس ۾ هيٺين فهرست ۾ ڄاڻايل هر هڪ ڪم لاءِ الڳ آڇ دستاويزن جي اجراءِ جي لاءِ دستاويزن گهرجن سان گڏ N.I.T جي اشاعت جي تاريخ کان وٺي 13-03-2017 تائين آفيس وقت دوران جمع ڪرائي سگهن ٿا. آڇ دستاويزن جي لاڳت جي ادا ٿيڻ کان پوءِ دستاويز فراهم نه ڪيو ويندو ادا ٿيڻ کان پوءِ ڪم جي لاءِ ڀيڙت رسيٽ جي صورت ۾ يا ٻي آرڊر جي صورت ۾ ڪم ڪيو ويندو.

02. آڇون 14-03-2017 تي منجهند 01.00 وڳي تائين واپس ورتيون وينديون ۽ ساڳي ڏينهن منجهند 02.00 وڳي پروڪيورمينٽ ڪاميٽي ۽ مولف تي موجود رهڻ جي خواهشمند آڇ ڏيندڙن يا سندن اختياردارن سان موجودگي ۾ ڪوليون وينديون. ٽيڊرن جي موت نه ملڻ يا قبول نه ٿيڻ جي صورت ۾ ساڳيا هيٺين تاريخن تي جاري ڪيا ۽ کوليا ويندا.

موت نه ملندڙ آڇن جو شيڊيول

<p>اهلڪارن جي تاريخ</p> <p>ٻي ڪوشش ۽ آڇ دستاويز تاريخ 30-03-2017 تي 01.00 وڳي تائين واپس ورتا ڪان 30-03-2017 تائين جاري ڪيا ويندا.</p>	<p>اجراءِ جي تاريخ</p> <p>ٻي ڪوشش ۽ آڇ دستاويز تاريخ 30-03-2017 تي 01.00 وڳي تائين واپس ورتا ڪان 30-03-2017 تائين جاري ڪيا ويندا.</p>
----------------------------------------------------------------------------------------------------------------------------------------	---------------------------------------------------------------------------------------------------------------------------------------

3. اهلڪار/ضابطو:-
 - (i) آڇ لاڳت کي نظر ۾ رکندي لاڳاپيل ڪمپني جي يا مٿي ڏنيل ٻين پبلڪ سروسز ڪانفرنس وٽان رجسٽريشن
 - (ii) اليڪٽريڪل ڪم جي لاءِ مٿي ڄاڻايل ڪم جي حوالي سان ساڳي ريجن جي انسپيڪٽوريٽ آف اليڪٽريڪل لائيسنس سنڌ پاران جاري ڪيل لائيسنس
 - (iii) ڪم يا تفصيل ۽ ڪم ڏيڻ جي ليٽر جي ڪاپي برابر لاڳت يا ان کان وڌيڪ جا ورڪ آرڊرز (لاڳاپيل ڪم جو تحرير)
 - (iv) انٽر ٽيڪس ڊپارٽمينٽ (NTN ڪاپي) ۽ سنڌ روپيو بورڊ (SRB)، (سپلز ٽيڪس رجسٽريشن) سان رجسٽريشن ۽ CNIC جي ڪاپي
 - (v) لاڳاپيل ڪم جي لاڳت يا ان کان مٿي جو گهٽ ۾ گهٽ ٽن سالن جو ٽرن اوور
 - (vi) حلف نامي تي ساڳي ٽن فرم ڪنهن مقدمي، ڊپارٽمينٽل رٿت ۽ ملوث نه آهي نه وري ڪنهن سرڪاري ڪارن ۾ ڪو ڪم ٿي رهيو آهي يا ڪم جي تڪميل ۾ غير ضروري دير ڪئي آهي
 - (vii) 2% سونڀي رقم هيٺ دستخط ڪندڙ جي حق ۾ آڇ دستاويز جمع ڪرائڻ جي وقت شيڊيولڊ بينڪ مان جاري ڪيل ڀيڙت جي صورت ۾ هجڻ گهرجي.
 - (viii) ان ڳالهه جو حلف نامو ٽن فرم پهريان ڪنهن ايگزیکيٽو انجنيئر پاران پبلڪ لسٽ ٿيل نه آهي
 - (ix) ان ڳالهه جو حلف نامو ٽن فرم ڪنهن سمورا دستاويز تفصيل شعلازمات سڄي ۽ درست آهي
 - (x) مڃاڻ اختياريا SPPRA رولز 2010 سان مطابقت ۾ ڪنهن هڪ يا مٿي آڇن کي ره ڪرڻ جو حق محفوظ رکي ٿي
 - (xi) مشروط ٽيڊرن تي غور نه ڪيو ويندو.
 - (xii) اشتها حڪومت سنڌ جي ويب سائيٽ (www.stdd.gov.pk) سان گڏو گڏ SPPRA جي ويب سائيٽ تي پڻ ڏسي سگهجي ٿو
 - (xiii) مقرر تاريخن تي حڪومت پاران عام موڪلڻ جي اعلان ڪرڻ جي صورت ۾ SPPRA سال 2010 جي رول (B) 41 سان مطابقت ۾ عام شيڊيول تحت، ٽينڊر آڳوڻي ڪم ڪار واري ڏينهن تي جمع ڪرايا/کوليا ويندا.

ڊاڪٽر ظفر قلندر لعل شهباز رح جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي. ڊاڪٽر جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي. ڊاڪٽر جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي. ڊاڪٽر جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي.

ان 15 جتن کي طبي امداد ڏني فارغ ڪيو ويو. جتن جو علاج چانديڪا اسپتال جي حادثو ۾ فوت ٿي. ڊاڪٽر جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي. ڊاڪٽر جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي.

ڊاڪٽر جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي. ڊاڪٽر جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي. ڊاڪٽر جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي.

ڊاڪٽر جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي. ڊاڪٽر جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي. ڊاڪٽر جي مزار تي لال پير ڏهاڪي بائيڪ ائڪسيڊنٽ حادثو ۾ فوت ٿي.



پندرہویں ستمبر 2017ء کو لاہور میں منعقد ہونے والے اجلاس میں شرکت کرنے والے افسران کی تصویر

دعا کے لئے جہاں تک ممکن ہو سکے گا 15 لاکھ روپے اور شہرہ زلیخا کے لئے 10 لاکھ روپے کی رقمیں منظور کی گئی ہیں۔

پندرہویں ستمبر 2017ء

انتظامیہ کو ایک سیل اور ہراساں کرنے والے سلسلے میں شہرہ زلیخا کے لئے انتظامیہ کے تحت ایک سیل قائم کیا گیا ہے۔

پندرہویں ستمبر 2017ء

پارٹی سیکرٹری کے مطابق حکومت نے پارٹی کے کارکنوں کو شہرہ زلیخا کے لئے ایک سیل قائم کیا ہے۔

پندرہویں ستمبر 2017ء

پارٹی سیکرٹری نے پارٹی کے کارکنوں کو شہرہ زلیخا کے لئے ایک سیل قائم کیا ہے۔

د فترا یگزیکٹو اسیسٹنٹس اور نیشنل بلڈنگ ڈیولپمنٹ سبکدوشی کرچی

جرک نمبر 18، سندھ سیکرٹریٹ، 4-A کراچی، فون نمبر 99204972

نمبر TC/G-55/2102

نوٹس طلبی ٹینڈرز

پریکٹس ادارہ کو مندرجہ ذیل کاموں کے لئے SPPRA قوانین 2010 کے تحت منسلک نفاذ طریقہ کار کے مطابق رجسٹرڈ اور رجسٹرڈ ہونے والے تمام طلباء کو مطلع کیا گیا ہے۔

کام نمبر 18، سندھ سیکرٹریٹ، 4-A کراچی، فون نمبر 99204972

Table with 4 columns: Item No., Description, Quantity, and Price. It lists various construction and supply items for a project in Karachi.

- 1- شریک ہونے کے خواہشمند ہونے والے تمام طلباء کو مطلع کیا گیا ہے۔
2- ہدایات 14-03-2017 دن ایک بجے تک واپس وصول کی جائیں گی اور اسی روز دن دو بجے پریکٹس کونسل اور مقررہ رجسٹرڈ رجسٹرار کے پاس جمع کرنا ہے۔

وزیر اعلیٰ اور شریف نے خود کیا، لیکن مل نہ کرنے کی ذمہ داری ہم منسٹر پر آتی ہے۔

پارٹی سیکرٹری نے پارٹی کے کارکنوں کو شہرہ زلیخا کے لئے ایک سیل قائم کیا ہے۔

پارٹی سیکرٹری نے پارٹی کے کارکنوں کو شہرہ زلیخا کے لئے ایک سیل قائم کیا ہے۔

پارٹی سیکرٹری نے پارٹی کے کارکنوں کو شہرہ زلیخا کے لئے ایک سیل قائم کیا ہے۔