



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE CHIEF ENGINEER (IP&D)

### BID EVALUATION REPORT


|    |  |   |
|----|--|---|
| 1  | Name of Procuring Agency:                        | KARACHI WATER & SEWERAGE BOARD  |
| 2  | Tender Reference No:                             | SPPRA Serial No.25908 I.D # _____   |
| 3  | Tender Description/Name of Work/Item:            | <b>REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" DIA RCC PIPE AT C-32/1 BLOCK-07 NEAR SAFOORA CHOWK OPPOSITE GUL HOUSE SOCIETY INCLUDING DESILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR DIVISION</b> |
| 4  | Method of Procurement:                           | Single Stage (One Envelop)  |
| 5  | Tender Published:                                | SPPRA Web Site  |
| 6  | Total Bid Documents Sold:                        | 3 Nos   |
| 7  | Total Bid Received:                              | 3 Nos   |
| 8  | Technical Bid Opening Date (if applicable):      | N/A   |
| 9  | No. of Bid Technically Qualified (if applicable) | N/A   |
| 10 | Bid (s) Rejected:                                | 02 Nos  |
| 11 | Financial Bid Opening Date:                      | 22-12-2015  |


### 12 BID EVALUATION REPORT


| S# | Name of Firm / Bidder    | COST OFFERED BY THE BIDDER | RANKING IN TERMS OF COST | COMPARISON WITH ESTIMATED COST | REASON FOR ACCEPTANCE / REJECTION  | REMARKS                  |
|----|--------------------------|----------------------------|--------------------------|--------------------------------|--|--------------------------|
| 1  | M/s.Nazar Gul & Brothers | Rs.8,39,466/-              | 1 <sup>st</sup> Lowest   | At Par                         | Pay Order and other required documents are attached. P.O # 13077016 dt: 15-12-2015 Rs.17,000/- from HBL Tamuria Market Block-B North Nazimabad Branch Karachi              | Substantially Responsive |
| 2  | M/s.Tooba Enterprises    | Rs.8,40,064/-              | -                        | @0.071% Above                  | Pay Order attached but other required documents are not attached. P.O # 13077048 dt: 18-12-2015 Rs.20,000/- from HBL Tamuria Market Block-B North Nazimabad Branch Karachi | Un Responsive            |
| 3  | M/s.Serena Enterprises   | Rs.8,42,794/-              | -                        | @0.396% Above                  | Pay Order and other required documents are not attached.   | Un Responsive            |


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Nazar Gul & Brothers** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

  
(M. Shad Ali)  
D.A.O (District East)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Syed Muhammad Jamil Akhter)  
Chief Engineer (W&S)  
Member

  
(Syed Malik Koor-ul-Hasnain)  
Chief Engineer (IPD)  
Convener

**COMPARATIVE STATEMENT**

**Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" DIA RCC PIPE AT C-32/1 BLOCK-07 NEAR SAFOORA CHOWK OPPOSITE GUL HOUSE SOCIETY INCLUDING DESILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR DIVISION**

| Item No | Description of Work   | Estimated Cost |      |         |        | M/s. Nazar Gul & Brothers |         | M/s. Toobha Enterprises |         |            |
|---------|---|----------------|------|---------|--------|---------------------------|---------|-------------------------|---------|------------|
|         |   | Quantity       | Rate | Per     | Amount | Rate                      | Amount  | Rate                    | Amount  |            |
| 1       | Scarifying the Existing road Surface.   | 2580           | Sft  | 116.16  | %Sft   | 2,996.93                  | 116.16  | 2,996.93                | 116.50  | 3,005.70   |
| 2       | Dismantling and removal road matting  | 2580           | Cft  | 605.00  | %Cft   | 15,609.00                 | 605.00  | 15,609.00               | 605.00  | 15,609.00  |
| 3       | Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). Lift 0' - 5ft | 5160           | Cft  | 4650.00 | %0Cft  | 23,994.00                 | 4650.00 | 23,994.00               | 4700.00 | 24,252.00  |
| 4       | Excavation for pipe line in trenches, pits in wet silt clay or mud i/c trimming and dressing sides to true alignment and shape; leveling of beds of trenches to correct level and grade; cutting joint holes and disposal of surplus earth within one chain as directed by Engineering Incharge. Providing fence guard, light, flags and temporary crossing for non vehicular traffic where ever required lift upto 5' ft and lead upto one chain.<br>Lift upto 00' - 05'             | 5160.00        | Cft  | 5400.00 | %0Cft  | 27,864.00                 | 5400.00 | 27,864.00               | 5400.00 | 27,864.00  |
| 5       | Providing, & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 08" Dia Pipe  | 408            | Rft  | 206.00  | P/Rft  | 84,048.00                 | 206.00  | 84,048.00               | 207.00  | 84,456.00  |
|         | 12" Dia Pipe  | 520            | Rft  | 367.00  | P/Rft  | 190,840.00                | 367.00  | 190,840.00              | 365.50  | 190,060.00 |

*23/12*

*[Signature]*

*[Signature]*

*23/12/28*

**Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" DIA RCC PIPE AT C-32/1 BLOCK-07 NEAR SAFOORA CHOWK OPPOSITE GUL HOUSE SOCIETY INCLUDING DESILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR DIVISION**

| Item No | Description of Work  | Estimated Cost |      |          | M/s. Nazir Gul & Brothers |            | M/s. Tooba Enterprises |            |          |            |
|---------|--|----------------|------|----------|---------------------------|------------|------------------------|------------|----------|------------|
|         |  | Quantity       | Rate | Per      | Amount                    | Rate       | Amount                 | Rate       | Amount   |            |
| 6       | Providing manhole 4' feet (inside) and 5 feet clear depth with C.I Frame 15 Kg cast in situ with 1:2:4 CC in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 1/2" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia M.S foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of engineer incharge. | 16             | Nos  | 14529.29 | Each                      | 232,468.64 | 14529.29               | 232,468.64 | 14535.00 | 232,560.00 |
| 7       | Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job.<br>(i) Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench   | 20             | Days | 1500.00  | P/Day                     | 30,000.00  | 1500.00                | 30,000.00  | 1500.00  | 30,000.00  |
| 8       | Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete  | 20             | Nos  | 180.00   | Each                      | 3,600.00   | 180.00                 | 3,600.00   | 180.00   | 3,600.00   |
| 9       | Manufacturing and supplying of RCC Ring Slab of 21" dia (inside) and 36" dia outside 7.5" width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks, casted in 1:1 <sup>1</sup> / <sub>2</sub> :2 <sup>3</sup> / <sub>4</sub> concrete with embedded 15 Kg C.I Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office. (A minimum of 25 slabs per trip will be transported.                    | 20             | Nos  | 1906.60  | Each                      | 38,132.00  | 1906.60                | 38,132.00  | 1906.70  | 38,134.00  |

*22/12*

*22/12*

*22/12*

**Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" DIA RCC PIPE AT C-32/1 BLOCK-07 NEAR SAFOORA CHOWK OPPOSITE GUL HOUSE SOCIETY INCLUDING DESILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATIONS OF GULLISTAN-E-JOHAR DIVISION**

| Item No | Description of Work  | Estimated Cost |      |         |        | M/s. Nazar Gul & Brothers |         | M/s. Tooba Enterprises |         |           |
|---------|--|----------------|------|---------|--------|---------------------------|---------|------------------------|---------|-----------|
|         |  | Quantity       | Rate | Per     | Amount | Rate                      | Amount  | Rate                   | Amount  |           |
| 10      | Shifting to the site and Fixing of 36" dia (outer) Ring Slab in perfect position on damaged manholes i/c cutting of the damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness and disposal of the debris.  | 20.00          | Nos  | 563.09  | Each   | 11,261.80                 | 563.09  | 11,261.80              | 563.50  | 11,270.00 |
| 11      | Manufacturing and supplying of RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars @ 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia.  | 36             | Nos  | 913.63  | Each   | 32,890.68                 | 913.63  | 32,890.68              | 913.70  | 32,893.20 |
| 12      | Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.   | 10335.00       | Cft  | 2760.00 | %0Cft  | 28,524.60                 | 2760.00 | 28,524.60              | 2760.00 | 28,524.60 |
| 13      | Carriage of 100 Cft / 5 Tons of all materials like stone aggregate, spawl, coal, lime, surkhi etc B.G Rail fastening points and crossing bridges, Girders, pipes sheet Rail, M.S Bars etc. or 1000 Nos bricks, 10"x5"x3" or 1000 Nos: tiles, 12" x6"x2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other means owned by the Contractors.<br><u>Carriage for 07 Miles</u> | 2565.00        | Cft  | 804.52  | %Cft   | 20,635.94                 | 804.52  | 20,635.94              | 804.52  | 20,635.94 |

*M. Nazam*  
22/12


*[Signature]*


*[Signature]*


*[Signature]*  
25/12/2015


**Name of Work: REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" DIA RCC PIPE AT C-32/1 BLOCK-07 NEAR SAFOORA CHOWK OPPOSITE GUL HOUSE SOCIETY INCLUDING DESILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR DIVISION**


| Item No | Description of Work   | Estimated Cost |      |       | M/s. Nazar Gul & Brothers |                | M/s. Tooba Enterprises |                |        |                |
|---------|---|----------------|------|-------|---------------------------|----------------|------------------------|----------------|--------|----------------|
|         |   | Quantity       | Rate | Per   | Amount                    | Rate           | Amount                 | Rate           | Amount |                |
| 14      | Cleaning inside Sewerage line completely restoring original silt free space / diameter of pipe lines by labour and equipment (Mechanically / Electrically driven). Including accessories like pulley's steel ropes, buckets and draggers sizing from 6" to 18" dia their "to and fro" pulling action (No of passes shall be as many as required) would be under taken in two phases (1st phase entire length from down stream to up stream) bringing down peak hours sewage to flow inside pipe line (as free flow) and in 2nd phase from up stream to down stream of entire length using no silt to observed in bucket (6" dia to 18" dia) except only Sewerage water and finally passing a steel ball of dia 12" less than the diameter of pipe. But not exceeding 48" dia ball even for larger dia pipe to ensure perfect cleaning. The job including all the hire / cost of equipment and accessories of above winching machine / devises alongwith / Engine with winching drum set having, steel rope pulley mounted over it, steel bucket 6" to 18" dia hocks and other protection like safety barriers, traffic signs, traffic ensuring no damages to pipe line alongwith ensuring safety to labour and other public property / lives and removala of silts / solid during desilting and clearance of site etc complete as per full satisfaction of site Engineer. 12" dia |                |      |       |                           |                |                        |                |        |                |
|         | TOTAL QUOTED / CORRECTED COST   | 1200.00        | Rft  | 80.50 | P/Rft                     | 96,600.00      | 80.50                  | 96,600.00      | 81     | 97,200.00      |
|         |   |                |      |       |                           | <b>839,466</b> |                        | <b>839,466</b> |        | <b>840,064</b> |

  
 (Saif-ul-Haque)  
 Addl. Director Internal Audit  
 KMC - Member

  
 (Magsood Ahmed Shaikh)  
 Superintending Engineer (K.M.C)  
 Member

  
 (Syed Muhammad Jamil Akhter)  
 Chief Engineer (W&S)  
 Member

  
 (Syed Mashtak-ur-Rasheed)  
 Chief Engineer (IPD)  
 Convener

  
 (Saif-ul-Haque)  
 Addl. Director Internal Audit  
 KMC - Member

**Method of Procurement:** Single Stage Single Envelope.

**Name of Work:** REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" DIA RCC PIPE AT C-32/1 BLOCK-07 NEAR SAFOORA CHOWK OPPOSITE GUL HOUSE SOCIETY INCLUDING DESILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR DIVISION

**MINUTES OF BID OPENING MEETING.**


A meeting of the procurement committee of this department was held on 22-12-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

2. Three bidders submitted their bids till the deadline of submission.
  - i. M/s. Nazar Gul & Brothers
  - ii. M/s. Tooba Enterprises
  - iii. M/s. Serena Enterprises
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


| S. No | Name of Firm             | Quoted Price  | Amount of Bid Security | Pay Order No. / Date   |
|-------|--------------------------|---------------|------------------------|--|
| 01    | M/s.Nazar Gul & Brothers | Rs.8,39,461/- | Rs.17,000/-            | P.O # 13077016 dt: 15-12-2015 from HBL Tamuria Market Block-B North Nazimabad Branch Karachi |
| 02    | M/s.Tooba Enterprises    | Rs.8,40,064/- | Rs.20,000/-            | P.O # 13077048 dt: 18-12-2015 from HBL Tamuria Market Block-B North Nazimabad Branch Karachi |
| 03    | M/s.Serena Enterprises   | Rs.8,42,794/- | -                      | Pay Order not Attached.  |


4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

  
 (Arshad Ali)  
 D.A.O (District East)  
 Member / Secretary

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit – KMC Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

  
 (Syed Muhammad Jamil Akhter)  
 Chief Engineer (W&S)  
 Member

  
 (Syed Mashkoor ul Islam)  
 Chief Engineer (IPD)  
 Convener

**Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage–One Envelope)**


Description of work: **REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" DIA RCC PIPE AT C-32/1 BLOCK-07 NEAR SAFOORA CHOWK OPPOSITE GUL HOUSE SOCIETY INCLUDING DESILTING OF 12" DIA BADLY SILTED SEWERAGE LINE AT DIFFERENT LOCATIONS OF GULISTAN-E-JOHAR DIVISION**

Date of Opening: 22-12-2015


**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**


Eligibility/ Qualification Criteria:

| S. No. | Eligibility / Qualification Criteria   | Bidders' Name            |                       |                        |
|--------|--|--------------------------|-----------------------|------------------------|
|        |  | M/s.Nazar Gul & Brothers | M/s.Tooba Enterprises | M/s.Sarena Enterprises |
| 1.     | Registration with PEC (if applicable)  | N/A                      | N/A                   | N/A                    |
| 2.     | NTN  | Yes                      | No                    | No                     |
| 3.     | Sales Tax Registration (FBR)   | N/A                      | N/A                   | N/A                    |
| 4.     | Registration with Sindh Revenue Board (SRB)  | Yes                      | No                    | No                     |
|        | <b>Qualification Criteria:</b>   |                          |                       |                        |
| 5.     | Minimum three years' experience of relevant field.   | Yes                      | No                    | No                     |
| 6.     | Turnover of at least last three years  | Yes                      | No                    | No                     |
| 7.     | Required Bid Security is attached.   | Yes                      | Yes                   | No                     |
| 8.     | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes                      | Yes                   | Yes                    |
| 9.     | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44         | N/A                      | N/A                   | N/A                    |
| 10.    | Qualified/ disqualified  | Qualified                | Disqualified          | Disqualified           |

  
(Ashad Ali)  
D.A.O (District East)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Syed Muhammad Jamil Akhter)  
Chief Engineer (W&S)  
Member

  
(Syed Mashkoor-ul-Hasnain)  
Chief Engineer (P&D)  
Convener



**KARACHI WATER & SEWERAGE BOARD**  
**ATTENDANCE SHEET OF CONTRACTORS**

NAME OF WORK : REHABILITATION / REPLACEMENT OF DEFECTED SEWERAGE SYSTEM 12" DIA RCC PIPE AT C-32/1 BLOCK-07 NEAR SAFOORA CHOWK OPPOSITE GUL HOUSE SOCIETY INCLUDING DESILTING OF 12" DIA BADLY SITED SEWERAGE LINE AT DIFFERENT LOCATIONS OF GULISTAN-E-JAUHAR DIVISION.

*Gulistan*

1. DATE OF OPENING & TIME: 22-12-2015 AT 2.30 PM

2. ESTIMATED COST: RS.8,39,466/=

3. SERIAL # UNDER SERIAL NO. 25908.

| S.NO | NAME OF FIRM                         | NAME OF REPRESENTATIVES & DESIGNATION | SIGNATURE          |
|------|--------------------------------------|---------------------------------------|--------------------|
| 1    | <i>M/s. Nazam Eng'g &amp; Const.</i> | <i>(Signature)</i>                    | <i>(Signature)</i> |
| 2    | <i>Tooba BWP Coy.</i>                | <i>Sami</i>                           | <i>(Signature)</i> |
| 3    | <i>Serani Eng'g</i>                  | <i>Ashraf</i>                         | <i>(Signature)</i> |
| 4    |                                      |                                       |                    |
| 5    |                                      |                                       |                    |
| 6    |                                      |                                       |                    |
| 7    |                                      |                                       |                    |
| 8    |                                      |                                       |                    |
| 9    |                                      |                                       |                    |
| 10   |                                      |                                       |                    |
| 11   |                                      |                                       |                    |
| 12   |                                      |                                       |                    |