

10-284

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (BIN QASIM, TOWN)

Cell # 0334-3036155

Razzakabad, Health Centre Near TMA Bin Qasim Town Office, Karachi,

No: EE/SEW/BQT/KW&SB/SPPRA/ 2015/ 59

Dated: 09-04-2015

SUBJECT: DESILTING / CLEANING 24" & 18" DIA CHOKED SEWER LINES TO RESTORE ORIGINAL CAPACITY OF SEWER LINES FROM UC-04 OFFICE TO THADDO NALLAH AND MALIR RIVER TO AL-SYED CENTRE NEAR GOBRI GROUND BIN QASIM TOWN.

Enclosed please find herewith, Bid Opening Report & its Bid Evaluation Report & Comparative Statement (in-original) for the subjected work for information and further necessary action.

SPPRA INWARD DIARY

NO: 4588

DATED: 07-24-15

G

Ghulam Muhammad Hub
Executive Engineer (Sew)
Bin Qasim Town, KW&SB

To, ✓
Director (CB) SPPRA, GOS,
w.r.t. SPPRA S. NO.23119

Copy to:-

1. CE (IPD), KW&SB
2. CE (District Malir), KW&SB.
3. Representative of D.G (T/S) KMC.
4. Representative of Finance Advisor, KMC.
5. AO (District Malir), KW&SB.
6. All Participant Bidders
7. Office Copy.

g/h
m/k
Put up original
19/4/15
AS/A

NOTE SHEET

(06)

Paras

Reference

SUB: DESILTING / CLEANING 24" & 18" DIA CHOKED SEWER LINES TO RESTORE ORIGINAL CAPACITY OF SEWER LINES FROM UC-04 OFFICE TO THADDO NALLAH AND MALIR RIVER TO AL-SYED CENTRE NEAR GOBRI GROUND BIN QASIM TOWN

37
6. Recommendation of the Committee


Three Contractor participated in the bid, the lowest bidder i.e M/s.Park View Associates quoted / corrected bid cost amounting to Rs.9,97,915/- (Rupees Nine Lac Ninety Seven Thousand Nine Hundred and Fifteen only) which is @0.061% Below from the Engineer's Estimate, the Procurement Committee-I assessed the bid of Lowest Bidder on market rate basis which is reasonable and recommended for approval of Competent Authority, KW&SB subject to the completing all codal formalities of SPPRA-2010 by the concerned DDO / DAO. Expenditure is chargeable to the H/A No.8214-16 vide Para-20/N3 for the financial year 2014-2015 to meet the expenditure.



(Arshad Ali)
D.A.O (District East)
Member / Secretary




(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member



(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member



(S. Muhammad Jamil Akhter)
Chief Engineer (MK&E)
Member


(Abdul Rahim Khan)
Chief Engineer (MK&E)
Convener

The C.E (MK&E)

NOTE SHEET

(07)

Paras

Reference

SUB: DESILTING / CLEANING 24" & 18" DIA CHOCKED SEWER LINES TO RESTORE ORIGINAL CAPACITY OF SEWER LINES FROM UC-04 OFFICE TO THADDO NALLAH AND MALIR RIVER TO AL-SYED CENTRE NEAR GOBRI GROUND BIN QASIM TOWN

EVALUATION REPORT

31 1. ENGINEER ESTIMATE

The concerned Executive Engineer (Sewerage) Bin Qasim Town Division, prepared an estimate for amount of Rs.9,98,523/- which was checked by Design Office for an amount of Rs.9,98,523/-. The M.D, KW&SB accorded approval for calling tender vide Para-22/N-3.

32 2. BIDDING DOCUMENT

The bidding documents were prepared by concerned Executive Engineer. The bidding documents are based on the design for the work prepared by concerned Executive Engineer (Sewerage) Bin Qasim Town Division.

33 3. BIDDING PROCEDURE

The re-invitation of tenders and availability of tender documents were notified through SPPRA Web Site vide No.EE(SEW)/BQT/KW&SB/SPPRA /2015/06 Dated:06-03-2015 and SPPRA Web Site vide Serial No.23119 I.D No. _____ which were opened on 25-03-2015.

34 4. RECEIPT OF BIDS

The Two bids were received on 25-03-2015 at 2.00 p.m and opened on same date at 2.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and positions are as under:

| S.No | Name of Firms | Quoted Price | Corrected Price | Rank | Remarks |
|------|---------------------------|---------------|-----------------|------------------------|--------------------------|
| 1. | M/s. Park View Associates | Rs.9,97,915/- | Rs.9,97,915/- | 1 st Lowest | Substantially Responsive |
| 2. | M/s. Razi Associates | Rs.9,98,510/- | Rs.9,98,510/- | 2 nd Lowest | Substantially Responsive |

35 5. PROCUREMENT COMMITTEE-I

The Procurement Committee-I as per Rule-7 of SPPRA-2010 has been re-constituted by the Competent Authority vide No.KWSB/CE(IPD)/2013/236 dated:15-03-2013 comprising on the following officer for opening of bids and all bids shall be evaluated in accordance with the Evaluation Criteria as per letter No.KWSB/CE(IPD)/2013/271 dated:11-11-2013 as the KW&SB are essential department and maintaining the installation of pumping machineries with allied structure, filter plants with allied structure of sewerage and water supply system and essential works cannot be avoided in the great interest of people of Karachi Metropolitan, hence all bids evaluated and recommended subject to the completing all codal formalities of SPPRA by the concerned Division:

| | | |
|---|--|--------------|
| 1 | Chief Engineer (IPD), KW&SB | Convener |
| 2 | Chief Engineer (MK&E), KW&SB | Member |
| 3 | Additional Director Internal Audit KMC | Member |
| 4 | Superintending Engineer (KMC) | Member |
| 5 | D.A.O (District East), KW&SB. | Member/Secy. |

36 The meeting of the Procurement Committee-I was held on 26-03-2015 at 3.00 p.m vide meeting notice No.D.A.O/C.E(Dist.East)/KW&SB/2015/186 dated: 25-03-2015.

COMPARATIVE STATEMENT

Name of Work: **DESILTING / CLEANING 24" & 18" DIA CHOKED SEWER LINES TO RESTORE ORIGINAL CAPACITY OF SEWER LINES FROM UC-04 OFFICE TO THADDO NALLAH AND MALIR RIVER TO AL-SYED CENTRE NEAR GOBRI GROUND BIN QASIM TOWN**


| Item No | Description of Work | Estimated Cost | | | M/s.Park View Associates | | M/s.Razi Associates | | | |
|---------|---|----------------|------|----------|--------------------------|------------|---------------------|------------|----------|------------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | Rate | Amount | |
| 1 | Cleaning inside Sewerage line completely restoring original silt free space / diameter of pipe lines by labour and equipment (Mechanically / Electrically driven). Including accessories like pulley's steel rope, buckets and draggers sizing from 6" to 18" dia their "to and fro" pulling action (No of passes shall be as many as required) would be undertaken in two phases (First phase entire length from down stream to up stream) bringing down peak hours sewage to flow inside pipe line (as free flow) and in 2nd phase from up stream to down stream of entire length using no silt to observed in bucket (6" dia to 18" dia) except only sewage water finally passing a ball of 12" lesser then the diameter of pipe but no exceeding 48" dia ball even for larger dia pipe to ensure perfect cleaning. The job including all the hire / cost of equipment and accessories of above winching machine / devices alongwith / Engine with winching drum set having steel rope pulley mounted over it, steel bucket 6" to 18" dia hocks and other protection like safety barriers, traffic signs, traffic cones ensuring no damages to pipe line alongwith ensuring safety to labour and other public property / lives and removal of silts / solid during desilting and clearance of site etc complete as per full satisfaction of site Engineer. | 3400.00 | Rft | 209.30 | P/Rft | 711,620.00 | 209.30 | 711,620.00 | 209.30 | 711,620.00 |
| | | 625.00 | Rft | 128.80 | P/Rft | 80,500.00 | 128.00 | 80,000.00 | 128.00 | 80,000.00 |
| 2 | Cement concrete plain including placing competing finishing and curing complete, including careening & washing of stone, aggregate without shuttering ratio 1:2:4 | 405.65 | Cft | 14429.25 | %Cft | 58,532.25 | 14426.70 | 58,515.01 | 14425.00 | 58,515.01 |
| 3 | Providing and Fixing C.I frame including cost of material etc. | 225.00 | Kg | 70.00 | P/Kg | 15,750.00 | 70.00 | 15,750.00 | 80.00 | 18,000.00 |






Name of Work: DESILTING / CLEANING 24" & 18" DIA CHOKED SEWER LINES TO RESTORE ORIGINAL CAPACITY OF SEWER LINES FROM UC-04 OFFICE TO THADDO NALLAH AND MALIR RIVER TO AL-SYED CENTRE NEAR GOBRI GROUND BIN QASIM TOWN


| Item No | Description of Work | Estimated Cost | | | M/s.Park View Associates | | M/s.Razi Associates | | | |
|---------|--|----------------|------|---------|--------------------------|------------|---------------------|------------|---------|------------|
| | | Quantity | Rate | Per | Amount | Rate | Amount | Rate | Amount | |
| 4 | Manufacturing and supplying RCC Ring Slab of 21" dia inside diameter 36" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and tow sunk type hooks coated in a 1:1-1/2:3 concrete with embedded 15 Kg C.I Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office (A minimum of 25 slabs per trip will be transported). | 35 | Nos | 1906.60 | | 66,731.00 | 1906.00 | 66,710.00 | 1910.00 | 66,850.00 |
| 5 | Shifting to the site and Fixing of 36" dia Ring Slab in perfect position on damaged manholes including cutting or damaged portion of manhole in proper shape and laying of cement mortar of 2" thickness and disposal of debris. | 35.00 | Nos | 563.09 | Each | 19,708.15 | 562.00 | 19,670.00 | 565 | 19,775.00 |
| 6 | Manufacturing and supplying of RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia. | 50 | Nos | 913.63 | Each | 45,681.50 | 913.00 | 45,650.00 | 875.00 | 43,750.00 |
| | TOTAL QUOTED / CORRECTED COST | | | | | 998,522.90 | | 997,915.01 | | 998,510.01 |
| | | | | | | 998,523 | | 997,915 | | 998,510 |



 (Archived)

 D.A.O (Distt. Peshawar)


 Member / Secretary



 (Saif-ul-Haque)

 Addl. Director Internal Audit

 KMC - Member



 (Maqsood Ahmed Shaikh)

 Superintending Engineer (K.M.C)


 Member



 (S. Muhammad Jamil Akhter)

 Chief Engineer (MK&E)

 Member



 (Abdul Raheem)

 Chief Engineer (M.P.D)

 Convener

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: **DESILTING / CLEANING 24" & 18" DIA CHOKED SEWER LINES TO RESTORE ORIGINAL CAPACITY OF SEWER LINES FROM UC-04 OFFICE TO THADDO NALLAH AND MALIR RIVER TO AL-SYED CENTRE NEAR GOBRI GROUND BIN QASIM TOWN**


Date of Opening: 25-03-2015

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:

| S. No. | Eligibility / Qualification Criteria | Bidders' Name | |
|--------|--|--------------------------|---------------------|
| | | M/s.Park View Associates | M/s.Razi Associates |
| 1. | Registration with PEC (if applicable) | N/A | N/A |
| 2. | NTN | Yes | Yes |
| 3. | Sales Tax Registration (FBR) | N/A | N/A |
| 4. | Registration with Sindh Revenue Board (SRB) | Yes | Yes |
| | Qualification Criteria: | | |
| 5. | Minimum three years' experience of relevant field. | Yes | Yes |
| 6. | Turnover of at least last three years | Yes | Yes |
| 7. | Required Bid Security is attached. | Yes | Yes |
| 8. | Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter. | Yes | Yes |
| 9. | Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44 | N/A | N/A |
| 10. | Qualified/ disqualified | Qualified | Qualified |


Note: The procuring agency may modify the criteria as per their requirements.


(Arshad Ali)
D.A.O (District Engineer)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(S.Muhammad Jamil Akhter)
Chief Engineer (MK&E)
Members


(Abdul Ramin)
Chief Engineer (IPD)
Convener

NIT Sr. No. 23119

Method of Procurement: Single Stage Single Envelope.

Name of Work: DESILTING / CLEANING 24" & 18" DIA CHOKED SEWER LINES TO RESTORE ORIGINAL CAPACITY OF SEWER LINES FROM UC-04 OFFICE TO THADDO NALLAH AND MALIR RIVER TO ALSYED CENTRE NEAR GOBRI GROUND BIN QASIM TOWN

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 25-03-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Park View Associates
 - ii. M/s. Razi Associates
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

| S. No | Name of Firm | Quoted Price | Amount of Bid Security | Pay Order No. / Date |
|-------|---------------------------|---------------|------------------------|---|
| 01 | M/s. Park View Associates | Rs.9,97,915/- | Rs.20,000/- | P.O # 11184425 dt: 27-11-2014 from HBL Safoora Goth Branch Karachi |
| 02 | M/s. Razi Associates | Rs.9,98,510/- | Rs.20,000/- | P.O # AAA 11659183 revalidate on 25-03-2015 from ABL University Road Branch Karachi |

4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Armi Hadeem)
D.A.O (District Audit)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(S. Muhammad Jamil Akhter)
Chief Engineer (MK&E)
Members


(Abdul Rahim)
Chief Engineer (IPD)
Convener

