

# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT

1	Name of Procuring Agency :	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.35761 I.D No.
3	Tender Description/Name of Work/Item:	<b>URGENT / EMERGENT REPAIR WORK OF 1250 KVA HT "STEP DOWN" TRANSFORMER AEG MODEL 1957 AT PS-II KORANGI STP-II KW&amp;SB</b>
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	09-01-2018

#### 12 BID EVALUATION REPORT

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARIS ON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s.Trust Construction Co.	Rs.9,14,161/-	1 <sup>st</sup> Lowest	@0.011% Below	Pay order and other required documents are attached. P.O # 19702529 dt:08-01-2018 Rs.20,000/-from HBL Nazimabad Branch Karachi	Substantially Responsive
2	M/s.S.O.H Construction Co.	Rs.9,75,287/-	2 <sup>nd</sup> Lowest	@6.675% Above	Pay order and other required documents are attached. P.O # 19702530 dt:08-01-2018 Rs.20,000/-from HBL Nazimabad Branch Karachi	Substantially Responsive

The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Trust Construction Co.** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.



(Haris Farooqui)  
D.A.O (TP's Circle)  
Member / Secretary




(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member



(Manzoor Yamin)  
S.E (TP's Circle)  
Members



(Saifuddin)  
Director (Design & Estimate)  
Convener

NIT Sr. No. SPPRA Serial No.35761

Method of Procurement: Single Stage Single Envelope.

Name of Work: URGENT / EMERGENT REPAIR WORK OF 1250 KVA IIT "STEP DOWN" TRANSFORMER AEG MODEL 1957 AT PS-II KORANGI STP-II KW&SB

**MINUTES OF BID OPENING MEETING.**

A meeting of the procurement committee of this department was held on 09-01-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
  - i. M/s. Trust Construction Co.
  - ii. M/s. S.O.II Construction Co.
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s.Trust Construction Co.	Rs.9,14,160/-	Rs.20,000/-	P.O # 19702529 dt:08-01-2018 from HBL. Nazimabad Branch Karachi
2.	M/s.S.O.II Construction Co.	Rs.9,75,287/-	Rs.20,000/-	P.O # 19702530 dt:08-01-2018 from HBL. Nazimabad Branch Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.



(Haris Farooqui)  
D.A.O (TP's Circle)  
Member / Secretary




(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member



(Manzoor Yamin)  
S.E. (TP's Circle)  
Members



(Saifuddin)  
Director (Design & Estimate)  
Convener

NIT No. SPPRA Serial No. 35761

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

Description of work: URGENT / EMERGENT REPAIR WORK OF 1250 KVA IIT "STEP DOWN" TRANSFORMER AEG MODEL 1957 AT PS-II KORANGI STP-II KW&SB

Date of Opening: 09-01-2018

**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Trust Construction Co.	M/s.S.O.H Construction Co.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified



(Harris Farooqi)  
D.A.O (TP's Circle)  
Member / Secretary




(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member



(Manzoor Yamin)  
S.E. (TP's Circle)  
Members



(Saifuddin)  
Director (Design & Estimate)  
Convener

## COMPARATIVE STATEMENT

Name of Work: URGENT / EMERGENT REPAIR WORK OF 1250 KVA HT "STEP DOWN"  
TRANSFORMER AEG MODEL 1957 AT PS-II KORANGI STP-II KW&SB

Item No	Description of Work	Estimated Cost				M/s.Trust Construction Co.		M/s.S.O.H Construction Co.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling of 1250 KVA H.T "Step Town" Transformer AEG model 1957 and having weight 4.64 tons for repairing / maintenance / removing shortage of field winding including repalcing of all damges, burnt, parts, copper, strip, winding insulators, rings, intenral wiring, bypass switch, regulating electronic in put, and out condit entires and right, left lower side panels etc complete ina llr aspects and site requirement. and set Voltage (1) 11625V ..... 440 Volts (2) 11000V ..... 440 Volts (3) 10175V ..... 380 Volts Dismantling / Refitting / Re-mounting to connect the H.T system. Cartage of long boom mobile Crane included in this Item rate are current market L/S.	1.00	Job	646,600	P/Job	646,600.00	646,800	646,800.00	680,500	680,500.00
2	Repairing / maintenance of 11 KVA Spout trolley Repairing, replacing of burnt bus bar, copper nuts and bolts springs, including alignment of handle and guides of trollys are complete in all respect as required.	1.00	Job	93,200	P/Job	93,200.00	93,000	93,000.00	99,500	99,500.00

**Name of Work: URGENT / EMERGENT REPAIR WORK OF 1250 KVA HT "STEP DOWN"  
TRANSFORMER AEG MODEL 1957 AT PS-II KORANGI STP-II KW & SB**


Item No	Description of Work	Estimated Cost				M/s.Trust Construction Co.		M/s.S.O.H Construction Co.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
3	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 45'x2'x5'	450.00	Cft	4650.00	%0Cft	2,092.50	4650.00	2,092.50	4670.00	2,101.50
4	Making cable joints for 400 mm <sup>2</sup> H.T PVC armored 03 Core cable i/c P/F all accessories required for cable jointing insulation cores, Fay rolls etc complete in all respect and site requirements, as per direction of Engineer Incharge.	4.00	Nos	25,000	Each	100,000.00	25,100	100,400.00	28,000	112,000.00
5	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	423.50	Cft	2760.00	%0Cft	1,168.86	2760.00	1,168.86	2800.00	1,185.80
6	Repairing / Maintenance of L.T panel Repairing, replacing of burnt bus bars, copper nuts and bolts, including CT, switches etc complete in all as required.	1.00	Job	71,200	P/Job	71,200.00	70,700	70,700.00	80,000	80,000.00
<b>TOTAL QUOTED / CORRECTED COST</b>						<b>914,261</b>		<b>914,161</b>		<b>975,287</b>




(Haris Farooqui)  
D.A.O (TP's Circle)  
Member / Secretary



(Saif-ul-Maque)  
Additional Director Internal  
Audit - KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member



(Manzoor Yamin)  
S.E (TP's Circle)  
Member



10-1-18

(Saifuddin)  
Director (Design & Estimate)  
Convener

