

# NOTE SHEET

(06)

Faras

Reference

SUB: EMERGENT REPLACEMENT OF 30" DIA RCC MAIN TRUNK SEWER LINE AT MALIR HUALT BRIDGE TO HASCOL PUMP MALIR TOWN

32

## 7. RECOMMENDATION OF THE COMMITTEE


Two Bidders participated in the bid, the lowest bidder **M/s.M.Mazhar & Co.** quoted / corrected bid cost amounting to **Rs.9,56,712/-** (Rupees Nine Lac Fifty Six Thousand Seven Hundred and Twelve only) which is **Equivalent** of the Estimate prepared by Concerned Executive Engineer, the committee assess the rates on the basis of parameters and available data of Design Office, KW&SB. the assessed bid of Lowest Bidder is reasonable with adherence to specifications as contained in BOQ and may be considered for approval of Competent Authority, KW&SB subject to the completing all codal formalities of SPPRA-2010 and Audit requirements / Financial Concurrence and Budgetary provision by the concerned E.E / S.E / C.E.



(Niaz Ahmed Shaikh)  
A.A.O (District Malir)  
Member / Secretary



(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member



(Sikander Ali)  
S.E (District Malir)  
Member

  
9.1.18

Director (Design & Estimate)  
Convener

33

The S.E (Dist. Malir)

Forwarded for financial Concurrence  
As recommended by Evaluation Committee  
at Faras-32/N on 09.01.18 in favor of first-  
lowest bidder M/s. M. Mazhar & Co  
amounting to Rs. 9,56,712/- (Rupees  
Nine lac fifty six thousand seven  
hundred + twelve only) and expenditure  
charge from BCMB: P-023-18 for 2017-18  
budget Pt.

IA (L)

  
S.E (Malir)

# NOTE SHEET

(05)

Paras

Reference

SUB: EMERGENT REPLACEMENT OF 30" DIA RCC MAIN TRUNK SEWER LINE AT MALIR HUALT BRIDGE TO HASCOL PUMP MALIR TOWN

## EVALUATION REPORT

### 25 1. ENGINEER ESTIMATE

The concerned Executive Engineer (Sewerage) Malir Town Division, prepared an estimate for amount of Rs.9,99,237/- duly endorsed by S.E (Dist. Malir) which was further checked by Design Office for an amount of Rs.9,56,713/- The M.D, KW&SB accorded approval for calling tender vide Para-20/N4. The Procurement Committee-I during evaluation checked the estimate which comes to Rs.9,56,712/-

### 26 2. BIDDING DOCUMENT

The bidding documents were prepared by concerned Executive Engineer duly endorsed by S.E (Dist. Malir). The bidding documents are based on the design for the work prepared by concerned Executive Engineer (Sewerage) Malir Town.

### 27 3. BIDDING PROCEDURE

The invitation of tenders and availability of tender documents were notified through SPPRA Web Site vide No.EE/M.T/(SEW)/KW&SB/2017-2018/27 dated:15-12-2017 and SPPRA Web Site vide Serial No.35721 I.D# which were opened on 08-01-2018.

### 28 4. PROCUREMENT COMMITTEE-I

The Procurement Committee-I as per Rule-7 of SPPRA-2010 has been constituted by the Competent Authority vide No.KWSB/CE(IPD)/2013/236 dated:15-03-2013 comprising on the following officer for opening of bids as per letter No.KWSB/CE(IPD)/2013/271 dated:11-11-2013 & No.KW&SB/SR.DIR/HRD&A/397 dated:14-04-2016 which is based on Rule-46 of SPPRA as the KW&SB are essential department and maintaining the installation of pumping machineries with allied structure, filter plants with allied structure of sewerage and water supply system and essential works cannot be avoided in the great interest of people of Karachi Metropolitan, hence all bids evaluated and recommended subject to the completing all codal formalities of SPPRA by the concerned Division:

1	Director (Design & Estimate), KW&SB	Convener
2	Superintending Engineer (Dist.Malir), KW&SB	Member
3	Superintending Engineer (KMC)	Member
4	Additional Director Internal Audit KMC	Member
5	A.A.O (Dist.Malir), KW&SB.	Member/Secy.

### 29 5. RECEIPT OF BIDS

The Two bids were received on 08-01-2018 at 2.00 p.m and opened on same date at 2.30 p.m by Procurement Committee-I and announced the bids in presence of representative of bidders.

### 30 6. EVALUATION OF BIDS

The following bids were received and positions are as under:

S. No	Name of Firms	Quoted Price	Corrected Price	Rank	Remarks
1	M/s.M.Mazhar & Co.	Rs.9,56,712/-	Rs.9,56,712/-	1 <sup>st</sup> Lowest	Substantially responsive
2	M/s.Serena Enterprises	Rs.9,57,432/-	Rs.9,57,432/-	2 <sup>nd</sup> Lowest	Substantially responsive

31 The meeting of the Procurement Committee-I was held on 09-01-2018 at 2.30 p.m vide meeting notice No.AAO/Dist.Malir/KW&SB/2018/14 dated:08-01-18.

**NIT No.SPPRA Serial No. 35721**

**Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)**


Description of work: **EMERGENT REPLACEMENT OF 30" DIA RCC MAIN TRUNK SEWER LINE AT MALIR HUALT BRIDGE TO HASCOL PUMP MALIR TOWN**

Date of Opening: 08-01-2018


**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**


Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.M.Mazar & Co.	M/s.Serena Enterprises
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes ✓	Yes ✓
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes ✓	Yes ✓
<b>Qualification Criteria:</b>			
5.	Minimum three years' experience of relevant field.	Yes ✓	Yes ✓
6.	Turnover of at least last three years	Yes ✓	Yes ✓
7.	Required Bid Security is attached.	Yes ✓	Yes ✓
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes ✓	Yes ✓
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified ✓	Qualified ✓

  
(Niaz Ahmed Shaikh)  
A.A.O (District Malir)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Sikander Ali)  
S.E (District Malir)  
Member

  
(Saifuddin)  
Director (Design & Estimate)  
Convener

**NIT No.SPPRA Serial No. 35721**

**Method of Procurement: Single Stage Single Envelope.**

**Name of Work: EMERGENT REPLACEMENT OF 30" DIA RCC MAIN TRUNK  
SEWER LINE AT MALIR HUALT BRIDGE TO HASCOL PUMP  
MALIR TOWN**

**MINUTES OF BID OPENING MEETING.**

A meeting of the procurement committee of this department was held on 08-01-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

2. Two bidders submitted their bids till the deadline of submission.
- i. M/s. M.Mazhar & Co.
  - ii. M/s. Serena Enterprises

3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.M.Mazhar & Co.	Rs.9,56,712/-	Rs.19,200/-	P.O # 16680541 dt:05-01-2018 from HBL Delhi Mercantile Society Branch, Karachi
02	M/s.Serena Enterprises	Rs.9,57,432/-	Rs.19,500/-	P.O # 16680540 dt:05-01-2018 from HBL Delhi Mercantile Society Branch, Karachi

4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.



(Niaz Ahmed Shaikh)  
A.A.O (District Malir)  
Member / Secretary




(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member



(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member



(Sikander Ali)  
S.E (District Malir)  
Member



8.1.18

(Saifuddin)  
Director (Design & Estimate)  
Convener



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.35721 I.D #
3	Tender Description/Name of Work/Item:	<b>EMERGENT REPLACEMENT OF 30" DIA RCC MAIN TRUNK SEWER LINE AT MALIR HUALT BRIDGE TO HASCOL PUMP MALIR TOWN</b>
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	<u>08-01-2018</u>


### 12 BID EVALUATION REPORT


S#	NAME OF FIRM/ BIDDER	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
01	M/s.M.Mazhar & Co.	Rs.9,56,712/-	1 <sup>st</sup> Lowest	At Par	Pay Order and other documents are attached. P.O # 16680541 dt:05-01-2018 Rs.19,200/-from HBL Delhi Mercantile Society Branch, Karachi	Substantially Responsive
02	M/s.Serena Enterprises	Rs.9,57,432/-	2 <sup>nd</sup> Lowest	@0.075% Above	Pay Order and other documents are attached. P.O # 16680540 dt:05-01-2018 Rs.19,500/-from HBL Delhi Mercantile Society Branch, Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.M.Mazhar & Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

  
(Niaz Ahmed Shaikh)  
A.A.O (District Malir)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Sikander Ali)  
S.E (District Malir)  
Member

  
(Saifuddin)  
Director (Design & Estimate)  
Convener

## COMPARATIVE STATEMENT

Name of Work: EMERGENT REPLACEMENT OF 30" DIA RCC MAIN TRUNK  
SEWER LINE AT MALIR HUALT BRIDGE TO HASCOL PUMP MALIR TOWN

Item No	Description of Work	Estimated Cost				M/s.M.Mazhar & Co.		M/s.Serena Enterprises		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Scarifying the existing road surface	2250.00	Sft	116.16	%Sft	2,613.60	116.16	2,613.60	116.16	2,613.60
2	Dismantling and removing road metalling	3375.00	Cft	605.00	%Cft	20,418.75	605.00	20,418.75	605.00	20,418.75
3	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0'-5' ft	7875.00	Cft	4650.00	%0Cft	36,618.75	4650.00	36,618.75	4650.00	36,618.75
4	Add for additional lead of every three feet 5' - 8'	6750.00	Cft	5200.00	%0Cft	35,100.00	5200.00	35,100.00	5200.00	35,100.00
5	Add for additional lead of every three feet 8' -11'	6750.00	Cft	5750.00	%0Cft	38,812.50	5750.00	38,812.50	5750.00	38,812.50
6	Providing, & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 30" Dia	450.00	Rft	1034.00	P/Rft	465,300.00	1034.00	465,300.00	1034.00	465,300.00
7	Providing Manhole 4' feet inside without RCC manhole cover with C.I. Frame (15 Kg) 5 feet clear depth 1:2:4 cast in situ with in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 1/2" thick cement plaster with 1:3 cement mortar on all inside wall surfaces of channel and benching i/c making required nos of main and branch channels, 3/4" dia M.S Foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and and instruction of Engineer Incharge.	9.00	Nos	14529.29	Each	130,763.61	14529.29	130,763.61	14529.29	130,763.61

**Name of Work: EMERGENT REPLACEMENT OF 30" DIA RCC MAIN TRUNK  
SEWER LINE AT MALIR HUALT BRIDGE TO HASCOL PUMP MALIR TOWN**

Item No	Description of Work	Estimated Cost				M/s.M.Mazhar & Co.		M/s.Serena Enterprises	
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
8	Extra Depth	54.00 ✓ (+)Ft	2538.62	P/ft	137,085.48	2538.62	137,085.48	2538.62	137,085.48
9	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	5.00 ✓ Days	1500.00	P/Day	7,500.00	1500.00	7,500.00	1500.00	7,500.00
10	Manufacturing and supplying of RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars@4"C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 24" dia.	9.00 ✓ Nos	1051.25	Each	9,461.25	1051.25	9,461.25	1051.25	9,461.25
11	Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	18.00 ✓ Nos	180.00	Each	3,240.00	180.00	3,240.00	220.00	3,960.00
12	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	25289.19 ✓ Cft	2760.00	%0Cft	69,798.16	2760.00	69,798.16	2760.00	69,798.16
<b>TOTAL QUOTED / CORRECTED COST</b>					<b>956,712</b>		<b>956,712</b>		<b>957,432</b>

(Niaz Ahmed Shaikh)  
A.A.O (District Malir)  
Member / Secretary

(Saif-ul-Haque)  
Addl. Director Internal  
Audit KMC - Member

(Maqsood Ahmed Shaikh)  
Superintending Engineer (K.M.C)  
Member

(Sikander Ali)  
S.E (District Malir)  
Member

(Saifuddin)  
Director (Design & Estimate)  
Convener

