



DISTRICT MUNICIPAL CORPORATION MALIR KARACHI
OFFICE OF THE EXECUTIVE ENGINEER BIN QASIM ZONE (DMC)

NO: EE/BQZ/2015/56

Dated 03-04-2015

To,

The Director C.B
Sindh Public Procurement Regularity Authority
Government of Sindh
Karachi

0392
22748

SUBJECT: SUBMISSION OF THE BID EVALUATION REPORT OF NO.DMC /BQZ/
ADMINISTRATOR / 44 /2015. DATED: 11-02-2015.

The Bid Evaluation Report for below work are submitted here with for favour of
Information.

S.NO	NAME OF WORK
01	CLEANING OF SEWERAGE LINE BY WINCHIN MACHINE IN QUAIDABAD UC-4 DMC MAIR KARACHI
	PROVIDING & SUPPLYING RING SLAB & MANHOLE COVERS IN UC-4 QUAIDABAD (BIN QASIM ZONE) DMC MALIR KARACHI.

SPPRA INWARD DIARY

NO: 88FH

DATED: 07-04-15

EXECUTIVE ENGINEER (B&R)
BIN QASIM ZONE
DMC (MALIR)

Copy to:-

- 1- Administration / Municipal Commissioner DMC Malir,
- 2- Superintending Engineer DMC Malir Karachi

EXECUTIVE ENGINEER (B&R)
BIN QASIM ZONE
DMC (MALIR)

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI

OFFICE OF THE SUPERINTENDING ENGINEER (DMC) MALIR

11


BID EVALUATION REPORT


1.	Name of Procuring Agency	Bin Qasim Zone (DMC) Malir Karachi.
2.	Tender Reference No	SPPRA Serial No 22748 I.D NO:1575218359 2015
3.	Tender Description /Name of Work/Item	CLEANING OF SEWERAGE LINE BY WINCHING MACHINE IN QUAIDABAD UC 4 DMC MALIR KARACHI
4.	Method of Procurement	Single Stage (one Envelop)
5.	Tender Published	Through Website
6.	Total Bid Documents Sold	03 Nos
7.	Total Bid Received	03 Nos
8.	Technical Bid Opening Date (if applicable)	N/A
9.	No.of Bid Technically Qualified (if applicable)	N/A
10.	Bid (s) rejected	Nil
11.	Financial Bid Opening Date	2/3/2015
12.	Bid Evaluation Report.	


S#	Name of Firm	Cost offered by the Bidders	Ranking in Terms of Cost	Comparison with Estimated Cost	Reason for Acceptance Rejection	Remarks
1.	M/s Sky Enterprise	Rs:9,94,775/-	1 st lowest	@ 0.5 % Below	Substantially Responsive	P.O # 247853 Dt:27-02-2015 Rs: 20,000/- Sindh Bank Gulshan-e-Hadeed Branch.
2.	M/s A.A. S Enterprise	Rs:10,02,773/-	2 nd lowest	@ 0.3% Above	Substantially Responsive	P.O # 00285631 Dt:24-02-2015 Rs: 20,000/- .
3.	M/s Amjad Construction CO	Rs:10,04,773/-	3 rd lowest	@ 0.5% Above	Substantially Responsive	P.O #8856321 Dt:24-02-2015 Rs: 20,000/-.

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s Sky Enterprise . declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Shakeel Ahmed Memon)
Executive Engineer (B & R)
Bin Qasim Zone DMC Malir
Member / Secretary


(Amanullah Watio)
Executive Engineer (B & R)
DMC (South)
Member


(Nazeer Ahmed Khalifo)
Superintending Engineer
DMC Malir
Chairman

①

COMPARATIVE STATEMENT

JAME OF WORK: CLEANING OF SEWERAGE LINE BY WINCHING MACHINE IN QUAIDABAD AREA UC 4 DMC MALIR KARACHI

.NO	Description of Work	Engineer's Estimate			M/s Sky Enterprise		M/s A.A.S nterprise		M/sAmjad Construction CO		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	<p>Cleaning inside sewerage lines completely restoring original silt free space/diameter of pipe line by labour and equipment (Mechanically/electrically driven). Including accessories like pulleys steel rape, bucket and draggers sizing from 6" to 18" dia their "to and fro" pulling action (No of pass shall be as many as required) would be taken in two phase (First stream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in second phase from up stream to down stream of entire length ensuring no silt is observed in bucket (6" dia to 18" dia) except only sewage water and finally passing a steel ball of dia 12" lesser than the diameter of pipe but not exceeding 48" dia ball even for larger dia pipe to ensure perfect cleaning. The job includes all the hire/cost of equipment and accessories of above winching machine / devices along with engines with winching drum set having steel rope pully mounted over it, steel bucket fro 6" to 18" dia hooks and other protection likes safety barriers, traffic sings, traffic cones ensuring no damage to pipe along with ensuring safety to labor and other public property/lives and removal of silt/solid during desilting and clearance of site etc complete as per full satisfaction of site engineer.</p> <p>i) 12" Dia ii) 15" Dia</p>	6157.0 3464.0	80/50 96/60	P.Rft P.Rft	495638/ 334622/	80/50 96/60/	495638/ 334622/	80/50 96/60	495638/ 334622/	80/50 96/60	495638/ 334622/

2.	Cleaning / De-silting of manhole or inspection chamber w/c cleaning and flooding of connected sewers (Average 50' per manhole removing sewerage and solid wastes and throwing out side KMC limits 357 NO,s	357NO,s	474/83	Each	169514/	474/83	169514/	474/83	169514/	474/83	169514/
	Total Schedule Item Cost				9,99,774		9,99,774		9,99,774		9,99,774
	Say				9,99,774		9,99,774		9,99,774		9,99,774
	Add Above or Below				0.5% Below		4999	0.3% Above	2999	0.5% Above	4999
	Total Amount				9,94,775/		1002773/		1002773/		1004773

(Shakeel Ahmed Memon)
Executive Engineer (B & R)
Bin Qasim Zone DMC Malir
Member / Secretary

(Amanullah Watio)
Executive Engineer (B & R)
DMC (South)
Member


(Nazeer Ahmed Khaleefo)
Superintending Engineer
DMC (Malir)
Chairman

COMPARATIVE STATEMENT

NAME OF WORK; PROVIDING AND SUPPLYING RCC RING SLABS AND MANHOLE COVERS IN QUAIDABAD UC 4 QUAIDABAD (BQZ) DMC MALIR

S.NO	Description of Work	Engineer's Estimate			M/s M.P.A Enterprise		M/s New Al-Rehman Enterprise		M/s Amjad Construction CO		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1.	Manufacturing and supplying RCC ring slab of 21" dia outside 7.5 width & 6" thick with 3/8" dia 8 Nos cross linked bars welded and two sunk type book resting in a 1:1 1/2" con with embedded 15KG CI frame in perfect position i/c transportation chargers for a average lead of 20 km per trip from casting yard to office (A Minim of 24 slab per trip will be transported)	150. NO	1960/60	Each	285990/	1960/60	285990/	1960/60	285990/	1960/60	285990/
2.	Manufacturing and supplying RCC manhole covers cost in 1:2:4 concrete ration 3" deep at center reinforced with 3/8" dia for steel to center welded 18" thick 25 deep Ms plate and transportation with in 10 miles (SCHED P/271.1	780 NO,5	913/63	Each	712631	913/63	712631	913/63	712631	913/63	712631
	Total Schedule Item Cost				9,98,621		9,98,621		9,98,621		9,98,621
	Add Above or Below					0.2% Below	1997	0.3% Above	2996	0.5% Above	4993
	Total Amount						9,96,624		10,01,617		10,03,614


 (Amanullah Wafiq)
 Executive Engineer (B & R)
 DMC (South)
 Member


 (Shakeel Ahmed Memon)
 Executive Engineer (B & R)
 Bin Qasim Zone DMC Malir
 Member / Secretary


 Muzeeb Ahmed Khaleefo)
 Superintending Engineer
 DMC (Malir)
 Chairman