



OFFICE OF THE EXECUTIVE ENGINEER DMC KORANGI KARACHI

NO.EE/K/392015

DATED: 10-4-2015

To,
The Deputy director (ENF-1)
SPPRA
Government of Sindh,
Karachi.

0541
23292
BER

SUBJECT: NIT NO. EE/KZ/04/2015 DATE 18-03-2015


It is Submitted that the above said NIT work # serial 01 & 02 bidding document Bid Evaluation report, Eligibility Criteria , Meeting of Procurement Committee & Schedule /Bill of Quantity complete SPPRA Biding Documents are hereby attached Please.

It is therefore Requested for upload on your website our ID which Serial ID # 23292 please.

SPPRA INWARD DIARY

NO: 15042

DATED: 10-04-15


EXECUTIVE ENGINEER
KORANGI ZONE

DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI




BID EVALUATION REPORT

1. Name of procuring Agency. 1/3, 41-B Korangi 2 ½ 1st floor Korangi Zone Near Total Petrol Pump
2. Tender Reference No. Admtr/KZ/04/2015 Dated 18-03-2015
3. Tender Description Name Of work. **CONSTRUCTION OF DUST BIN IN UC- 06 & 07** ✓
KORANGI ZONE.
4. Method of Procurement. Single Stage One Envelope Procedure ✓
5. Tender Published SPPRA web site under rule 17(1) SPPRA 2010 ID SR.# 23292
6. Total Bid documents Sold. 03 Nos
7. Total Bid Received. 03 Nos
8. Technical Bid Opening Date (If applicable) Not applicable ((Provide Detail in separate from)
9. Nos. of Bid Technically qualified (If applicable) Not applicable
10. Bid(S) Rejected. Nil
11. Financial Bid Opening dated. 08-04-2015 ✓

12 Bid Evaluation Report.

| S.N | Name of firm of Bidder | Cost offered by the Bidder | Ranking in Terms of Cost | Comparison with PC-cost | Reasons for acceptance /Rejection | Remarks |
|-----|------------------------|-----------------------------------|-------------------------------|--|--------------------------------------|---------------------------------|
| 01 | M/S Shah Builder | 9,98,385/- (As per Calculated) | 1 st Lowest Bidder | Bid cost: 9,98,385/- PC-I Cost 9,99,546/- | Qualified as per Evaluation Criteria | Recommended for awarded of work |
| 02. | M/S U.S Const. Co. | 9,98,966/- (As per Calculated) | 2 nd Lowest Bidder | Bid cost: 9,98,966/- PC-I Cost 9,99,546/- | Qualified as per Evaluation Criteria | Responsive |
| 03 | M/S Kashif Hafeez | 9,99,546/- (As per Calculated) | 3 rd Lowest Bidder | Bid cost: 9,99,546/- PC-I Cost 9,99,546/- | Qualified as per Evaluation Criteria | Responsive |

Signature of the Members of the Committee

| S.No | Committee Member | Designation. | Signature | Seal |
|------|---|--------------|---|--|
| 01 | Mr. Masroor Memon Municipal Commissioner, D.M.C. Korangi | Chairman. |  | Municipal Commissioner D.M.C. K Korangi |
| 02 | Mr. Premchand Superintending Engineer, D.M.C. Korangi | Member |  | SUPERINTENDING ENGINEER D.M.C. KORANGI |
| 03 | Mr. Touqeer Abbas Executive Engineer D.M.C (East) | Member |  | EXECUTIVE ENGINEER (B & R) DISTRICT MUNICIPAL CORPORATION EAST KARACHI |

Director (CB) SPPRA,GOS

With a request to upload on the website of SPPRA (Authority).

Copy to:-

1-Administrator, District Municipal Corporation Korangi.



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 021-99264409

No: M.C/K/04/2014-15

Karachi dated 10-04-2015

MINUTES OF BID OPENING MEETING

Method of Procurement: National Competitive Bidding (Single Stage—One Envelope)

Description of Work: CONSTRUCTION OF DUST BIN IN UC- 06 & 07 KORANGI ZONE.

A meeting of the procurement committee was held on 10-04-2015 in the committee room of DMC Korangi for opening the bids received in respect of Subjected NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders .

1. Superintending Engineer, DMC Korangi Chairman
2. Executive Engineer, DMC East Member
3. Executive Engineer, DMC Korangi Member

The bids was open on at 03:00 pm on 08-04-2015 in the presence of participants and the rate quoted by bidders were read aloud and encircled by the chairman of the procurement committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over –writing or cutting. Following firms were participated and details of bids announced is as under.

| S.N | NAME OF BIDDERS | TOTAL OFFERED PRICE | AMOUNT OF BID SECURITY |
|-----|--------------------|---------------------|------------------------|
| 1. | M/S Shah Builder | Rs. 9,98,385/- | Rs. 20,000/- |
| 2. | M/S U.S.Const Co. | Rs. 9,98,966/- | Rs. 20,000/- |
| 3. | M/S Kashif Hafeez. | Rs. 9,99,546/- | Rs. 20,000/- |

The committee thoroughly scrutinized and examine all the bids as per the Minimum Qualification/Eligibility Criteria provided in the bidding documents further arithmetical checks and verify the documents and bid security submitted by the bidders. It is decided that the bid of **M/s. Shah Builder** is lowest responsive evaluated bid.

Recommendation.

- To award the work to the lowest evaluated responsive bidder **M/s. Shah Builder** with a cost of **Rs. 9,98,385/-**
- The meeting ended with the note of thanks to and from the chair.

Executive Engineer
DMC East
Member

EXECUTIVE ENGINEER (B & R)
DISTRICT MUNICIPAL CORPORATION
EAST KARACHI

Superintending Engineer
DMC Korangi
Member

SUPERINTENDING ENGINEER
D.M.C.KORANGI

Municipal Commissioner
DMC Korangi

Municipal Commissioner
D.M.C. K Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 021-99264409

No. M.C/K/04/2014-15

Karachi dated : 10/04/2015

BIDDER ELIGIBILITY /MINIMUM QUALIFICATION REPORT

NIT No: ADMTR/K/04/2014-15 Dated 18-03-2015

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding)(Single Stage—One Envelope)

DESCRIPTION OF WORK: CONSTRUCTION OF DUST BIN IN UC- 06 & 07 KORANGI ZONE.
Minimum Qualification / Eligibility Criteria

| S# | Minimum Qualification / Eligibility Criteria | M/s. Shah Builder Quoted Rs: 9,98,385/- | M/s. U.S Const . Co Quoted Rs: 9,98,966/- | M/s. Kashif Hafeez Quoted Rs: 9,99,546/- |
|----|--|---|---|--|
| 01 | Registration of PEC(If applicable) | NA | NA | NA |
| 02 | Registration with relevant tax authorities where applicable(income Tax/Sale Tax/SRB & other Tax authorities) | Yes | Yes | Yes |
| 03 | Turnover & Experience of last three years. | Yes | Yes | Yes |
| 04 | Financial Statement of last three years. | Yes | Yes | Yes |
| 05 | Required bid Security is attached | Yes | Yes | Yes |
| 06 | Bid is signed and addressed by the authorized person of the firm along with authorization letter | Yes | Yes | Yes |
| 07 | Qualified/ Disqualified | Qualified | Qualified | Qualified |

- Out of 3 Firms 1 are declared as Substantially Responsive Bidder by Tender Opening Committee as meet with Minimum Qualification / Eligibility Criteria.
- The Lowest Evaluated Responsive bidder is **M/s. Shah Builder** with their bid Amount **Rs. 9, 98,385/-**
- Recommended to award the work to the lowest responsive bidder **M/s. Shah Builder**

Executive Engineer
DMC East
Member
EXECUTIVE ENGINEER (E & R)
DISTRICT MUNICIPAL CORPORATION
EAST KARACHI

Superintending Engineer
DMC Korangi
Member
SUPERINTENDING ENGINEER
D.M.C.KORANGI

Municipal Commissioner
DMC Korangi
Chairman
Municipal Commissioner
D.M.C. K Karachi



OFFICE OF THE EXECUTIVE ENGINEER

KORANGI ZONE DMC KORANGI

Tender Reference No. EE/K/04/2014-15 Dated : 18-03-2014

DATE OF OPENING: 08-04-2015

VOLUME-II BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

CONSTRUCTION OF DUST BIN IN UC- 06 & 07 KORANGI ZONE.

| | |
|----------------|----------------|
| PC Cost:- | Rs, 9,99,546/- |
| Bid Security:- | Rs, 20,000/- |
| Tender Cost: - | Rs, 3,000/- |

NOTE:

- 1) This Document contains 02 page excluding this page
- 2) The Standard Terms & Condition of Bidding Documents (Volume-I) available in the office & website of DMC Korangi

[Signature]
Executive Engineer
District Municipal Corporation
Korangi Karachi.

Issue to M/s. Shah Builders

P.No 211884
Dated: 1-4-15
Bank: Sindh Bank

[Signature]
signature & Stamp of Issuing Authority

(B&R) DMC Korangi



OFFICE OF THE EXECUTIVE ENGINEER

KORANGI ZONE DMC KORANGI

NAME OF WORK: CONSTRUCTION OF DUST BIN IN UC- 06 & 07 KORANGI ZONE.

Tender Reference No. EE/K/04/2014-15 Dated : 18-03-2015

| S.No. | DESCRIPTION. | QTY. | RATE. | UNIT. | TOTAL |
|-----------------------------|---|--------|-----------|--------|------------|
| 01 | Excavation in foundation of building bridges and other structure i/c rebelling, dressing, refilling around structure with excavation earth watering and ramming etc complete. | 582.0 | 3176.25 | %0 Cft | 4,526/- |
| 02 | Cement Concrete brick or stone blast 1 1/2 " to gauge 1:4:8 | 1480.0 | 9416.28 | % Cft | 1,39,361/- |
| 03 | Cement Concrete plain including placing compacting, finishing and curing complete 1:2:4 etc. | 1566.0 | 14429.25 | %Cft | 2,25,962/- |
| 04 | Erection and removal of centering for RCC or plain cement concrete work of parallel wood. | 3132.0 | 3127.41 | % Cft | 97,950/- |
| 05 | RCC work in roof slab, beams columns rafts, lintels (1:2:4) etc comp. | 260.0 | 337 | P Cft | 80,620/- |
| 06 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying etc complete. | 11.60 | 5001.70 | P/CWT | 58,020/- |
| 07 | Providing and laying 1:3:6 Cement Concrete Solid Block Masonry wall set in 1:6 Cement sand mortar in plaint & foundation including raking out joints and etc. complete | 460.0 | 14,268.44 | % Cft | 65,635/- |
| 08 | Earth filling watering ramming earth under floor from out souk side etc complete. | 5760.0 | 3630.0 | %0 Cft | 20,909/- |
| 09 | P/L 3" thick topping cement concrete 1:2:4 i/c surface finishing etc. | 4132.0 | 4411.82 | % Sft | 1,82,296/- |
| 10 | 1/2" thick cement plaster 1:4 etc | 3522.0 | 2283.93 | % Sft | 80,440/- |
| 11 | Distemping 3 Coats etc | 3522.0 | 1079.65 | % Sft | 38,025/- |
| Total Amount Rs. 9,93,744/- | | | | | |

A. Sultana
Assistant Executive Engineer
(B&R) DMC Korangi

Shah Builders & Cont.
Shah Builders & Cont.

NAME OF WORK: CONSTRUCTION OF DUST BIN IN UC- 06 & 07 KORANGI ZONE.

(SUMMARY OF BILL OF QUANTITIES)

I/We hereby quoted as follows:

| | | <u>In Figure</u> | <u>In Words</u> |
|---------------------|--|------------------|-----------------|
| 01 | Part .A (item based on S/R) ✓ Item # 6 8% Below/ Above: | Rs. | 4641/= |
| | | | 993744/- |
| 02 | Part .B (item based on A/R) | Rs. | — |
| 03 | Part .C (item based on O/R) | | — |
| Grand Total (A+B+C) | | Rs. | 998385/= |

The Total amount is Rs. 998,385/- In Words Nine Lac Ninety Eight Thousand
Three hundred Eighty five Only for the complete job for all schedule of rate & offer rates (which ever is included in the BOQ).

I/We have attached a Bid Security amounting to Rs. 20,000/- as per NIT in shape of pay order bearing No. 211882 dated 1-4-15 issued from Sindh Bank (Bank)

Time Limit : 60 Calendar Days
Validity : 90+30 Days as per SPP Rules 2010

Penalty Per Day: Rs. 7000/- per day (Max. 10% of Sanctioned Cost)

NOTE:

- Tender must be quoted in figure & in words both otherwise liable to be cancelled.
- All over writing & correction if any must be initialed & stamped by the bidder.
- We/I read the standard bidding Documents (Volume-I) and available DMC Korangi and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

For Office Use of DMC Korangi

Verified BOQ by: 

A.E.E Korangi
Signature with Stamp

Signature of the contractor with stamp

Address: N-155 48-B
Korangi


Shah Builders & Contt.

DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI




BID EVALUATION REPORT

1. Name of procuring Agency. 1/3, 41-B Korangi 2 ½ 1st floor Korangi Zone Near Total Petrol Pump
2. Tender Reference No. Admtr/KZ/04/2015 Dated 18-03-2015
3. Tender Description Name Of work. **CONSTRUCTION / RE-CONSTRUCTION OF DUST BIN IN KORANGI ZONE DMC KORANGI**
4. Method of Procurement. Single Stage One Envelope Procedure
5. Tender Published SPPRA web site under rule 17(1) SPPRA 2010 ID SR.# 23292
6. Total Bid documents Sold. 03 Nos
7. Total Bid Received. 03 Nos
8. Technical Bid Opening Date (If applicable) Not applicable ((Provide Detail in separate from)
9. No's. of Bid Technically qualified (If applicable) Not applicable
10. Bid(S) Rejected. Nil
11. Financial Bid Opening dated. 08-04-2015

12 Bid Evaluation Report.

| S.N | Name of firm of Bidder | Cost offered by the Bidder | Ranking in Terms of Cost | Comparison with PC-cost | Reasons for acceptance /Rejection | Remarks |
|-----|------------------------|-----------------------------------|-------------------------------|--|--------------------------------------|---------------------------------|
| 01 | M/S Shah Builder | 9,88,888/- (As per Calculated) | 1 st Lowest Bidder | Bid cost: 9,88,888/- PC-I Cost 9,90,049/- | Qualified as per Evaluation Criteria | Recommended for awarded of work |
| 02 | M/S U.S Const. Co. | 9,89,468/- (As per Calculated) | 2 nd Lowest Bidder | Bid cost: 9,89,468/- PC-I Cost 9,90,049/- | Qualified as per Evaluation Criteria | Responsive |
| 03 | M/S Kashif Hafeez | 9,90,049/- (As per Calculated) | 3 rd Lowest Bidder | Bid cost: 9,90,049/- PC-I Cost 9,90,049/- | Qualified as per Evaluation Criteria | Responsive |

Signature of the Members of the Committee

| S.No | Committee Member | Designation. | Signature | Seal |
|------|---|--------------|---|--|
| 01 | Mr. Masroor Memon Municipal Commissioner, D.M.C. Korangi | Chairman. |  | Municipal Commissioner D.M.C. K Karachi |
| 02 | Mr. Premchand Superintending Engineer, D.M.C. Korangi | Member |  | SUPERINTENDING ENGINEER D.M.C KORANGI |
| 03 | Mr . Touqeer Abbas Executive Engineer D.M.C (East) | Member |  | EXECUTIVE ENGINEER (B & R) DISTRICT MUNICIPAL CORPORATION EAST KARACHI |

Director (CB) SPPRA,GOS

With a request to upload on the website of SPPRA (Authority).

Copy to:-

1-Administrator, District Municipal Corporation Korangi.



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 021-99264409

No. M.C/K/04/2014-15

Karachi dated : 10/04/2015

BIDDER ELIGIBILITY /MINIMUM QUALIFICATION REPORT

NIT No: ADMTR/K/04/2014-15 Dated 18-03-2015

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding)(Single Stage—One Envelope)

DESCRIPTION OF WORK: CONSTRUCTION / RE-CONSTRUCTION OF DUST BIN IN KORANGI ZONE DMC KORANGI

Minimum Qualification / Eligibility Criteria

| S# | Minimum Qualification / Eligibility Criteria | M/s. Shah Builder Quoted Rs: 9,88,888/- | M/s. U.S Const . Co Quoted Rs: 9,89,468/- | M/s. Kashif Hafeez Quoted Rs: 9,90,049/- |
|----|--|---|---|--|
| 01 | Registration of PEC(if applicable) | NA | NA | NA |
| 02 | Registration with relevant tax authorities where applicable(income Tax/Sale Tax/SRB & other Tax authorities) | Yes | Yes | Yes |
| 03 | Turnover & Experience of last three years. | Yes | Yes | Yes |
| 04 | Financial Statement of last three years. | Yes | Yes | Yes |
| 05 | Required bid Security is attached | Yes | Yes | Yes |
| 06 | Bid is signed and addressed by the authorized person of the firm along with authorization letter | Yes | Yes | Yes |
| 07 | Qualified/ Disqualified | Qualified | Qualified | Qualified |

- Out of 3 Firms 1 are declared as Substantially Responsive Bidder by Tender Opening Committee as meet with Minimum Qualification / Eligibility Criteria.
- The Lowest Evaluated Responsive bidder is **M/s. Shah Builder** with their bid Amount **Rs. 9, 88,888/-**
- Recommended to award the work to the lowest responsive bidder **M/s. Shah Builder**

Executive Engineer
DMC East
Member

EXECUTIVE ENGINEER (B & R)
DISTRICT MUNICIPAL CORPORATION
EAST KARACHI

Superintending Engineer
DMC Korangi
Member

SUPERINTENDING ENGINEER
D.M.C KORANGI

Municipal Commissioner
DMC Korangi
Chairman

Municipal Commissioner
D.M.C. K Karachi



DISTRICT MUNICIPAL CORPORATION KORANGI

1st Floor D.C. Korangi Office Near Total Petrol Pump Korangi # 2 ½ Karachi Phone # 021-99264409

No: M.C/K/04/2014-15

Karachi dated 10-04-2015

MINUTES OF BID OPENING MEETING

Method of Procurement: National Competitive Bidding (Single Stage—One Envelope)

DESCRIPTION OF WORK: CONSTRUCTION / RE-CONSTRUCTION OF DUST BIN IN KORANGI ZONE DMC KORANGI

A meeting of the procurement committee was held on 10-04-2015 in the committee room of DMC Korangi for opening the bids received in respect of Subjected NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders .

1. Superintending Engineer, DMC Korangi Chairman
2. Executive Engineer, DMC East Member
3. Executive Engineer, DMC Korangi Member

The bids was open on at 03:00 pm on 08-04-2015 in the presence of participants and the rate quoted by bidders were read aloud and encircled by the chairman of the procurement committee. All the members of the procurement committee signed each and every page of financial proposal/bids. The bids do not contain any over -writing or cutting. Following firms were participated and details of bids announced is as under.

| S.N | NAME OF BIDDERS | TOTAL OFFERED PRICE | AMOUNT OF BID SECURITY |
|-----|--------------------|---------------------|------------------------|
| 1. | M/S Shah Builder | Rs. 9,88,888 /- | Rs. 20,000/- |
| 2. | M/S U.S.Const Co. | Rs. 9,89,468/- | Rs. 20,000/- |
| 3. | M/S Kashif Hafeez. | Rs. 9,90,049/- | Rs. 20,000/- |

The committee thoroughly scrutinized and examine all the bids as per the Minimum Qualification/Eligibility Criteria provided in the bidding documents further arithmetical checks and verify the documents and bid security submitted by the bidders. It is decided that the bid of M/s. Shah Builder is lowest responsive evaluated bid.

Recommendation.

- To award the work to the lowest evaluated responsive bidder M/s. Shah Builder with a cost of Rs. 9,88,888/-
- The meeting ended with the note of thanks to and from the chair.

Executive Engineer
DMC East
Member

Superintending Engineer
DMC Korangi
Member

Municipal Commissioner
DMC Korangi
Chairman

EXECUTIVE ENGINEER (B & R)
DISTRICT MUNICIPAL CORPORATION
EAST KARACHI

SUPERINTENDING ENGINEER
D.M.C.KORANGI

D.M.C. Chairman
Karachi



OFFICE OF THE EXECUTIVE ENGINEER

KORANGI ZONE DMC KORANGI

Tender Reference No. EE/K/04/2014-15 Dated : 18-03-2014

DATE OF OPENING: 08-04-2015

VOLUME-II BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

CONSTRUCTION / RE-CONSTRUCTION OF DUST BIN IN KORANGI ZONE DMC KORANGI

| | |
|----------------|----------------|
| PC Cost:- | Rs, 9,90,049/- |
| Bid Security:- | Rs, 20,000/- |
| Tender Cost: - | Rs, 3,000/- |

NOTE:

- 1) This Document contains 02 page excluding this page
- 2) The Standard Terms & Condition of Bidding Documents (Volume-I) available in the office & website of DMC Korangi

[Signature]
Executive Engineer
District Municipal Corporation
Korangi Karachi.

Issue to M/S. Shah Builders

P.No 211885
Dated: 1-4-15
Bank: Sindh Bank

Signature & Stamp of Issuing Authority.
(B&R) DMC Korangi




OFFICE OF THE EXECUTIVE ENGINEER KORANGI ZONE DMC KORANGI

NAME OF WORK: CONSTRUCTION / RE-CONSTRUCTION OF DUST BIN IN KORANGI ZONE
DMC KORANGI

Tender Reference No. EE/K/04/2014-15 Dated : 18-03-2015

| S.No. | DESCRIPTION. | QTY. | RATE. | UNIT. | TOTAL |
|------------------------------------|---|--------|-----------|--------|------------|
| 01 | Excavation in foundation of building bridges and other structure i/c rebelling, dressing, refilling around structure with excavation earth watering and ramming etc complete. | 582.0 | 3176.25 | %0 Cft | 4,526/- |
| 02 | Cement Concrete brick or stone blas: 1 ½ " to gauge 1:4:8 | 1480.0 | 9416.28 | % Cft | 1,39,361/- |
| 03 | Cement Concrete plain including placing compacting, finishing and curing complete 1:2:4 etc. | 1566.0 | 14429.25 | %Cft | 2,25,962/- |
| 04 | Erection and removal of centering for RCC or plain cement concrete work of parallel wood. | 3132.0 | 3127.41 | % Cft | 97,950/- |
| 05 | RCC work in roof slab, beams columns rafts, lintels (1:2:4) etc comp. | 260.0 | 337 | P Cft | 80,620/- |
| 06 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying etc complete. | 11.60 | 5001.70 | P/CWT | 58,020/- |
| 07 | Providing and laying 1:3:6 Cement Concrete Solid Block Masonry wall set in 1:6 Cement sand mortar in plait & foundation including raking out joints and etc. complete | 460.0 | 14,268.44 | % Cft | 65,635/- |
| 08 | Earth filling watering ramming earth under floor from out souk side etc complete. | 5760.0 | 3630.0 | %0 Cft | 20,909/- |
| 09 | P/L 3" thick topping cement concrete 1:2:4 i/c surface finishing etc. | 4232.0 | 4411.82 | % Sft | 1,86,708/- |
| 10 | ½" thick cement plaster 1:4 etc | 3522.0 | 2283.93 | % Sft | 80,440/- |
| 11 | Distempering 3 Coats etc | 3522.0 | 1079.65 | % Sft | 38,025/- |
| Total Amount Rs. 9,84,247/- | | | | | |


Assistant Executive Engineer
KORANGI DMC Korangi


Shal Builders & Const.

**NAME OF WORK: CONSTRUCTION / RE-CONSTRUCTION OF DUST BIN IN KORANGI ZONE
DMC KORANGI**

(SUMMARY OF BILL OF QUANTITIES)

I/We hereby quoted as follows:

| | | <u>In Figure</u> | <u>In Words</u> |
|---------------------|---|------------------|-----------------|
| <u>01</u> | Part .A (item based on S/R) ✓ <i>Item #6 8% Below/ Above</i> | Rs. | 4641/= |
| <u>02</u> | Part .B (item based on A/R) | Rs. | — |
| <u>03</u> | Part .C (item based on O/R) | Rs. | — |
| Grand Total (A+B+C) | | Rs. | 988888/= |

The Total amount is Rs. 988888/= In Words Nine Lac Eighty Eight Thousand Eight hundred Eighty Eight only for the complete job for all schedule of rate & offer rates (which ever is included in the BOQ).

I/We have attached a Bid Security amounting to Rs. 20,000/- as per NIT is shape of pay order bearing No. 211883 dated 1-4-2015 issued from Sindh Bank.
(Bank)

Time Limit : 60 Calendar Days

Penalty Per Day: Rs. 7000/- per day (Max. 10% of Sanctioned Cost)

Validity : 90+30 Days as per SPP Rules 2010

NOTE:

- Tender must be quoted in figure & in words both otherwise liable to be cancelled.
- All over writing & correction if any must be initialed & stamped by the bidder.
- We/I read the standard bidding Documents (Volume-I) and available DMC Korangi and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

For Office Use of DMC Korangi

Verified BOQ by:

A. M. Khan

A.E.E Korangi
Signature with Stamp

Signature of the contractor with stamp

Address: N-155 48-B
Korangi

Shah Builders & Cont.
Shah Builders & Cont.



**OFFICE OF THE EXECUTIVE ENGINEER
DMC KORANGI KARACHI**

348
NO.EE/KZ/ /2015

DATED: 07/07/15

To,
The Deputy director (ENF-1)
SPPRA
Government of Sindh,
Karachi.

0541
23292

SUBJECT: NIT NO. EE/KZ/04/2015 DATE 18-03-2015

It is Submitted that the above said NIT S.No 01 & 02 bidding document Contract Evolution Report , Award Letter , Copy of Agreement , Schedule & complete SPPRA Biding Documents are hereby attached Please.

It is therefore Requested release our ID Which Serial ID # 23292 and kind your information please.


**EXECUTIVE ENGINEER
KORANGI ZONE**

SPPRA BIDDING DOCUMENT
NO. 16668
DATED: 08-05-15



(1)

OFFICE OF THE EXECUTIVE ENGINEER KORANGI ZONE DMC KORANGI

No. EE/K.2/342/2015

Dated: 04/05/2015


M/s Shah Builder.
Korangi Karachi.

AWARD LETTER

SUBJECT: CONSTRUCTION OF DUST BIN IN UC- 06 & 07 KORANGI ZONE.

This is with Reference to your tender for the subjected work dropped on 08-04-2015 therein you were 1st lower bidder by quoted the rates Rs. 9,98,385/-

The Competent authority has been pleased to award the work at a cost 9,98,385/- (Nine Lac Ninety Eight Thousand Three hundred Eighty Five Only) after given the rebate. You are therefore directed to furnished the cost of stamp @ of 0.30% of the sanction cost to be affixed on the agreement within (03) days from the receipt of this letter.


EXECUTIVE ENGINEER
KORANGI ZONE DMC (K)

Director (CB) SPPRA, GOS

With a request to upload on the Website of SPPRA (Authority).

Director (I.T), TLG, Korangi Zone.

With a request to upload on the Website of Authority.

32

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTORS OF WORKS, SERVICES & GOODS.

- 1). NAME OF THE ORGANIZATION / DEPTT. DMC KORANGI
- 2). PROVINCIAL / LOCAL GOVT. / OTHER LOCAL GOVERNMENT
- 3). TITLE OF CONTRACT CONSTRUCTION OF DUST BIN IN UC- 06 & 07 KORANGI ZONE.
- 4). TENDER NUMBER ADMTR/DMC(K)/04/2015 DATED 18-03-2015
- 5). BRIEF DESCRIPTION OF CONTRACT AS DESCRIBED IN TITLE OF CONTRACT
- 6). FORUM THAT APPROVED THE SCHEME COUNCIL OF DMC KORANGI
- 7). TENDER ESTIMATED VALUE 9,93,744/-
- 8). ENGINEER'S ESTIMATE
(FOR CIVIL WORK ONLY) PC -Cost Rs. 9,99,546/-
- 9). ESTIMATED COMPLETION PERIOD
(AS PER CONTRACT) (2) MONTHS
- 10). TENDER OPENED ON DATE AND TIME 08-04-2015 AT 03:00 PM.
- 11). NUMBER OF TENDER DOCUMENTS SOLD
(Attach list of buyers). 03
- 12). NUMBER OF BIDS RECEIVED 03
- 13). NUMBERS OF BIDDERS PRESENT AT THE TIME
OF OPEINING OF BIDS 03
- 14). BID EVALUATION REPORT
(Enclose a copy) YES
- 15). NAME AND ADDRESS OF THE SUCCESSFUL
BIDDER. M/S Shah Builders ✓
- 16). CONTRACT AWARD PRICE SANCTION RUPEES 9,98,385/- ✓
- 17). RANKING OF SUCCESSFUL BIDDER IN
EVALUATION REPORT
(I.E. 1ST 2ND 3RD EVALUATION BID) 1ST M/S Shah Builder
2ND M/S US. Const. Co.
3RD M/S Kashif Hafeez

18). METHOD OF PROCUREMENT USED :- (TICK ONE)

- A). SINGLE STAGE-ONE ENVELOPE PROCEDURE
- B). SINGLE STAGE-TWO ENVELOPE PROCEDURE
- C). TWO STAGE BIDDING PROCEDURE
- D). TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19). PROVIDING AUTHORITY FOR AWARD OF CONTRACT ADMINISTRATOR DMC (K)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN

YES NO

21). ADVERTISEMENT:

i) SPPRA Website
(if yes give date & SPPRA Identification No.

| | |
|-----|---|
| YES | www.pprasinhdgov.pk SPPRA Tender ID SR No. 23292/15 |
| NO | |

ii) Newspapers
(if yes give names of newspapers & dates)

| | |
|-----|-------------------------------------|
| YES | |
| NO | <input checked="" type="checkbox"/> |

22). NATURE OF CONTRACT

DOMESTIC/ LOCAL LOCAL INT

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(if yes, enclose copy).

YES NO

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(if, yes enclose a copy).

YES NO

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES NO

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES NO

27). WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (In case of Consultancies).

| | | | |
|-----|-------------------------------------|----|--------------------------|
| YES | <input checked="" type="checkbox"/> | NO | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

| | | | |
|-----|--------------------------|----|--|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> NA |
|-----|--------------------------|----|--|

29). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE
READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| YES | <input checked="" type="checkbox"/> | NO | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30). WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach a copy of the bid evaluation report).

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

31). ANY COMPLAINTS RECEIVED
(if yes, result thereof).

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER
NOTICE / DOCUMENTS (if yes, given details).

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

33). WAS THE EXTENSION MADE IN RESPONSE TIME?
(if yes, given reasons)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

34). DEVIATION FROM QUALIFICATION CRITERIA
(if yes, detailed reasons).

| | | | |
|-----|-------------------------------------|----|--------------------------|
| YES | <input checked="" type="checkbox"/> | NO | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

35). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED
FIRM IS NOT BLACK LISTED?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

36). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING
AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT?
IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(if yes, enclose a copy)

| | | | |
|-----|--------------------------|----|--|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> NA |
|-----|--------------------------|----|--|

37). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE
CONTRACT (BANK GUARANTEE ETC)?

| | | | |
|-----|--------------------------|----|--|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> NA |
|-----|--------------------------|----|--|

38). SPECIAL CONDITION, IF ANY
(if yes, give Brief Description)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

Signature & Official Stamp of
Authorized Officer
FOR OFFICE USE ONLY

Executive Engineer
B&R/DMC Korangi

SPPRA, Block No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi

Tel: 021-9205356, 021-9205369 & Fax No. 021-9206291.



OFFICE OF THE EXECUTIVE ENGINEER KORANGI ZONE DMC KORANGI

Tender Reference No. EE/K/04/2014-15 Dated : 18-03-2015

DATE OF OPENING: 08-04-2015

VOLUME-II BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

CONSTRUCTION OF DUST BIN IN UC- 06 & 07 KORANGI ZONE.

| | |
|----------------|----------------|
| PC Cost:- | Rs, 9,99,546/- |
| Bid Security:- | Rs, 20,000/- |
| Tender Cost: - | Rs, 3,000/- |

NOTE:

- 1) This Document contains 02 page excluding this page
- 2) The Standard Terms & Condition of Bidding Documents (Volume-I) available in the office & website of DMC Korangi

[Signature]
Executive Engineer
District Municipal Corporation
Korangi Karachi.

Issue to M/s. Shah Builders

P.No 211884
Dated: 1-4-15
Bank: Sindh Bank

[Signature]
Signature & Stamp of Issuing Authority,
Sr. Accountant
(B&R) DMC Korangi



OFFICE OF THE EXECUTIVE ENGINEER

KORANGI ZONE DMC KORANGI

NAME OF WORK: CONSTRUCTION OF DUST BIN IN UC- 06 & 07 KORANGI ZONE.

Tender Reference No. EE/K/04/2014-15 Dated : 18-03-2015

| S.No. | DESCRIPTION. | QTY. | RATE. | UNIT. | TOTAL |
|------------------------------------|---|--------|-----------|--------|------------|
| 01 | Excavation in foundation of building bridges and other structure i/c rebelling, dressing, refilling around structure with excavation earth watering and ramming etc complete. | 582.0 | 3176.25 | % Cft | 4,526/- |
| 02 | Cement Concrete brick or stone blast 1 1/2 " to gauge 1:4:8 | 1480.0 | 9416.28 | % Cft | 1,39,361/- |
| 03 | Cement Concrete plain including placing compacting, finishing and curing complete 1:2:4 etc. | 1566.0 | 14429.25 | %Cft | 2,25,962/- |
| 04 | Erection and removal of centering for RCC or plain cement concrete work of parallel wood. | 3132.0 | 3127.41 | % Cft | 97,950/- |
| 05 | RCC work in roof slab, beams columns rafts, lintels (1:2:4) etc comp. | 260.0 | 337 | P Cft | 80,620/- |
| 06 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying etc complete. | 11.60 | 5001.70 | P/CWT | 58,020/- |
| 07 | Providing and laying 1:3:6 Cement Concrete Solid Block Masonry wall set in 1:6 Cement sand mortar in plaint & foundation including raking out joints and etc. complete | 460.0 | 14,268.44 | % Cft | 65,635/- |
| 08 | Earth filling watering ramming earth under floor from out souk side etc complete. | 5760.0 | 3630.0 | %0 Cft | 20,909/- |
| 09 | P/L 3" thick topping cement concrete 1:2:4 i/c surface finishing etc. | 4132.0 | 4411.82 | % Sft | 1,82,296/- |
| 10 | 3/4" thick cement plaster 1:4 etc | 3522.0 | 2283.93 | % Sft | 80,440/- |
| 11 | Distempering 3 Coats etc | 3522.0 | 1079.65 | % Sft | 38,025/- |
| Total Amount Rs. 9,93,744/- | | | | | |

A. Khatun
Assistant Executive Engineer
(B&H) DMC Korangi

Shah Builders & Contt.
Shah Builders & Contt.

14

NAME OF WORK: CONSTRUCTION OF DUST BIN IN UC- 06 & 07 KORANGI ZONE.

(SUMMARY OF BILL OF QUANTITIES)

| I/We hereby quoted as follows: | | <u>In Figure</u> | <u>In Words</u> |
|--------------------------------|---|------------------|-----------------|
| 01 | Part A (item based on S/R) ✓ Item # 6 8 % Below/ Above | Rs. 4641/= | 993744/= |
| 02 | Part B (item based on A/R) | Rs. — | — |
| 03 | Part C (item based on O/R) | Rs. — | — |
| Grand Total (A+B+C) | | Rs. 998385/= | |

The Total amount is Rs. 998,385/= In Words Nine Lac Ninety Eight Thousand Three hundred Eighty five Only for the complete job for all schedule of rate & offer rates (which ever is included in the BOQ).

I/We have attached a Bid Security amounting to Rs. 20,000/- as per NIT is shape of pay order bearing No. 211882 dated 1-4-15 issued from Sinh Bank (Bank)

Time Limit : 60 Calendar Days
Validity : 30+30 Days as per SPP Rules 2010

Penalty For Day: Rs. 7000/- per day (Max. 10% of Sanctioned Cost)

NOTE:

- Tender must be quoted in figure & in words both otherwise liable to be cancelled.
- All over writing & correction if any must be initialed & stamped by the bidder.
- We/I read the standard bidding Documents (Volum-I) and available DMC Korangi and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

For Office Use of DMC Korangi
Verified BOQ by: [Signature]
AEE Korangi
Signature with Stamp
[Stamp]

Signature of the contractor with stamp
Address: N-155 48-B
Korangi

[Signature]
Chak Builders & Contt. 2



DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI

05 MAY
05 MAY 2015

An AGREEMENT made this _____ day of _____ A.D. 1435 Christian of two thousand and _____
(20) between the District Municipal Corporation Korangi Karachi, hereinafter called the DMC Korangi (which expression shall include the successors of the one part) and _____
F/S. Shah Builder, R/O. 3-155, 42/B, Korangi, Karachi, carrying on business under the name of _____

F/S. Shah Builder
their Sole Proprietor.

Hereinafter called the Contractors (which expression shall include their successors and assigns of the said firm and heirs, executors, administrators, and assignees of the said individual Contractor (which expression shall include the said firm) of the other part.

WHEREAS the _____ has accepted the Contractor's Tender hereunto annexed and marked _____ and dated _____ for the work of construction of Dust Bin in US-05-07 Korangi, Karachi. Technical Specification recorded by the Administrator DMC Korangi amounting to Rs. 20,000/- (Twenty Nine Thousand Eight Hundred Eighty Five Only. Vide R/O. 41 Dated 15-4-15) 2/144 60 Dura.

05 MAY 2015

05 MAY 2015



5-5-15

and signed by the Contractors after having made themselves fully acquainted with its meaning and where as the Contractors have already deposited with the DMC Korangi Sum of Rs: 20,000/-

For the above said work, _____ as security deposit
Rs: 20,000/- Vide _____

Challan No: _____ in addition to the Earnest Money Rs: _____
vide Challan No: _____ Dated: _____ and have given to the DMC Korangi a lien over such sum as Security for the due fulfillment of the contract NO. THIS AGREEMENT WITNESSETH that the DMC Korangi and the Contractors shall respectively well truly carry out and fulfil the contract and abide by all the terms and conditions of the aforesaid specifications of the tender.

The Contractors do hereby bind themselves, their heirs, successors, legal representatives and assigns to pay to the DMC Korangi a sum of _____ by way of penalty in case of the breach of any of the technical conditions of the contracts including those mentioned on the tender without prejudice to the right of the DMC Korangi to recover the damages for any such breach.

IN WITNESS WHEREOF the said parties have set their hand this _____ Day of _____

District Municipal Corporation Korangi

WITNESS:
1. Hameed Builder's
2. M/s. Kashif Hameed

[Signature]
ADMINISTRATOR
D.M.C. KORANGI
[Signature]
CONTRACTOR
Shah Builders & Conts.



(2)

OFFICE OF THE EXECUTIVE ENGINEER KORANGI ZONE DMC KORANGI

No. EE/K.7/342/2015

Dated: 04/05/2015


**M/s Shah Builder,
Korangi Karachi.**

AWARD LETTER

**SUBJECT: CONSTRUCTION / RE-CONSTRUCTION OF DUST BIN IN KORANGI ZONE
DMC KORANGI.**

This is with Reference to your tender for the subjected work dropped on 08-04-2015 therein you were 1st lower bidder by quoted the rates Rs. 9,88,888/-

The Competent authority has been pleased to award the work at a cost 9,88,888/- (Nine Lac Eighty Eight Thousand Eight hundred Eighty Eight Only) after given the rebate. You are therefore directed to furnished the cost of stamp @ of 0.30% of the sanction cost to be affixed on the agreement within (03) days from the receipt of this letter.


EXECUTIVE ENGINEER
KORANGI ZONE DMC (K)

Director (CB) SPPRA, GOS

With a request to upload on the Website of SPPRA (Authority).

Director (I.T), TLG, Korangi Zone.

With a request to upload on the Website of Authority.

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTORS OF WORKS, SERVICES & GOODS.

- | | |
|---|---|
| 1). NAME OF THE ORGANIZATION / DEPTT. | <u>DMC KORANGI</u> |
| 2). PROVINCIAL / LOCAL GOVT. / OTHER | <u>LOCAL GOVERNMENT</u> |
| 3). TITLE OF CONTRACT | <u>CONSTRUCTION / RE-CONSTRUCTION OF DUST BIN IN KORANGI ZONE DMC KORANGI</u> |
| 4). TENDER NUMBER | <u>ADMTR/DMC(K)/04/2015 DATED 18-03-2015</u> |
| 5). BRIEF DESCRIPTION OF CONTRACT | <u>AS DESCRIBED IN TITLE OF CONTRACT</u> |
| 6). FORUM THAT APPROVED THE SCHEME | <u>COUNCIL OF DMC KORANGI</u> |
| 7). TENDER ESTIMATED VALUE | <u>9,84,247/-</u> |
| 8). ENGINEER'S ESTIMATE (FOR CIVIL WORK ONLY) | <u>PC - Cost Rs. 9,90,049/-</u> |
| 9). ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) | <u>(2) MONTHS</u> |
| 10). TENDER OPENED ON DATE AND TIME | <u>08-04-2015 AT 03:00 PM.</u> |
| 11). NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers). | <u>03</u> |
| 12). NUMBER OF BIDS RECEIVED | <u>03</u> |
| 13). NUMBERS OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS | <u>03</u> |
| 14). BID EVALUATION REPORT (Enclose a copy) | <u>YES</u> |
| 15). NAME AND ADDRESS OF THE SUCCESSFUL BIDDER. | <u>M/S Shah Builders</u> |
| 16). CONTRACT AWARD PRICE | <u>SANCTION RUPEES 9,88,888/-</u> |
| 17). RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (I.E. 1ST 2ND 3RD EVALUATION BID). | <u>1ST M/S Shah Builder 2ND M/S US. Const. Co. 3RD M/S Kashif Hafeez</u> |

18). METHOD OF PROCUREMENT USED :- (TICK ONE)

- A). SINGLE STAGE-ONE ENVELOPE PROCEDURE
- B). SINGLE STAGE-TWO ENVELOPE PROCEDURE
- C). TWO STAGE BIDDING PROCEDURE
- D). TWO STAGE-TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19). PROVIDING AUTHORITY FOR AWARD OF CONTRACT

ADMINISTRATOR DMC (K)

20). WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN

YES NO

21). ADVERTISEMENT:

- i) SPPRA Website
(if yes give date & SPPRA Identification No.

| | |
|-----|---|
| YES | www.pprasindhgov.pk SPPRA Tender ID SR No. 23292/15 |
| NO | |

- ii) Newspapers
(if yes give names of newspapers & dates)

| | |
|-----|-------------------------------------|
| YES | |
| NO | <input checked="" type="checkbox"/> |

22). NATURE OF CONTRACT

DOMESTIC/ LOCAL LOCAL INT

23). WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose copy).

YES NO

24). WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(if, yes enclose a copy).

YES NO

25). WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES NO

26). WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES NO

27). WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (In case of Consultancies).

| | | | |
|-----|-------------------------------------|----|--------------------------|
| YES | <input checked="" type="checkbox"/> | NO | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

28). WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

29). WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE
READ OUT AT THE TIME OF OPENING OF BIDS?

| | | | |
|-----|-------------------------------------|----|--------------------------|
| YES | <input checked="" type="checkbox"/> | NO | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

30). WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach a copy of the bid evaluation report).

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

31). ANY COMPLAINTS RECEIVED
(if yes, result thereof).

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

32). ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER
NOTICE / DOCUMENTS (if yes, given details).

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

33). WAS THE EXTENSION MADE IN RESPONSE TIME?
(if yes, given reasons)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

34). DEVIATION FROM QUALIFICATION CRITERIA
(if yes, detailed reasons).

| | | | |
|-----|-------------------------------------|----|--------------------------|
| YES | <input checked="" type="checkbox"/> | NO | <input type="checkbox"/> |
|-----|-------------------------------------|----|--------------------------|

35). WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED
FIRM IS NOT BLACK LISTED?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

36). WAS A VISIT MADE BY ANY OFFICER / OFFICIAL OF THE PROCURING
AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT?
IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(if yes, enclose a copy)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

37). WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE
CONTRACT (BANK GUARANTEE ETC)?

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

38). SPECIAL CONDITION, IF ANY
(if yes, give Brief Description)

| | | | |
|-----|--------------------------|----|-------------------------------------|
| YES | <input type="checkbox"/> | NO | <input checked="" type="checkbox"/> |
|-----|--------------------------|----|-------------------------------------|

Signature & Official Stamp of
Authorized Officer

FOR OFFICE USE ONLY

SPPRA, Block No. B, Sindh Secretariat No. 4-A, Court Road, Karachi
Tel: 021-9205356, 021-9205369 & Fax No. 021-9206291.

Stamp Value Rs: 2970/-



DISTRICT MUNICIPAL CORPORATION KORANGI KARACHI

05 MAY 2015

An AGREEMENT made this _____ day of _____ in the Christian of two thousand
(20____) between the District Municipal Corporation Korangi Karachi, by their
hereinafter
called the DMC Korangi (which expression shall include their successors) of the one part and
M/S. Shah Builders, No. 155, 4th Flr, Korangi, Karachi.
carrying on business under the name of style of
M/S. PROVISION, M/S. Shah Builders.
their _____

05 MAY 2015

Hereinafter called the Contractors (which expression shall include their successors and assignees of
the said firm and heirs executors, administrators and assignees of the said individual partners of the
said firm) of the other part.

WHEREAS the _____ has accepted the Contractor's Tender hereinafter annexed and
marked _____ and dated _____
for the work of Construction / Re Construction of Deck in in
Korangi Zone DMC, Korangi. Academic Function occupied by
Administrator DMC, Korangi. Vide GN no 41 Dated, 13/4/15AM
Rs. 2,00,000/- (Two Lakh Eighty Eight Thousand Eight Hundred
Eighty Eight Only). 2/4th, 50 Cms.

05 MAY 2015

and signed by the Contractors after having made themselves fully acquainted with its meaning and
where as the Contractors have already deposited with the DMC Korangi Sum of Rs: _____

For the above said work _____ as security deposit
Rs: 20,000/- _____ Vide _____

Challan No: _____ in addition to the Earnest Money Rs: _____
vide Challan No: _____ Dated: _____ and have given to
the DMC Korangi a lien over such sum as Security for the due fulfillment of the contract NO. THIS
AGREEMENT WITNESS that the DMC Korangi and the Contractors shall respectively well truly
carry out and fulfill the Contract and abide by all the terms and conditions of the aforesaid
specifications of the tender.

05 MAY

The Contractors do hereby bind themselves, their heirs successors/ legal representatives and
assignees to pay to the DMC Korangi a sum of _____
by way of penalty in case of the breach of any of the terms and conditions of the contracts including
those mentioned on the tender without prejudice to the right of the DMC Korangi to recover
damages for any such breach.

IN WITNESS WHEREOF the said parties have set their hand
Day of _____

District Municipal Corporation Korangi

WITNESS:
1. Mrs Kashif Hafeez
2. HAMMED BULLAR'S

ADMINISTRATOR
D.M.C. KORANGI

CONTRACTOR
M/S. Shah Builders & Co.

05 MAY 2015

5-5-15

JUDGE
City Court
Karachi





OFFICE OF THE EXECUTIVE ENGINEER KORANGI ZONE DMC KORANGI

Tender Reference No. EE/K/04/2014-15 Dated : 18-03-2014

DATE OF OPENING: 08-04-2015

VOLUME-II BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

CONSTRUCTION / RE-CONSTRUCTION OF DUST BIN IN KORANGI ZONE DMC KORANGI

PC Cost:- Rs, 9,90,049/-
Bid Security:- Rs, 20,000/-
Tender Cost:- Rs, 3,000/-

NOTE:

- 1) This Document contains 02 page excluding this page
- 2) The Standard Terms & Condition of Bidding Documents (Volume-I) available in the office & website of DMC Korangi

[Signature]
Executive Engineer
District Municipal Corporation
Korangi Karachi.

Issue to M/S. Shah Builders

P.No 211885
Dated: 1-4-15
Bank: Sindh Bank.

[Signature]
Signature & Stamp of Issuing Authority.
(B&R) DMC Korangi




OFFICE OF THE EXECUTIVE ENGINEER KORANGI ZONE DMC KORANGI

NAME OF WORK: CONSTRUCTION / RE-CONSTRUCTION OF DUST BIN IN KORANGI ZONE
DMC KORANGI

Tender Reference No. EE/K/04/2014-15 Dated : 18-03-2015

| S.No. | DESCRIPTION. | QTY. | RATE. | UNIT. | TOTAL |
|-----------------------------|---|--------|-----------|--------|------------|
| 01 | Excavation in foundation of building bridges and other structure i/c rebelling, dressing, refilling around structure with excavation earth watering and ramming etc complete. | 582.0 | 3176.25 | % Cft | 4,526/- |
| 02 | Cement Concrete brick or stone blast 1 1/2 " to gauge 1:4:8 | 1480.0 | 9416.28 | % Cft | 1,39,361/- |
| 03 | Cement Concrete plain including placing compacting, finishing and curing complete 1:2:4 etc. | 1566.0 | 14429.25 | %Cft | 2,25,962/- |
| 04 | Erection and removal of centering for RCC or plain cement concrete work of parallel wood. | 3132.0 | 3127.41 | % Cft | 97,950/- |
| 05 | RCC work in roof slab, beams columns rafts, lintels (1:2:4) etc comp. | 260.0 | 337 | P Cft | 80,620/- |
| 06 | Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying etc complete. | 11.60 | 5001.70 | P/CWT | 58,020/- |
| 07 | Providing and laying 1:3:6 Cement Concrete Solid Block Masonry wall set in 1:6 Cement sand mortar in plaint & foundation including raking out joints and etc. complete | 460.0 | 14,268.44 | % Cft | 65,635/- |
| 08 | Earth filling watering ramming earth under floor from out souk side etc complete. | 5760.0 | 3630.0 | %0 Cft | 20,909/- |
| 09 | P/L 3" thick topping cement concrete 1:2:4 i/c surface finishing etc. | 4232.0 | 4411.82 | % Sft | 1,86,708/- |
| 10 | 3/8" thick cement plaster 1:4 etc | 3522.0 | 2283.93 | % Sft | 80,440/- |
| 11 | Distempering 3 Coats etc | 3522.0 | 1079.65 | % Sft | 38,025/- |
| Total Amount Rs. 9,84,247/- | | | | | |


Resident Executive Engineer
RCC DMC Korangi


Shal Builders & Condt.

NAME OF WORK: CONSTRUCTION / RE-CONSTRUCTION OF DUST BIN IN KORANGI ZONE
DMC KORANGI
(SUMMARY OF BILL OF QUANTITIES)

I/We hereby quoted as follows:

| | | <u>In Figure</u> | <u>In Words</u> |
|---------------------|---|---------------------|-----------------|
| <u>01</u> | Part .A (item based on S/R) ✓ <u>Item #6 8% Below/ Above</u> | Rs. <u>4641/=</u> | <u>984247/=</u> |
| <u>02</u> | Part .B (item based on A/R) | Rs. — | — |
| <u>03</u> | Part .C (item based on O/R) | Rs. — | — |
| Grand Total (A+B+C) | | Rs. <u>988888/=</u> | |

The Total amount is Rs. 988888/= In Words Nine Lac Eighty Eight Thousand
Eight hundred Eighty Eight only for the complete job for all schedule of rate & offer
 rates (which ever is included in the BOQ).

I/We have attached a Bid Security amounting to Rs. 20,000/- as per NIT in shape of pay order bearing
 No. 211883 dated 1-4-2015 issued from Sind Bank.
 (Bank)

Time Limit : 60 Calendar Days
 Validity : 90-30 Days as per SPP Rules 2010

Penalty Per Day: Rs. 7000/- per day (Max. 10% of Estimated Cost)

NOTE:

- Tender must be quoted in figure & in words both otherwise liable to be cancelled.
- All over writing & correction if any must be initialed & stamped by the bidder.
- We/I read the standard bidding Documents (Volume-I) and available DMC Korangi and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

For Office Use of DMC Korangi

Verified BOQ by:

Amit

A.E.E Korangi
 Signature with Stamp

Signature of the contractor with stamp

Address: N-155 48-B

Korangi

Shah Brothers & Contt.