

NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

- | | | |
|----|--|----------|
| 1. | Executive Engineer (Education Works)
Concerned Education Works Division
Education & Literacy Department | Chairman |
| 2. | Assistant Engineer
Local Government Public Health Engineering Department | Member |
| 3. | Assistant Engineer (Education Works) of Headquarter
Concerned Education Works sub Division
Education & Literacy Department | Member |

ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -

Karachi, date the 28th May, 2015

NO.SO(G) EDU/E&A/PRO-EW/14-15:

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S. to Secretary, Education & Literacy Department.
4. The P.S. to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT
Karachi, date the 28-04-2015

NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW(CRCY)14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers constituted as under to resolve complaint's of aggrieved bidders:-

1. Superintendent Engineer (Education Works)
of concerned Education Works Circle
Education & Literacy Department Chairman
2. Representative of District Account Officer /
Accountant General, Sindh Member
3. Representative of Head of procuring Agency
(Professional from relevant field concerning) Member

To Do

1. To perform according to Rule - 31 of SPPRA, 2010;
2. Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION
TO GOVT. OF SINDH
Karachi, date the 28th May, 2015

NO.SO(G) EDU/E&A/PRO-EW(CRCY)14-15:

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S to Secretary, Education & Literacy Department.
3. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



24/5/15
DEPUTY SECRETARY (GA)

Method and procedure of Procurement: (Single stage – One Envelop) (SPR No: 30506)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 07-12-2016 in the office of the Executive Engineer Education Works Division Tando Allahyar for opening the bids received in respect of NIT No. XEN(EWD)/TAY/TC/G-55/512 dated 14-11-2016 till the deadline of submission i.e. upto 07-12-2016 upto 2:00 PM. The meeting was attended by following members of the procurement committee.

- | | |
|--|-----------------|
| (1) Irshad Ahmed Memon | Chairman |
| Executive Engineer Education Works Division Tando Allahyar | |
| (2) Nisar Ahmed Memon | Member |
| Assistant Engineer Education Works Sub-Division Tando Allahyar | |
| (3) Abdul Nasir Soomro | Member |
| Assistant Engineer (Local Government) Public Health Engineering Tando Allahyar | |

The bids were opened at time of 3:00 PM in the presence of below mentioned participants / their representatives (attendance sheet attached) and the rates quoted by the bidders were read aloud and shown to all and encircled by chairman of the procurement committee. All the members of the procurement committee signed each and every page of financial proposal.

Details of Bids Opened / Announced

S. No. of IT	Name of Work	Name of Bidders	Offered Price	Amount of Bid Security	Pay Order No. & Date
1.	ADP NO. 159 / 252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04 UNITS) @ GMS NASEER KHAN LAGHARI (BALANCE WORK)	M/s Al-Fateh Construction Co.	Rs. 5,938,132/-	Rs. 123,000	00137333 dt: 05-12-2016
		M/s Khokhar Brothers Construction	Rs. 6,014,472/-	Rs. 124,000	00108746 dt: 02-12-2016
		M/s Farooq Electric Works	Rs. 6,018,196/-	Rs. 123,000	0217724 dt: 05-12-2016
2.	ADP NO. 159 / 252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04 UNITS) @ GMS USMAN SHAH JI HURI (BALANCE WORK)	M/s Abdul Razzaq Mallah	Rs. 1,973,398/-	Rs. 40,000	11532156 dt: 06-12-2016
		M/s Khokhar Brothers Construction	Rs. 2,001,842/-	Rs. 40,000	00108747 dt: 02-12-2016
		M/s Al-Fateh Construction Co.	Rs. 2,013,016/-	Rs. 40,000	00137336 dt: 05-12-2016
3.	ADP NO. 159 / 252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04 UNITS) @ GMS MAIN SINDHI (BALANCE WORK)	M/s Khokhar Brothers Construction	Rs. 5,266,283/-	Rs. 109,000	00108748 dt: 02-12-2016
		M/s Al-Fateh Construction Co.	Rs. 5,347,862/-	Rs. 108,000	00137334 dt: 05-12-2016
4.	ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO HIGHER SECONDARY SCHOOL (2007-08 PROGRAMME) (05 UNITS) @ GBMS QAZI NOOR MUHAMMAD (BALANCE WORK)	M/s Muhammad Ramzan	Rs. 4,391,470	Rs. 88,000	0171706 dt: 06-12-2016
		M/s Khokhar Brother Construction Co.	Rs. 4,432,452	Rs. 89,000	00108749 dt: 02-12-2016
		M/s Asad Iqbal Enterprises	Rs. 4,476,166	Rs. 88,000	0171703 dt: 05-12-2016
		M/s Al-Fateh Construction Co.	Rs. 4,539,006	Rs. 88,000	00137335 dt: 05-12-2016
5.	ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO HIGHER SECONDARY SCHOOL (2007-08 PROGRAMME) (05 UNITS) @ GBHS BUKERA SHARIF (BALANCE WORK)	M/s Nawab Baloch Construction Co.	Rs. 8,232,538/-	Rs. 164,000	01878820 dt: 6-12-2016
		M/s Khokhar Brothers Construction	Rs. 8,285,933/-	Rs. 166,000	00108750 dt: 02-12-2016
		M/s Saleem Electric Services	Rs. 8,354,279/-	Rs. 164,000	00106360 dt: 05-12-2016

Member


Chairman

Member

5.	ADP NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS) @ GGHS MISSAN WADI	M/s Farooq Electric Works	Rs. 1,484,984	Rs.108000	0217723 dt:5-12-2016
		M/s Din Muhammad Abbasi	Rs. 1,503,279	Rs. 30000	1507130 dt: 6-12-2016
		M/s Khokhar Brothers Construction	Rs. 1,511,411	Rs. 30,000	00108751 dt: 02-12-2016
		M/s Saleem Electric Services	Rs. 1,535,804	Rs. 30,000	00106358 dt: 05-12-2016
7.	ADP NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS) @ GBHS NASARPUR (REMAINING WORK)	M/s Attiq Jan Construction Co.	Rs. 7,006,529	Rs. 164000	0010568 dt:6-12-2016
		M/s Khokhar Brother Construction Co.	Rs. 7,050,690	Rs. 139,000	00108752 dt: 02-12-2016
		M/s Nak Engineering Works	Rs. 7,101,475	Rs. 136,000	05671819 dt: 01-12-2016
		M/s Iqbal Brothers	Rs. 7,133,491	Rs. 136,000	0217722 dt: 05-12-2016
3.	ADP NO. 275 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH DISTRICT TANDO ALLAHYAR (2015-16 PROGRAMME) @ GB(P)HS TANDO ALLAHYAR	M/s Khokhar Brother Construction Co.	Rs. 38,051,932/-	Rs. 770,000	00108753 dt: 02-12-2016
		M/s Sindh Builders	Rs. 38,225,352/-	Rs. 800,000	12649687 dt: 05-12-2016
		M/s Iftikhar Enterprises	Rs. 38,312,063/-	Rs. 800,000	12649686 dt: 05-12-2016
		M/s Iqbal Brothers	Rs. 38,381,431/-	Rs. 760,000	0217721 dt: 05-12-2016
		M/s Nawab Baloch Construction Co.	Rs. 38,433,457/-	Rs. 596,000	01878821 dt: 06-12-2016
		M/s Shahbaz Construction Co.	Rs. 38,459,470/-	Rs. 760,000	00102189 dt: 06-12-2016
		M/s Saleem Electric Services	Rs. 38,563,523/-	Rs. 760,000	00106359 dt: 05-12-2016
		M/s Al-Fateh Construction Co.	Rs. 38,702,259/-	Rs. 760,000	00137332 dt: 05-12-2016
9.	ADP NO. TY0066 UP GRADATION OF PRIMARY SCHOOL TO MIDDLE SCHOOL @ DARYA KHAN MARI TALUKA CHAMBER DISTRICT TANDO ALLAHYAR (2010-11 PROGRAMME) (BALANCE WORK)	M/s Awais Enterprises	Rs. 871,143/-	Rs. 18,000	0171707 dt: 06-12-2016
		M/s Alam & Sons	Rs. 879,424/-	Rs. 17,000	2518641 dt: 05-12-2016
0.	ADP NO. TY0291 CONSTRUCTION OF BUILDING FOR SHELTERLESS EXISTING GOVERNMENT BOYS PRIMARY SCHOOL NIZAM KHASKHELI UC JHANDO MARI (BALANCE WORK)	M/s Abdul Razzaq Mallah	Rs. 572,229/-	Rs. 12,000	11532157 dt: 06-12-2016
		M/s Alam & Sons	Rs. 581,989/-	Rs. 12,000	2518639 dt: 05-12-2016
		M/s Al-Fateh Construction Co.	Rs. 587,455/-	Rs. 12,000	00137337 dt: 05-12-2016
1.	ADP NO. TY0292 CONSTRUCTION OF BUILDING FOR EXISTING MIDDLE SCHOOL MUHAMMAD HASSAN DAL (C-WALL & EXT: DEV:)	M/s Din Muhammad Abbasi	Rs. 1,618,702/-	Rs. 33,000	1507129 dt: 06-12-201
		M/s Khokhar Brothers Construction	Rs. 1,638,853/-	Rs. 41,000	00108754 dt: 02-12-2016
		M/s Alam & Sons	Rs. 1,652,898/-	Rs. 33,000	2518640 dt: 05-12-2016

The committee shall evaluate all the bids as per Qualification / Eligibility Criteria provided in the bidding documents, arithmetically checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.


(Member)
(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar


(Chairman)
(Engr: Irshad Ahmed Memon)
Executive Engineer
Education Works Division
Tando Allahyar
















(Member)
(Engr: Abdul Nasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

**ATTENDANCE FOR OPENING OF TENDERS ON DATED 07-12-2016
AT EDUCATION WORKS DEPARTMENT TANDO ALLAHYAR.**


Reference: N.I.T. No. XEN(EWD)/TAY/T.C/G-55/ 512

dated 14-11-2016

We the undersigned do hereby certify our presence at Education Works Division Tando Allahyar today @ the eye of opening of tenders and further confirm that the entire process of tendering was carried out as per rules and satisfactorily.

S. No.	Name of Person Present	For (Name of Agency)	Signature
1)	Iftikhar Hussain Dero	M/s. Iftikhar Enterprises	
2)	M/s Sindh Builder	Israr Shaikh	
3)	Fatch Mohammad	AL-Fatch Construction Co.	
4)	Abdul Rozgek	M/s Abdul Rozgek Mallah	
5)	M. Ramzan	Good cont. M. Ramzan	
6)	M. Amir	Amir Enterprises	
7)	ABDUL LATIF	m/s ALIF Jan Const Co.	
8)	Abdul Latif	m/s Shabaz Const Co.	
9)	Saleem Raza	M/s Saleem Electric	034537-1774 
10)	M/s Taked Brothers	M/s Taked Brothers	
11)	Asad. Taked	Asad. Taked Enterprises	
12)	Mahar. Farooq	Farooq Electric	
13)	Alm & Sons	Alm & Sons	
14)	Nawab Masee	Nawab Botlauch.	

Assistant Engineer
Education Works Sub-Division
Tando Allahyar


(member)

Executive Engineer
Education Works Division
Tando Allahyar

[illegible]

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Education Works Division Tando Allahyar
2. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016
3. Tender Description/Name of work/item: ADP NO. 159 / 252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04 UNITS) @ GMS NASEER KHAN LAGHARI (BALANCE WORK)
4. Method of Procurement: Single Stage - One Envelope
5. Tender Published:
Print & Electronic Media
(SPPRA ID No. & News papers names with dates) SPPRA ID No. 30506
Awami Awaz (Sindhi), Jung (Urdu) and Express Tribune (English) dated 18-11-16
& Other Newspapers
6. Total Bid documents Sold; 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable)
(Provide details in separate form) N.A
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remark
0	1	2	3	4	5	6
1	M/s Al-Fateh Construction Co.	Rs. 5,938,132/-	1 st Lowest	Savings Rs. 34,820/-	Lowest	
2	M/s Khokhar Brothers Construction	Rs. 6,014,472/-	2 nd	Excess Rs. 41,521/-	Highest	
3.	M/s Farooque Electric Works.	Rs. 6,018,196/-	3 rd	Excess Rs. 45,245/-	Highest	

(Member)
(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar

(Chairman)
(Engr: Irshad Ahmed Memon)
Executive Engineer
Education Works Division
Tando Allahyar

(Member)
(Engr: Abdul Nasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

COMPARATIVE STATEMENT

ADP NO. 159 / 252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04 UNITS) @ GMS NASEER KHAN LAGHARI (BALANCE WORK)

Name of Scheme:-

NIT Reference No.

Bid Submission Date

Bid Opening Date

XEN(EWD)/TC/G-55/512 Dated: 14-11-2016

06-12-2016 AT 2:00 P.M

07-12-2016 AT 3:00 P.M

Time Completion period:

Estimated Cost:

18-Months

6.150 (M)

As Per Estimate		M/s Al-Fateh Construction Co.		M/s Khokhar Brothers Construction		M/s Farooque Electric Works.	
Part "A" (Civil)		Part "A" (Civil)		Part "A" (Civil)		Part "A" (Civil)	
1	Cost of S. I (Except Marble & Iron Items)	3,723,920		Cost of S. I (Except Marble & Iron Items)	3,723,920	Cost of S. I (Except Marble & Iron Items)	3,723,920
2	Cost of S. I (Marble Items)	480,188		21.95% above	817,400	24.10% above	897,465
3	Cost of S. I (Iron Items)	711,077		Sub-Total	4,541,320	Sub-Total	4,621,385
4	Add 10% above on S. No. 03	71,108		Cost of S. I (Marble Items)	480,188	Cost of S. I (Marble Items)	480,188
5	Add 20% above on S. No. 02	96,038		20.00% below	96,038	20.00% below	96,038
6	Cost of Non Schedule Item	0		Sub-Total	384,150	Sub-Total	384,150
7	Cost of Carriage of Material	852,220		Cost of S. I (Iron Items)	711,077	Cost of S. I (Iron Items)	711,077
8	Total	5,742,475		10.00% above	71,108	10.00% above	71,108
				Sub-Total	782,185	Sub-Total	782,185
				Total	5,707,656	Total	5,787,720
Part "B" (W/S & S/F)		Part "B" (W/S & S/F)		Part "B" (W/S & S/F)		Part "B" (W/S & S/F)	
9	Cost of S. I (Except G. I Pipe)	166,118		Cost of S. I (Except G. I Pipe)	166,118	Cost of S. I (Except G. I Pipe)	166,118
10	Add 05% above on S. No. 09	8,306		5.00% above	8,306	5.00% above	8,306
11	Cost of G. I Pipe	43,524		Sub-Total	174,424	Sub-Total	174,424
12	Add 15% above on S. No. 11	6,529		Cost of G. I Pipe	43,524	Cost of G. I Pipe	43,524
13	Cost of Non Schedule Item	6,000		15.00% above	6,529	15.00% above	6,529
14	Total	230,477		Sub-Total	50,053	Sub-Total	50,053
15	Total Part "A" + "B"	5,972,952		Cost of Non Schedule Item	6,000	Cost of Non Schedule Item	6,000
16	Contingency 1.00%	59,730		Total Part "B"	230,477	Total Part "B"	230,477
	Grand Total	6,032,681		Grand Total	6,014,472	Grand Total	6,018,196
	Say in Million	6.033			6.014		6.018

above for Civil Work

below and S. I (Iron Items) 10.00%

There is S. I (Expect Marble & Iron Items) 21.95% above, S. I (Marble Items) 20.00%

above S. I (G. I Pipe)

above for W/S & S/F

There is S. I (Expect G. I Pipe) 5.00% above and S. I (G. I Pipe) 15.00%

which is well within the PC-I Cost may please be approved.

Rate Quoted by the Contractor

M/s Al-Fateh Construction Co.

Rate Quoted by the Contractor

M/s Al-Fateh Construction Co.

above for Civil Work

Member
(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar

Member
(Engr: Abul Nasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

Chairman
(Engr: Irshad Ahmed Memon)
Executive Engineer
Education Works Division
Tando Allahyar

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Education Works Division Tando Allahyar
2. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016
3. Tender Description/Name of work/item: ADP NO. 159 / 252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04 UNITS) @ GMS USMAN SHAH JI HURI (BALANCE WORK)
4. Method of Procurement: Single Stage - One Envelope
5. Tender Published:
Print & Electronic Media
(SPPRA ID No. & News papers names with dates) SPPRA ID No. 30506
Awami Awaz (Sindhi), Jung (Urdu) and Express Tribune (English) dated 18-11-16
& Other Newspapers
6. Total Bid documents Sold; 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable)
(Provide details in separate form) N.A
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remark
0	1	2	3	4	5	6
1	M/s Abdul Razzaq Mallah	Rs. 1,973,398/-	1 st Lowest	Savings Rs. 14,655/-	Lowest	
2	M/s Khokhar Brothers Construction	Rs. 2,001,842/-	2 nd	Excess Rs. 13,789/-	Highest	
3.	M/s Al-Fateh Construction Co.	Rs. 2,013,016/-	3 rd	Excess Rs. 24,963/-	Highest	

(Member)
(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar

(Chairman)
(Engr: Irfan Ahmed Memon)
Executive Engineer
Education Works Division
Tando Allahyar

(Member)
(Engr: Abdul Wasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

COMPARATIVE STATEMENT

ADP NO. 159 / 252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09)

PROGRAMME) (04 UNITS) @ GMS USMAN SHAH JI HURI (BALANCE WORK)

Name of Scheme:-

NIT Reference No.

Bid Submission Date

Bid Opening Date

XEN(EWD)/TC/G-55/512 Dated: 14-11-2016

Time Completion period:

06-12-2016 AT 2:00 P.M

07-12-2016 AT 3:00 P.M

18-Months

1,980 (M)

Estimated Cost:

Rate Quoted by Contractor

As Per Estimate		M/s Abdul Razzaq Mallah		M/s Khokhar Brothers Construction		M/s Al-Fateh Construction Co.	
Part "A" (Civil)		Part "A" (Civil)		Part "A" (Civil)		Part "A" (Civil)	
1	Cost of S. I (Except Marble & Iron Items)	1,015,857	1,015,857	Cost of S. I (Except Marble & Iron Items)	1,015,857	Cost of S. I (Except Marble & Iron Items)	1,015,857
2	Cost of S. I (Marble Items)	433,006	152,379	Sub-Total	180,823	Sub-Total	191,997
3	Cost of S. I (Iron Items)	207,528	1,168,236	Cost of S. I (Marble Items)	433,006	Cost of S. I (Marble Items)	1,207,854
4	Add 10% above on S. No. 03	20,753	433,006	Sub-Total	1,196,680	Sub-Total	433,006
5	Deduct 20% above on S. No. 02	86,601	86,601	Cost of S. I (Iron Items)	86,601	Cost of S. I (Iron Items)	86,601
6	Cost of Non Schedule Item	0	346,405	Sub-Total	346,405	Sub-Total	346,405
7	Cost of Carriage of Material	167,034	207,528	Cost of S. I (Iron Items)	207,528	Cost of S. I (Iron Items)	207,528
8	Total	1,757,577	207,528	Sub-Total	207,528	Sub-Total	207,528
			20,753	Cost of S. I (Iron Items)	20,753	Cost of S. I (Iron Items)	20,753
			228,281	Sub-Total	228,281	Sub-Total	228,281
			1,742,921	Total	1,771,365	Total	1,782,540
Part "B" (W/S & S/F)		Part "B" (W/S & S/F)		Part "B" (W/S & S/F)		Part "B" (W/S & S/F)	
9	Cost of S. I (Except G. I Pipe)	166,118	166,118	Cost of S. I (Except G. I Pipe)	166,118	Cost of S. I (Except G. I Pipe)	166,118
10	Add 05% above on S. No. 09	8,306	8,306	Sub-Total	8,306	Sub-Total	8,306
11	Cost of G. I Pipe	43,524	174,424	Cost of G. I Pipe	174,424	Cost of G. I Pipe	174,424
12	Add 15% above on S. No. 11	6,529	43,524	Sub-Total	43,524	Sub-Total	43,524
13	Cost of Non Schedule Item	6,000	6,529	Cost of Non Schedule Item	6,529	Cost of Non Schedule Item	6,529
14	Total	230,477	50,053	Sub-Total	50,053	Sub-Total	50,053
15	Total Part "A" + "B"	1,988,053	6,000	Cost of Non Schedule Item	6,000	Cost of Non Schedule Item	6,000
16	Contingency 1.00%	19,881	230,477	Total Part "B"	230,477	Total Part "B"	230,477
	Grand Total	2,007,934	1,973,398	Grand Total	2,001,842	Grand Total	2,013,016
	Say in Million	2.008	1.973		2.002		2.013

There is S. I (Expect Marble & Iron Items) 15.00% above, S. I (Marble Items) 20.00% below and S. I (Iron Items) 10.00% above for Civil Work

There is S. I (Expect G. I Pipe) 5.00% above and S. I (G. I Pipe) 15.00% above for W/S & S/F

which is well within the PC-I Cost may please be approved.

Rate Quoted by the Contractor

M/s Abdul Razzaq Mallah

Chairman,

(Engr: Nisar Ahmed Memon)

Assistant Engineer (Local Government)

Public Health Engineering

Tando Allahyar

Education Works Sub-Division

Tando Allahyar

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Education Works Division Tando Allahyar
2. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016
3. Tender Description/Name of work/item: ADP NO. 159 / 252 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) (04 UNITS) @ GMS MAIN SINDHI (BALANCE WORK)
4. Method of Procurement: Single Stage - One Envelope
5. Tender Published: SPPRA ID No. 30506
Print & Electronic Media
Awami Awaz (Sindhi), Jung (Urdu) and Express Tribune (English) dated 18-11-16
(SPPRA ID No. & News papers names with dates) & Other Newspapers
6. Total Bid documents Sold: 02 Nos.
7. Total Bids Received: 02 Nos.
8. Technical Bid Opening date: (if applicable)
(Provide details in separate form) N.A
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remark
0	1	2	3	4	5	6
1	M/s Khokhar Brothers Construction	Rs. 5,266,283/-	1 st Lowest	Savings Rs. 27,390/-	Lowest	
2	M/s Al-Fateh Construction Co.	Rs. 5,347,862/-	2 nd	Excess Rs. 54,189/-	Highest	

(Member)
(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar

(Chairman)
(Engr: Irshad Ahmed Memon)
Executive Engineer
Education Works Division
Tando Allahyar

(Member)
(Engr: Abdul Nasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

COMPARATIVE STATEMENT

ADP NO. 159 / 252 UPGRADEATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09

PROGRAMME) (04 UNITS) @ GMS MAIN SINDHI (BALANCE WORK)

XEN (EWD)/TC/G-55/512 Dated: 14-11-2016

Name of Scheme:-

IT Reference No.

Bid Submission Date

Bid Opening Date

06-12-2016 AT 2:00 P.M.

07-12-2016 AT 3:00 P.M.

Time Completion Period

Estimated Cost

18 - Months

5.400 (M)

As Per Estimate		M/s Khokhar Brothers Construction		M/s Al-Fateh Construction Co	
Part "A" (Civil)		Part "A" (Civil)		Part "A" (Civil)	
1	Cost S.I (Except Marble & Iron Items)	3471431	Cost S.I (Except Marble & Iron Items)	3471431	3471431
2	Cost of S.I (Marble Items)	304270	13.50% Above	468643	550222
3	Cost of S.I (Iron Items)	663015	Sub Total	3940074	4021653
4	Add 10% above on S. No. 03	66302	Cost S.I (Marble Items)	304270	304270
5	Deduct 20% above on S. No. 02	60854	20.00% Above	60854	60854
6	Cost of Non-Schedule Item	0	Sub Total	243416	243416
7	Cost of Carriage or Material	496033	Cost S.I (Iron Items)	663015	663015
8	Total	4940197	10.00% Above	66302	66302
			Sub Total	729317	729317
			Total-A	4912807	4994385
Part "B" (W/S & S/F)		Part "B" (W/S & S/F)		Part "B" (W/S & S/F)	
9	Cost S.I (Except G.I Pipe)	203155	Cost S.I (Except G.I Pipe)	203155	203155
10	Add 5% above Sr. No. 9	10158	5.00% Above	10158	10158
11	Cost of G.I Pipe	116664	Sub Total	213313	213313
12	Add 15% above Sr. No. 11	17500	Cost of G.I Pipe	116664	116664
13	Cost of Non-Schedule Item	6000	15.00% Above	17499.6	17499.6
14	Total	353476	Sub Total	134164	134164
15	Total "A" + "B"	5293673	Cost of Non-Schedule Item	6000	6000
16	Contingency 1.00 %	52937	Total-B	353476	353476
	Grand Total	5346610		5266283	5347862

There is S.I (Expect Marble & Iron Items) 13.50% above, S.I (Marble Items) 20.00% below and S.I (Iron Items) 10.00% above for Civil Work

There is S.I (Except G.I Pipe) 5.00% above and S.I (G.I Pipe) 15.00% above for W/S & S/F.

Rate Quoted by Contractor M/s Khokhar Brothers Construction which is well within the PC-I Cost may please be approved.

Member
(Engr: Nisat Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar

Member
(Engr: Abdul Nasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

Chairman
(Engr: Irshad Ahmed Memon)
Executive Engineer
Education Works Division
Tando Allahyar

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Education Works Division Tando Allahyar
2. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016
3. Tender Description/Name of work/item: ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL & HIGH SCHOOL & HIGH TO HIGHER SECONDARY SCHOOL (2007-08 PROGRAMME) (05 UNITS) @ GBM: QAZI NOOR MUHAMMAD (BALANCE WORK)
4. Method of Procurement: Single Stage - One Envelope
5. Tender Published:
Print & Electronic Media
(SPPRA ID No. & News papers names with dates) SPPRA ID No. 30506
Awami Awaz (Sindhi), Jung (Urdu) and Express Tribune (English) dated 18-11-16
& Other Newspapers
6. Total Bid documents Sold; 04 Nos.
7. Total Bids Received: 04 Nos.
8. Technical Bid Opening date: (if applicable)
(Provide details in separate form) N.A
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016
12. Bid Evaluation Report: u-v

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remark
0	1	2	3	4	5	6
1.	M/s Muhammad Ramzan	Rs. 4,391,470/-	1 st Lowest	Savings Rs. 23,568/-	Lowest	
2.	M/s Khokhar Brothers Construction	Rs. 4,432,452/-	2 nd	Excess Rs. 17,414/-	Highest	
3.	M/s Asad Iqbal Enterprises	Rs. 4,476,166/-	3 rd	Excess Rs. 61,128/-	Highest	
4.	M/s Al-Fateh Construction Co.	Rs. 4,539,006/-	4 th	Excess Rs. 123,967/-	Highest	

(Member)
(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar

(Chairman)
(Engr: Irshad Ahmed Memon)
Executive Engineer
Education Works Division
Tando Allahyar

(Member)
(Engr: Abdul Nasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

COMPARATIVE STATEMENT

ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO HIGHER SECONDARY SCHOOL (2007-08 PROGRAMME)
(05 UNITS) @ GBMS QAZI NOOR MUHAMMAD (BALANCE WORK)

Name of Scheme:-

NIT Reference No. XEN(EWD)/TC/G-55/512 Dated: 14-11-2016

Bid Submission Date 06-12-2016 AT 2:00 P.M

Bid Opening Date 07-12-2016 AT 3:00 P.M

Time Completion period:

Estimated Cost:

18-Months

4,400 (M)

As Per Estimate		Rate Quoted by Contractor									
		M/s Muhammad Ramzan		M/s Khokhar Brothers Construction		M/s Asad Iqbal Enterprises		M/s Al-Fateh Construction Co.			
		Part "A" (Civil)		Part "A" (Civil)		Part "A" (Civil)		Part "A" (Civil)		Part "A" (Civil)	
		Cost of S. I (Except Marble & Iron Items)	Cost of S. I (Except Marble & Iron Items)	Cost of S. I (Except Marble & Iron Items)	Cost of S. I (Except Marble & Iron Items)	Cost of S. I (Except Marble & Iron Items)	Cost of S. I (Except Marble & Iron Items)	Cost of S. I (Except Marble & Iron Items)	Cost of S. I (Except Marble & Iron Items)	Cost of S. I (Except Marble & Iron Items)	Cost of S. I (Except Marble & Iron Items)
1	Cost of S. I (Except Marble & Iron Items)	2,732,143	2,732,143	2,732,143	2,732,143	2,732,143	2,732,143	2,732,143	2,732,143	2,732,143	2,732,143
2	Cost of S. I (Marble Items)	0	338,786	379,768	379,768	423,482	423,482	486,321	486,321	486,321	486,321
3	Cost of S. I (Iron Items)	1,200,492	3,070,929	3,111,911	3,111,911	3,155,625	3,155,625	3,218,464	3,218,464	3,218,464	3,218,464
4	Add 10% above on S. No. 03	120,049	0	0	0	0	0	0	0	0	0
5	Deduct 20% above on S. No. 02	0	0	0	0	0	0	0	0	0	0
6	Cost of Non Schedule Item	0	0	0	0	0	0	0	0	0	0
7	Cost of Carriage of Material	362,354	1,200,492	1,200,492	1,200,492	1,200,492	1,200,492	1,200,492	1,200,492	1,200,492	1,200,492
8	Total	4,415,038	120,049	120,049	120,049	120,049	120,049	120,049	120,049	120,049	120,049
			1,320,541	1,320,541	1,320,541	1,320,541	1,320,541	1,320,541	1,320,541	1,320,541	1,320,541
			0	0	0	0	0	0	0	0	0
			4,391,470	4,432,452	4,432,452	4,476,166	4,476,166	4,539,006	4,539,006	4,539,006	4,539,006
Part "B" (W/S & S/F)		Part "B" (W/S & S/F)		Part "B" (W/S & S/F)		Part "B" (W/S & S/F)		Part "B" (W/S & S/F)		Part "B" (W/S & S/F)	
9	Cost of S. I (Except G. I Pipe)	0	0	0	0	0	0	0	0	0	0
10	Add 05% above on S. No. 09	0	0	0	0	0	0	0	0	0	0
11	Cost of G. I Pipe	0	0	0	0	0	0	0	0	0	0
12	Add 15% above on S. No. 11	0	0	0	0	0	0	0	0	0	0
13	Cost of Non Schedule Item	0	0	0	0	0	0	0	0	0	0
14	Total	0	0	0	0	0	0	0	0	0	0
15	Total Part "A" + "B"	4,415,038	0	0	0	0	0	0	0	0	0
16	Contingency 1.00%	44,150	0	0	0	0	0	0	0	0	0
	Grand Total	4,459,189	4,391,470	4,432,452	4,432,452	4,476,166	4,476,166	4,539,006	4,539,006	4,539,006	4,539,006
	Say in Million	4,459	4,391	4,432	4,432	4,476	4,476	4,539	4,539	4,539	4,539

There is S. I (Expect Marble & Iron Items) 12.40% above, S. I (Marble Items) 20.00% below and S. I (Iron Items) 10.00% above for Civil Work

There is S. I (Expect G. I Pipe) 5.00% above and S. I (G. I Pipe) 15.00% above for W/S & S/F

Rate Quoted by the Contractor which is well within the PC-I Cost may please be approved.

(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Division
Tando Allahyar

(Engr: Abbas Far Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar


(Engr: Irfad Ahmed Khan)
Executive Engineer
Education Works Division
Tando Allahyar

Chairman

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Education Works Division Tando Allahyar
2. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016
3. Tender Description/Name of work/item: ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL T
HIGH SCHOOL & HIGH TO HIGHER SECONDARY
SCHOOL (2007-08 PROGRAMME) (05 UNITS) @ GBMS
BAKERA SHARIF (BALANCE WORK)
4. Method of Procurement: Single Stage - One Envelope
5. Tender Published:
Print & Electronic Media
(SPPRA ID No. & News papers names with dates) SPPRA ID No. 30506
Awami Awaz (Sindhi), Jung (Urdu) and Express Tribune
(English) dated 18-11-16
& Other Newspapers
6. Total Bid documents Sold; 03 Nos.
7. Total Bids Received: 03 Nos.
8. Technical Bid Opening date: (if applicable)
(Provide details in separate form) N.A
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016
12. Bid Evaluation Report: J. Q.

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remark
0	1	2	3	4	5	6
1.	M/s Nawab Baloch Construction Co.	Rs. 8,232,538/-	1 st Lowest	Savings Rs. 41,479/-	Lowest	
2.	M/s Khokhar Brothers Construction	Rs. 8,285,933/-	2 nd	Excess Rs. 11,916/-	Highest	
3.	M/s Saleem Electric Services	Rs. 8,354,279/-	3 rd	Excess Rs. 80,262/-	Highest	


(Member)
(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar


(Chairman)
(Engr: Irshad Ahmed Memon)
Executive Engineer
Education Works Division
Tando Allahyar


(Member)
(Engr: Abdul Nasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

COMPARATIVE STATEMENT

ADP NO. 255 UP GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL & HIGH TO HIGHER SECONDARY SCHOOL (2007-08 PROGRAMME) (05 UNITS) @ GBHS BUKERA SHARIF (BALANCE WORK)

Name of Scheme:-

NIT Reference No. XEN(EWD)/TC/G-55/512 ***Dated:*** 14-11-2016

Time Completion period: 18-Months

Bid Submission Date **06-12-2016 AT 2:00 P.M**

Bid Opening Date
07-12-2016 AT 3:00 P.M

Bid Opening Date		07-12-2016 AT 3:00 P.M		Estimated Cost:		Rate Quoted by Contractor	
As Per Estimate		M/s Nawab Baloch Construction Co.		M/s Khokhar Brother Construction Co.		M/s Saleem Electric Services	
Part "A" (Civil)		Part "A" (Civil)		Part "A" (Civil)		Part "A" (Civil)	
1	Cost of S. I (Except Marble & Iron Items)	4,271,629	4,271,629	4,271,629	4,271,629	4,271,629	4,271,629
2	Cost of S. I (Marble Items)	307,276	326,780	8.90% above	380,175	10.50% above	448,521
3	Cost of S. I (Iron Items)	1,777,603	4,598,409	Sub-Total	4,651,804	Sub-Total	4,720,150
4	Add 10% above on S. No. 03	177,760	307,276	Cost of S. I (Marble Items)	307,276	Cost of S. I (Marble Items)	307,276
5	Deduct 20% above on S. No. 02	61,455	61,455	20.00% below	61,455	20.00% below	61,455
6	Cost of Non Schedule Item	1,432,945	245,821	Sub-Total	245,821	Sub-Total	245,821
7	Cost of Carriage of Material	368,259	1,777,603	Cost of S. I (Iron Items)	1,777,603	Cost of S. I (Iron Items)	1,777,603
8	Total	8,274,017	177,760	10.00% above	177,760	10.00% above	177,760
			Sub-Total	Sub-Total	1,955,363	Sub-Total	1,955,363
			Cost of Non Schedule Item	Cost of Non Schedule Item	1,432,945	Cost of Non Schedule Item	1,432,945
			Total	Total	8,285,933	Total	8,354,279
			Part "B" (W/S & S/F)	Part "B" (W/S & S/F)		Part "B" (W/S & S/F)	
9	Cost of S. I (Except G. I Pipe)	0	0	Cost of S. I (Except G. I Pipe)	0	Cost of S. I (Except G. I Pipe)	0
10	Add 05% above on S. No. 09	0	0	0.00% above	0	0.00% above	0
11	Cost of G. I Pipe	0	0	Sub-Total	0	Sub-Total	0
12	Add 15% above on S. No. 11	0	0	Cost of G. I Pipe	0	Cost of G. I Pipe	0
13	Cost of Non Schedule Item	0	0	0.00% above	0	0.00% above	0
14	Total	0	0	Sub-Total	0	Sub-Total	0
15	Total Part "A" + "B"	8,274,017	0	Cost of Non Schedule Item	0	Cost of Non Schedule Item	0
16	Contingency Lump sum	12,848	0	Total Part "B"	0	Total Part "B"	0
	Grand Total	8,286,865	8,232,538	Grand Total	8,285,933	Grand Total	8,354,279
	Say in Million	8.287	8.233		8.286		8.354

There is S. I (Expect Marble & Iron Items)

above for W/S & S/F	0.00%	above and S I (C I Pine)	0.00%	above and S I (C I Pine)

Rate Quoted by the Contractor

Member
(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar

Member
(Engr: Abdul Nasir Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

Chaudhary
(Engr: Ishaq Ahmed Memon)
Executive Engineer
Education Works Division
Tando Allahyar

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Education Works Division Tando Allahyar
2. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016
3. Tender Description/Name of work/item: ADP NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS) @ GGHS MISSAN WADI
4. Method of Procurement: Single Stage - One Envelope
5. Tender Published: SPPRA ID No. 30506
Print & Electronic Media
Awami Awaz (Sindhi), Jung (Urdu) and Express Tribune (English) dated 18-11-16
& Other Newspapers
 (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; 04 Nos.
7. Total Bids Received: 04 Nos.
8. Technical Bid Opening date: (if applicable)
 (Provide details in separate form) N.A
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remark
0	1	2	3	4	5	6
1	M/s Farooq Electric Works	Rs. 1,484,984/-	1 st Lowest	Savings Rs. 8,554/-	Lowest	
2	M/s Din Muhammad Abbasi	Rs. 1,503,279/-	2 nd	Excess Rs. 9,742/-	Highest	
3.	M/s Khokhar Brothers Construction	Rs. 1,511,411/-	3 rd	Excess Rs. 17,873/-	Highest	
4.	M/s Saleem Electric Services	Rs. 1,535,804/-	4 th	Excess Rs. 42,267/-	Highest	

(Member)
 (Engr: Nisar Ahmed Memon)
 Assistant Engineer
 Education Works Sub-Division
 Tando Allahyar

(Chairman)
 (Engr: Irshad Ahmed Memon)
 Executive Engineer
 Education Works Division
 Tando Allahyar

(Member)
 (Engr: Abdul Nasir Soomro)
 Assistant Engineer (Local Government)
 Public Health Engineering
 Tando Allahyar

BID EVALUATION REPORT

1. Name of Procuring Agency: Executive Engineer Education Works Division Tando Allah
2. Tender Reference No: XEN(EWD)/TAY/TC/G-55/512 dated: 14-11-2016
3. Tender Description/Name of work/item: ADP NO. 257 REHABILITATION OF EXISTING HIGHER SECONDARY SCHOOL IN SINDH (2008-1 PROGRAMME) (09 UNITS) @ GBHS NASARPUR (REMAINING WORK)
4. Method of Procurement: Single Stage - One Envelope
5. Tender Published:
Print & Electronic Media
(SPPRA ID No. & News papers names with dates) SPPRA ID No. 30506
Awami Awaz (Sindhi), Jung (Urdu) and Express Trib
(English) dated 18-11-16
& Other Newspapers
6. Total Bid documents Sold; 04 Nos.
7. Total Bids Received: 04 Nos.
8. Technical Bid Opening date: (if applicable)
(Provide details in separate form) N.A
9. No. of Bid technically qualified (if applicable): N.A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 07-12-2016
12. Bid Evaluation Report: 18

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	M/s Attiq Jan Construction Co.	Rs. 7,006,529/-	1 st Lowest	Savings Rs. 36,914/-	Lowest	
2	M/s Khokhar Brothers Construction	Rs. 7,050,690/-	2 nd	Excess Rs. 7,247/-	Highest	
3.	M/s Nak Engineering Works	Rs. 7,101,475/-	3 rd	Excess Rs. 58,032/-	Highest	
4.	M/s Iqbal Brothers	Rs. 7,133,491/-	4 th	Excess Rs. 90,049/-	Highest	

(Member)
(Engr: Nisar Ahmed Memon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar

(Chairman)
(Engr: Irshad Ahmed Memon)
Executive Engineer
Education Works Division
Tando Allahyar

(Member)
(Engr: Abdul Naeem Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

COMPARATIVE STATEMENT

ADP NO. 257 REHABILITATION OF EXISTING HIGH / HIGHER SECONDARY SCHOOL IN SINDH (2008-09 PROGRAMME) (09 UNITS) @ BHS

Name of Scheme:-

NIT Reference No. XEN(EWD)/TC/G-55/512 Dated: 14-11-2016

Bid Submission Date 06-12-2016 AT 2:00 P.M

Bid Opening Date 07-12-2016 AT 3:00 P.M

Time Completion period: 18-Months

Estimated Cost: 6,800 (M)

As Per Estimate		Rate Quoted by Contractor			
Part "A" (Civil)		M/s Attiq Jan Construction Co.	M/s Khokhar Brothers Construction	M/s Nak Engineering Works	M/s Iqbal Brothers
Part "A" (Civil)		Part "A" (Civil)	Part "A" (Civil)	Part "A" (Civil)	Part "A" (Civil)
1	Cost of S. I (Except Marble & Iron Items)	2,208,046	Cost of S. I (Except Marble & Iron Items)	2,208,046	Cost of S. I (Except Marble & Iron Items)
2	Cost of S. I (Marble Items)	284,059	Sub-Total	231,845	Sub-Total
3	Cost of S. I (Iron Items)	245,080	Sub-Total	2,439,891	Sub-Total
4	Add 10% above on S. No. 03	24,508	Cost of S. I (Marble Items)	284,059	Cost of S. I (Marble Items)
5	Deduct 20% above on S. No. 02	56,812	Sub-Total	56,812	Sub-Total
6	Cost of Non Schedule Item	3,678,596	Sub-Total	227,247	Sub-Total
7	Cost of Carriage of Material	224,598	Cost of S. I (Iron Items)	245,080	Cost of S. I (Iron Items)
8	Total	6,608,075	Sub-Total	24,508	Sub-Total
			Sub-Total	269,588	Sub-Total
			Cost of Non Schedule Item	3,678,596	Cost of Non Schedule Item
			Total	6,615,322	Total
Part "B" (W/S & S/F)		Part "B" (W/S & S/F)	Part "B" (W/S & S/F)	Part "B" (W/S & S/F)	Part "B" (W/S & S/F)
9	Cost of S. I (Except G. I Pipe)	317,364	Cost of S. I (Except G. I Pipe)	317,364	Cost of S. I (Except G. I Pipe)
10	Add 05% above on S. No. 09	15,868	Sub-Total	15,868	Sub-Total
11	Cost of G. I Pipe	83,596	Sub-Total	333,232	Sub-Total
12	Add 15% above on S. No. 11	12,539	Cost of G. I Pipe	83,596	Cost of G. I Pipe
13	Cost of Non Schedule Item	6,000	Sub-Total	12,539	Sub-Total
14	Total	435,368	Sub-Total	96,135	Sub-Total
15	Total Part "A" + "B"	7,043,443	Cost of Non Schedule Item	6,000	Cost of Non Schedule Item
16	Contingency 1.00%	70,434	Total Part "B"	435,368	Total Part "B"
	Grand Total	7,113,877	Grand Total	7,050,690	Grand Total
	Say in Million	7.114		7.051	

There is S. I (Expect Marble & Iron Items) 8.50% above, S. I (Marble Items) 20.00% below and S. I (Iron Items) 10.00% above for Civil Work

There is S. I (Expect G. I Pipe) 5.00% above and S. I (G. I Pipe) 15.00% above for W/S & S/F

Rate Quoted by the Contractor

which is well within the PC-I Cost may please be approved.

Member
(Engr. Nisar Ahmed Menon)
Assistant Engineer
Education Works Sub-Division
Tando Allahyar

Member
(Engr. Akhtar Hussain Soomro)
Assistant Engineer (Local Government)
Public Health Engineering
Tando Allahyar

Chairman
(Engr. Irfan Ahmed Khan)
Executive Engineer
Education Works Division
Tando Allahyar

Cost of Non S. I 3,678,596