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No. TC/G-148/ S 12016

© (071) 9310133 OFFICE OF THE
i xenphedsukkuremsn.com EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SUKKUR _
Sukkur cheted /?. at” Juic
To,
The Director (C.B),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.
Subject: SUBMISSION OF BID EVALUATION REPORT OF NIT NO. TC/G-148/4%5

DATED 20-04-2016.

Reference: SPPRA vide Serial No. 27779 dated 22/04/2016.

Kindly find enclosed herewith the Bid Evaluation Report along with
Comparative Statement, Attendance Sheet, Technical Tvaluation Reports,  Bud
Evaluation Report & Minutes of Meeting for the 101 Nos. works is submitted herewith
for favour of hoisting on SPPRA website.

An early action is requested please.

DA/As Above

(Ahsan Ali € holkan)
l-xceulive Engineer

Public Tilth Lngg: Division
Sukkur



No. TC/G-1487 SOS rpig

® (071)9310133 OFFICE OF THE
= xenphedsukkur@msn.com EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SUKKUR

Sukkur dated- \  6€ 2016

Subject: PROCUREMENT COMMITTEE MEETING HELD ON 12-05-2016.

A meeting of the procurement committee was held in the office ot
Executive Engineer, Public Health Engineering Division Sukkur under the
Chairmanship of Executive Engineer.
2. The below mentioned members of the committee attended the meeting to discuss
the bids invited for the procurement of works vide Executive Engineer, Public Iealth
Engineering Division Sukkur letter No. TC/G-148/415 dated 20/04/2016 and
subsequently hoisted on the website of Sindh Public Procurement regularity Authority
and Newspapers.

Following attended the meeting.

1. Executive Engineer, Member
Highway Division,
Sukkur

2. Assistant Engineer, Member
Public Health Engineering S/ Div:-1I,
Sukkur

&) During the course of meeting following discussion were made by the committce.

i, The tenders received on dated 12-05-2016 at 2.00 PM were opened before
the procurement committee in presence of representatives of participants.

ii. The methods for bidding documents obscrved as single envelop.
iii.  The tenders were opened on 12-05-2016 before the tender opening
committee.
4. The committee was informed that 6 Nos. bidders have purchased the bidding

documents upto dated 11-05-2016 and 6 Nos. have respond the bids and received todayv
upto 2.00 PM in the office of Executive Engineer, Public tlealth Engincering Division
Sukkur.

5. During the opening of the tenders received, following status was tound.
S# Name of Firms Rankingﬂl" "~ Remarks
Termsof Cost| )
1. | i) M/S Gul Mahar Enterprises 1stLowest | Accepted
. | ) M/S Raza Hussain Channa_____ | 2~ Highest Rejected
. li) M/SR.A Construction _ |3 Highest Rejected
2 |)M/5 Al-Hassan Elect:

_ i) M/S Hassan & Sons 2 Highest Reyeeted
iif) M/S Mohsin Raza Shah & Bros. | 3rd | llighest Rejected

Tst LO\A-'CSt i Accepted |
1




3. | i) Bhambhro Construction Co. 15 Lowest
i) ITassan & Sons 2
iii) Mohsin Raza Shah & Bmtheﬁr_g WL - o
4. |i) M/S Ashok Kumar Bajaj 1st Lowest
ii} Hassan Enterprises 2nd o
iii) M/S R.A Construction Si
5. | i) Ashique Ali Abbasi 1st Lowest
ii) M/S Saqgib Rasheed & Co. 2nd D
iti) Mubeen Jatoi & Sons EL o
6. | i) M/S Shaikh Abdul Qayoon | 1%t Lowest 3
_ | M/S Hassan & Sons 2ad
iii}) M/S R.A C.onstr_ucthp A
7. | i) M/S R.A Construction st [owest
ii) Mr. Abdul Ghaffar Ghanghro 2nd
iii) M/S Mohsin Raza Shah & Bro: G5 s
8. | i) Mr. Abdul Ghaffar Ghanghro Ist[ owe_st B
ii) M/S R.A Construction s
iii) M/S Shahrukh Construction Jrd L -
9. | i) M/S Global Range 1st Lowest B
ii) M/S AM & M] Builders Z2ad -
iii) M/S R.A Construction 3rd -
10. ] i) M/S Syed Mushahid Ali 15t Lowest
ii) M/S Hassan Enterprises e ) -
iii) Mr. Zulfigar & Co. gl o
11. | i) Mr. Jahangir Khan Solangi | 1¢t Lowest
ii) M/S Syed Mushahid Ali 2nd
_ | iii) M/S New Babar T_rgg_:]_q;s L
12. | i) M/S Mehran Machinery B '1‘-t l Owest
ii) Syed Mushahid Alj - 2‘“_i
iti) M/S Hassan & Sons 3rd N
13. | i) M/S Relient Trade Link 1st Lowest
ii) M/S DKC Enterprises 2nd
iii) M/S Shafqat Chohan 3rd N
14. | i) M/S Bedal Becus 1stLowest |
ii) M/S R.A Construction 2nd B
iii) M/S Saif Enterprises S o
15. | i) M/S Bedal Becus - | 1% Lowest )
ii) Mr. Soomar Khan 2"Li I
iii) M/S Shafqat Chohan 3d B -
16. | i) M/S Al-Hassan Electric & Civil W | 15t Lowest
ii) M/S Rizwan Traders 2nd
iii) M/S R.A Construction ’%“‘
17. | i) M/S Asghar Enterprlses I ]*' Lowest B
ii) M/S Muhammad Haroon 72‘}}‘ e | B
iii) M/S Rizwan Traders 3rd .
18. | i) M/S E.F Enterprises 1¢t Lowest B B )
ii) M/S New Royal Enterprises 2nd i B
iii) Mr. Haji Qurban Ali L




19. | i) M/S Bedal Becus 1st Lowest
ii) Mr. Rana Kashif Ghani ) 2o . )
iif} M/S Farhan-ul-Haq Enterprises | 3rd S
| __ | 1v) M/S Shahzaib & Co. Jth
20. |)M/S Aulflqar & C.o e 15t Lowest
ii) M/S New Babar Iraders £200
iii) M/S Hyder Ali Brothers 3rd _ ) .
21. | i) Mr. Asad Ali Buriro 1%t Lowest
ii) M/S New Babar Traders 2
iii) M/S Saher Enterprises 3
22. | i) M/S Sastech Construction works | 1% Lowest -
ii) M/S Raza Traders | 2 -
iii) M/S Hassan Enterprises 3nd N -
23. | i) Mr. Bagh Ali Buriro 1t Lowest
if) M/S Relient Trade Link 2nd
iii) Mr. Asad Ali Buriro 3rd
24. |i)M/SS.S & Sons 1st Lowest
ii) M/S Ashok Kumar Bajaj ||| 2na™
_ | il M/S Relient Trade Link 3rd
25 [i)M/S7Z /ubalr Ah Brothers 1~ Lowest ;
ii) M/S Iassan & Sons — 2 l !
iii) M/S Adeel Ahmed Construction {31 -
26. | i) M/S Aziz & Co. 18t Lowest
ii) M/S Sastech Construction Works | 2nd
iii) M/S Muhammad Ismael & Co 3rd
27. |1i) Mr. Sultan Mehmood Isflowest |
i i) Mr. Asad Ali Abro _ 2_‘.“%‘ B o
| i) M/S Himat Ali Brothers. i
____|iv) Mr. Abdul Hafeez Pathan 4th
28. | i) M/S Zain Shah & Brothers 15t Lowest )
ii) M/S Al-Baki & Co. 2nd
iii) M/S Mehtab Mubarak 3rd 7
iv) Mr. Abdul Wahid Bhutto 4m i -
| 29. | i) M/S Mohsin Raza Shah & Bros. 15 Lowest
| | 1i) M/S Saher Enterpriscs 20
i) M/SAl-Baki& Co. | 3ud 7
30. | i) M/S Desire Mechanical & Civil 1+t Lowest
if) Mr. Abdul Wahab Bhutto 2nd
iii) M/S Saqib Rasheed & Brothers 3rd
31._|i) M/S Veeru Mal Enterprises 1st Lowest
ii) M/S Mohtam Enterprises Znd o
iii) M/S Hassan & Sons o
32. 1) M/S Ceccon Engg: Works Tst Lowest
i) M/S Hassan Enterprises P |
iii) Mr, Bahadur Ali Shaikh S |
33. | i) Mr. Mehmood Kakar & Akhtar 1st Lowest e
ii) M/S Hassan Enterprises j2ad N
iti) Mr. Bahadur Ali Shaikh 3nd T T




Fﬁ—" iy M/ sﬁiﬂi}@@pqg o 19 Lowaoest
[ ii) M/S M. Usman & Builders o o
iii) M/S Hassan Ent: 3rd
35. | i) M/S Shezor Enterprises 15t Lowest
_if) M/S Hassan Ent: 2nd
iif) M/S Ceccon Enge: Works Bl
36. | i) M/S Hassan & Sons | 15t Lowest
ii) M/S R.A Construction _ J2nd
iii) M/S M.Z Engineers ) e o -
| 37. | i) M/SMIHC _ | 1* Lowest
ii) Hi-Tech B [2nd - !
__|iii) M/S Al-Khalique Ent: L -
38. | i) M/S Bedal Becus _ | 1% Lowest - B
ii) M/S Shaheen Ent: | 2md
iii) Mr. Asad Ali Thaheem JAWET
39. | i) M/S Relient Trade Link 15t Lowest o B )
if) Mr. Muhammad Zaffar Mirani 2nd
| iii) Mr. Aljaz Ali O
40. | i) M/S Zain Construction 1st Lowest
£ ii) Mr. Muhammad Zaffar Mirani 2nd
iti) Rohri Construction Jrd |
41. | i) M/S Al-Tehreem | I8! Lowest B -
ii) M/S Hi-Tech |2nd
iif) Mr. Abdul Rasool Mahar e .
42. | i) Mr. Abbas Ali Panhyar 15t Lowest
if) M/S Al-Sayed Const: Co. 12
iii) M/S Umar & Co. L 3 J
43. i) Mr. Gul Hassan Nappar 1% Lowest
ii) M/S Kamal & Co. 2nd
iii) M/S Asad Ali Thaheem Jrd !
44. | i) M/S Agha Gul Hassan 15t Lowest
ii) M/S R.H & Brothers o
iii) M/S Al-Noor Oh
45. | i) M/S Saher Enterprises 1st Lowest
ii) M/S Hassan Enterprises 2nd
iii) M/S Al-Noor B -
46. | i) M/S Agha Gul Hassan _ 1% Lowest ‘
ii) M/S DKC Enterprises i 2nd
iii) M/S R.A Constrction e _
47. | i) M/S Mazhar Hussain Memon 15t Lowest
ii) M/S Aneces Ahmed 2nd o
iii) M/S DKC Enterprises 3nd k
48. |i) Mr. M. Anwar Jamali 1st Lowest
ii) Mr. MehtabMubaral 2nd
iii) M/S R.A Construction 3rd _ | o
49. |i) M/S New Babar Traders 1st Lowest -
if) M/S DKC Enterprises g o
iii) M/S Ali Builders 3 - j



50. 1) M/S Mateen & Sons |1 Lowest B
ii) M/S Mubeen Jatoi O [j2nd
iif} M/S Hassan & Sons 3rd ]
51. | i) M/S Qalandar & Brothers 18t Lowest
if) M/S DKC Enterprises g
iii) M/S Ashfaque & Co. 3rd o
52. | i) Mr. Khalid Pathan 15 Lowest
ii) M/S Agha Gul Hassan o ndt s
| | iii) M/S R.H & Brothers B
_53. | i) M/S Ravi Kumar Ent: T+ Lowest
| ii) M/S Gul Jahan 2L
iii) M/S Hassan Enter: |3
54. | i) M/SM. Usman & Builder 15 Lowest
ii) M/S Relient Trade Link 2od B
iii) M/S Gul Jahan & Co. 3rd
55. | i) Mr. Abdul Ghani Khoso 1st Lowest
ii} M/S Hassan Enterprises 1208 B ]
iii) Mr. Mazhar Hussain ) oL ) -
56. | i) M/S Junaid Bhutto & Brothers 1% Lowest
ii) M/S Zain o
iif) M/S Shafgat Chohan &
57. | i) M/S Bedal Becus 1st Lowest
ii) M/S Saqgib Rasheed 2nd
iii) M/S Hassan Enterprise |3
| 58. | i) Mr. Ali Gul Mirani 1st Lowoest !
i) M/S Al-Shahbaz Constt: | 2 1
tii) M/S United & Co. __ 3 |
59. | i) M/S R.A Construction 18t Lowest o
ii) M/S Saqib & Brothers 2nd
iii) M/S Zulfigar & Co. St
60. | i) M/S Hassan & Sons 1st Lowest |
if) M/S R.H Brothers & Co pind B
iii) Mr. M. Bux Balouch S _
61. | i) M/S Hamad Global Tst Lowuest
ii) M/S R.A Construction 2nd B
iif) M/S Ali Gul Mirani Jd o
62. | i) Mr. Hamadullah Abbasi 15t Lowest
ii) M/S R.A Construction 2nd
iii) Mr. Ajlal Mustafa Jrd -
63. |i) M/S Zaheer & Brothers 1=t Lowest
ii) M/S R.A Construction Zsl B
iij) M/S Desire MEC 3«4 -
64. | i) Mr. Sameeullah Abbasi 15t Lowest R
ii) Mr. Gul Jahan & Co. 2nd
iii) M/S Zubair & Brothers 3rd
65. | i) Mr. Bashir Ahmed Mahar 1st Lowest
ii) M/S Saif Ent: 2o )
iii) Mr. Gul Hassan Nappar 13T




66. | i) M/S Qalandar Bux & Brothers 1% Lowest
if) Mr. Farroque Ahmed 2nd
iii) M/S Sindh Enterprises o
67. | i) Mr. Bashir Ahmed Mahar 1st Lowest
ii) M/S Ali Builders 2nd
iii) M/S DKC Ent: JSEL -
68. | i} Mr. Wagqar Solangi _ | 18t Lowest
ii) M/S Halepotra Brothers J
iii) M/S Akhtiar Ali & Co. 2N
69. | i) M/SAli Builders | 18t Lowest
ii) Mr. Khan M. Mahar ELn
iii) M/S AKA Builder o (3
70. | i) M/S Bedal Becus _ 1T Lowest
ii) Mr. Wazir Ahmed “ujl2nd B o
iii) Mr. Anees Ahmed Sl =0 B
71. | i) Mr. Agha Gul Jahan 1st Lowest
ii) M/S Rohri Construction 2 )
iif} Mr. Ghulam Asghar Maitlo 3rd )
72. | iy M/S Qalandar Bux 1% Lowest
ii) Mr. Ghulam Rasool Narejo P
iii) Mr. Muhammad Bux gv
73. | i) M/S Bedal Becus 1¢ Lowest
ii) M/S WIDECON Const: 2nd
iii) M/S Rashid Enter: S o
74. | i) M/S Shaheen Enterprises | 1t Lowest
| if) Mr. Majid Gulzar _ |2
iii) Mr. M. Zaffar Mirani and

75. | i) M/S Faisal Mumtaz Constt: |1 Lowest -
ii) Mr. Majid Gulzar o
iti) M/S Shahzaib Thaheem Jrd
76. | i) Mr. Imtiaz Hussain Shaikh 15t Lowest
ii) M/S Desire MEC 2
iii) M/S Shahzaib Thaheem DI
77. | iy M/S Sindh Enterprises 15t Lowest o
ii) Mr. Wazeer Ali Mahar el
iii} M/S Bhatti Construction | | B
78. | i) M/S Muzamil Ent: 1 18 Lowest .
if) M/S R.A Construction ]| 2nd B
iii) Mr. Abdul Wahid Mahar o -
79. | i) Mr. Abdul Wahid Mahar st Lowest
ii) M/S Mahtam Enterprises ~ j2ed
iii) Mr. Muhammad Siddique Solangi |3+
80. | i) Mr. Faizullah Bhatti | 1% Lowest )
i) Mr. Ashique Ali {1204 -
iii) M/S Zulfigar & Co. ga - B
81. |i) M/S Z.A Qureshi 1st Lowest
ii) Mr. Ghulam Asghar Maitlo 2nd
iii) Mr. M. Islaeml o




82. [i) M/S New Babar Traders | I Lowest -
ii) M/S Muhlam Enterprises pe
iii) M/S Shamim & Brothers 3rd
83. | i) Mr. Zameer Shah 1st Lowest
if) Mr. Abdul Wahid Mahar 2nd _
iti) Muhammad Hamza Khan | 3rd ) B -
84. | i) Mr. Nazecer Ahmed Kalwar 14t Lowest
ii) M/S Al-Khair & Co. g
iii) M/S Shaheen Enterprises 13 i
85. | i) Mr. Shafqat Hussain Tt Lowest
if) M/S Al-Asim & Co. 2nd B )
iti) M/S Rashid Enterprises S _
86. | i) M/S Saqib Rasheed & Co. 1t Lowest - o
ii) Muhamamd Zaffar Mirani 2nd N
iii) Abdul Raheem & Co. Jrd i o
87. | i) Niaz Ali 1t Lowest
ii) Abbas Ali Panhyar 2nd
iii} M/S Hassan Ent: Jrd
88. {i) M/S5 Green Land 1st Lowest
ii) Mr. Bahadur Ali Shaikh 2nd
iii) M/S Hassan Enterprises 3rd
89. | i) M/S Al-Hassan Elect: 15t Lowest
ii) M/S M] Builders Boodu B
__, 1) M/S ZMA Traders ik
90. i) M/SSaqib Rasheed T Lowest
i) M/S Bukhari & Co |-2nd B
iii) M/S Faheem Shoukat 3rd
91. | i) M/S Ali Enter: 15t Lowest
ii) M/S Ceccon Eng: 2nd
iii)M/S Shamim & Brothers )
92. | i) M/S Uzma Traders 15t Lowest
ii) M/S M Shoaib & Brothers J2nd J
iii) Mr. Bahadur Ali Shaikh 3rd
93. |i) M/S Adeel Ahmed Const: 1st Lowest
ii) Mr. Ghulam Asghar Maitlo 2nd
iii) M/S Saher Enterprise i
94. | i) Mr. Azhar Ali Mahar 18t Lowest
ii) M/S Shamim & Brothers | 2nd B
iii) M/S Ayaz Ali Brothers G
| 95. | )M/SUzma Traders 1+t Lowesl
ii) M/S Hamdard & Co. 2nel - -
iii) M/S Gul Jahan & Co. 3rd ) - -
96. |i) Mr. Azhar Ali Mahar 1st Lowest
i) M/S Kamal & Co. 2nd
iii) M/S Bukhari Engineers Jrd
97. | i) Mr. Wazeer Ali Mahar 1st Lowest |
ii) Mr. Abdul Rasool Mahar (20 R
iii) M/S Mubeen Jatoi | 3nd I




98. | i) Mr. Abdul Ghani Khoso 119 Lowest
[ ii) Muhammad Ishaque J2d B i
iii) M/S Hi-Tech 3d
99. |i) M/S Al-AK Builders 1st Lowest
ii) M/S Ravi Kumar 2nd
iif} Niaz Muhammad Palh 3rd
100. | i) M/S DKC Enterprises 1st Lowest
if) M/S Mubeen Jatoi & Sons 2
iii) M/S AM & M] Builders 3rd )
101. | i) M/S R.A Construction 1t Lowest _ B
ii) M/S Hassan Enterprises 2nd )
iif) M/S Mubeen Jatoi | 3nd o
6. The committee thoroughly scrutinized each case / tender documents by

comparing arithmetically and financially with sanctioned estimates / bill of quantities
and criteria for eligibility and minimum qualification as per bidding documents.

7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it
was recommended that lowest evaluated responsive bidder may be awarded the
respective tender.

8. Decision
In view of Para No. 7 of this report it is decided that tenders are being awarded
to above mentioned lowest responsive bidders accordingly.

PR Sy

(Ahsan Ali Shah) (Muncer Ahmed Abbasi) (Ahsan Ali Choltan)

Assistant Engineer Executive Engineer Executive Engineer
Public Health Engg: S/Div-II Highway Division Public [lealth Engg: Division
Sukkur Sukkur 'gt Sukkur
Member Member Chairman



No. TC/G-148/ Yy3~ /2016

®© (07179310133 OFFICE OF THE
& xenphedsukkur@msn.com EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SUKKUR

Sukkur dated: Al ? 2016

NOTICE INVITING TENDERS

The scaled tender on B-1/ II forms are invited {rom the bidders meeting the eligibility criteria
of Sindh Public procurement Rules 2010.

S. Name of Work Estimated Earnest Tender | Completion
No. Cost in Money in Fee in Period
Million Million Millions

I. The Blank tender forms can be had from the office if the undersigned, during office hours on
any working day up to 11-05-2016 on payment of the tender fec, specified against each work.

2. The tenders will be received back on 12-05-2016 up to 1.00 PM opened on the same day at
2.00 PM, if the undersigned is out of headquarter, the tenders will be opened on the next day.
[n case the tenders are non-responded the next date of issue & opening will be 18-05-2016 and
19-05-2016.

3. The bidders who will provide following documents / information are eligible to participate as
per SPPRA Rules 2010,

L. Registration with Pakistan Enginecring Council in the relevant field of
specialization of work to the extent of tender amount under the code of CE-09
Pakistan Engineering Council (PEC Certificate 2016) is required.

ii.  Full name, permancnt address, Telephone & Fax numbers, E-mail & the organization
& struclure.

iil.  Bio Data of technical stafl employed and to be made available for working on the
Project.

iv.  Details of work executed during the last five years including copy of certificate for
satisfactory completion of works by client.

v.  Documentary proof and ownership of available Machinery and T & P.

vi.  List, Scope & Approximate cost of works in hand.
vi..  Finance stability certificate issued by a scheduled bank.
viii.  Affidavit in which the bidder undertakes that it is not involved in any litigation.
ix.  Affidavit in which it should be undertaken that the information provided is true and
correct.

X.  Affidavit that the bidders has not been black listed by any Government / Semi

Government / Autonomous body.
xi.  Registration (NTN certificate) from Income Tax Department including CNIC.

4. The earnest money specified would be pledged in the name of Executive Engineer PHE
Division Sukkur in the shape of Call Deposit {rom any scheduled bank and must be attached
with bid documents, otherwise it will be not entertained.

5. If'Firm / Partner involved in partnership deed, then complete details / instructions and power of
atlorney will be submitted on affidavit by the Proprietor.




6. Conditional & telegraphic tenders will not be entertained.

7. The Procuring Agency may reject all or any bid subject to the relevant of PPRA Rules.
8. Works will be carried out as per PWD Specification.

9. The Condition at serial No. 3(i) is not applicable less than Tender Cost Rs. 4.00 Mill:
10. All the contractors / firms shall be registered with Sindh Revenue Board (SRB) in term

of Rule-46-I(ii) of SPPRA rule (Amended 2014)

11. The work orders shall be issued to the lowest bidder after receipt of funds from government.
Address:

Near District Council Hall,

Local Board Sukkur

CC to the:
1.

2.

A

(Ahsan Ali Chohan)
Executive Engineer

Public He Engineering Division
Sukkur

The Director Information, Block No: 96 Sindh Secretariat Karachi for information and
publication in at least three languages leading Newspapers.

Secretary to Government of Sindh, Information Technology Department 1st Floor, Sindh
Secretariat no. 6, Karachi for display on the website of Sindh Government.

. Manager (Assessment-III), Sindh Public Procurement Regulatory Authority (SPPRA),

Government of Sindh, Barrack No. 8 Secretariat No. 4A, Court Road, Karachi for publishing
on web.
The Deputy Commissioner, Sukkur for favour of kin d information.

Superintending Engineer, Public Health Engineering Circle Sukkur for favour of kind
information.

Notice Board.



LIST OF WORKS

Estimated Earnest Tender Completion
Costin Milllon | Money Feein Perlod
S.No: Name of Scheme in -Millions
Million
(5%}
DISTRICT ADP 2015-16 .

1 Water Supply & Drainage Lines Village Abad 6.000 0.300 3000.00 15 Months
Lakha

2 Water Supply Scheme Nandi Patni Taluka 7.500 0.375 3000.00 15 Months
Rohri

3 Water Supply Scheme Muhammad Hussain 5.520 0.276 3000.00 15 Months
Khuawarh

4 Repair & Maintenance of Water Supply 3.000 0.150 2000.00 15 Months

.| Scheme at Dodanko )

5 Repair & Maintenance of Water Supply 4,200 0.210 3000.00 15 Months
Scheme at Arrore

6 Repair & Maintenance of Water Supply 7.920 0.396 3000.00 15 Months
Scheme at Anbeh

7 Repair & Maintenance of Rural Water 6.500 . 0.325 3000.00 15 Months
Supply Scheme Abeloj

3 Repair & Maintenance of Rural Water 10.70 0.535 3000.00 15 Months
Supply Scheme Thatt

9 Rural Water Supply Scheme Village Saleh 6.500 0.325 3000.00 15 Months
Maitio, Muhammad Ali Maitlo Taluka Rohri

10 | Rural Water Supply Scheme Village Abejano 6.660 0.333 3000.00 15 Months
UC Patni Taluka Rohri

11 | Construction of CC Block Water Supply at 1.000 0.050 1060.00 15 Months
Village Mehar Katper Patni Minor

12 | Water Supply at Badar Shaikh 2.500 0.125 1000.00 15 Months

13 | Construction of Drianage ifc Disposal at 6.000 0.300 3000.00 15 Months
Village Dara Wahan

14 | Water Supply Scheme at Village Raees 1.500 0.075 1000.00 15 Months
Bilawal Jagirani in area of Pir Muhammad
Jagirani

15 | Water Supply Scheme at Village Akhtiar Ali 1.500 0.075 1000.00 15 Months
Jagirani -

16 | Construction of CC Blocks & Drainage at 3.000 0.150 2000.00 15 Months
Kirio Mohalla New Pind UC-12 Sukkur New
District Sukkur. )

17 | Construction of CC Blocks & Drainage at 3.000 0.150 2000.00 15 Months
Police Ground State to langha Sahib '
damhio  New Pind UC-12 Sukkur New
District Sukkur.




18

Construction of CC Blocks & Drainage at
Village Danish Colony UC-12 New Pind
Sukkur New District Sukkur..

3.500

0.175

2000.00

15 Months

13

Construction of CC Blocks & Drainage at
Saddar to Takkri Bhosa Lane & Rehbar
Masque street need to repair UC-12 New
Pind Sukkur New District Sukkur.

4.000

0.200

3000.00

15 Months

20

Construction of CC Blocks & Drainage at
Mughal Colony No.1 to 2 near Noor Jabbal
Masjid UC-12 New Pind Sukkur New
District Sukkur..

3.000

0.150

2000.00

15 Months

21

Construction of CC Blocks & Drainage at
Islam Naik Muhammad Pathan Mohalla
Siddiue Masjid UC-12 New Pind Taluka
Sukkur New District Sukkur.

2.000

0.100

1500.00

15 Months

22

Construction of CC Blocks & Drainage at
Mir Mehrab Public High School UC-12 New
Pind Taluka Sukkur New District Sukkur.

3.000

0.150

2000.00

15 Months

23

Construction of CC Blocks & Drainage at
Mirani Mohallal Micro Tower UC-12 New
Pind Taluka Sukkur New District Sukkur..

2.500

0.125

2000.00

15 Months

24

Construction of CC Blocks & Drainage at
Nariwal Mohalla Allah Wali Colony UC-12
New Pind Taluka Sukkur New District
Sukkur,

2.500

0.125

2000.00

15 Months

25

Construction of CC Blocks Police line to
Govt Girls Primary School Azizabad UC-13
Ghulshan-e-Igbal  Taluka  Sukkur New
District Sukkur..

2.500

0.125

2000.00

15 Manths

26

Construction of CC Topping & Drainage
Shaikh Colony Aziazabad Qureshi Goth

UC-13 Gulshan-e-lgbal Taluka Sukkur New
District Sukkur.

2.500

0.125

2000.00

15 Months

27

Construction of CC Blocks & Drainage at
Pak Colony UC-13 Gulshan-e-lgbal Taluka
Sukkur New District Sukkur.

2.000

0.100

1500.00

15 Months

23

Construction of CC Blocks & Drainage From
Dargah Shaheed Badshah Shaikh Mohatia
Colony UC-13 Gulshan-e-Igbal  Taluka
Sukkur New District Sukkur.

2.000

0.100

1500.00

15 Months

29

Construction of New main Water Supply
pipe line  at village Dargah Shaheed
Badshah Shaikh Colony UC-13 Gulshan-e-
lgbal Taluka Sukkur New District Sukkur.

2.500

0.125

2000.00

15 Months




30

Construction of CC Bolcks & Drainage at
Channa Mohalla Aziazabad Qureshi Goth
UC-13 Gulshan-e-Igbal Taluka Sukkur New
District Sukkur.

2.500

0.125

2000.00

15 Months

31

Construction of Water Supply & Drainage
of Madersa Darululum Tafeemul Quran
UC-13 Gulshan-e-Igbal Taluka Sukkur New
District Sukkur.

3.000

0.150

2000.00

15 Months

32

Construction of CC Bolcks from hotel to
Khuda Bux Bhatta via Maasjid Mabvi to
Ghulam Mestaf Ghadhani UC-13 Gulshan-
e-lgbal Taluka Sukkur New District Sukkur.

2.500

0.125

2000.00

15 Months

33

Construction of CC Bolcks & Drainage at
Ghulam Shabir Bhambhro to stste Islam
Colony New Pind UC-13 Gulshan-e-lgbal
Taluka Sukkur New District Sukkur.

2.500

0.125

2000.00

15 Months

34

Construction of CC Bolcks Sahib Dhamyo
state to Hafiz Langhah House to Police
Ground New Pind UC-13 Gulshan-e-igbal
Taluka Sukkur New District Sukkur.

2,300

0.115

2000.00

15 Months

35

Construction of CC Bolcks at Qureshi Goth
to Qureshi Eid Gah UC-13 Gulshan-e-Igbal
Taluka Sukkur New District Sukkur.

3.000

0.150

2000.00

15 Months

36

Construction of CC Bolcks & Drainage at
shaikh Mohalla & Abdul Sattar Mirani
Street Near Police Ckoki UC-13 Guishan-e-
Igbal Taluka Sukkur New District Sukkur.

3.000

0.150

2000.00

15 Months

37

Censtruction of CC Drains & Paver Blocks
at village Bilawal Khoso , Mohalla Mujahid
Khoso 1500 Rft. UC-16 Rahooja Taluka
Sukkur New District Sukkur,

3.000

0.150

2000.00

15 Months

38

Construction of CC Drains & Paver Blocks
at village Ali Muhammad Khoso 1500 Rft.
UC-16 Rahooja Taluka Sukkur New District
Sukkur,

3.000

0.150

2000.00

15 Months

39

Construction of CC Drains & Drainage at
Mubarak Colony Site Area U.C.-14 Taluka
Sukkur New District Sukkur.

3.500

0.175

2000.00

15 Months

40

Construction of CC Drains & Drainage at
Bilawal Colony U.C.-14 Taluka Sukkur
New District Sukkur.

3.000

0.150

2000.00

15 Months

41

Construction of CC Drains & Drainage at
Chacahar Mohalla & Darzi Muhalla U.C.-14
Small Industries Taluka Sukkur New District
Sukkur.

3.000

0.150

2000.00

15 Months




42

Construction of CC Blocks & Drainage at
Brohi Muhalla New Pind Sukkur U.C.-14
Taluka Sukkur New District Sukkur.

2.500

0.125

2000.00

15 Months

43

Construction of CC Blocks & Drainage at
Muhalla Aziz Khoso near Haji Nihal Khan
Khoso 2000 Rft. U.C.-16 Rahooja Taluka
Sukkur New District Sukkur.

2.500

0.125

2000.00

15 Manths

44

Construction of CC Blocks & Drainage at
Muhalla Talib Khan Khoso U.C.-16 Rahooja
Taluka Sukkur New District Sukkur.

2.500

0.125

2000.00

15 Months

45

Construction of CC Blocks & Drainage at
Muhalla Bashir Kalwar U.C-16 Rahooja
Taluka Sukkur New District Sukkur.

2.500

0.125

2000.00

15 Months

46

Construction of CC Blocks & Drainage at
Village Dilshad Khoso U.C.-16 Rahooja
Taluka Sukkur New District Sukkur.

3.000

0.150

2000.00

15 Months

47

Construction of CC Blocks & Drainage at
Village Dildar Ali Shaikh Mohalla near Rima
Ghee Mill U.C.-16 Rahooja Taluka Sukkur
New District Sukkur.

2.500

0.125

2000.00

15 Months

48

Construction of CC Blocks & Drainage 150
Rft. Street near House of Gul Haassan
Shaikh and Qurban Chohan U.C.-16
Rahooja Taluka Sukkur New District
Sukkur.

1.500

0.075

1000.00

15 Months

45

Construction of CC Blocks & Drainage
street house of Siraj Abro U.C.-16 Rahooja
Taluka Sukkur New District Sukkur.

2.000

0.100

1000.00

15 Months

50

Construction of CC Blocks & Drainage at
Village Bakhan Khan Lakhan U.C.-16
Rahooja Taluka Sukkur New District
Sukkur.

1.500

0.075

1000.00

15 Months

51

Construction of CC Blocks Mohalla Adam
Lakhan at Village Jafferabad U.C.-16
Rahooja Taluka Sukkur New District Sukkur.

1.500

0.075

1000.00

15 Months

52

Construction of CC Blocks Ranjho U.C.-16
Rahooja Taluka Sukkur New District Sukkur.

2.500

0.125

2000.00

15 Months

53

Construction of CC Blocks and Drainage at

i Village Miandad Khoso site Area Sukkur

U.C.-16 Rahooja Taluka Sukkur New District
Sukkur.

2.500

0.125

2000.00

15 Months

54

Construction of CC Blocks and Drainage at
Allah Warayo Chachar to Tunia Mohalla
U.C.-16 Rahooja Taluka Sukkur New
District Sukkur,

3.000

0.150

2000.00

15 Months

55

Construction of CC Blocks and Drainage at
Vaious of Rahooja Mohalla U.C.-16 Rahooja
Taluka Sukkur New District Sukkur.

2.500

0.125

2000.00

15 Months




71

Canstruction of Paver Blocks & drain at Ali 2.500 0.125 2000.00 15 Months
Bux Sher UC-22 Bedal Becus

72 | Construction of Paver Blocks & drainage at 2.000 0.100 1500.00 15 Months
Piyaro Khan Chohan UC-22 Bedal Becus

73 Construction of Paver Blocks, drainage & 4.000 0.200 3000.00 15 Months
Water Supply at Village Rajab Ali Dayo &
Rajab Ali Shaikh UC-22 Bedal Becus

74 | Construction of CC Blocks & Drainage at 2.500 0.125 2000.00 15 Months
Village Fateh Muhammad Korai UC-37
Hingoro

75 | Construction of CC Blocks & Drainage at 2.500 0.125 2000.00 15 Months
Village Muhammad Ramzan Laghari UC-37
Hingoro

76 | Construction of CC Blocks at Haji Abdul 2.000 0.100 1500.00 15 Months
Wahid Jatoi UC-38 Sangi

77" | Construction of CC Blocks at Village 2.000 0.100 1500.00 15 Months
Kashmir Jatoi UC-38 Sangi

78 | Construction of CC Blocks at Savera 2.000 0.100 1500.00 15 Months
Mohalla, Marwari Mohalla & Mirani
Mohalla UC-38 Sangi

79 | Construction of CC Blocks at Village Shafi 2.000 0.100 1500.00 15 Months
Muhammad Shah UC-38 Sangi

B0 | Construction of CC Blocks at Sangi City 2.000 0.100 1500.00 15 Months
Shaikh Mohalla UC-38 Sangi

81 | Construction of CC Blocks at Village Sultan 2.000 0.100 1500.00 15 Months
Khan Jatoi UC-38 Sangi

82 | Construction of CC Blocks at Rajheri 2.000 0.100 1500.00 15 Months
Ghayani Jatoi UC-38 Sangi

83 | Construction of CC Blocks at Mahar 2.000 0.100 1500.00 15 Months
Mohalla UC-38 Sangi

84 | Construction of CC Blocks & Drainage at 2.500 0.125 2000.00 15 Months
Fareed Shaikh Ahmed MarketBaiji Chowk
UC-40 Pano Akil

85 | Construction of 100ft Drain at Abu Al Shar 0.500 0.025 500.00 15 Months
indus Ghee Mill UC-16 Sukkur

86 ! Construction of Paving Blocks & Drains at 5.000 0.250 3000.00 15 Months
Late Advocate Habibullah Shaikh Neem Kij
Charhi and Behind Dolphin Bakery Sukkur

87 | Construction of Paving Blocks & Drains at 5.000 0.250 3000.00 15 Months
Adam Shah Colony Sukkur

88 | Construction of Paving Blocks & Drains at 5.000 0.250 3000.00 15 Months

Wari Tar Reti Line Raja Mangi Home Behind
and Ghudam Mustafa Solangi Street Reti
Line Sukkur




89 | Construction of Drainage & RCC Sewerage 9.500 0.475 3000.00 15 Months
line & Paving Blocks at Behind Water Works
Phase-lll Mirani Muhalla Bhoosa Lane
Sukkur

90 | Retaining Shield of Benazir Bhutto Bridge 5.000 0.250 3000.00 15 Months
Sukkur

21 Construction of H.S.R Tank in New Pind 5.000 0.250 3000.00 15 Months

92 | Construction of Paver Blocks & Drains 5.000 0.250 3000.00 15 Months
Abbas Gadani Muhalla near Gadani Phatak
Sukkur

93 | Construction of Paver Blocks & Drains from 5.000 0.250 3000.00 15 Months
Royal Road Late Hafeez Pirzada House to
Bakhar Chowk Old Sukkur

94 | Providing, laying, Jointing, & Testing RCC 4.000 0.200 3000.00 15 Months
Sewer 24", 18", & 15" dia ifc Man Holes
from existing sewer line near
comprehansive High School near Board
office Taluka Sukkur New District Sukkur.

95 | Construction of Drains & Paving Blocks for 4.000 0.200 3000.00 15 Months
Village Jaffarabad ({North Side) UC-20
Taluka Sukkur New

96 | Construction of Drains & Paving Blocks for 4.000 0.200 3000.00 15 Months
Village Ghosirji (South Side} UC-20 Taluka
Sukkur New

57 | Construction of Drains & Paving Blocks for 4.00 0.200 3000.00 15 Months
Village Jumani (South Side) UC-20 Taluka
Sukkur New

98 | Construction of Drains & Paving Blocks for 4.00 0.200 3000.00 15 Months
Village Naseerabad (South Side) UC-20
Taluka Sukkur New

99 | Construction of Drains & Paving Blocks for 4.500 0.225 3000.00 15 Months
Village Kando Wahan for U.C.-17  Sukkur
New District Sukkur.

100 | Construction of Drains & Paving Blocks at 5.000 0.250 3000.00 15 Months
Takkar Mohalla UC-07 Sukkur City
101 | Construction of Drains & Paving Blocks for 4,500 0.225 3000.00 15 Months

Village Wario Goth (South Side) for U.C.-17
Sukkur New District Sukkur.

(Ahsan Ali Chohan)
Executive Engineer

Public He Engineering Division
Sukkur




