

* $\mu_2 = \frac{1}{2} \left(\mu_1 + \mu_3 \right)$ (Mean of μ_1 and μ_3)

خاموشی کی نظیر ہے

10

Figure 1. The effect of the concentration of the inhibitor on the rate of polymerization of α -methylstyrene in the presence of SnCl_4 at 25°C .

1. ماہنامہ ذخیرۃ القرآن، لاہور، 1977ء، صفحہ 110۔

- Figure 10



© (071) 9310133
xenphedsukkur@msn.com

No. TC/G-148/ 521 /2016

**OFFICE OF THE
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SUKKUR**

Sukkur dated 17 05 2016

To,

The Director (C.B),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Karachi.


Subject: **SUBMISSION OF BID EVALUATION REPORT OF NIT NO. TC/G-148/415
DATED 20-04-2016.**

Reference: SPPRA vide Serial No. 27779 dated 22/04/2016.

Kindly find enclosed herewith the Bid Evaluation Report along with Comparative Statement, Attendance Sheet, Technical Evaluation Reports, Bid Evaluation Report & Minutes of Meeting for the 101 Nos. works is submitted herewith for favour of hoisting on SPPRA website.

An early action is requested please.

DA/As Above


(Ahsan Ali Chohan)
Executive Engineer
Public Health Engg. Division
Sukkur



(071) 9310133
xenphedsukkur@msn.com

No. TC/G-148/ 505 /2016

**OFFICE OF THE
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SUKKUR**

Sukkur dated: 12 / 05 /2016

Subject: **PROCUREMENT COMMITTEE MEETING HELD ON 12-05-2016.**

A meeting of the procurement committee was held in the office of Executive Engineer, Public Health Engineering Division Sukkur under the Chairmanship of Executive Engineer.

2. The below mentioned members of the committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Public Health Engineering Division Sukkur letter No. TC/G-148/415 dated 20/04/2016 and subsequently hoisted on the website of Sindh Public Procurement regularity Authority and Newspapers.

Following attended the meeting.

- | | |
|--|--------|
| 1. Executive Engineer,
Highway Division,
Sukkur | Member |
| 2. Assistant Engineer,
Public Health Engineering S/Div:-II,
Sukkur | Member |

3. During the course of meeting following discussion were made by the committee.

- The tenders received on dated 12-05-2016 at 2.00 PM were opened before the procurement committee in presence of representatives of participants.
- The methods for bidding documents observed as single envelop.
- The tenders were opened on 12-05-2016 before the tender opening committee.

4. The committee was informed that 6 Nos. bidders have purchased the bidding documents upto dated 11-05-2016 and 6 Nos. have respond the bids and received today upto 2.00 PM in the office of Executive Engineer, Public Health Engineering Division Sukkur.

5. During the opening of the tenders received, following status was found.

S#	Name of Firms	Ranking in Terms of Cost	Remarks
1.	i) M/S Gul Mahar Enterprises	1 st Lowest	Accepted
	ii) M/S Raza Hussain Channa	2 nd	Highest Rejected
	iii) M/S R.A Construction	3 rd	Highest Rejected
2.	i) M/S Al-Hassan Elect:	1 st Lowest	Accepted
	ii) M/S Hassan & Sons	2 nd	Highest Rejected
	iii) M/S Mohsin Raza Shah & Bros.	3 rd	Highest Rejected

3.	i) Bhambhro Construction Co.	1 st Lowest	
	ii) Hassan & Sons	2 nd	
	iii) Mohsin Raza Shah & Brothers	3 rd	
4.	i) M/S Ashok Kumar Bajaj	1 st Lowest	
	ii) Hassan Enterprises	2 nd	
	iii) M/S R.A Construction	3 rd	
5.	i) Ashique Ali Abbasi	1 st Lowest	
	ii) M/S Saqib Rasheed & Co.	2 nd	
	iii) Mubeen Jatoti & Sons	3 rd	
6.	i) M/S Shaikh Abdul Qayoon	1 st Lowest	
	ii) M/S Hassan & Sons	2 nd	
	iii) M/S R.A Construction	3 rd	
7.	i) M/S R.A Construction	1 st Lowest	
	ii) Mr. Abdul Ghaffar Ghanghro	2 nd	
	iii) M/S Mohsin Raza Shah & Bro:	3 rd	
8.	i) Mr. Abdul Ghaffar Ghanghro	1 st Lowest	
	ii) M/S R.A Construction	2 nd	
	iii) M/S Shahrukh Construction	3 rd	
9.	i) M/S Global Range	1 st Lowest	
	ii) M/S AM & MJ Builders	2 nd	
	iii) M/S R.A Construction	3 rd	
10.	i) M/S Syed Mushahid Ali	1 st Lowest	
	ii) M/S Hassan Enterprises	2 nd	
	iii) Mr. Zulfiqar & Co.	3 rd	
11.	i) Mr. Jahangir Khan Solangi	1 st Lowest	
	ii) M/S Syed Mushahid Ali	2 nd	
	iii) M/S New Babar Traders	3 rd	
12.	i) M/S Mehran Machinery	1 st Lowest	
	ii) Syed Mushahid Ali	2 nd	
	iii) M/S Hassan & Sons	3 rd	
13.	i) M/S Relient Trade Link	1 st Lowest	
	ii) M/S DKC Enterprises	2 nd	
	iii) M/S Shafqat Chohan	3 rd	
14.	i) M/S Bedal Becus	1 st Lowest	
	ii) M/S R.A Construction	2 nd	
	iii) M/S Saif Enterprises	3 rd	
15.	i) M/S Bedal Becus	1 st Lowest	
	ii) Mr. Soomar Khan	2 nd	
	iii) M/S Shafqat Chohan	3 rd	
16.	i) M/S Al-Hassan Electric & Civil W	1 st Lowest	
	ii) M/S Rizwan Traders	2 nd	
	iii) M/S R.A Construction	3 rd	
17.	i) M/S Asghar Enterprises	1 st Lowest	
	ii) M/S Muhammad Haroon	2 nd	
	iii) M/S Rizwan Traders	3 rd	
18.	i) M/S F.F Enterprises	1 st Lowest	
	ii) M/S New Royal Enterprises	2 nd	
	iii) Mr. Haji Qurban Ali	3 rd	

19.	i) M/S Bedal Becus	1 st Lowest	
	ii) Mr. Rana Kashif Ghani	2 nd	
	iii) M/S Farhan-ul-Haq Enterprises	3 rd	
	iv) M/S Shahzaib & Co.	4 th	
20.	i) M/S Zulfiqar & Co.	1 st Lowest	
	ii) M/S New Babar Traders	2 nd	
	iii) M/S Hyder Ali Brothers	3 rd	
21.	i) Mr. Asad Ali Buriro	1 st Lowest	
	ii) M/S New Babar Traders	2 nd	
	iii) M/S Saher Enterprises	3 rd	
22.	i) M/S Sastech Construction works	1 st Lowest	
	ii) M/S Raza Traders	2 nd	
	iii) M/S Hassan Enterprises	3 rd	
23.	i) Mr. Bagh Ali Buriro	1 st Lowest	
	ii) M/S Relient Trade Link	2 nd	
	iii) Mr. Asad Ali Buriro	3 rd	
24.	i) M/S S.S & Sons	1 st Lowest	
	ii) M/S Ashok Kumar Bajaj	2 nd	
	iii) M/S Relient Trade Link	3 rd	
25.	i) M/S Zubair Ali Brothers	1 st Lowest	
	ii) M/S Hassan & Sons	2 nd	
	iii) M/S Adeel Ahmed Construction	3 rd	
26.	i) M/S Aziz & Co.	1 st Lowest	
	ii) M/S Sastech Construction Works	2 nd	
	iii) M/S Muhammad Ismael & Co	3 rd	
27.	i) Mr. Sultan Mehmood	1 st Lowest	
	ii) Mr. Asad Ali Abro	2 nd	
	iii) M/S Himat Ali Brothers	3 rd	
	iv) Mr. Abdul Hafeez Pathan	4 th	
28.	i) M/S Zain Shah & Brothers	1 st Lowest	
	ii) M/S Al-Baki & Co.	2 nd	
	iii) M/S Mehtab Mubarak	3 rd	
	iv) Mr. Abdul Wahid Bhutto	4 th	
29.	i) M/S Mohsin Raza Shah & Bros.	1 st Lowest	
	ii) M/S Saher Enterprises	2 nd	
	iii) M/S Al- Baki & Co.	3 rd	
30.	i) M/S Desire Mechanical & Civil	1 st Lowest	
	ii) Mr. Abdul Wahab Bhutto	2 nd	
	iii) M/S Saqib Rasheed & Brothers	3 rd	
31.	i) M/S Veeru Mal Enterprises	1 st Lowest	
	ii) M/S Mohtam Enterprises	2 nd	
	iii) M/S Hassan & Sons	3 rd	
32.	i) M/S Ceccon Engg. Works	1 st Lowest	
	ii) M/S Hassan Enterprises	2 nd	
	iii) Mr. Bahadur Ali Shaikh	3 rd	
33.	i) Mr. Mehmood Kakar & Akhtar	1 st Lowest	
	ii) M/S Hassan Enterprises	2 nd	
	iii) Mr. Bahadur Ali Shaikh	3 rd	

34.	i) M/S Al-Mustafa Ent:	1 st Lowest	
	ii) M/S M. Usman & Builders	2 nd	
	iii) M/S Hassan Ent:	3 rd	
35.	i) M/S Shezor Enterprises	1 st Lowest	
	ii) M/S Hassan Ent:	2 nd	
	iii) M/S Ceccon Engg: Works	3 rd	
36.	i) M/S Hassan & Sons	1 st Lowest	
	ii) M/S R.A Construction	2 nd	
	iii) M/S M.Z Engineers	3 rd	
37.	i) M/S MHC	1 st Lowest	
	ii) Hi-Tech	2 nd	
	iii) M/S Al-Khalique Ent:	3 rd	
38.	i) M/S Bedal Becus	1 st Lowest	
	ii) M/S Shaheen Ent:	2 nd	
	iii) Mr. Asad Ali Thaheem	3 rd	
39.	i) M/S Relient Trade Link	1 st Lowest	
	ii) Mr. Muhammad Zaffar Mirani	2 nd	
	iii) Mr. Aljaz Ali	3 rd	
40.	i) M/S Zain Construction	1 st Lowest	
	ii) Mr. Muhammad Zaffar Mirani	2 nd	
	iii) Rohri Construction	3 rd	
41.	i) M/S Al-Tehreem	1 st Lowest	
	ii) M/S Hi-Tech	2 nd	
	iii) Mr. Abdul Rasool Mahar	3 rd	
42.	i) Mr. Abbas Ali Panhyar	1 st Lowest	
	ii) M/S Al-Sayed Const: Co.	2 nd	
	iii) M/S Umar & Co.	3 rd	
43.	i) Mr. Gul Hassan Nappar	1 st Lowest	
	ii) M/S Kamal & Co.	2 nd	
	iii) M/S Asad Ali Thaheem	3 rd	
44.	i) M/S Agha Gul Hassan	1 st Lowest	
	ii) M/S R.H & Brothers	2 nd	
	iii) M/S Al-Noor	3 rd	
45.	i) M/S Saher Enterprises	1 st Lowest	
	ii) M/S Hassan Enterprises	2 nd	
	iii) M/S Al-Noor	3 rd	
46.	i) M/S Agha Gul Hassan	1 st Lowest	
	ii) M/S DKC Enterprises	2 nd	
	iii) M/S R.A Constrction	3 rd	
47.	i) M/S Mazhar Hussain Memon	1 st Lowest	
	ii) M/S Anees Ahmed	2 nd	
	iii) M/S DKC Enterprises	3 rd	
48.	i) Mr. M. Anwar Jamali	1 st Lowest	
	ii) Mr. MehtabMubaral	2 nd	
	iii) M/S R.A Construction	3 rd	
49.	i) M/S New Babar Traders	1 st Lowest	
	ii) M/S DKC Enterprises	2 nd	
	iii) M/S Ali Builders	3 rd	

50.	i) M/S Mateen & Sons	1 st Lowest	
	ii) M/S Mubeen Jatoi	2 nd	
	iii) M/S Hassan & Sons	3 rd	
51.	i) M/S Qalandar & Brothers	1 st Lowest	
	ii) M/S DKC Enterprises	2 nd	
	iii) M/S Ashfaque & Co.	3 rd	
52.	i) Mr. Khalid Pathan	1 st Lowest	
	ii) M/S Agha Gul Hassan	2 nd	
	iii) M/S R.H & Brothers	3 rd	
53.	i) M/S Ravi Kumar Ent:	1 st Lowest	
	ii) M/S Gul Jahan	2 nd	
	iii) M/S Hassan Enter:	3 rd	
54.	i) M/S M. Usman & Builder	1 st Lowest	
	ii) M/S Relient Trade Link	2 nd	
	iii) M/S Gul Jahan & Co.	3 rd	
55.	i) Mr. Abdul Ghani Khoso	1 st Lowest	
	ii) M/S Hassan Enterprises	2 nd	
	iii) Mr. Mazhar Hussain	3 rd	
56.	i) M/S Junaid Bhutto & Brothers	1 st Lowest	
	ii) M/S Zain	2 nd	
	iii) M/S Shafqat Chohan	3 rd	
57.	i) M/S Bedal Becus	1 st Lowest	
	ii) M/S Saqib Rasheed	2 nd	
	iii) M/S Hassan Enterprise	3 rd	
58.	i) Mr. Ali Gul Mirani	1 st Lowest	
	ii) M/S Al-Shahbaz Constt:	2 nd	
	iii) M/S United & Co.	3 rd	
59.	i) M/S R.A Construction	1 st Lowest	
	ii) M/S Saqib & Brothers	2 nd	
	iii) M/S Zulfiqar & Co.	3 rd	
60.	i) M/S Hassan & Sons	1 st Lowest	
	ii) M/S R.H Brothers & Co	2 nd	
	iii) Mr. M. Bux Balouch	3 rd	
61.	i) M/S Hamad Global	1 st Lowest	
	ii) M/S R.A Construction	2 nd	
	iii) M/S Ali Gul Mirani	3 rd	
62.	i) Mr. Hamadullah Abbasi	1 st Lowest	
	ii) M/S R.A Construction	2 nd	
	iii) Mr. Ajlal Mustafa	3 rd	
63.	i) M/S Zaheer & Brothers	1 st Lowest	
	ii) M/S R.A Construction	2 nd	
	iii) M/S Desire MEC	3 rd	
64.	i) Mr. Sameeullah Abbasi	1 st Lowest	
	ii) Mr. Gul Jahan & Co.	2 nd	
	iii) M/S Zubair & Brothers	3 rd	
65.	i) Mr. Bashir Ahmed Mahar	1 st Lowest	
	ii) M/S Saif Ent:	2 nd	
	iii) Mr. Gul Hassan Nappar	3 rd	

66.	i) M/S Qalandar Bux & Brothers	1 st Lowest	
	ii) Mr. Farroque Ahmed	2 nd	
	iii) M/S Sindh Enterprises	3 rd	
67.	i) Mr. Bashir Ahmed Mahar	1 st Lowest	
	ii) M/S Ali Builders	2 nd	
	iii) M/S DKC Ent:	3 rd	
68.	i) Mr. Waqar Solangi	1 st Lowest	
	ii) M/S Halepotra Brothers	2 nd	
	iii) M/S Akhtiar Ali & Co.	3 rd	
69.	i) M/S Ali Builders	1 st Lowest	
	ii) Mr. Khan M. Mahar	2 nd	
	iii) M/S AKA Builder	3 rd	
70.	i) M/S Bedal Becus	1 st Lowest	
	ii) Mr. Wazir Ahmed	2 nd	
	iii) Mr. Anees Ahmed	3 rd	
71.	i) Mr. Agha Gul Jahan	1 st Lowest	
	ii) M/S Rohri Construction	2 nd	
	iii) Mr. Ghulam Asghar Maitlo	3 rd	
72.	i) M/S Qalandar Bux	1 st Lowest	
	ii) Mr. Ghulam Rasool Narejo	2 nd	
	iii) Mr. Muhammad Bux	3 rd	
73.	i) M/S Bedal Becus	1 st Lowest	
	ii) M/S WIDECON Const:	2 nd	
	iii) M/S Rashid Enter:	3 rd	
74.	i) M/S Shaheen Enterprises	1 st Lowest	
	ii) Mr. Majid Gulzar	2 nd	
	iii) Mr. M. Zaffar Mirani	3 rd	
75.	i) M/S Faisal Mumtaz Constt:	1 st Lowest	
	ii) Mr. Majid Gulzar	2 nd	
	iii) M/S Shahzaib Thaheem	3 rd	
76.	i) Mr. Imtiaz Hussain Shaikh	1 st Lowest	
	ii) M/S Desire MEC	2 nd	
	iii) M/S Shahzaib Thaheem	3 rd	
77.	i) M/S Sindh Enterprises	1 st Lowest	
	ii) Mr. Wazeer Ali Mahar	2 nd	
	iii) M/S Bhatti Construction	3 rd	
78.	i) M/S Muzamil Ent:	1 st Lowest	
	ii) M/S R.A Construction	2 nd	
	iii) Mr. Abdul Wahid Mahar	3 rd	
79.	i) Mr. Abdul Wahid Mahar	1 st Lowest	
	ii) M/S Mahtam Enterprises	2 nd	
	iii) Mr. Muhammad Siddique Solangi	3 rd	
80.	i) Mr. Faizullah Bhatti	1 st Lowest	
	ii) Mr. Ashique Ali	2 nd	
	iii) M/S Zulfiqar & Co.	3 rd	
81.	i) M/S Z.A Qureshi	1 st Lowest	
	ii) Mr. Ghulam Asghar Maitlo	2 nd	
	iii) Mr. M. Islaemi	3 rd	

82.	i) M/S New Babar Traders	1 st Lowest	
	ii) M/S Muhlam Enterprises	2 nd	
	iii) M/S Shamim & Brothers	3 rd	
83.	i) Mr. Zameer Shah	1 st Lowest	
	ii) Mr. Abdul Wahid Mahar	2 nd	
	iii) Muhammad Hamza Khan	3 rd	
84.	i) Mr. Nazeer Ahmed Kalwar	1 st Lowest	
	ii) M/S Al-Khair & Co.	2 nd	
	iii) M/S Shaheen Enterprises	3 rd	
85.	i) Mr. Shafqat Hussain	1 st Lowest	
	ii) M/S Al-Asim & Co.	2 nd	
	iii) M/S Rashid Enterprises	3 rd	
86.	i) M/S Saqib Rasheed & Co.	1 st Lowest	
	ii) Muhamamd Zaffar Mirani	2 nd	
	iii) Abdul Raheem & Co.	3 rd	
87.	i) Niaz Ali	1 st Lowest	
	ii) Abbas Ali Panhyar	2 nd	
	iii) M/S Hassan Ent:	3 rd	
88.	i) M/S Green Land	1 st Lowest	
	ii) Mr. Bahadur Ali Shaikh	2 nd	
	iii) M/S Hassan Enterprises	3 rd	
89.	i) M/S Al-Hassan Elect:	1 st Lowest	
	ii) M/S MJ Builders	2 nd	
	iii) M/S ZMA Traders	3 rd	
90.	i) M/S Saqib Rasheed	1 st Lowest	
	ii) M/S Bukhari & Co	2 nd	
	iii) M/S Faheem Shoukat	3 rd	
91.	i) M/S Ali Enter:	1 st Lowest	
	ii) M/S Ceccon Eng:	2 nd	
	iii) M/S Shamim & Brothers	3 rd	
92.	i) M/S Uzma Traders	1 st Lowest	
	ii) M/S M Shoaib & Brothers	2 nd	
	iii) Mr. Bahadur Ali Shaikh	3 rd	
93.	i) M/S Adeel Ahmed Const:	1 st Lowest	
	ii) Mr. Ghulam Asghar Maitlo	2 nd	
	iii) M/S Saher Enterprise	3 rd	
94.	i) Mr. Azhar Ali Mahar	1 st Lowest	
	ii) M/S Shamim & Brothers	2 nd	
	iii) M/S Ayaz Ali Brothers	3 rd	
95.	i) M/S Uzma Traders	1 st Lowest	
	ii) M/S Hamdard & Co.	2 nd	
	iii) M/S Gul Jahan & Co.	3 rd	
96.	i) Mr. Azhar Ali Mahar	1 st Lowest	
	ii) M/S Kamal & Co.	2 nd	
	iii) M/S Bukhari Engineers	3 rd	
97.	i) Mr. Wazeer Ali Mahar	1 st Lowest	
	ii) Mr. Abdul Rasool Mahar	2 nd	
	iii) M/S Mubeen Jatoi	3 rd	

98.	i) Mr. Abdul Ghani Khoso	1 st Lowest	
	ii) Muhammad Ishaque	2 nd	
	iii) M/S Hi-Tech	3 rd	
99.	i) M/S Al-AK Builders	1 st Lowest	
	ii) M/S Ravi Kumar	2 nd	
	iii) Niaz Muhammad Palh	3 rd	
100.	i) M/S DKC Enterprises	1 st Lowest	
	ii) M/S Mubeen Jatoi & Sons	2 nd	
	iii) M/S AM & MJ Builders	3 rd	
101.	i) M/S R.A Construction	1 st Lowest	
	ii) M/S Hassan Enterprises	2 nd	
	iii) M/S Mubeen Jatoi	3 rd	


6. The committee thoroughly scrutinized each case / tender documents by comparing arithmetically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No. 7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.



(Ahsan Ali Shah)
Assistant Engineer
Public Health Engg: S/Div-II
Sukkur
Member



(Muncer Ahmed Abbasi)
Executive Engineer
Highway Division
Sukkur
Member



(Ahsan Ali Chohan)
Executive Engineer
Public Health Engg: Division
Sukkur
Chairman



© (071) 9310133
xenphedsukkur@msn.com

No. TC/G-148/ 415 /2016

**OFFICE OF THE
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
SUKKUR**

Sukkur dated: 20 / 4 /2016

NOTICE INVITING TENDERS

The sealed tender on B-I / II forms are invited from the bidders meeting the eligibility criteria of Sindh Public procurement Rules 2010.

S. No.	Name of Work	Estimated Cost in Million	Earnest Money in Million	Tender Fee in Millions	Completion Period
--------	--------------	---------------------------	--------------------------	------------------------	-------------------

“-----LIST ATTACHED-----”

1. The Blank tender forms can be had from the office if the undersigned, during office hours on any working day up to **11-05-2016** on payment of the tender fee, specified against each work.
2. The tenders will be received back on **12-05-2016** up to 1.00 PM opened on the same day at 2.00 PM, if the undersigned is out of headquarter, the tenders will be opened on the next day. In case the tenders are non-responded the next date of issue & opening will be **18-05-2016** and **19-05-2016**.
3. The bidders who will provide following documents / information are eligible to participate as per **SPPRA Rules 2010**.
 - i. Registration with Pakistan Engineering Council in the relevant field of specialization of work to the extent of tender amount under the code of CE-09 Pakistan Engineering Council (PEC Certificate 2016) is required.
 - ii. Full name, permanent address, Telephone & Fax numbers, E-mail & the organization & structure.
 - iii. Bio Data of technical staff employed and to be made available for working on the Project.
 - iv. Details of work executed during the last five years including copy of certificate for satisfactory completion of works by client.
 - v. Documentary proof and ownership of available Machinery and T & P.
 - vi. List, Scope & Approximate cost of works in hand.
 - vii. Finance stability certificate issued by a scheduled bank.
 - viii. Affidavit in which the bidder undertakes that it is not involved in any litigation.
 - ix. Affidavit in which it should be undertaken that the information provided is true and correct.
 - x. Affidavit that the bidders has not been black listed by any Government / Semi Government / Autonomous body.
 - xi. Registration (NTN certificate) from Income Tax Department including CNIC.
4. The earnest money specified would be pledged in the name of Executive Engineer PHE Division Sukkur in the shape of Call Deposit from any scheduled bank and must be attached with bid documents, otherwise it will be not entertained.
5. If Firm / Partner involved in partnership deed, then complete details / instructions and power of attorney will be submitted on affidavit by the Proprietor.

6. Conditional & telegraphic tenders will not be entertained.
7. The Procuring Agency may reject all or any bid subject to the relevant of PPRA Rules.
8. Works will be carried out as per PWD Specification.
9. The Condition at serial No. 3(i) is not applicable less than Tender Cost Rs. 4.00 Mill:
10. All the contractors / firms shall be registered with Sindh Revenue Board (SRB) in term of Rule-46-I(ii) of SPPRA rule (Amended 2014)
11. The work orders shall be issued to the lowest bidder after receipt of funds from government.

Address:

Near District Council Hall,
Local Board Sukkur



(Ahsan Ali Chohan)

Executive Engineer
Public Health Engineering Division
Sukkur

CC to the:

1. The Director Information, Block No: 96 Sindh Secretariat Karachi for information and publication in at least three languages leading Newspapers.
2. Secretary to Government of Sindh, Information Technology Department 1st Floor, Sindh Secretariat no. 6, Karachi for display on the website of Sindh Government.
3. Manager (Assessment-III), Sindh Public Procurement Regulatory Authority (SPPRA), Government of Sindh, Barrack No. 8 Secretariat No. 4A, Court Road, Karachi for publishing on web.
4. The Deputy Commissioner, Sukkur for favour of kind information.
5. Superintending Engineer, Public Health Engineering Circle Sukkur for favour of kind information.
6. Notice Board.

LIST OF WORKS

S.No:	Name of Scheme	Estimated Cost in Million	Earnest Money in Million (5%)	Tender Fee in Millions	Completion Period
DISTRICT ADP 2015-16					
1	Water Supply & Drainage Lines Village Abad Lakha	6.000	0.300	3000.00	15 Months
2	Water Supply Scheme Nandi Patni Taluka Rohri	7.500	0.375	3000.00	15 Months
3	Water Supply Scheme Muhammad Hussain Khuawarh	5.520	0.276	3000.00	15 Months
4	Repair & Maintenance of Water Supply Scheme at Dodanko	3.000	0.150	2000.00	15 Months
5	Repair & Maintenance of Water Supply Scheme at Arrore	4.200	0.210	3000.00	15 Months
6	Repair & Maintenance of Water Supply Scheme at Anbeh	7.920	0.396	3000.00	15 Months
7	Repair & Maintenance of Rural Water Supply Scheme Abeloi	6.500	0.325	3000.00	15 Months
8	Repair & Maintenance of Rural Water Supply Scheme Thatt	10.70	0.535	3000.00	15 Months
9	Rural Water Supply Scheme Village Saleh Maitlo, Muhammad Ali Maitlo Taluka Rohri	6.500	0.325	3000.00	15 Months
10	Rural Water Supply Scheme Village Abejano UC Patni Taluka Rohri	6.660	0.333	3000.00	15 Months
11	Construction of CC Block Water Supply at Village Mehar Katper Patni Minor	1.000	0.050	1000.00	15 Months
12	Water Supply at Badar Shaikh	2.500	0.125	1000.00	15 Months
13	Construction of Drianage i/c Disposal at Village Dara Wahan	6.000	0.300	3000.00	15 Months
14	Water Supply Scheme at Village Raees Bilawal Jagirani in area of Pir Muhammad Jagirani	1.500	0.075	1000.00	15 Months
15	Water Supply Scheme at Village Akhtiar Ali Jagirani	1.500	0.075	1000.00	15 Months
16	Construction of CC Blocks & Drainage at Kirio Mohalla New Pind UC-12 Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months
17	Construction of CC Blocks & Drainage at Police Ground State to langha Sahib damhio New Pind UC-12 Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months


18	Construction of CC Blocks & Drainage at Village Danish Colony UC-12 New Pind Sukkur New District Sukkur..	3.500	0.175	2000.00	15 Months
19	Construction of CC Blocks & Drainage at Saddar to Takkri Bhosa Lane & Rehbar Masque street need to repair UC-12 New Pind Sukkur New District Sukkur.	4.000	0.200	3000.00	15 Months
20	Construction of CC Blocks & Drainage at Mughal Colony No.1 to 2 near Noor Jabbal Masjid UC-12 New Pind Sukkur New District Sukkur..	3.000	0.150	2000.00	15 Months
21	Construction of CC Blocks & Drainage at Islam Naik Muhammad Pathan Mohalla Siddiue Masjid UC-12 New Pind Taluka Sukkur New District Sukkur.	2.000	0.100	1500.00	15 Months
22	Construction of CC Blocks & Drainage at Mir Mehrab Public High School UC-12 New Pind Taluka Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months
23	Construction of CC Blocks & Drainage at Mirani Mohallal Micro Tower UC-12 New Pind Taluka Sukkur New District Sukkur..	2.500	0.125	2000.00	15 Months
24	Construction of CC Blocks & Drainage at Nariwal Mohalla Allah Wali Colony UC-12 New Pind Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
25	Construction of CC Blocks Police line to Govt Girls Primary School Azizabad UC-13 Ghulshan-e-Iqbal Taluka Sukkur New District Sukkur..	2.500	0.125	2000.00	15 Months
26	Construction of CC Topping & Drainage Shaikh Colony Aziabad Qureshi Goth UC-13 Gulshan-e-Iqbal Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
27	Construction of CC Blocks & Drainage at Pak Colony UC-13 Gulshan-e-Iqbal Taluka Sukkur New District Sukkur.	2.000	0.100	1500.00	15 Months
28	Construction of CC Blocks & Drainage From Dargah Shaheed Badshah Shaikh Mohalla Colony UC-13 Gulshan-e-Iqbal Taluka Sukkur New District Sukkur.	2.000	0.100	1500.00	15 Months
29	Construction of New main Water Supply pipe line at village Dargah Shaheed Badshah Shaikh Colony UC-13 Gulshan-e-Iqbal Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months

30	Construction of CC Bolcks & Drainage at Channa Mohalla Aziazabad Qureshi Goth UC-13 Gulshan-e-Iqbal Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
31	Construction of Water Supply & Drainage of Madersa Darululum Tafeemul Quran UC-13 Gulshan-e-Iqbal Taluka Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months
32	Construction of CC Bolcks from hotel to Khuda Bux Bhatta via Maasjid Mabvi to Ghulam Mestaf Ghadhani UC-13 Gulshan-e-Iqbal Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
33	Construction of CC Bolcks & Drainage at Ghulam Shabir Bhambhro to stste Islam Colony New Pind UC-13 Gulshan-e-Iqbal Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
34	Construction of CC Bolcks Sahib Dhamyo state to Hafiz Langhah House to Police Ground New Pind UC-13 Gulshan-e-Iqbal Taluka Sukkur New District Sukkur.	2.300	0.115	2000.00	15 Months
35	Construction of CC Bolcks at Qureshi Goth to Qureshi Eid Gah UC-13 Gulshan-e-Iqbal Taluka Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months
36	Construction of CC Bolcks & Drainage at shaikh Mohalla & Abdul Sattar Mirani Street Near Police Ckoki UC-13 Gulshan-e-Iqbal Taluka Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months
37	Construction of CC Drains & Paver Blocks at village Bilawal Khoso , Mohalla Mujahid Khoso 1500 Rft. UC-16 Rahooja Taluka Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months
38	Construction of CC Drains & Paver Blocks at village Ali Muhammad Khoso 1500 Rft. UC-16 Rahooja Taluka Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months
39	Construction of CC Drains & Drainage at Mubarak Colony Site Area U.C.-14 Taluka Sukkur New District Sukkur.	3.500	0.175	2000.00	15 Months
40	Construction of CC Drains & Drainage at Bilawal Colony U.C.-14 Taluka Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months
41	Construction of CC Drains & Drainage at Chacahar Mohalla & Darzi Muhalla U.C.-14 Small Industries Taluka Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months

42	Construction of CC Blocks & Drainage at Brohi Muhalla New Pind Sukkur U.C.-14 Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
43	Construction of CC Blocks & Drainage at Muhalla Aziz Khoso near Haji Nihal Khan Khoso 2000 Rft. U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
44	Construction of CC Blocks & Drainage at Muhalla Talib Khan Khoso U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
45	Construction of CC Blocks & Drainage at Muhalla Bashir Kalwar U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
46	Construction of CC Blocks & Drainage at Village Dilshad Khoso U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months
47	Construction of CC Blocks & Drainage at Village Dildar Ali Shaikh Mohalla near Rima Ghee Mill U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
48	Construction of CC Blocks & Drainage 150 Rft. Street near House of Gul Haassan Shaikh and Qurban Chohan U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	1.500	0.075	1000.00	15 Months
49	Construction of CC Blocks & Drainage street house of Siraj Abro U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	2.000	0.100	1000.00	15 Months
50	Construction of CC Blocks & Drainage at Village Bakhan Khan Lakhan U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	1.500	0.075	1000.00	15 Months
51	Construction of CC Blocks Mohalla Adam Lakhan at Village Jafferabad U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	1.500	0.075	1000.00	15 Months
52	Construction of CC Blocks Ranjho U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
53	Construction of CC Blocks and Drainage at Village Miandad Khoso site Area Sukkur U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months
54	Construction of CC Blocks and Drainage at Allah Warayo Chachar to Tunia Mohalla U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	3.000	0.150	2000.00	15 Months
55	Construction of CC Blocks and Drainage at Vaious of Rahooja Mohalla U.C.-16 Rahooja Taluka Sukkur New District Sukkur.	2.500	0.125	2000.00	15 Months

71	Construction of Paver Blocks & drain at Ali Bux Sher UC-22 Bedal Becus	2.500	0.125	2000.00	15 Months
72	Construction of Paver Blocks & drainage at Piyaro Khan Chohan UC-22 Bedal Becus	2.000	0.100	1500.00	15 Months
73	Construction of Paver Blocks, drainage & Water Supply at Village Rajab Ali Dayo & Rajab Ali Shaikh UC-22 Bedal Becus	4.000	0.200	3000.00	15 Months
74	Construction of CC Blocks & Drainage at Village Fateh Muhammad Korai UC-37 Hingoro	2.500	0.125	2000.00	15 Months
75	Construction of CC Blocks & Drainage at Village Muhammad Ramzan Laghari UC-37 Hingoro	2.500	0.125	2000.00	15 Months
76	Construction of CC Blocks at Haji Abdul Wahid Jatoi UC-38 Sangi	2.000	0.100	1500.00	15 Months
77	Construction of CC Blocks at Village Kashmir Jatoi UC-38 Sangi	2.000	0.100	1500.00	15 Months
78	Construction of CC Blocks at Savera Mohalla, Marwari Mohalla & Mirani Mohalla UC-38 Sangi	2.000	0.100	1500.00	15 Months
79	Construction of CC Blocks at Village Shafi Muhammad Shah UC-38 Sangi	2.000	0.100	1500.00	15 Months
80	Construction of CC Blocks at Sangi City Shaikh Mohalla UC-38 Sangi	2.000	0.100	1500.00	15 Months
81	Construction of CC Blocks at Village Sultan Khan Jatoi UC-38 Sangi	2.000	0.100	1500.00	15 Months
82	Construction of CC Blocks at Rajheri Ghayani Jatoi UC-38 Sangi	2.000	0.100	1500.00	15 Months
83	Construction of CC Blocks at Mahar Mohalla UC-38 Sangi	2.000	0.100	1500.00	15 Months
84	Construction of CC Blocks & Drainage at Fareed Shaikh Ahmed Market Baiji Chowk UC-40 Pano Akil	2.500	0.125	2000.00	15 Months
85	Construction of 100ft Drain at Abu Al Shar Indus Ghee Mill UC-16 Sukkur	0.500	0.025	500.00	15 Months
86	Construction of Paving Blocks & Drains at Late Advocate Habibullah Shaikh Neem Ki Charhi and Behind Dolphin Bakery Sukkur	5.000	0.250	3000.00	15 Months
87	Construction of Paving Blocks & Drains at Adam Shah Colony Sukkur	5.000	0.250	3000.00	15 Months
88	Construction of Paving Blocks & Drains at Wari Tar Reti Line Raja Mangi Home Behind and Ghudam Mustafa Solangi Street Reti Line Sukkur	5.000	0.250	3000.00	15 Months

89	Construction of Drainage & RCC Sewerage line & Paving Blocks at Behind Water Works Phase-III Mirani Muhalla Bhoosa Lane Sukkur	9.500	0.475	3000.00	15 Months
90	Retaining Shield of Benazir Bhutto Bridge Sukkur	5.000	0.250	3000.00	15 Months
91	Construction of H.S.R Tank in New Pind	5.000	0.250	3000.00	15 Months
92	Construction of Paver Blocks & Drains Abbas Gadani Muhalla near Gadani Phatak Sukkur	5.000	0.250	3000.00	15 Months
93	Construction of Paver Blocks & Drains from Royal Road Late Hafeez Pirzada House to Bakhar Chowk Old Sukkur	5.000	0.250	3000.00	15 Months
94	Providing, laying, Jointing, & Testing RCC Sewer 24", 18", & 15" dia i/c Man Holes from existing sewer line near comprehensive High School near Board office Taluka Sukkur New District Sukkur.	4.000	0.200	3000.00	15 Months
95	Construction of Drains & Paving Blocks for Village Jaffarabad (North Side) UC-20 Taluka Sukkur New	4.000	0.200	3000.00	15 Months
96	Construction of Drains & Paving Blocks for Village Ghosirji (South Side) UC-20 Taluka Sukkur New	4.000	0.200	3000.00	15 Months
97	Construction of Drains & Paving Blocks for Village Jumani (South Side) UC-20 Taluka Sukkur New	4.00	0.200	3000.00	15 Months
98	Construction of Drains & Paving Blocks for Village Naseerabad (South Side) UC-20 Taluka Sukkur New	4.00	0.200	3000.00	15 Months
99	Construction of Drains & Paving Blocks for Village Kando Wahan for U.C.-17 Sukkur New District Sukkur.	4.500	0.225	3000.00	15 Months
100	Construction of Drains & Paving Blocks at Takkar Mohalla UC-07 Sukkur City	5.000	0.250	3000.00	15 Months
101	Construction of Drains & Paving Blocks for Village Wario Goth (South Side) for U.C.-17 Sukkur New District Sukkur.	4.500	0.225	3000.00	15 Months


(Ahsan Ali Chohan)
Executive Engineer
Public Health Engineering Division
Sukkur