

NIT Sr. No. SPPRA Serial No.36557

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage–One Envelope)


Description of work: **REPAIRING OF HEAVY LEAKAGES ON 10" DIA, 6" DIA & 4" DIA AC PIPE LINE AND P/F SLUICE VALVE & CONSTRUCTION OF BLOCK MASONRY CHAMBER FOR IMPROVEMENT OF WATER SUPPLY IN UC-04 SITE TOWN**

Date of Opening: 20-02-2018


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Names	
		M/s.Barang Construction Co.	M/s.Gul Muhammad Khan & Bros.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

Method of Procurement: Single Stage Single Envelope.

Name of Work: **REPAIRING OF HEAVY LEAKAGES ON 10" DIA, 6" DIA & 4" DIA AC PIPE LINE AND P/F SLUICE VALVE & CONSTRUCTION OF BLOCK MASONRY CHAMBER FOR IMPROVEMENT OF WATER SUPPLY IN UC-04 SITE TOWN**

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 20-02-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.


(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Barang Construction Co.
 - ii. M/s. Gul Muhammad Khan & Brothers
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Barang Construction Co.	Rs.9,99,849/-	Rs.20,000/-	P.O # 19636532 dt:07-02-2018 from HBL Metroville Site Branch Karachi
02	M/s.Gul Muhammad Khan & Bros.	Rs.9,99,899/-	Rs.20,000/-	P.O # 19636533 dt:07-02-2018 from HBL Metroville Site Branch Karachi


4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.36557 I.D No._____
3	Tender Description/Name of Work/Item:	REPAIRING OF HEAVY LEAKAGES ON 10" DIA, 6" DIA & 4" DIA AC PIPE LINE AND P/F SLUICE VALVE & CONSTRUCTION OF BLOCK MASONRY CHAMBER FOR IMPROVEMENT OF WATER SUPPLY IN UC-04 SITE TOWN
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	20-02-2018

12 BID EVALUATION REPORT

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Barang Construction Co.	Rs.9,99,850/-	1 st Lowest	At Par	Pay Order and required documents are attached. P.O # 19636532 dt:07-02-2018 Rs.20,000/- from HBL Metroville Site Branch Karachi	Substantially Responsive
2	M/s.Gul Muhammad Khan & Bros.	Rs.9,99,900/-	2 nd Lowest	@0.005% Above	Pay Order and required documents are attached. P.O # 19636533 dt:07-02-2018 Rs.20,000/- from HBL Metroville Site Branch Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Barang Construction Co.** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Owais Malik)
S.E (District West-A)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener


COMPARATIVE STATEMENT

Name of Work: REPAIRING OF HEAVY LEAKAGES ON 10" DIA, 6" DIA & 4" DIA AC PIPE LINE AND P/F SLUICE VALVE & CONSTRUCTION OF BLOCK MASONRY CHAMBER FOR IMPROVEMENT OF WATER SUPPLY IN UC-04 SITE TOWN


Item No	Description of Work	Estimated Cost				M/s.Barang Construction Co.		M/s.Gul Muhammad Khan & Bros.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Dismantling and removing road matelling.	3318.75	Cft	605.00	%Cft	20,078.44	605.00	20,078.44	605.00	20,078.44
2	Excavation for pipe line in trenches and pits in Wet Soils clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossing for non-vehicular traffic wherever required lift upto 5'-0' ft (1.52m) and lead upto one chain (30.5m).	15990.65	Cft	5400.00	%Cft	86,349.51	5400.00	86,349.51	5400.00	86,349.51
3	Add for additional depth for excavation of pipe line (5' to 8')	1477.19	Cft	5950.00	%Cft	8,789.28	5950.00	8,789.28	5950.00	8,789.28
4	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	20.00	Days	1500.00	P/Day	30,000.00	1500.00	30,000.00	1500.00	30,000.00
5	Repair of leaking joints (External Vatta) on PRCC Pipe of various diameter. It includes the cost of excavation, labour, sealing material, gunny bags, de-watering and refilling of the excavation stuff etc. complete. 10" Dia	25.00	Nos	957.00	Each	23,925.00	957.00	23,925.00	957.00	23,925.00
	6" dia	50.00	Nos	515.00	Each	25,750.00	515.00	25,750.00	515.00	25,750.00
	4" dia	50.00	Nos	396.00	Each	19,800.00	396.00	19,800.00	397.00	19,850.00
6	Providing C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported) 10" Dia	3.00	Nos	27690.00	Each	83,070.00	27690.00	83,070.00	27690.00	83,070.00
	6" dia	4.00	Nos	9360.00	Each	37,440.00	9360.00	37,440.00	9360.00	37,440.00
	4" dia	5.00	Nos	5460.00	Each	27,300.00	5460.00	27,300.00	5460.00	27,300.00
7	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete. 10" Dia.	3.00	Nos	3319.00	Each	9,957.00	3319.00	9,957.00	3319.00	9,957.00
	6" dia	4.00	Nos	1886.00	Each	7,544.00	1886.00	7,544.00	1886.00	7,544.00
	4" dia	5.00	Nos	1532.00	Each	7,660.00	1532.00	7,660.00	1532.00	7,660.00


Name of Work: REPAIRING OF HEAVY LEAKAGES ON 10" DIA, 6" DIA & 4" DIA AC PIPE LINE AND P/F SLUICE VALVE & CONSTRUCTION OF BLOCK MASONRY CHAMBER FOR IMPROVEMENT OF WATER SUPPLY IN UC-04 SITE TOWN

Item No	Description of Work	Estimated Cost				M/s.Barang Construction Co.		M/s.Gul Muhammad Khan & Bros.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
8	Construction of C.C. block masonry chamber of size 6'x6'x6' (inside dimension) with 24" x 24" C.I cover frame weighting 65 kg fixed in RCC 1:2:4 slab 6" thick with steel 1/2" dia tor bar @6" C/C 1/4" betnup 1/4" @ 8" C.C distribution bar 6" thick C.C 1:3:6 block masonry wall set 1:6 C.M 6" C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster 1:3 ratio inside wall surface top and bottom slab outer side wall surface 1 feet deep upto roof slab M.S foot rest 5/8" bars at every 2 feet deep i/c curing watering excavation refilling and disposal of surplus earth complete.	4.00	Nos	55923.00	Each	223,692.00	55923.00	223,692.00	55923.00	223,692.00
9	Construction of C.C. block masonry chamber of size 4'x4'x4' (inside dimension) with 24" x 24" C.I cover frame weighting 65 kg fixed in RCC 1:2:4 slab 6" thick with steel 1/2" dia tor bar @6" C/C 1/4" betnup 1/4" @ 8" C.C distribution bar 6" thick C.C 1:3:6 block masonry wall set 1:6 C.M 6" C.C 1:4:8 in foundation, 2" thick C.C 1:2:4 flooring, 1/2" thick cement plaster 1:3 ratio inside wall surface top and bottom slab outer side wall surface 1 feet deep upto roof slab M.S foot rest 5/8" bars at every 2 feet deep i/c curing watering excavation refilling and disposal of surplus earth complete.	12.00	Nos	28357.00	Each	340,284.00	28357.00	340,284.00	28357.00	340,284.00
10	Refilling the excavated stuff in trenches 6" thick layer i/c watering rraming to full compaction etc complete.	17467.84	Cft	2760.00	%0Cft	48,211.24	2760.00	48,211.24	2760.00	48,211.24
TOTAL QUOTED / CORRECTED COST						999,850		999,850		999,900


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Owais Malik)
S.E (District West)
Member


(Munir Ahmed Bhatti)
Director (Design & Estimate)
Convener

ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: - REPAIRING OF HEAVY LEAKAGES ON 10" DIA, 6" DIA & 4" DIA AC PIPE LINE AND P/F SLUICE VALVE & CONSTRUCTION OF BLOCK MASONRY CHAMBER FOR IMPROVEMENT OF WATER SUPPLY IN UC-04 SITE TOWN

Date of Opening & Time: 20-02-19 at 2.00 P.M

Estimated Cost: Rs. 49,850/-

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. <i>م. س. خالد النور</i>	<i>م. س. خالد</i>	<i>خالد النور</i>
2	M/s. <i>م. س. كوكب</i>	<i>م. س. كوكب</i>	<i>كوكب</i>
3	M/s. <i>م. س. 57</i>		
4			
5			
6			
7			
8			
9			
10			