

BID EVALUATION REPORT

NIT NO.TC/G-55/684, DATED 09-05-2014.
PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/684, dated 09-05-2014.				
3.	Tender Description/Name of Work Items.	M/R to City Court Buildings, Karachi, Maintenance/Repair of Police Malkhana at City Court Compound, Karachi,(Roofing in/c Electric Work).				
4.	Method of Procurement.	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold.	03-Nos.				
7.	Total Bid Received.	03-Nos.				
8.	Technical Bid Opening date(if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	26-05-2014				
12.	Bid Evaluation Report.					
S.No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost.	Comparison with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3.	4.	5.	6.	7.
1.	M/S. Mir Associates.	Rs.35,61,662/-	1st Lowest	Within Estimated Cost.	1st Lowest.	Accepted
2.	M/s. S.Sajid Enterprises.	Rs.36,31,276/-	2 nd			Highest
3.	M/s. Sahar Enterprises.	Rs.36,95,373/-	3 rd			Highest

(NADEEM IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.

(AMANULLAH WATIO)

EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION
KARACHI.

(ASADULLAH SHAIKH)

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.

COMPARATIVE STATEMENT

M/R TO CITY COURT BUILDINGS, KARACHI, MAINTENANCE/REPAIR OF POLICE MALKHANA AT CITY COURT COMPOUND, KARACHI(ROOFING IN/C ELECTRIC WORK).

Estimate Sanctioned vide CE(B) HYD; NO.M/R CITY COURT COMPOUND KYC:T(i)/D.S/531 Dated 08-05-2014.

Tender invited letter No.TC/G-55/684 Dated 09-05-2014.

Date of Issue:- 26-05-2014. Dated Opening:- 26-05-2014.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S. MIR ASSOCIATES.	M/S. S.SAJID ENTERPRISES.	M/S. SAHAR ENTERPRISES.	
Cost of Schedule Items (Civil Works).	2443163	Cost of Schedule Items (Civil Works). 2443163	Cost of Schedule Items (Civil Works). 2443163	Cost of Schedule Items (Civil Works). 2443163	2443163
At par.	--	At par.	Add:2% Above.	Add:4% Above.	97727
Total:-	2443163	Total:- 2443163	Total:- 2492026	Total:- 2540890	
Cost of Electric Work.	140897	Cost of Electric Work. 140897	Cost of Electric Work. 140897	Cost of Electric Work. 140897	140897
At par	--	At par	Add: 2% Above.	Add: 4% Above.	5636
Total :-	140897	Total :- 140897	Total :- 143715	Total :- 146533	
Cost of Non-Schedule Items.	978898	Cost of Schedule Item. 977602	Cost of Schedule Item. 995535	Cost of Schedule Item. 1007950	
Grand Total:-	3562958	Grand Total:- 3561662	Grand Total:- 3631276	Grand Total:- 3695373	
Say Rs:-	3563000				


The Rate quoted by M/s. MIR ASSOCIATES, Government Contractor, Cost of Schedule Items At par (Civil Work), At par Electric Work. The Schedule Rate & Non-Schedule Items Rs.35,61,662/- found lowest, hence recommended for favour of necessary approval.


(NADEEM IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI


(AMANULLAH SHAIKH)

DISTRICT MUNICIPAL CORPORATION
(SOUTH)KARACHI



(ASADULLAH SHAIKH)

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION-III
KARACHI.


BID EVALUATION REPORT

NIT NO.TC/G-55/684, DATED 09-05-2014.
PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/684, dated 09-05-2014.				
3.	Tender Description/Name of Work Items.	M/R to City Court Buildings, Karachi,(Flooring work with pavement, Earth Filling in/c Sewerage Line in Parking lots of CPLC Plot at City Court Compound Karachi).				
4.	Method of Procurement.	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold.	09-Nos.				
7.	Total Bid Received.	08-Nos.				
8.	Technical Bid Opening date(if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	26-05-2014				
12.	Bid Evaluation Report.					
S.No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost.	Comparison with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3.	4.	5.	6.	7.
1.	M/S. Pakistan Electric Works.	18,303,005/-	1st Lowest	Within Estimated Cost.	1st Lowest.	Accepted
2.	M/s. Sahar Enterprises.	18,954,019/-	2 nd			Highest
3.	M/s. S.M.Shoaib.	19,406,881/-	3 rd			Highest
4.	M/s. Q.B.Builders.	19,925,926/-	4 th			Highest
5.	M/s. Riasat Brothers.	20,567,315/-	5 th			Highest
6.	M/s. Farooq Construction	23,548,820/-	6 th			Highest
7.	M/s.Z.S.Enterprises.	23,775,252/-	7 th			Highest
8.	M/s.Khalil Khan & Co.	24,001,603/-	8 th			Highest


(NADEEM IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.


(AMANULLAH WATIO)

EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 KARACHI.


(ASADULLAH SHAKH)

EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.

COMPARATIVE STATEMENT

M/R TO CITY COURT BUILDINGS, KARACHI, (FLOORING WORK WITH PAVEMENT, EARTH FILLING IN/C SEWERAGE LINE IN PARKING LOTS OF CPLC PLOT AT CITY COURT COMPOUND, KARACHI).
 Estimate Sanctioned vide CE(B) HYD; NO.M/R CITY COURT COMPOUND KYC:T(i)/D.S/533

Tender invited letter No.TC/G-55/684


Dated 08-05-2014.


Dated 09-05-2014.


Dated Opening:- 26-05-2014.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR																
Description of Items	Amount	M/S. Pakistan Elect. Work.		M/S. S. M. Shoaib.		M/S. Q. B. Builders.		M/S. Riasat Brothers.		M/S. Sahar Enterprises.		M/S. Farooq Constt.		M/S. Z. S. Enterprises.		M/S. Khalil Khan & Co.		
		21700460	21700460	21700460	21700460	21700460	21700460	21700460	21700460	21700460	21700460	21700460	21700460	21700460	21700460	21700460	21700460	21700460
Cost of Schedule Items (Civil Works).		Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).	Cost of Schedule Items (Civil Works).
Less 20% Below.	4340092	Less 20% Below.	Less 15% Below.	Less 12% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.
Total:-	17360368	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-	Total:-
Cost of RCC Sanitary work.	942637	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.	Cost of RCC Sanitary work.
At par	--	At par	Add 2% Above	Less 12% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.	Less 10% Below.
Total :-	942637	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-	Total :-
Grand Total:-	18.6306	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-	Grand Total:-
Say Rs:-																		

The Rate quoted by M/s. Pakistan Electric Work, Government Contractor, Cost of Schedule Items 20% Below (Civil Work), At par RCC Sanitary Work. The Schedule Rate **Rs.18.303 (M)**.
 found lowest, hence recommended for favour of necessary approval.


(NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI



(AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH) KARACHI



(ASADULLAH SHAKHI)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION-III
 KARACHI.


BID EVALUATION REPORT

NIT NO.TC/G-55/684, DATED 09-05-2014.
PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency	Provincial Buildings Division No.III, Karachi.				
2.	Tender Reference No.	NO.TC/G-55/684, dated 09-05-2014.				
3.	Tender Description/Name of Work Items.	Sindh Archives Buildings Clifton, Karachi, Construction of Emergency Preparedness & Compound wall at Sindh Archives Buildings Clifton, Karachi (Flooring Work).				
4.	Method of Procurement.	Single Stage-One envelope procedure.				
5.	Tender Published.					
6.	Total Bid documents sold.	03-Nos.				
7.	Total Bid Received.	03-Nos.				
8.	Technical Bid Opening date(if applicable)(Provide details in separate form).	Not applicable.				
9.	No. of Bid Technically qualified(if applicable).	Not applicable.				
10.	Bid(s) Rejected.	NIL				
11.	Financial Bid Opening date.	26-05-2014				
12.	Bid Evaluation Report.					
S.No	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost.	Comparison with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3.	4.	5.	6.	7.
1.	M/S. Al-Mustafa Construction.	Rs.12,04,655/-	1st Lowest	Within Estimated Cost.	1st Lowest.	Accepted
2.	M/s. Sarim Construction.	Rs.15,50,994/-	2 nd			Highest
3.	M/s. Ather & Co.	Rs.15,81,110/-	3 rd			Highest


(NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.


(AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 KARACHI.


(ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI.

COMPARATIVE STATEMENT


SINDH ARCHIVES BUILDINGS CLIFTON, KARACHI, CONSTRUCTION OF EMERGENCY PREPAREDNESS & COMPOUND WALL AT SINDH ARCHIVES BUILDINGS CLIFTON, KARACHI (FLOORING WORK).


Estimate Sanctioned vide CE(B) HYD; NO.M/R CITY COURT COMPOUND KYC:T(i)/D.S/514
 Tender invited letter No.TC/G-55/684
 Date of Issue:- 26-05-2014.


Dated 02-05-2014.
 Dated 09-05-2014.
 Dated Opening:- 26-05-2014.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR			
Description of Items	Amount	M/S. AL-MUSTAFA CONSTRUCTION.	M/S. SARIM CONSTRUCTION.	M/S. ATHER & CO.	
Cost of Schedule Items (Civil Works).	1505819	Cost of Schedule Items (Civil Works). 1505819	Cost of Schedule Items (Civil Works). 1505819	Cost of Schedule Items (Civil Works). 1505819	1505819
Less 20% Below.	301164	Less 20% Below. 301164	Add: 3% Above. 45175	Add: 5% Above. 75291	75291
Total:- Say Rs.	1204655 1204700	Total:- 1204655	Total:- 1550994	Total:- 1581110	

The Rate quoted by M/s. AL-MUSTAFA CONSTRUCTION, Government Contractor, Cost of Schedule Items 20% Below (Civil Work), The Schedule Item Rate ~~Rs.12,04,655/-~~ found lowest, hence recommended for favour of necessary approval.


 WAHEED IFTIKHAR
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL BUILDINGS DIVISION NO.III
 KARACHI


 (AMANULLAH WATIO)
 EXECUTIVE ENGINEER
 DISTRICT MUNICIPAL CORPORATION
 (SOUTH)KARACHI


 (ASADULLAH SHAIKH)
 EXECUTIVE ENGINEER
 PROVINCIAL BUILDINGS DIVISION-III
 KARACHI.