

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 01 Detailed working estimate for Construction / repair / Renovation of Town Committee New Saeedabad. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | ✓ 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				1,500,000		
1	2	3	4	5	6	7
1	M/S M Yaseen Kaka	Quoted Rate 11.95% Below 1,497,910	1st	0.139%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		Total 1,497,910		Below		
2	M/S Tufail Ahmed Soomro	Quoted Rate 11.00% Below 1,514,072	2nd	-0.938%	Highest	Responsive
		Total 1,514,072		Above		
3	M/S Ghulam Nabi Samoon	Quoted Rate 11.60% Below 1,503,864	3rd	-0.258%	Highest	Responsive
		Total 1,503,864		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT


Name of Scheme: Work #: 01 Detailed working estimate for Construction / repair / Renovation of Town Committee New Saeedabad.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014
 Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014
 Amount of Tender: Rs: 1,500,000
 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 20% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	
01	M/S M Yaseen Kaka	1,701,204	11.95% Below	203,294	-	1,497,910	1,701,204	-	172,807	1,874,011	374,802	1,499,209	1,500,000
02	M/S Tufail Ahmed Soomro	1,701,204	11.00% Below	187,132	-	1,514,072	1,701,204	-	172,807	1,874,011	374,802	1,499,209	1,500,000
03	M/S Ghulam Nabi Samoon	1,701,204	11.60% Below	197,340	-	1,503,864	1,701,204	-	172,807	1,874,011	374,802	1,499,209	1,500,000

There is **2,090** saving which is well within the permissible limit of estimate as such rate quoted by **M/S M Yaseen Kaka**
 Rate quoted by contractor **11.95% Below** may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 4 Detailed working estimate for Construction of Surface Drains for Soomra / Hajana Muhalla New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				1,000,000		
1	2	3	4	5	6	7
1	M/S Ghulam Hyder Chandio	Quoted Rate 9.90% Above 998,058	1st	0.194%	Lowest	Reposive and with the provision of sanctioned estimated recommended for approval
		Total 998,058		Belwo		
2	M/S Shan Ali Construction Compnay	Quoted Rate 10.00% Above 998,966	2nd	0.103%	Highest	Reposive
		Total 998,966		Above		
3	M/S Sindhu Electric Works	Quoted Rate 10.10% Above 999,874	3rd	0.013%	Highest	Reposive
		Total 999,874		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work #: 4 Detailed working estimate for Construction of Surface Drains for Soomra / Hajana Muhalla New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014

Amount of Tender Rs: 1,000,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 5% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	
01	M/S Ghulam Hyder Chandio	908,151	9.90% Above	89,907	-	998,058	908,151	-	145,977	1,054,128	52,706	1,001,422	1,000,000
02	M/S Shan Ali Construction Comp	908,151	10.00% Above	90,815	-	998,966	908,151	-	145,977	1,054,128	52,706	1,001,422	1,000,000
03	M/S Sindhu Electric Works	908,151	10.10% Above	91,723	-	999,874	908,151	-	145,977	1,054,128	52,706	1,001,422	1,000,000


There is 1,942 saving which is well within the permissible limit of estimate as such rate quoted by Rate quoted by contractor 9.90% Above may please be approved. M/S Ghulam Hyder Chandio



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 5 Detailed working estimate for Construction of Surface @ Haji Kamil Khan Jamali Colony New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 5 Tender Published | |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					2,000,000		
1	2	3		4	5	6	7
1	M/S N Z Engineering Company	Quoted Rate		1st	0.140%	Lowest	Reposive and with the provision of sanctioned estimated recommended for approval
		10.10% Above	1,997,195				
		Total					
2	M/S Ghulam Hyder Chandio	Quoted Rate		2nd	0.004%	Highest	Reposive
		10.25% Above	1,999,916				
		Total					
3	M/S Sadam Hussain & Co	Quoted Rate		3rd	-0.041%	Highest	Reposive
		10.30% Above	2,000,823				
		Total					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work #: 5 Detailed working estimate for Construction of Surface @ Haji Kamil Khan Jamali Colony New Saeedabad Town.

NIT Reference No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014

Amount of Tender Rs: 2,000,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 5% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S N Z Engineering Company	1,813,983	10.10% Above	183,212	-	1,997,195	1,813,983	-	291,707	2,105,690	105,285	2,000,405	2,000,000
02	M/S Ghulam Hyder Chandio	1,813,983	10.25% Above	185,933	-	1,999,916	1,813,983	-	291,707	2,105,690	105,285	2,000,405	2,000,000
03	M/S Sadam Hussain & Co	1,813,983	10.30% Above	186,840	-	2,000,823	1,813,983	-	291,707	2,105,690	105,285	2,000,405	2,000,000

There is 2,805 saving which is well within the permissible limit of estimate as such rate quoted by 10.10% Above may please be approved. M/S N Z Engineering Company



DISTRICT OFFICER TECHNICAL

Rural Development Department Matiari



TOWN OFFICER

Town Committee New Saeedabad



ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|---|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 06, Detailed working estimate for Construction of CC Block @ Haji Kamil Khan Jamali Colony New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Theneews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Theneews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Theneews Dated: 11-04-2014. |
| 5 Tender Published | |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
	2	3	4	1,977,000	5	6
						7
1	M/S M Yaseen Kaka	Quoted Rate 31.20% Above 1,976,174 <hr/> Total 1,976,174	1st	0.042% Below	Lowest	Regular and valid the above cost of work is not estimated recommended for approval
2	M/S Ghulam Nabi Samoon	Quoted Rate 32.72% Above 1,999,068 <hr/> Total 1,999,068	2nd	1.116% Above	Highest	Not valid
3	M/S Yaqoob Ali & Company	Quoted Rate 32.78% Above 1,999,972 <hr/> Total 1,999,972	3rd	1.162% Above	Highest	Not valid

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT


Work # 06, Detailed working estimate for Construction of CC Block @ Haji Kamli Khar Jamali Colony New Saeedabad Town.
 No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014


Name of Scheme
 NIT Reference No:
 Bid Submission Date
 Bid Opening Date
 Amount of Tender


29-04-2014
 29-04-2014
 Rs: 1,977,000
 Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ / Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Sav Amount
01	M/S M Yaseen Kaka	1,506,230	31.20% Above	469,944	-	1,976,174	1,506,230	38,765	647,443	2,192,439	215,367	1,977,072	1,977,000
02	M/S Ghulam Nabi Samoon	1,506,230	32.72% Above	492,838	-	1,999,068	1,506,230	38,766	647,443	2,192,439	215,367	1,977,072	1,977,000
03	M/S Yaqoob Ali & Company	1,506,230	32.78% Above	493,742	-	1,999,972	1,506,230	38,765	647,443	2,192,439	215,367	1,977,072	1,977,000

There is 826 saving which is within the permissible limit of estimate as such rate quoted by M/S M Yaseen Kaka
 Rate quoted by contractor 31.20% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department, Marri


TOWN OFFICER
 Town Committee New Saeedabad



ADMINISTRATOR
 Town Committee New Saeedabad


Bid Evaluation Report

- | | |
|--|---|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 07, Detailed working estimate for Construction of CC Block Bashir Siyal Colony New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website: ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014 |
| 5 Tender Published | |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S N Z Engineering Company	Quoted Rate 24.00% Above 990,992	1st	0.403%	Lowest	By comparison with the provision of sanctioned estimated recommended for approval
		Total 990,992		Below		
2	M/S Ghulam Nabi Samoon	Quoted Rate 25.00% Above 998,984	2nd	0.400%	Highest	Reproive
		Total 998,984		Above		
3	M/S Sindu Electric Works	Quoted Rate 25.10% Above 999,783	3rd	-0.481%	Highest	Reproive
		Total 999,783		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Work # 07, Detailed working estimate for Construction of CC Block Bashir Siyal Colony New Saeedabad Town.
 No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Name of Scheme
 NIT Reference No:
 Bid Submission Date
 Bid Opening Date
 Amount of Tender

29-04-2014
 29-04-2014


Rs: 995,000


Time Completion Period


03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ / Schedule A	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S N Z Engineering Company	799,187	24.00% Above	191,805	-	990,992	799,187	-	306,274	1,105,461	110,545	994,915	995,000
02	M/S Ghulam Nab Saeed	799,187	25.00% Above	199,797	-	998,984	799,187	-	306,274	1,105,461	110,545	994,915	995,000
03	M/S Saeed Electric Works	799,187	25.10% Above	200,596	-	999,783	799,187	-	306,274	1,105,461	110,545	994,915	995,000

There is 4.008 saving which is well within the permissible limit of estimate as such rate quoted by M/S N Z Engineering Company is 24.00% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department, Muzaffargarh


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report


- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 08, Detailed working estimate for Construction of CC Block @ Mehran Colony New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
1st Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 5 Tender Published | |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					989,000		
1	2	3		4	5	6	7
1	M/S N Z Engineering Company	Quoted Rate		1st	0.245%	Lowest	Response not with the lowest of the cost estimated recommended for approval.
		31.00% Above	986,579		Below		
		Total					
		986,579					
2	M/S Ghulam Nabi Samoon	Quoted Rate		2nd	1.073%	Highest	Responsive
		32.73% Above	999,608		Above		
		Total					
		999,608					
3	M/S Al-Madina Enterprises	Quoted Rate		3rd	-1.111%	Highest	Responsive
		32.78% Above	999,985		Above		
		Total					
		999,985					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad


COMPARATIVE STATEMENT / BID EVALUATION REPORT


Name of Scheme: Work # 08, Detailed working estimate for Construction of CC Block @ Mehran Colony New Saeedabad Town.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014
 Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014
 Amount of Tender: Rs: 989,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contingency	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S N Z Engineering Company	753,114	31.00% Above	233,465	-	986,579	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000
02	M/S Ghulam Nabi Samco	753,114	32.73% Above	246,494	-	999,608	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000
03	M/S Al-Nadwa Enterprises	753,114	32.75% Above	246,871	-	999,985	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000
Rate quoted by contractor		2,421	31.00% Above	There is saving which is well within the permissible limit of estimate as such rate quoted by		M/S N Z Engineering Company							


DISTRICT OFFICER TECHNICAL
 Rural Development Department Masari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 09, Detailed working estimate for Construction of C Block @ Umrani Muhalla New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 5 Tender Published | 03 Nos |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					800,000		
1	2	3		4	5	6	7
1	M/S Sadam Hussain & Company	Quoted Rate		1st	0.127%	Lowest	Responsive and with the provision of sanction estimated recommended for approval.
		28.50% Above	798,985				
		Total					
				Below			
2	M/S Sarwary Construction Company	Quoted Rate		2nd	0.088%	Highest	Responsive
		28.55% Above	799,296				
		Total					
				Above			
3	M/S N Z Engineering Company	Quoted Rate		3rd	0.010%	Highest	Responsive
		28.65% Above	799,917				
		Total					
				Above			

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme
NIT Reference No:
Bid Submission Date
Bid Opening Date
Amount of Tender


Work # 09, Detailed working estimate for Construction of CC Block @ Umrani Muhalla New Saeedabad Town,
No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014


29-04-2014
29-04-2014
RS: 800,000


Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Saddam Hussain & Company	521,778	28.50% Above	177,207	-	798,985	621,778	-	267,273	889,051	88,905	800,146	800,000
02	M/S Sarwary Construction Company	621,778	28.55% Above	177,518	-	799,296	621,778	-	267,273	889,051	88,905	800,146	800,000
03	M/S N Z Engineering Company	521,778	28.65% Above	178,135	-	799,917	621,778	-	267,273	889,051	88,905	800,146	800,000

There is 1,015 saving which is well within the permissible limit of estimate as such rate quoted by M/S Saddam Hussain & Company is 28.50% Above may please be approved.


DISTRICT OFFICER TECHNICAL
Rural Development Department Mirpur


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|---|--|
| <p>1 Name of Procuring Agency</p> <p>2 Tender Reference No.</p> <p>3 Tender Description/Name of work/Item</p> <p>4 Method of Procurement</p> <p>5 Tender Published</p> <p>6 Total Bid Documents Sold</p> <p>7 Total Bids Received</p> <p>8 Technical Bid Opening Date: (if applicable)</p> <p>9 No. of Bid Technically qualified (if applicable)</p> <p>10 Bid (s) Rejected:</p> <p>11 Financial Bid Opening date:</p> <p>12 Bid Evaluation Report:</p> | <p style="text-align: center;">Administrator, Town Committee New Saeedabad</p> <p>No: TCS/77/2014, Dated: 07-03-2014</p> <p>No: TCS/87/2014, Dated: 24-03-2014</p> <p>Work # 10, Detailed working estimate for Construction of CC Block from House of Lalo Gujrati to Rasheed Anjum Outaque New Saeedabad Town.</p> <p>Single Stage One Envelop Procedure</p> <p>SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014</p> <p>Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.</p> <p>First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.</p> <p>2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.</p> <p>03 Nos</p> <p>03 Nos</p> <p style="text-align: right;">29-04-2014</p> <p style="text-align: right;">03 Nos</p> <p style="text-align: right;">02 Nos</p> <p style="text-align: right;">29-04-2014</p> |
|---|--|

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
		Quoted Rate		996,000		
1	M/S Faiz Mohammad & Company	23.50% Above 995,074 Total 995,074	1st	0.093% Below	Lowest	Responsive and with the provision of estimated recommended for approval
2	M/S N Z Engineering Company	24.00% Above 999,103 Total 999,103	2nd	-0.312% Above	Highest	Responsive
3	M/S Sindhu Electric Works	24.10% Above 999,908 Total 999,908	3rd	-0.392% Above	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme
NIT Reference No:
Bid Submission Date
Bid Opening Date
Amount of Tender

Work # 10, Detailed working estimate for Construction of CC Block from House of Lalo Gujrati to Rasheed Anjum Outaque New Saeedabad T
No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

29-04-2014
29-04-2014
Rs: 996,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Faiz Mohammad & Compan	805,728	23.50% Above	189,346	-	995,074	805,728	-	300,461	1,106,189	110,619	995,570	996,000
02	M/S N.Z Engineering Company	805,728	24.00% Above	193,375	-	999,103	805,728	-	300,461	1,106,189	110,619	995,570	996,000
03	M/S Sindhu Electric Works	805,728	24.10% Above	194,180	-	999,908	805,728	-	300,461	1,106,189	110,619	995,570	996,000

There is 926 saving which is well within the permissible limit of estimate as such rate quoted by contractor 23.50% Above may please be approved.

M/S Faiz Mohammad & Company

DISTRICT OFFICER TECHNICAL

Rural Development Department Master

TOWN OFFICER

Town Committee New Saeedabad

ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 11 Detailed working estimate for Remaining work of Meat and Fish Market New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure |
| 5 Tender Published | SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 1,000,000	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sindhri Construction Company	Quoted Rate P.A At Par 291,935 P.B 9.00% Below 390,071 P.C 7.00% Below 313,382 Total <u>995,388</u>	1st	0.461%	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval
2	M/S N Z Engineering Company	Quoted Rate P.A 1.00% Above 294,854 P.B 8.90% Below 390,499 P.C 6.50% Below 315,067 Total <u>1,000,421</u>	2nd	-0.042%	Highest	Responsive
3	M/S Al-Madina Enterprises	Quoted Rate P.A 1.50% Above 296,314 P.B 8.75% Below 391,142 P.C 6.45% Below 315,235 Total <u>1,002,692</u>	3rd	-0.269%	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 11 Detailed working estimate for Remaining work of Meat and Fish Market New Saeedabad Town.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014
 Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014
 Amount of Tender: Rs: 1,000,000
 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							Say Amount	
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount		
1	2	3	4	5	6	7	8	9	10	11	12	13	13	
01	M/S Sindhri Construction Company	P.A	291,935	0.00% At Par	-	291,935	291,935	-	-	291,935	29,194	262,741	1,000,000	
		P.B	428,649	9.00% Below	38,578	-	390,071	428,649	20,673	26,021	475,343	45,467		429,876
		P.C	336,970	7.00% Below	23,588	-	313,382	336,970	-	-	336,970	33,697		303,273
		Total	1,057,554		62,166		995,388	1,057,554	20,673	26,021	1,104,248	108,358		995,890
02	M/S N Z Engineering Company	P.A	291,935	1.00% Above	2,919	-	294,854	291,935	-	291,935	29,194	262,741	1,000,000	
		P.B	428,649	8.90% Below	38,150	-	390,499	428,649	20,673	26,021	475,343	45,467		429,876
		P.C	336,970	6.50% Below	21,903	-	315,067	336,970	-	-	336,970	33,697		303,273
		Total	1,057,554		62,972		1,000,421	1,057,554	20,673	26,021	1,104,248	108,358		995,890
03	M/S Al-Madina Enterprises	P.A	291,935	1.50% Above	4,379	-	296,314	291,935	-	291,935	29,194	262,741	1,000,000	
		P.B	428,649	8.75% Below	37,507	-	391,142	428,649	20,673	26,021	475,343	45,467		429,876
		P.C	336,970	6.45% Below	21,735	-	315,235	336,970	-	-	336,970	33,697		303,273
		Total	1,057,554		63,620		1,002,692	1,057,554	20,673	26,021	1,104,248	108,358		995,890

There is 4,612 saving which is well within the permissible limit of estimate as such rate quoted by M/S Sindhri Construction Company
 Rate quoted by contractor Part-A 0.00% At Par Part-B 9.00% Below Part C 7.00% Below may please be approved.

(Signature)
DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari

(Signature)
TOWN OFFICER
 Town Committee New Saeedabad

(Signature)
ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|---|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 12, Detailed working estimate for Construction of CC Block from House of Nazeer Khoso to Naik Mohammad New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					147,000		
1	2	3		4	5	6	7
1	M/S Al Wahid & Compnay	Quoted Rate		1st	0.454%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval
		28.00% Above	146,332		Below		
		Total					
		146,332					
2	M/S Mumtaz Ali & Company	Quoted Rate		2nd	-1.397%	Highest	Responsive
		30.38% Above	149,053		Above		
		Total					
		149,053					
3	M/S Yaqoob Ali & Company	Quoted Rate		3rd	-1.428%	Highest	Responsive
		30.42% Above	149,099		Above		
		Total					
		149,099					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work # 12, Detailed working estimate for Construction of CC Block from House of Nazeer Khoso to Naik Mohammad New Saeedabad

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014

Amount of Tender Rs: 147,000 Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ / Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Al-Wahid & Company	114,322	28.00% Above	32,020	-	146,332	114,322	-	48,430	162,752	16,275	146,477	147,000
02	M/S Muniraz Ali & Company	114,322	30.38% Above	34,731	-	149,053	114,322	-	48,430	162,752	16,275	146,477	147,000
03	M/S Yaqoob Ali & Company	114,322	30.42% Above	34,777	-	149,099	114,322	-	48,430	162,752	16,275	146,477	147,000

Rate quoted by contractor 28.00% Above may please be approved. There is 668 saving which is well within the permissible limit of estimate as such rate quoted by M/S Al-Wahid & Company


DISTRICT OFFICER TECHNICAL

Rural Development Department Master


TOWN OFFICER

Town Committee New Saeedabad


ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 13, Detailed working estimate for Construction of CC Block from House of Sain Bux to Alam New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website, ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					496,000		
1	2	3		4	5	6	7
1	M/S Sarwary Construction Company	Quoted Rate		1st	0.047%	Lowest	Responsive bid with the provision of Saeedabad estimated recommended for approval
		24.00% Above	495,768		Below		
		Total					
		495,768					
2	M/S Al-Wahid & Company	Quoted Rate		2nd	0.566%	Highest	Responsive
		24.76% Above	498,807		Above		
		Total					
		498,807					
3	M/S Shan Ali Construction Company	Quoted Rate		3rd	0.622%	Highest	Responsive
		24.83% Above	499,087		Above		
		Total					
		499,087					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiani


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme
NIT Reference No:
Bid Submission Date
Bid Opening Date
Amount of Tender

Work # 13, Detailed working estimate for Construction of CC Block from House of Sain Bux to Alam New Saeedabad Town.
No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

29-04-2014
29-04-2014
Rs: 496,000

Time Completion Period


03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Sarwary Construction Comp	399,813	24.00% Above	95,955	-	495,768	399,813	-	151,288	551,101	55,110	495,991	496,000
02	M/S Al-Wahid & Company	399,813	24.75% Above	98,994	-	498,807	399,813	-	151,288	551,101	55,110	495,991	496,000
03	M/S Shan Ai Construction Comp	399,813	24.83% Above	99,274	-	499,087	399,813	-	151,288	551,101	55,110	495,991	496,000

There is 232 saving which is well within the permissible limit of estimate as such rate quoted by M/S Sarwary Construction Company Rate quoted by contractor 24.00% Above may please be approved.


DISTRICT OFFICER TECHNICAL
Rural Development Department Wahaf


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
 No: TCS/77/2014, Dated: 07-03-2014
- 2 Tender Reference No. **No: TCS/87/2014, Dated: 24-03-2014**
- 3 Tender Description/Name of work/Item **Work # 14, Detailed working estimate for Construction of CC Block from House of Malook Keerio to House of M Akram New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
 SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
 Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
 First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
 2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 5 Tender Published
- 6 Total Bid Documents Sold **02 Nos**
- 7 Total Bids Received **02 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **02 Nos**
- 10 Bid (s) Rejected: **01 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					100,000		
1	2	3		4	5	6	7
1	M/S Mumtaz Ali & Co	Quoted Rate 25.35% Above 99,025		1st	0.975%	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval.
		Total 99,025			Below		
2	M/S Yaqoob Ali & Co	Quoted Rate 25.60% Above 99,223		2nd	0.777%	Highest	Responsive
		Total 99,223			Above		


Signature of the Members of the Committee



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 14, Detailed working estimate for Construction of CC Block from House of Malook Keerio to House of M Akram New Saeedabad Town.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014
 Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014
 Amount of Tender: Rs: 100,000 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction					Say Amount	
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below		Net Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Mumtaz Ali & Co	78,999	25.35% Above	20,026	-	99,025	78,999	-	32,966	111,965	11,197	100,768	100,000
02	M/S Yaqoob Ali & Co	78,999	25.60% Above	20,224	-	99,223	78,999	-	32,966	111,965	11,197	100,768	100,000

There is 975 saving which is well within the permissible limit of estimate as such rate quoted by M/S Mumtaz Ali & Co
 Rate quoted by contractor 25.35% Above may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|---|---|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 15, Detailed working estimate for Construction of CC Block from House of Daim to Riaz Punjabi New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 5 Tender Published | |
| 6 Total Bid Documents Sold | 02 Nos |
| 7 Total Bids Received | 02 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 02 Nos |
| 10 Bid (s) Rejected: | 01 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				97,300		
1	2	3	4	5	6	7
1	M/S Yaqoob Ali & Compnay	Quoted Rate		0.138%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		28.00% Above 97,166	1st			
		Total 97,166		Below		
2	M/S Mumtaz Ali & Co	Quoted Rate		-1.953%	Highest	Responsive
		30.68% Above 99,200	2nd			
		Total 99,200		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme **Work # 15, Detailed working estimate for Construction of CC Block from House of Daim to Riaz Punjabi New Saeedabad Town.**

NIT Reference No: **No: TCS/77/2014, Dated: 07-03-2014No: TCS/87/2014, Dated: 24-03-2014**

Bid Submission Date **29-04-2014**

Bid Opening Date **29-04-2014**

Amount of Tender **Rs: 97,300** Time Completion Period **03 Months**

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction					Say Amount	
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below		Net Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Yaqoob Ali & Compnay	75,911	28.00% Above	21,255	-	97,166	75,911	-	32,131	108,042	10,804	97,238	97,300
02	M/S Mumtaz Ali & Co	75,911	30.68% Above	23,289	-	99,200	75,911	-	32,131	108,042	10,804	97,238	97,300

Rate quoted by contractor **There is 134 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Compnay**
28.00% Above may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
- 2 Tender Reference No. **No: TCS/77/2014, Dated: 07-03-2014**
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item **Work #: 16 Detailed working estimate for Construction of Surface From Mehran Colony to Shop of Dost Ali Umrani New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 5 Tender Published
- 6 Total Bid Documents Sold **03 Nos**
- 7 Total Bids Received **03 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **02 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				700,000		
1	2	3	4	5	6	7
1	M/S Sindhri Construction Company	Quoted Rate	1st	0.266%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		13.80% Above 698,139 <hr/> Total 698,139		Below		
2	M/S N Z Engineering Company	Quoted Rate	2nd	0.178%	Highest	Responsive
		13.90% Above 698,753 <hr/> Total 698,753		Above		
3	M/S Sharafuddin & Company	Quoted Rate	3rd	0.134%	Highest	Responsive
		13.95% Above 699,059 <hr/> Total 699,059		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 16 Detailed working estimate for Construction of Surface From Mehran Colony to Shop of Dost Ali Umrani New Saeedabad Town.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 700,000


Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					Say Amount
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 5% / 10% Below	Net Amount	
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Sindhri Construction Compa	613,479	13.80% Above	84,660	-	698,139	613,479	-	134,684	748,163	49,701	698,462	700,000
02	M/S N Z Engineering Company	613,479	13.90% Above	85,274	-	698,753	613,479	-	134,684	748,163	49,701	698,462	700,000
03	M/S Sharafuddin & Company	613,479	13.95% Above	85,580	-	699,059	613,479	-	134,684	748,163	49,701	698,462	700,000

Rate quoted by contractor There is 1,861 saving which is well within the permissible limit of estimate as such rate quoted by M/S Sindhri Construction Company
13.80% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
- 2 Tender Reference No. **No: TCS/77/2014, Dated: 07-03-2014**
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item **Work #: 17 Detailed working estimate for Construction of Surface Drains for Mehran Colony New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
- 5 Tender Published **First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.**
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 6 Total Bid Documents Sold **02 Nos**
- 7 Total Bids Received **02 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **01 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					100,000		
1	2	3		4	5	6	7
1	M/S Sadam Hussain & Company	Quoted Rate		1st	0.444%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		6.00% Above	99,556		Below		
		Total					
2	M/S Al-Wahid & Co	Quoted Rate		2nd	0.303%	Highest	Responsive
		6.15% Above	99,697		Above		
		Total					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 17 Detailed working estimate for Construction of Surface Drains for Mehran Colony New Saeedabad Town.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014
 Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014
 Amount of Tender: Rs: 100,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 5% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Sadam Hussain & Company	93,921	6.00% Above	5,635	-	99,556	93,921	-	11,464	105,385	5,269	100,116	100,000
02	M/S Al-Wahid & Co	93,921	6.15% Above	5,776	-	99,697	93,921	-	11,464	105,385	5,269	100,116	100,000

Rate quoted by contractor There is 444 saving which is well within the permissible limit of estimate as such rate quoted by M/S Sadam Hussain & Company
6.00% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency Administrator, Town Committee New Saeedabad
No: TCS/77/2014, Dated: 07-03-2014
- 2 Tender Reference No. No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item Work # 18, Detailed working estimate for Providing Bricks Pavement from House of Dilshad Abbasi to Water Course New Saeedabad Town.
- 4 Method of Procurement Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 5 Tender Published
- 6 Total Bid Documents Sold 03 Nos
- 7 Total Bids Received 03 Nos
- 8 Technical Bid Opening Date: (if applicable) 29-04-2014
- 9 No. of Bid Technically qualified (if applicable) 03 Nos
- 10 Bid (s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-04-2014
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				1,000,000		
1	2	3	4	5	6	7
1	M/S Aijaz Kaka	<p>Quoted Rate</p> <p>32.00% Above 998,951</p> <p>Total 998,951</p>	1st	0.105% Below	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval.
2	M/S M Yaseen Domki	<p>Quoted Rate</p> <p>32.10% Above 999,708</p> <p>Total 999,708</p>	2nd	0.029% Above	Highest	Responsive
3	M/S N Z Engineering Company	<p>Quoted Rate</p> <p>32.15% Above 1,000,086</p> <p>Total 1,000,086</p>	3rd	-0.009% Above	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 18, Detailed working estimate for Providing Bricks Pavement from House of Dilshad Abbasi to Water Course New Saeedabad Town.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014; No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014
 Amount of Tender: Rs: 1,000,000
 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of carriage	Total Col 8 to 10	Deduction 5% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Aijaz Kaka	756,781	32.00% Above	242,170	-	998,951	756,781	19,641	276,958	1,053,380	51,687	1,001,693	1,000,000
02	M/S M Yaseen Domki	756,781	32.10% Above	242,927	-	999,708	756,781	19,641	276,958	1,053,380	51,687	1,001,693	1,000,000
03	M/S N Z Engineering Company	756,781	32.15% Above	243,305	-	1,000,086	756,781	19,641	276,958	1,053,380	51,687	1,001,693	1,000,000

There is 1,049 saving which is well within the permissible limit of estimate as such rate quoted by M/S Aijaz Kaka
 Rate quoted by contractor 32.00% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
 No: TCS/77/2014, Dated: 07-03-2014
- 2 Tender Reference No. **No: TCS/87/2014, Dated: 24-03-2014**
- 3 Tender Description/Name of work/Item **Work #: 19 Detailed working estimate for Repair of Renovation of Press Club New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
 SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
 Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
 First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
 2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 5 Tender Published
- 6 Total Bid Documents Sold **02 Nos**
- 7 Total Bids Received **02 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **02 Nos**
- 10 Bid (s) Rejected: **01 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				200,000		
1	2	3	4	5	6	7
1	M/S Mumtaz Ali & Co	Quoted Rate	1st	0.731%	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval.
		10.50% Above 198,538		Below		
		Total 198,538				
2	M/S Al-wahid & Co	Quoted Rate	2nd	0.282%	Highest	Responsive
		11.00% Above 199,436		Above		
		Total 199,436				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 19 Detailed working estimate for Repair of Renovation of Press Club New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 200,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 0% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Mumtaz Ali & Co	179,672	10.50% Above	18,866	-	198,538	179,672	-	19,345	199,017	-	199,017	200,000
02	M/S Al-wahid & Co	179,672	11.00% Above	19,764	-	199,436	179,672	-	19,345	199,017	-	199,017	200,000

There is 1,462 saving which is well within the permissible limit of estimate as such rate quoted by M/S Mumtaz Ali & Co


Rate quoted by contractor 10.50% Above may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
 No: TCS/77/2014, Dated: 07-03-2014
- 2 Tender Reference No. **No: TCS/87/2014, Dated: 24-03-2014**
- 3 Tender Description/Name of work/Item **Work #: 21 Detailed working estimate for providing and fixing street lights for various streets and Main Road New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
 SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
 Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
 First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
 2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 5 Tender Published
- 6 Total Bid Documents Sold **03 Nos**
- 7 Total Bids Received **03 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **02 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 1,000,000	Reason for acceptance / rejection	Remarks	
1	2	3	4	5	6	7	
1	M/S Zahid Hussain	Quoted Rate		1st	0.290%	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval.
		S.I 11.00% Below	250,797				
		N.S.I At Par	746,300				
		Total	997,097				
2	M/S Ever Green Entreprises	Quoted Rate		2nd	0.178%	Highest	Responsive
		S.I 10.60% Below	251,924				
		N.S.I At Par	746,300				
		Total	998,224				
3	M/S Khan Electric Works	Quoted Rate		3rd	0.093%	Highest	Responsive
		S.I 10.30% Below	252,769				
		N.S.I At Par	746,300				
		Total	999,069				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Work #: 21 Detailed working estimate for providing and fixing street lights for various streets and Main Road New Saeedabad Town.

Name of Scheme

NIT Reference No:

Bid Submission Date

Bid Opening Date

Amount of Tender

No: TCS/77/2014, Dated: 07-03-2014No: TCS/87/2014, Dated: 24-03-2014

29-04-2014

29-04-2014

Rs: 1,000,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	
		S.I	281,794	11.00% Below	30,997	-	281,794	-	-	281,794	28,179	253,615	1,000,000
		N.S.I	746,300	0.00% At Par	-	-	746,300	-	-	746,300	-	746,300	
01	M/S Zahid Hussain	Total	1,028,094		30,997	-	1,028,094	-	-	1,028,094	28,179	999,915	1,000,000
		S.I	281,794	10.60% Below	29,870	-	281,794	-	-	281,794	28,179	253,615	1,000,000
		N.S.I	746,300	0.00% At Par	-	-	746,300	-	-	746,300	-	746,300	
02	M/S Ever Green Enterprises	Total	1,028,094		29,870	-	1,028,094	-	-	1,028,094	28,179	999,915	1,000,000
		S.I	281,794	10.30% Below	29,025	-	281,794	-	-	281,794	28,179	253,615	1,000,000
		N.S.I	746,300	0.00% At Par	-	-	746,300	-	-	746,300	-	746,300	
03	M/S Khan Electric Works	Total	1,028,094		29,025	-	1,028,094	-	-	1,028,094	28,179	999,915	1,000,000

There is 2.903 saving which is well within the permissible limit of estimate as such rate quoted by M/S Zahid Hussain.

Rate quoted by contractor Schedule Item 11.00% Below may please be approved.



DISTRICT OFFICER TECHNICAL

Rural Development Department Matiani



TOWN OFFICER

Town Committee New Saeedabad



ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency Administrator, Town Committee New Saeedabad
No: TCS/77/2014, Dated: 07-03-2014
- 2 Tender Reference No. No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item Work #: 22 Detailed working estimate for Beautification of Suriah Badshah Public Park New Saeedabad Town.
- 4 Method of Procurement Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 5 Tender Published
- 6 Total Bid Documents Sold 03 Nos
- 7 Total Bids Received 03 Nos
- 8 Technical Bid Opening Date: (if applicable) 29-04-2014
- 9 No. of Bid Technically qualified (if applicable) 03 Nos
- 10 Bid (s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-04-2014
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 500,000	Reason for acceptance / rejection	Remarks												
1	2	3	4	5	6	7												
1	M/S Al-Madina Enterprises	<p style="text-align: center;">Quoted Rate</p> <table border="0"> <tr> <td>P.A</td> <td>7.30%</td> <td>Above</td> <td>205,589</td> </tr> <tr> <td>P.B</td> <td>1.00%</td> <td>Below</td> <td>293,171</td> </tr> <tr> <td colspan="3" style="text-align: right;">Total</td> <td style="border-top: 1px solid black;">498,760</td> </tr> </table>	P.A	7.30%	Above	205,589	P.B	1.00%	Below	293,171	Total			498,760	1st	0.248%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
P.A	7.30%	Above	205,589															
P.B	1.00%	Below	293,171															
Total			498,760															
2	M/S Shan Ali Construction Company	<p style="text-align: center;">Quoted Rate</p> <table border="0"> <tr> <td>P.A</td> <td>8.00%</td> <td>Above</td> <td>206,930</td> </tr> <tr> <td>P.B</td> <td>1.00%</td> <td>Below</td> <td>293,171</td> </tr> <tr> <td colspan="3" style="text-align: right;">Total</td> <td style="border-top: 1px solid black;">500,101</td> </tr> </table>	P.A	8.00%	Above	206,930	P.B	1.00%	Below	293,171	Total			500,101	2nd	-0.020%	Highest	Responsive
P.A	8.00%	Above	206,930															
P.B	1.00%	Below	293,171															
Total			500,101															
3	M/S Al-Wahid & Co	<p style="text-align: center;">Quoted Rate</p> <table border="0"> <tr> <td>P.A</td> <td>7.30%</td> <td>Above</td> <td>205,589</td> </tr> <tr> <td>P.B</td> <td>0.75%</td> <td>Below</td> <td>293,911</td> </tr> <tr> <td colspan="3" style="text-align: right;">Total</td> <td style="border-top: 1px solid black;">499,500</td> </tr> </table>	P.A	7.30%	Above	205,589	P.B	0.75%	Below	293,911	Total			499,500	3rd	0.100%	Highest	Responsive
P.A	7.30%	Above	205,589															
P.B	0.75%	Below	293,911															
Total			499,500															

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 22 Detailed working estimate for Beautification of Suriah Badshah Public Park New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014; No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 500,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction					Say Amount	
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 20% Below		Net Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	14
		P.A	191,602	7.30% Above	13,987	-	205,589	-	14,884	206,486	-	206,486	500,000
		P.B	296,132	1.00% Below	2,961	-	293,171	-	70,685	366,817	73,363	293,454	
01	M/S Al-Madina Enterprises	Total	487,734		16,948	-	498,760	-	85,569	573,303	73,363	499,940	500,000
		P.A	191,602	8.00% Above	15,328	-	206,930	-	-	191,602	-	191,602	500,000
		P.B	296,132	1.00% Below	2,961	-	293,171	-	293,454	589,586	73,363	516,223	
02	M/S Shan Ali Construction Co	Total	487,734		18,289	-	500,101	-	293,454	781,188	73,363	707,825	500,000
		P.A	191,602	7.30% Above	13,987	-	205,589	-	-	191,602	-	191,602	500,000
		P.B	296,132	0.75% Below	2,221	-	293,911	-	-	296,132	73,363	222,769	
03	M/S Al-Wahid & Co	Total	487,734		16,208	-	499,500	-	-	487,734	73,363	414,371	500,000

There is 1,240 saving which is well within the permissible limit of estimate as such rate quoted by M/S Al-Madina Enterprises

Rate quoted by contractor Part-A 7.30% Above Part-B 1.00% Below may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|---|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 23, Detailed working estimate for Repair & Maintenance of Main Road New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 5 Tender Published | |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				495,000		
1	2	3	4	5	6	7
1	M/S Sadam Hussain & Co	Quoted Rate	1st	0.136%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		5.60% Below 494,327				
		Total				
		494,327				
2	M/S Al-Madina Enterprises	Quoted Rate	2nd	-0.975%	Highest	Responsive
		4.55% Below 499,826				
		Total				
		499,826				
3	M/S Moula Bux Leghari	Quoted Rate	3rd	-0.869%	Highest	Responsive
		4.65% Below 499,302				
		Total				
		499,302				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 23, Detailed working estimate for Repair & Maintenance of Main Road New Saeedabad Town.

NIT Reference No: TCS/77/2014, Dated: 07-03-2014; No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 495,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction						Say Amount	
		Amount of BOQ/Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Diff: of Bitumen	Total Col 8 to 10	Deduction 8% Below		Net Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	14
01	M/S Sadam Hussain & Co	523,652	5.60% Below	29,325	-	494,327	523,652	-	12,774	536,426	41,892	494,534	495,000
02	M/S Al-Madina Enterprises	523,652	4.55% Below	23,826	-	499,826	523,652	-	12,774	536,426	41,892	494,534	495,000
03	M/S Moula Bux Leghari	523,652	4.65% Below	24,350	-	499,302	523,652	-	12,774	536,426	41,892	494,534	495,000

M/S Sadam Hussain & Co

There is 673 saving which is well within the permissible limit of estimate as such rate quoted by

Rate quoted by contractor 5.60% Below may please be approved.

(Signature)

DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

(Signature)

TOWN OFFICER
Town Committee New Saeedabad

(Signature)

ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 24, Detailed working estimate for construction of CC Topping for Street No/ 01 @ New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				541,000		
1	2	3	4	5	6	7
1	M/S Sindhri Construction Company	Quoted Rate 21.70% Above 539,714 <hr/> Total 539,714	1st	0.238% Below	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval
2	M/S Sarwary Construction Company	Quoted Rate 21.80% Above 540,157 <hr/> Total 540,157	2nd	0.156% Above	Highest	Responsive
3	M/S Mumtaz Ali & Company	Quoted Rate 21.90% Above 540,601 <hr/> Total 540,601	3rd	0.074% Above	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work #: 24, Detailed working estimate for construction of CC Topping for Street No/ 01 @ New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014


Amount of Tender Rs: 541,000 Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision /Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	14
01	M/S Sindhri Construction Compa	443,479	21.70% Above	96,235	-	539,714	443,479	-	157,794	601,273	60,127	541,146	541,000
02	M/S Sarwary Construction Comp	443,479	21.80% Above	96,678	-	540,157	443,479	-	157,794	601,273	60,127	541,146	541,000
03	M/S Mumtaz Ali & Company	443,479	21.90% Above	97,122	-	540,601	443,479	-	157,794	601,273	60,127	541,146	541,000

There is 1,286 saving which is well within the permissible limit of estimate as such rate quoted by **M/S Sindhri Construction Company**
 Rate quoted by contractor 21.70% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency Administrator, Town Committee New Saeedabad
No: TCS/77/2014, Dated: 07-03-2014
- 2 Tender Reference No. No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item Work # 25, Detailed working estimate for Construction of CC Topping for Abdul Ghaffar Kaka Street New Saeedabad Town.
- 4 Method of Procurement Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
- 5 Tender Published First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 6 Total Bid Documents Sold 02 Nos
- 7 Total Bids Received 02 Nos
- 8 Technical Bid Opening Date: (if applicable) 29-04-2014
- 9 No. of Bid Technically qualified (if applicable) 02 Nos
- 10 Bid (s) Rejected: 01 Nos
- 11 Financial Bid Opening date: 29-04-2014
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				165,000		
1	2	3	4	5	6	7
1	M/S Yaqoob Ali & Co	Quoted Rate	1st	0.377%	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval.
		22.00% Above 164,378		Below		
		Total 164,378				
2	M/S Mumtaz Ali & Co	Quoted Rate	2nd	0.295%	Highest	Responsive
		22.10% Above 164,513		Above		
		Total 164,513				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 25, Detailed working estimate for Construction of CC Topping for Abdul Ghaffar Kaka Street New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 165,000


Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction					Say Amount		
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10		Deduction 10% Below	Net Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Yaqoob Ali & Co	134,736	22.00% Above	29,642	-	164,378	134,736	-	48,893	183,629	18,363	165,266	165,000
02	M/S Mumtaz Ali & Co	134,736	22.10% Above	29,777	-	164,513	134,736	-	48,893	183,629	18,363	165,266	165,000

There is 622 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Co
 Rate quoted by contractor 22.00% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 26, Detailed working estimate for construction of CC Topping for Soomra Muhalla from Rajib Shop to Mochi Masjid New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					184,000		
1	2	3		4	5	6	7
1	M/S Yaqoob Ali & Co	Quoted Rate		1st	0.485%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		21.00% Above	183,108				
		Total		183,108		Below	
2	M/S Sadam Hussain & Co	Quoted Rate		2nd	0.320%	Highest	Responsive
		21.20% Above	183,411				
		Total		183,411		Above	
3	M/S Al-Wahid & Co	Quoted Rate		3rd	0.238%	Highest	Responsive
		21.30% Above	183,562				
		Total		183,562		Above	

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work #: 26, Detailed working estimate for construction of CC Topping for Soomra Muhalla from Rajib Shop to Mochi Masjid New Saeedabad T

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

Rs: 184,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Yaqoob Ali & Co	151,329	21.00% Above	31,779	-	183,108	151,329	-	52,549	203,878	20,388	183,490	184,000
02	M/S Saddam Hussain & Co	151,329	21.20% Above	32,082	-	183,411	151,329	-	52,549	203,878	20,388	183,490	184,000
03	M/S Al-Wahid & Co	151,329	21.30% Above	32,233	-	183,562	151,329	-	52,549	203,878	20,388	183,490	184,000

Rate quoted by contractor 21.00% Above may please be approved. There is 892 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Co

DISTRICT OFFICER TECHNICAL

Rural Development Department Matfari

TOWN OFFICER

Town Committee New Saeedabad

ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad
No: TCS/77/2014, Dated: 07-03-2014 |
| 2 Tender Reference No. | No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 27, Detailed working estimate for Construction of CC Topping for Soomar Kori Street New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				232,000		
1	2	3	4	5	6	7
1	M/S Yaqoob Ali & Co	Quoted Rate 22.30% Above 230,920	1st	0.466%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		Total 230,920		Below		
2	M/S Mumtaz Ali & Co	Quoted Rate 22.40% Above 231,108	2nd	0.384%	Highest	Responsive
		Total 231,108		Above		
3	M/S Sadam Hussain & Co	Quoted Rate 22.50% Above 231,297	3rd	0.303%	Highest	Responsive
		Total 231,297		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work # 27, Detailed working estimate for Construction of CC Topping for Soomar Kori Street New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014

Amount of Tender Rs: 232,000

Time Completion Period

03 Months


Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Yaqoob Ali & Co	188,814	22.30% Above	42,106	-	230,920	188,814	-	68,535	257,349	25,735	231,614	232,000
02	M/S Mumtaz Ali & Co	188,814	22.40% Above	42,294	-	231,108	188,814	-	68,535	257,349	25,735	231,614	232,000
03	M/S Sadam Hussain & Co	188,814	22.50% Above	42,483	-	231,297	188,814	-	68,535	257,349	25,735	231,614	232,000

There is 1,080 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Co

Rate quoted by contractor 22.30% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

Administrator, Town Committee New Saeedabad

No: TCS/77/2014, Dated: 07-03-2014

No: TCS/87/2014, Dated: 24-03-2014

Work #: 28, Detailed working estimate for construction of CC Topping from Mochi Masjid to Minor Khaskhali Muhalla New Saeedabad Town.

Single Stage One Envelop Procedure

SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014

Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.

First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.

2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.

03 Nos

03 Nos

29-04-2014

03 Nos

02 Nos

29-04-2014

1 Name of Procuring Agency

2 Tender Reference No.

3 Tender Description/Name of work/Item

4 Method of Procurement

5 Tender Published

6 Total Bid Documents Sold

7 Total Bids Received

8 Technical Bid Opening Date: (if applicable)

9 No. of Bid Technically qualified (if applicable)

10 Bid (s) Rejected:

11 Financial Bid Opening date:

12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				275,000		
1	2	3	4	5	6	7
1	M/S Mumtaz Ali & Co	Quoted Rate	1st	0.603%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		23.10% Above 273,341		Below		
		Total				
		273,341				
2	M/S Moula Bux Leghari	Quoted Rate	2nd	0.522%	Highest	Responsive
		23.20% Above 273,563		Above		
		Total				
		273,563				
3	M/S Aijaz Kaka & Co	Quoted Rate	3rd	0.442%	Highest	Responsive
		23.30% Above 273,785		Above		
		Total				
		273,785				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work #: 28, Detailed working estimate for construction of CC Topping from Mochi Masjid to Minor Khaskhali Muhalla New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014

Amount of Tender Rs: 275,000 Time Completion Period 03 Months

As per Bid Evaluation							As per Contract Provision / Technical Sanction						
Sr. #	Name of Bidders	Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Mumtaz Ali & Co	222,048	23.10% Above	51,293	-	273,341	222,048	-	83,820	305,868	30,587	275,281	275,000
02	M/S Moulia Bux Leghari	222,048	23.20% Above	51,515	-	273,563	222,048	-	83,820	305,868	30,587	275,281	275,000
03	M/S Alijazz Kaka & Co	222,048	23.30% Above	51,737	-	273,785	222,048	-	83,820	305,868	30,587	275,281	275,000

There is 1,659 saving which is well within the permissible limit of estimate as such rate quoted by M/S Mumtaz Ali & Co
 Rate quoted by contractor 23.10% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matjari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 29, Detailed working estimate for Maintenance / repair & Earth Filling for Main Eid Gah Ward No: 02 New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14 03 2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11 04 2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 2,000,000	Reason for acceptance / rejection	Remarks		
1	2	3	4	5	6	7		
1	M/S M Yaseen Kaka	Quoted Rate		1st	0.191%	Lowest	Response and with the provision of sanctioned estimator recommended for approval.	
		P.A	97.00% Above					1,141,396
		P.B	5.00% Above					854,780
		Total						1,996,176
2	M/S Yaquob Ali & Co	Quoted Rate		2nd	0.087%	Highest	Response	
		P.A	97.50% Above					1,144,293
		P.B	4.90% Above					853,966
		Total						1,998,259
3	M/S M Yaseen Domki	Quoted Rate		3rd	0.035%	Highest	Response	
		P.A	97.75% Above					1,145,742
		P.B	4.85% Above					853,559
		Total						1,999,300

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 29, Detailed working estimate for Maintenance / repair & Earth Filling for Main Eid Gah Ward No: 02 New Saeedabad Town.

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

Rs: 2,000,000


Time Completion Period


03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction						
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of carriage	Total Col 8 to 10	Reduction 20% Below	Net Amount	Say Amount	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	
01	M/S M Yaseen Kaka	P.A	579,389	97.00% Above	562,007	-	1,141,396	579,389	39,209	802,797	1,421,395	276,437	1,144,958	2,000,000
		P.B	814,076	5.00% Above	40,704	-	854,780	814,076	-	40,615	854,691	-	854,691	
		Total	1,393,465		602,711	-	1,996,176	1,393,465	39,209	843,412	2,276,086	276,437	1,999,649	
02	M/S Yacoob Ali & Co	P.A	579,389	97.50% Above	564,904	-	1,144,293	579,389	39,209	802,797	1,421,395	276,437	1,144,958	2,000,000
		P.B	814,076	4.90% Above	39,890	-	853,966	814,076	-	40,615	854,691	-	854,691	
		Total	1,393,465		604,794	-	1,998,259	1,393,465	39,209	843,412	2,276,086	276,437	1,999,649	
03	M/S M Yaseen Domki	P.A	579,389	97.75% Above	566,353	-	1,145,742	579,389	39,209	802,797	1,421,395	276,437	1,144,958	2,000,000
		P.B	814,076	4.85% Above	39,483	-	853,559	814,076	-	40,615	854,691	-	854,691	
		Total	1,393,465		605,835	-	1,999,300	1,393,465	39,209	843,412	2,276,086	276,437	1,999,649	

There is 3,824 saving which is well within the permissible limit of estimate as such rate quoted by M/S M Yaseen Kaka
 Rate quoted by contractor Part-A 97.00% Above Part-B 5.00% Below may please be approved.


 DISTRICT OFFICER TECHNICAL
 Rural Development Department Matari


 TOWN OFFICER
 Town Committee New Saeedabad


 ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
 No: TCS/77/2014, Dated: 07-03-2014
 No: TCS/87/2014, Dated: 24-03-2014
- 2 Tender Reference No. **Work # 30, Detailed working estimate for Construction of CC Topping from House of Wali Mohammad to Ghous Ali Shah Banglow New Saeedabad Town.**
- 3 Tender Description/Name of work/Item **Single Stage One Envelop Procedure**
 SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
 Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
 First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
 2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 4 Method of Procurement
- 5 Tender Published
- 6 Total Bid Documents Sold **03 Nos**
- 7 Total Bids Received **03 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **02 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				283,500		
1	2	3	4	5	6	7
1	M/S Sadam Hussain & Co	<p style="text-align: center;">Quoted Rate</p> 22.10% Above 282,023 <hr/> Total 282,023	1st	0.521% Below	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval.
2	M/S Yaqoob Ali & Co	<p style="text-align: center;">Quoted Rate</p> 22.15% Above 282,138 <hr/> Total 282,138	2nd	0.480% Above	Highest	Responsive
3	M/S Al-Wahid & Co	<p style="text-align: center;">Quoted Rate</p> 22.17% Above 282,185 <hr/> Total 282,185	3rd	0.464% Above	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 30, Detailed working estimate for Construction of CC Topping from House of Wali Mohammad to Ghous Ali Shah Banglow New Saeede
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014; No: TCS/87/2014, Dated: 24-03-2014
 Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014
 Amount of Tender: Rs: 283,500 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction																		
		Amount of BOQ/ Schedule B	3	Rate Quoted By Contractor	4	Amount of Premium	5	Quoted Rate	6	Total Contract Amount	7	Cost of Schedule B	8	Amount of N.S.I	9	Cost of Cartage	10	Total Col 8 to 10	11	Deduction 10% Below	12	Net Amount	13	Say Amount
01	M/S Sadam Hussain & Co	230,977		22.10%	Above	51,046		-		282,023		230,977		-		83,824		314,801		31,480		283,321		283,500
02	M/S Yaqoob Ali & Co	230,977		22.15%	Above	51,161		-		282,138		230,977		-		83,824		314,801		31,480		283,321		283,500
03	M/S Al-Wahid & Co	230,977		22.17%	Above	51,208		-		282,185		230,977		-		83,824		314,801		31,480		283,321		283,500

There is 1,477 saving which is well within the permissible limit of estimate as such rate quoted by **M/S Sadam Hussain & Co**

Rate quoted by contractor 22.10% Above may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
 No: TCS/77/2014, Dated: 07-03-2014
- 2 Tender Reference No. **No: TCS/87/2014, Dated: 24-03-2014**
- 3 Tender Description/Name of work/Item **Work # 31, Detailed working estimate for Construction of CC Topping From Ghous Ali Shah Banglow to Anjuman New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
 SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
 Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
- 5 Tender Published **First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.**
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 6 Total Bid Documents Sold **03 Nos**
- 7 Total Bids Received **03 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **02 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				81,000		
1	2	3	4	5	6	7
1	M/S Yaqoob Ali & Co	<p style="text-align: center;">Quoted Rate</p> 20.30% Above 79,391 <hr/> Total 79,391	1st	1.987% Below	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
2	M/S Sadam Hussain & Co	<p style="text-align: center;">Quoted Rate</p> 20.35% Above 79,424 <hr/> Total 79,424	2nd	1.946% Above	Highest	Responsive
3	M/S Al-Wahid & Co	<p style="text-align: center;">Quoted Rate</p> 20.45% Above 79,490 <hr/> Total 79,490	3rd	1.864% Above	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 31, Detailed working estimate for Construction of CC Topping From Ghous Ali Shah Banglow to Anjuman New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 81,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Yaqoob Ali & Co	65,994	20.30% Above	13,397	-	79,391	65,994	-	23,960	89,954	8,995	80,959	81,000
02	M/S Saddam Hussain & Co	65,994	20.35% Above	13,430	-	79,424	65,994	-	23,960	89,954	8,995	80,959	81,000
03	M/S Al-Wahid & Co	65,994	20.45% Above	13,496	-	79,490	65,994	-	23,960	89,954	8,995	80,959	81,000


There is 1.609 saving which is well within the permissible limit of estimate as such rate quoted by **M/S Yaqoob Ali & Co**

Rate quoted by contractor 20.30% Above may please be approved.



DISTRICT OFFICER TECHNICAL

Rural Development Department Matiari



TOWN OFFICER

Town Committee New Saeedabad



ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
- 2 Tender Reference No. **No: TCS/77/2014, Dated: 07-03-2014**
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item **Work # 32, Detailed working estimate for Construction of CC Topping from House of Ranjho Rind to House of Ali Hassan Malik New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
1st Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 5 Tender Published
- 6 Total Bid Documents Sold **03 Nos**
- 7 Total Bids Received **03 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **02 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					1,500,000		
1	2	3		4	5	6	7
1	M/S Ali Hassan & Co	27.90% Above	1,498,152	1st	0.123%	Lowest	Responsive and with the presence of all sanctioned documents for for approval.
		Total	1,498,152		Below		
2	M/S Sadam Hussain & Co	27.95% Above	1,498,737	2nd	0.084%	Highest	Responsive
		Total	1,498,737		Above		
3	M/S N Z Engineering Company	28.00% Above	1,499,323	3rd	0.045%	Highest	Responsive
		Total	1,499,323		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 32, Detailed working estimate for Construction of CC Topping from House of Ranjho Rind to House of Ali Hassan Malik New Saeeda

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

Rs: 1,500,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Ali Hassan & Co	1,171,346	27.90% Above	326,806	-	1,498,152	1,171,346	29,452	464,872	1,665,670	163,622	1,502,048	1,500,000
02	M/S Sacam Hussain & Co	1,171,346	27.95% Above	327,391	-	1,498,737	1,171,346	29,452	464,872	1,665,670	163,622	1,502,048	1,500,000
03	M/S N Z Engineering Company	1,171,346	28.00% Above	327,977	-	1,499,323	1,171,346	29,452	464,872	1,665,670	163,622	1,502,048	1,500,000

There is 1,848 saving which is well within the permissible limit of estimate as such rate quoted by M/S Ali Hassan & Co Rate quoted by contractor 27.90% Above may please be approved.


DISTRICT OFFICER TECHNICAL

District Development Department, Malir


TOWN OFFICER

Town Committee New Saeedabad


ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency Administrator, Town Committee New Saeedabad
 No: TCS/77/2014, Dated: 07-03-2014
- 2 Tender Reference No. No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item Work #: 33 Detailed working estimate for Construction of Surface i/c Brick Pavement from AMRDOW Office to House of Ali Khokhar New Saeedabad Town.
- 4 Method of Procurement Single Stage One Envelop Procedure
 SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
 Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14 03 2014, & Thenews Dated: 14 03 2014.
 First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29 03 2014, & Thenews Dated: 29-03-2014.
 2nd Corrigendum: Daily Kawish dated: 11 04 2014, & Thenews Dated: 11 04 2014.
- 5 Tender Published
- 6 Total Bid Documents Sold 02 Nos
- 7 Total Bids Received 02 Nos
- 8 Technical Bid Opening Date: (if applicable) 29-04-2014
- 9 No. of Bid Technically qualified (if applicable) 02 Nos
- 10 Bid (s) Rejected: 01 Nos
- 11 Financial Bid Opening date: 29-04-2014
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				552,000		
1	2	3	4	5	6	7
1	M/S Aijaz Kaka	Quoted Rate	1st	0.119%	Lowest	Response came with 0.119% above of estimated price and recommended for approval.
		16.50% Above 551,342		Below		
		Total 551,342				
2	M/S Moula Bux Leghari	Quoted Rate	2nd	3.439%	Highest	Responsive
		20.65% Above 570,982		Above		
		Total 570,982				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work #: 33 Detailed working estimate for Construction of Surface i/c Brick Pavement from AMRDOW Office to House of Ali Khokhar New Saeedabad Town

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

Rs: 552,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ / Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Aljaz Kaka	473,255	16.50% Above	78,087	-	551,342	473,255	3,335	103,913	580,503	28,858	551,562	552,000
02	M/S Noor a Bux Leghari	473,255	20.65% Above	97,727	-	570,982	473,255	3,335	103,913	580,503	28,858	551,562	552,000

There is 658 saving which is well within the permissible limit of estimate as such rate quoted by M/S Aljaz Kaka
 Rate quoted by contractor 16.50% Above may please be approved.




DISTRICT OFFICER TECHNICAL

Rural Development Department Mastana



TOWN OFFICER

Town Committee New Saeedabad



ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency Administrator, Town Committee New Saeedabad
- 2 Tender Reference No. No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item Work #: 34 Detailed working estimate for construction of CC Topping i/c Surface Drains for Street of Luqman Street New Saeedabad Town.
- 4 Method of Procurement Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 5 Tender Published
- 6 Total Bid Documents Sold 03 Nos
- 7 Total Bids Received 03 Nos
- 8 Technical Bid Opening Date: (if applicable) 29-04-2014
- 9 No. of Bid Technically qualified (if applicable) 03 Nos
- 10 Bid (s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-04-2014
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 173,000	Reason for acceptance / rejection	Remarks												
1	2	3	4	5	6	7												
1	M/S Sadam Hussain & Co	<p style="text-align: center;">Quoted Rate</p> <table border="0"> <tr> <td>P.A</td> <td>21.00%</td> <td>Above</td> <td>141,421</td> </tr> <tr> <td>P.B</td> <td>9.00%</td> <td>Above</td> <td>30,546</td> </tr> <tr> <td colspan="3" style="text-align: right;">Total</td> <td style="border-top: 1px solid black;">171,967</td> </tr> </table>	P.A	21.00%	Above	141,421	P.B	9.00%	Above	30,546	Total			171,967	1st	0.597%	Lowest	Responsive and with the provision of sanctioned estimated recommended For approval
P.A	21.00%	Above	141,421															
P.B	9.00%	Above	30,546															
Total			171,967															
2	M/S Yaqoob Ali & Co	<p style="text-align: center;">Quoted Rate</p> <table border="0"> <tr> <td>P.A</td> <td>21.50%</td> <td>Above</td> <td>142,006</td> </tr> <tr> <td>P.B</td> <td>9.10%</td> <td>Above</td> <td>30,574</td> </tr> <tr> <td colspan="3" style="text-align: right;">Total</td> <td style="border-top: 1px solid black;">172,580</td> </tr> </table>	P.A	21.50%	Above	142,006	P.B	9.10%	Above	30,574	Total			172,580	2nd	0.243%	Highest	Responsive
P.A	21.50%	Above	142,006															
P.B	9.10%	Above	30,574															
Total			172,580															
3	M/S Aijaz Kaka	<p style="text-align: center;">Quoted Rate</p> <table border="0"> <tr> <td>P.A</td> <td>21.40%</td> <td>Above</td> <td>141,889</td> </tr> <tr> <td>P.B</td> <td>9.25%</td> <td>Above</td> <td>30,616</td> </tr> <tr> <td colspan="3" style="text-align: right;">Total</td> <td style="border-top: 1px solid black;">172,505</td> </tr> </table>	P.A	21.40%	Above	141,889	P.B	9.25%	Above	30,616	Total			172,505	3rd	0.286%	Highest	Responsive
P.A	21.40%	Above	141,889															
P.B	9.25%	Above	30,616															
Total			172,505															

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 34 Detailed working estimate for construction of CC Topping i/c Surface Drains for Street of Luqman Street New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 173,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 5% / 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	14
		P.A	21.00% Above	24,544	-	141,421	116,877	-	41,011	157,888	15,789	142,099	173,000
01	M/S Sadam Hussain & Co	P.B	9.00% Above	2,522	-	25,502	28,024	-	4,399	32,423	1,621	30,802	
		Total		27,066	-	166,923	144,901	-	45,410	190,311	17,410	172,901	173,000
		P.A	21.50% Above	25,129	-	142,006	116,877	-	41,011	157,888	15,789	142,099	173,000
02	M/S Yaqoob Ali & Co	P.B	9.10% Above	2,550	-	25,474	28,024	-	4,399	32,423	1,621	30,802	
		Total		27,679	-	167,479	144,901	-	45,410	190,311	17,410	172,901	173,000
		P.A	21.40% Above	25,012	-	141,889	116,877	-	41,011	157,888	15,789	142,099	173,000
03	M/S Aijaz Kaka	P.B	9.25% Above	2,592	-	25,432	28,024	-	4,399	32,423	1,621	30,802	
		Total		27,604	-	167,320	144,901	-	45,410	190,311	17,410	172,901	173,000

There is 6.077 saving which is well within the permissible limit of estimate as such rate quoted by **M/S Sadam Hussain & Co**

Rate quoted by contractor Part-A 21.00% Above Part-B 9.00% Below may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency Administrator, Town Committee New Saeedabad
No: TCS/77/2014, Dated: 07-03-2014
- 2 Tender Reference No. No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item Work # 35, Detailed working estimate for Providing Bricks Pavement from Railway line to Water Course New Saeedabad Town.
- 4 Method of Procurement Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14 03 2014, & Thenews Dated: 14 03-2014.
- 5 Tender Published First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29 03 2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04 2014, & Thenews Dated: 11 04-2014.
- 6 Total Bid Documents Sold 03 Nos
- 7 Total Bids Received 03 Nos
- 8 Technical Bid Opening Date: (if applicable) 29-04-2014
- 9 No. of Bid Technically qualified (if applicable) 03 Nos
- 10 Bid (s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-04-2014
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					1,000,000		
1	2	3		4	5	6	7
1	M/S Yaqoob Ali & Co	Quoted Rate		1st	0.211%	Lowest	Responsive and with the provision of sanctioned estimated work awarded for the work.
		53.20% Above	997,885				
		Total					
		997,885					
2	M/S M Yaseen Donki	Quoted Rate		2nd	0.114%	Highest	Responsive
		53.35% Above	998,862				
		Total					
		998,862					
3	M/S Mumtaz Ali & Co	Quoted Rate		3rd	0.068%	Highest	Responsive
		53.42% Above	999,318				
		Total					
		999,318					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 35, Detailed working estimate for Providing Bricks Pavement from Railway line to Water Course New Saeedabad Town.

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

Rs: 1,000,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 5% Below	Net Amount	Say Amount
01	M/S Yaqoob Ali & Co	651,361	53.20% Above	346,524	-	997,885	651,361	-	401,830	1,053,191	52,660	1,000,531	1,000,000
02	M/S M Vaseen Dornik	651,361	53.35% Above	347,501	-	998,862	651,361	-	401,830	1,053,191	52,660	1,000,531	1,000,000
03	M/S Muntaz Ali & Co	651,361	53.42% Above	347,957	-	999,318	651,361	-	401,830	1,053,191	52,660	1,000,531	1,000,000

Rate quoted by contractor 2.115 There is 53.20% saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Co may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matari


TOWN OFFICER
 Town Committee New Saeedabad



ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
- 2 Tender Reference No. **No: TCS/77/2014, Dated: 07-03-2014**
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item **Work # 37, Detailed working estimate for Construction of CC Topping for Al-Hijaz Goods Street New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 5 Tender Published
- 6 Total Bid Documents Sold **03 Nos**
- 7 Total Bids Received **03 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **02 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				243,000		
1	2	3	4	5	6	7
1	M/S Mumtaz Ali & Co	<p style="text-align: center;">Quoted Rate</p> <p>22.00% Above 241,760</p> <hr/> <p>Total 241,760</p>	1st	0.510% Below	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval
2	M/S Al-Wahid & Co	<p style="text-align: center;">Quoted Rate</p> <p>22.30% Above 242,355</p> <hr/> <p>Total 242,355</p>	2nd	0.266% Above	Highest	Responsive
3	M/S N Z Engineering Company	<p style="text-align: center;">Quoted Rate</p> <p>22.50% Above 242,751</p> <hr/> <p>Total 242,751</p>	3rd	0.103% Above	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 District Office, (T-200)
 Rural Development Department, District Muzri
 Tando Allahyar.


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work # 37, Detailed working estimate for Construction of CC Topping for Al-Hijaz Goods Street New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014

Amount of Tender Rs: 243,000

Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Mumtaz Ali & Co	198,164	22.00% Above	43,596	-	241,760	198,164	-	71,953	270,117	27,012	243,105	243,000
02	M/S Al-Wahid & Co	198,164	22.30% Above	44,191	-	242,355	198,164	-	71,953	270,117	27,012	243,105	243,000
03	M/S N Z Engineering Company	198,164	22.50% Above	44,587	-	242,751	198,164	-	71,953	270,117	27,012	243,105	243,000

There is 1,240 saving which is well within the permissible limit of estimate as such rate quoted by M/S Mumtaz Ali & Co
Rate quoted by contractor 22.00% Above may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
 No: TCS/77/2014, Dated: 07-03-2014
 No: TCS/87/2014, Dated: 24-03-2014
- 2 Tender Reference No.
- 3 Tender Description/Name of work/Item **Work #: 38 Detailed working estimate for construction of CC Topping Dr. Luqman Street New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
 SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
 Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
 First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
 2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 5 Tender Published
- 6 Total Bid Documents Sold **03 Nos**
- 7 Total Bids Received **03 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **02 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				341,000		
1	2	3	4	5	6	7
1	M/S Al-Wahid & Co	Quoted Rate	1st	0.279%	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval.
		18.70% Above 340,049		Below		
		Total 340,049				
2	M/S Moula Bux Leghari	Quoted Rate	2nd	0.195%	Highest	Responsive
		18.80% Above 340,336		Above		
		Total 340,336				
3	M/S M Yaseen Kaka	Quoted Rate	3rd	0.111%	Highest	Responsive
		18.90% Above 340,622		Above		
		Total 340,622				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work #: 38 Detailed working estimate for construction of CC Topping Dr. Luqman Street New Saeedabad Town.

NIT Reference No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014

Amount of Tender Rs: 341,000

Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Al-Wahid & Co	286,478	18.70% Above	53,571	-	340,049	286,478	-	92,656	379,134	37,913	341,221	341,000
02	M/S Moula Bux Leghari	286,478	18.80% Above	53,858	-	340,336	286,478	-	92,656	379,134	37,913	341,221	341,000
03	M/S M Yaseen Kaka	286,478	18.90% Above	54,144	-	340,622	286,478	-	92,656	379,134	37,913	341,221	341,000

There is 951 saving which is well within the permissible limit of estimate as such rate quoted by M/S Al-Wahid & Co
 Rate quoted by contractor 18.70% Above may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency Administrator, Town Committee New Saeedabad
- 2 Tender Reference No. No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item Work # 39, Detailed working estimate for Construction of CC Block from House of Asghar Shah to Yaqoob Channa House New Saeedabad Town.
- 4 Method of Procurement Single Stage One Envelop Procedure
SPPRA Website: ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014
- 5 Tender Published 03 Nos
- 6 Total Bid Documents Sold 03 Nos
- 7 Total Bids Received 03 Nos
- 8 Technical Bid Opening Date: (if applicable) 29-04-2014
- 9 No. of Bid Technically qualified (if applicable) 03 Nos
- 10 Bid (s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-04-2014
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 989,000	Reason for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1	M/S Faiz Mohammad & Co	<p style="text-align: center;">Quoted Rate</p> <p>31.20% Above 988,086</p> <hr/> <p>Total 988,086</p>	1st	<p>0.092%</p> <hr/> <p>Below</p>	Lowest	Responsive and with the provision of sanctioned estimate of construction for approval.
2	M/S N Z Engineering Company	<p style="text-align: center;">Quoted Rate</p> <p>32.60% Above 998,629</p> <hr/> <p>Total 998,629</p>	2nd	<p>-0.974%</p> <hr/> <p>Above</p>	Highest	Responsive
3	M/S Sindhu Electric Works	<p style="text-align: center;">Quoted Rate</p> <p>32.75% Above 999,759</p> <hr/> <p>Total 999,759</p>	3rd	<p>1.088%</p> <hr/> <p>Above</p>	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work # 39, Detailed working estimate for Construction of CC Block from House of Asghar Shah to Yaqoob Channa House New Saeedabad
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014; No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014
 Bid Opening Date 29-04-2014
 Amount of Tender Rs: 989,000 Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision/Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Faiz Mohammad & Co	753,114	31.20% Above	234,972	-	988,086	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000
02	M/S N.Z Engineering Company	753,114	32.60% Above	245,515	-	998,629	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000
03	M/S Sindhu Electric Works	753,114	32.75% Above	246,645	-	999,759	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000

There is 914 saving which is well within the permissible limit of estimate as such rate quoted by M/S Faiz Mohammad & Co 31.20% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department, Madani


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 40, Detailed working estimate for Beautification of New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 5 Tender Published | |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					1,000,000		
1	2	3		4	5	6	7
1	M/S Yaqoob Ali & Co	Quoted Rate		1st	0.112%	Lowest	Responsive and with the provision of sanction indicated on form for approval
		19.20% Below	998,882		Below		
		Total					
		998,882					
2	M/S N Z Engineering Company	Quoted Rate		2nd	0.050%	Highest	Responsive
		19.11% Below	999,500		Above		
		Total					
		999,500					
3	M/S Al Madina Enterprises	Quoted Rate		3rd	0.135%	Highest	Responsive
		19.00% Below	1,001,354		Above		
		Total					
		1,001,354					


Signature of the Members of the Committee



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 40, Detailed working estimate for Beautification of New Saeedabad Town.

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender


Rs: 1,000,000

Time Completion Period


03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 20% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Yaqoob Ali & Co	1,236,240	19.20% Below	237,358	-	998,882	1,236,240	-	13,692	1,249,932	249,986	999,946	1,000,000
02	M/S N.Z Engineering Company	1,236,240	19.15% Below	236,740	-	999,500	1,236,240	-	13,692	1,249,932	249,986	999,945	1,000,000
03	M/S Al-Madina Enterprises	1,236,240	19.00% Below	234,886	-	1,001,354	1,236,240	-	13,692	1,249,932	249,986	999,945	1,000,000

There is 1.118 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Co may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department, Marari


TOWN OFFICER
 Town Committee, New Saeedabad


ADMINISTRATOR
 Town Committee, New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 41, Detailed working estimate for Construction of CC Block from Bakhar Jamali road to House of Suhabat Sohail New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				1,500,000		
1	2	3	4	5	6	7
1	M/S M Yaseen Kaka	Quoted Rate 31.70% Above 1,497,526 <hr/> Total 1,497,526	1st	0.165% Below	Lowest	Response in 2 with comparison of bids and independent technical ideas for approval.
2	M/S Ali Hassan & Co	Quoted Rate 31.88% Above 1,499,573 <hr/> Total 1,499,573	2nd	0.028% Above	Highest	Response
3	M/S Sharaf u-Din Const; Company	Quoted Rate 31.92% Above 1,500,028 <hr/> Total 1,500,028	3rd	0.002% Above	Highest	Response

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT


Name of Scheme
 NIT Reference No:
 Bid Submission Date
 Bid Opening Date
 Amount of Tender


Work # 41, Detailed working estimate for Construction of CC Block from Bakhar Jamali road to House of Suhabat Sohail New Saeedabad Town
 No: TCS/777/2014, Dated: 07-03-2014 No: TCS/877/2014, Dated: 24-03-2014
 29-04-2014
 29-04-2014
 Rs: 1,500,000


As per Bid Evaluation
 Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					Total Contract Amount	As per Contract Provision / Technical Sanction				
		Amount of BOQ / Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Cost of Schedule B		Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount
01	M/S M Yaseen Kaka	1,137,074	31.70% Above	360,452	-	1,497,526	1,137,074	529,528	1,666,602	166,660	1,499,942	1,500,000
02	N/S Ali Hassan & Co	1,137,074	31.88% Above	352,499	-	1,499,573	1,137,074	529,528	1,666,602	166,660	1,499,942	1,500,000
03	M/S Sheraf-U-Din Consty Company	1,137,074	31.92% Above	362,954	-	1,500,028	1,137,074	529,528	1,666,602	166,660	1,499,942	1,500,000

Rate quoted by contractor There is 2,474 saving which is 31.70% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matter


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

M/S M Yaseen Kaka

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 01 Const: / Repair / Renovation of Office of Town Committee New Saeedabad**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 30,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1309
Date: 24-04-2014
Rs: 3,000.0
Three Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 01 Const: / Repair / Renovation of Office of Town Committee New Saeedabad**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 30,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1347
Date: 25-04-2014
Rs: 3,000.0
Three Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 01 Const: / Repair / Renovation of Office of Town Committee New Saeedabad**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 30,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1304
Date: 24-04-2014
Rs: 3,000.0
Three Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 02 Detailed of supply of photo state machine for office Town Committee New Saeedabad.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 100,000.0**
- (e). Amount of Bid Security:- **2% Rs: 2,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1388
Date: 29-04-2014
Rs: 500
Five Hundred Rupees Only**



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 02 Detailed of supply of photo state machine for office Town Committee New Saeedabad.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 100,000.0**
- (e). Amount of Bid Security:- **2% Rs: 2,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: 083
Date: 24-04-2014
Rs: 500
Five Hundred Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 4 Detailed working estimate for Construction of Surface Drains for Soomra / Hajana Muhalla New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.00**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days)
- (g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: **1344**
Date: **25-04-2014**
Rs: **2,000**
Two Thousand Rupees Only



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 4 Detailed working estimate for Construction of Surface Drains for Soomra / Hajana Muhalla New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1339
Date: 25-04-2014
Rs: 2,000
Two Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 4 Detailed working estimate for Construction of Surface Drains for Soomra / Hajana Muhalla New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1303
Date: 24-04-2014
Rs: 2,000
Two Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 5 Detailed working estimate for Construction of Surface @ Haji Kamil Khan Jamali Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 2,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 40,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1324
Date: 25-04-2014
Rs: 3,000
Three Thousand rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 5 Detailed working estimate for Construction of Surface @ Haji Kamil Khan Jamali Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 2,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 40,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **15 Days** (Not more than sixty days).
- (g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
Town Committee New Saeedabad District Matiari,
- (j). Venue, Time, and Date of Bid Opening:- **Date: 29-04-2014**
At 3:00 PM
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **10% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1335**
Date: 25-04-2014
Rs: 3,000
Three Thousand rupees Only



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 5 Detailed working estimate for Construction of Surface @ Haji Kamil Khan Jamali Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 2,000,000.0**
- (e). Amount of Bid Security:- **0% Rs: 40,000** (Not more than Ninety days).
or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **15 Days** (Not more than sixty days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
Town Committee New Saeedabad District Matiari,
- (j). Venue, Time, and Date of Bid Opening:- **Date: 29-04-2014**
At 3:00 PM
- (k). Time for Completion from written order of commence :- **03 Months**
- (L). Liquidity damages:- **10% of Bid Cost** (0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1393**
Date: 29-04-2014
Rs: 3,000
Three Thousand rupees Only



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 06, Detailed working estimate for Construction of CC Block @ Haji Kamil Khan Jamali Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,977,000.0**
- (e). Amount of Bid Security:- **2% Rs: 40,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1392
Date: 29-04-2014
Rs: 3,000
Three Thousand Rupees Only**



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents)

(a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
(b). Brief Description of Works:- **Work # 06, Detailed working estimate for Construction of CC Block @ Haji Kamil Khan Jamali Colony New Saeedabad Town.**
(c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
(d). Estimated Cost:- **Rs: 1,977,000.0**

(e). Amount of Bid Security:- **2% Rs: 40,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).

(g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**

(i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**

(j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**

(k). Time for Completion from written order of commence: - **03 Months**

(L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1310
Date: 24-04-2014
Rs: 3,000
Three Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 06, Detailed working estimate for Construction of CC Block @ Haji Kamil Khan Jamali Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,977,000.0**
- (e). Amount of Bid Security:- **2% Rs: 40,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence :- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures)
- Receipt No: 1306
Date: 24-04-2014
Rs: 3,000
Three Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 07, Detailed working estimate for Construction of CC Block Bashir Siyal Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 995,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days)
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM
- (j). Venue, Time, and Date of Bid Opening:-
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)
- Receipt No: 1305**
Date: 24-04-2014
Rs: 2,000
Two Thousand Rupees only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 07, Detailed working estimate for Construction of CC Block Bashir Siyal Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 995,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1346
Date: 25-04-2014
Rs: 2,000
Two Thousand Rupees only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 07, Detailed working estimate for Construction of CC Block Bashir Siyal Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 995,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1323
Date: 25-04-2014
Rs: 2,000
Two Thousand Rupees only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 08, Detailed working estimate for Construction of CC Block @ Mehran Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 989,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM
- (j). Venue, Time, and Date of Bid Opening:-
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures)
Receipt No: 1331
Date: 25-04-2014
Rs: 2,000
Two Thousand Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 08, Detailed working estimate for Construction of CC Block @ Mehran Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 989,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1307
Date: 24-04-2014
Rs: 2,000
Two Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 08, Detailed working estimate for Construction of CC Block @ Mehran Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 989,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence :- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 088
Date: 24-04-2014
Rs: 2,000
Two Thousadn Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 09, Detailed working estimate for Construction of CC Block @ Umrani Muhalla New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 800,000.0**
- (e). Amount of Bid Security:- **2% Rs: 16,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM
- (j). Venue, Time, and Date of Bid Opening:-
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)
Receipt No: 1325
Date: 25-04-2014
Rs: 1,500
One Thousand Five Hundred Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 09, Detailed working estimate for Construction of CC Block @ Umrani Muhalla New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 800,000.0**
- (e). Amount of Bid Security:- **2% Rs: 16,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1380
Date: 29-04-2014
Rs: 1,500
One Thousand Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 09, Detailed working estimate for Construction of CC Block @ Umrani Muhalla New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 800,000.0**
- (e). Amount of Bid Security:- **2% Rs: 16,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1338
Date: 25-04-2014
Rs: 1,500
One Thousand Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 10, Detailed working estimate for Construction of CC Block from House of Lalo Gujrati to Rasheed Anjum Outaque New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 996,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)
- Receipt No: 1301**
Date: 24-04-2014
Rs: 2,000
Two Thousand Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 10, Detailed working estimate for Construction of CC Block from House of Lalo Gujrati to Rasheed Anjum Outaque New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 996,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1345
Date: 25-04-2014
Rs: 2,000
Two Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 10, Detailed working estimate for Construction of CC Block from House of Lalo Gujrati to Rasheed Anjum Outaque New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 996,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1326
Date: 25-04-2014
Rs: 2,000
Two Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 11 Detailed working estimate for Remaining work of Meat and Fish Market New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1327
Date: 25-04-2014
Rs: 2,000
Two Thousand Rupees Only**



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 11 Detailed working estimate for Remaining work of Meat and Fish Market New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence :- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1377
Date: 29-04-2014
Rs: 2,000
Two Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 11 Detailed working estimate for Remaining work of Meat and Fish Market New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 089
Date: 24-04-2014
Rs: 2,000
Two Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 12, Detailed working estimate for Construction of CC Block from House of Nazeer Khoso to Naik Mohammad New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 147,000.0**
- (e). Amount of Bid Security:- **2% Rs: 3,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1391
Date: 29-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 12, Detailed working estimate for Construction of CC Block from House of Nazeer Khoso to Naik Mohammad New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 147,000.0**
- (e). Amount of Bid Security:- **2% Rs: 3,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1364
Date: 29-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 12, Detailed working estimate for Construction of CC Block from House of Nazeer Khoso to Naik Mohammad New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 147,000.0**
- (e). Amount of Bid Security:- **2% Rs: 3,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1367
Date: 29-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 13, Const: of CC Block at House of Sain Bux Khaskhali to Alam Town New Saeedabad**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)
- Receipt No: **1340**
Date: **25-04-2014**
Rs: **1,000**
One Thousand Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 13, Const: of CC Block at House of Sain Bux Khaskhali to Alam Town New Saeedabad**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1379
Date: 29-04-2014
Rs: 1,000
One Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 13, Const: of CC Block at House of Sain Bux Khaskhali to Alam Town New Saeedabad**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 093
Date: 24-04-2014
Rs: 1,000
One Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 14 Const: of CC Block at House of Malook Keerio to House of M Akram Rajput Town New Saeedabad**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 100,000.0**
- (e). Amount of Bid Security:- **2% Rs: 2,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1373
Date: 29-04-2014
Rs: 500
Five Hundred Rupees**



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 14 Const: of CC Block at House of Malook Keerio to House of M Akram Rajput Town New Saeedabad**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 100,000.0**
- (e). Amount of Bid Security:- **2% Rs: 2,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1359
Date: 29-04-2014
Rs: 500
Five Hundred Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 15, Detailed working estimate for Construction of CC Block from House of Daim to Riaz Punjabi New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 97,300.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)
- Receipt No: **1360**
Date: **29-04-2014**
Rs: **500**
Five Hundred Rupees


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 15, Detailed working estimate for Construction of CC Block from House of Daim to Riaz Punjabi New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 97,300.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)
- | | | |
|--|---------------------|-------------------|
| | Receipt No: | 1372 |
| | Date: | 29-04-2014 |
| | Rs: | 500 |
| | Five Hundred Rupees | |


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 16 Detailed working estimate for Construction of Surface From Mehran Colony to Shop of Dost Ali Umrani New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 700,000.0**
- (e). Amount of Bid Security:- **2% Rs: 14,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1376
Date: 29-04-2014
Rs: 1,500
One Thousand Five Hundred Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 16 Detailed working estimate for Construction of Surface From Mehran Colony to Shop of Dost Ali Umrani New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 700,000.0**
- (e). Amount of Bid Security:- **2% Rs: 14,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1332
Date: 25-04-2014
Rs: 1,500
One Thousand Five Hundred Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
(b). Brief Description of Works:- **Work #: 16 Detailed working estimate for Construction of Surface From Mehran Colony to Shop of Dost Ali Umrani New Saeedabad Town.**

(c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**

(d). Estimated Cost:- **Rs: 700,000.0**

(e). Amount of Bid Security:- **2% Rs: 14,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).

(g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**

(i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**

(j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**

(k). Time for Completion from written order of commence: - **03 Months**

(l). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)
Receipt No: **1343**
Date: **25-04-2014**
Rs: **1,500**
One Thousand Five Hundred Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 17 Detailed working estimate for Construction of Surface Drains for Mehran Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 100,000.0**
- (e). Amount of Bid Security:- **2% Rs: 2,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)
- Receipt No: 1389**
Date: 29-04-2014
Rs: 500
Five Hundred Rupees


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 17 Detailed working estimate for Construction of Surface Drains for Mehran Colony New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 100,000.0**
- (e). Amount of Bid Security:- **2% Rs: 2,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1387
Date: 29-04-2014
Rs: 500
Five Hundred Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents)

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 18, Detailed working estimate for Providing Bricks Pavement from House of Dilshad Abbasi to Water Course New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures)
- Receipt No: 1353**
Date: 28-04-2014
Rs: 2,000
Two Thousand Rupees


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 18, Detailed working estimate for Providing Bricks Pavement from House of Dilshad Abbasi to Water Course New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)
- Receipt No: **087**
Date: **24-04-2014**
Rs: **2,000**
Two Thousand Rupees


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 18, Detailed working estimate for Providing Bricks Pavement from House of Dilshad Abbasi to Water Course New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1328
Date: 25-04-2014
Rs: 2,000
Two Thousand Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 19 Detailed working estimate for Repair of Renovation of Press Club New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 200,000.0**
- (e). Amount of Bid Security:- **2% Rs: 4,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM
- (j). Venue, Time, and Date of Bid Opening:-
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures)
Receipt No: 1318
Date: 25-04-2014
Rs: 500
Five Hundred Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 19 Detailed working estimate for Repair of Renovation of Press Club New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 200,000.0**
- (e). Amount of Bid Security:- **2% Rs: 4,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures)
- Receipt No: 099**
Date: 24-04-2014
Rs: 500
Five Hundred Rupees Only



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 20 Detailed of supply of Spray / Fogging Machine for office Town Committee New Saeedabad.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 300,000.0**
- (e). Amount of Bid Security:- **2% Rs: 6,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: **1371**
Date: **29-04-2014**
Rs: **500**
Five Hundred Rupees


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 20 Detailed of supply of Spray / Fogging Machine for office Town Committee New Saeedabad.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 300,000.0**
- (e). Amount of Bid Security:- **2% Rs: 6,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1361
Date: 29-04-2014
Rs: 500
Five Hundred Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 20 Detailed of supply of Spray / Fogging Machine for office Town Committee New Saeedabad.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 300,000.0**
- (e). Amount of Bid Security:- **2% Rs: 6,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1386
Date: 29-04-2014
Rs: 500
Five Hundred Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 21 Detailed working estimate for providing and fixing street lights for various streets and Main Road New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: **1308**
Date: **24-04-2014**
Rs: **2,000**
Two Thousand Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 21 Detailed working estimate for providing and fixing street lights for various streets and Main Road New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1365
Date: 29-04-2014
Rs: 2,000
Two Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 21 Detailed working estimate for providing and fixing street lights for various streets and Main Road New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence :- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 100
Date: 24-04-2014
Rs: 2,000
Two Thousand Rupees Only**



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 22 Detailed working estimate for Beautification of Suriah Badshah Public Park New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: **1341**
Date: **25-04-2014**
Rs: **1,000**
One Thousand Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 22 Detailed working estimate for Beautification of Suriah Badshah Public Park New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: **090**
Date: **24-04-2014**
Rs: **1,000**
One Thousand Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 22 Detailed working estimate for Beautification of Suriah Badshah Public Park New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)

Receipt No: **094**
Date: **24-04-2014**
Rs: **1,000**
One Thousand Rupees Only


DISTRICT OFFICER TECHNICAL.
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 23, Detailed working estimate for Repair & Maintenance of Main Road New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 495,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1314
Date: 24-04-2014
Rs: 1,000
One Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 23, Detailed working estimate for Repair & Maintenance of Main Road New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 495,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: **091**
Date: **24-04-2014**
Rs: **1,000**
One Thousand Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 23, Detailed working estimate for Repair & Maintenance of Main Road New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 495,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: **1336**
Date: **25-04-2014**
Rs: **1,000**
One Thousand Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 24, Detailed working estimate for construction of CC Topping for Street No/ 01 @ New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 541,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,820** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1374
Date: 29-04-2014
Rs: 1,000
One Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 24, Detailed working estimate for construction of CC Topping for Street No/ 01 @ New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 541,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,820** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1358
Date: 29-04-2014
Rs: 1,000
One Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 24, Detailed working estimate for construction of CC Topping for Street No/ 01 @ New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 541,000.0**
- (e). Amount of Bid Security:- **2% Rs: 10,820** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1378
Date: 29-04-2014
Rs: 1,000
One Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 25, Detailed working estimate for Construction of CC Topping for Abdul Ghaffar Kaka Street New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 165,000.0**
- (e). Amount of Bid Security:- **2% Rs: 3,300** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1362
Date: 29-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
(b). Brief Description of Works:- **Work # 25, Detailed working estimate for Construction of CC Topping for Abdul Ghaffar Kaka Street New Saeedabad Town.**

(c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**

(d). Estimated Cost:- **Rs: 165,000.0**

(e). Amount of Bid Security:- **2% Rs: 3,300** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).

(g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**

(i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**

(j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**

(k). Time for Completion from written order of commence: - **03 Months**

(L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)

Receipt No: 1348
Date: 28-04-2014
Rs: 500
Five Hundred Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 26, Detailed working estimate for construction of CC Topping for Soomra Muhalla from Rajib Shop to Mochi Masjid New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 184,000.0**
- (e). Amount of Bid Security:- **2% Rs: 3,680** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures)
- Receipt No: 1370**
Date: 29-04-2014
Rs: 500
Five Hundred Rupees



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 26, Detailed working estimate for construction of CC Topping for Soomra Muhalla from Rajib Shop to Mochi Masjid New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 184,000.0**
- (e). Amount of Bid Security:- **2% Rs: 3,680** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: **1385**
Date: **29-04-2014**
Rs: **500**
Five Hundred Rupees


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 26, Detailed working estimate for construction of CC Topping for Soomra Muhalla from Rajib Shop to Mochi Masjid New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 184,000.0**
- (e). Amount of Bid Security:- **2% Rs: 3,680** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 095
Date: 24-04-2014
Rs: 500
Five Hundred Rupees**



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 27, Detailed working estimate for Construction of CC Topping for Soomar Kori Street New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 232,000.0**
- (e). Amount of Bid Security:- **2% Rs: 4,640** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1319
Date: 25-04-2014
Rs: 500
Five Hundred Rupees only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 27, Detailed working estimate for Construction of CC Topping for Soomar Kori Street New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 232,000.0**
- (e). Amount of Bid Security:- **2% Rs: 4,640** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1384
Date: 29-04-2014
Rs: 500
Five Hundred Rupees only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**

(b). Brief Description of Works:- **Work # 27, Detailed working estimate for Construction of CC Topping for Soomar Kori Street New Saeedabad Town.**

(c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**

(d). Estimated Cost:- **Rs: 232,000.0**

(e). Amount of Bid Security:- **2% Rs: 4,640** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).

(g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**

(i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**

(j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**

(k). Time for Completion from written order of commence: - **03 Months**

(L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)

Receipt No: **1349**
Date: **28-04-2014**
Rs: **500**
Five Hundred Rupees only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 28, Detailed working estimate for construction of CC Topping from Mochi Masjid to Minor Khaskhali Muhalla New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 275,000.0**
- (e). Amount of Bid Security:- **2% Rs: 5,500** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: **1315**
Date: **24-04-2014**
Rs: **500**
Five Hundred Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 28, Detailed working estimate for construction of CC Topping from Mochi Masjid to Minor Khaskhali Muhalla New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 275,000.0**
- (e). Amount of Bid Security:- **2% Rs: 5,500** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (l). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1320
Date: 25-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 28, Detailed working estimate for construction of CC Topping from Mochi Masjid to Minor Khaskhali Muhalla New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 275,000.0**
- (e). Amount of Bid Security:- **2% Rs: 5,500** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (l). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 084
Date: 24-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 29, Detailed working estimate for Maintenance / repair & Earth Filling for Main Eid Gah Ward No: 02 New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 2,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 40,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1350
Date: 28-04-2014
Rs: 3,000
Three Thousand Rupees**



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 29, Detailed working estimate for Maintenance / repair & Earth Filling for Main Eid Gah Ward No: 02 New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 2,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 40,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures)
- Receipt No: 1350**
Date: 28-04-2014
Rs: 3,000
Three Thousand Rupees



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 29, Detailed working estimate for Maintenance / repair & Earth Filling for Main Eid Gah Ward No: 02 New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 2,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 40,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence :- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

- (m). Deposit Receipt No: Date: Amount:(in words and figures)
- Receipt No: 1354**
Date: 28-04-2014
Rs: 3,000
Three Thousand Rupees


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 30, Detailed working estimate for Construction of CC Topping from House of Wali Mohammad to Ghous Ali Shah Banglow New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 283,500.0**
- (e). Amount of Bid Security:- **2% Rs: 5,670** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1366
Date: 29-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 30, Detailed working estimate for Construction of CC Topping from House of Wali Mohammad to Ghous Ali Shah Banglow New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 283,500.0**
- (e). Amount of Bid Security:- **2% Rs: 5,670** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence :- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1381
Date: 29-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL

Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 30, Detailed working estimate for Construction of CC Topping from House of Wali Mohammad to Ghous Ali Shah Banglow New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 283,500.0**
- (e). Amount of Bid Security:- **2% Rs: 5,670** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 098
Date: 24-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 31, Detailed working estimate for Construction of CC Topping From Ghous Ali Shah Banglow to Anjuman New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 81,000.0**
- (e). Amount of Bid Security:- **2% Rs: 1,620** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:-(including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1383
Date: 29-04-2014
Rs: 500
Five Hundred Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 31, Detailed working estimate for Construction of CC Topping From Ghous Ali Shah Banglow to Anjuman New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 81,000.0**
- (e). Amount of Bid Security:- **2% Rs: 1,620** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1369
Date: 29-04-2014
Rs: 500
Five Hundred Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
(b). Brief Description of Works:- **Work # 31, Detailed working estimate for Construction of CC Topping From Ghous Ali Shah Banglow to Anjuman New Saeedabad Town.**

(c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**

(d). Estimated Cost:- **Rs: 81,000.0**

(e). Amount of Bid Security:- **2% Rs: 1,620** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).

(g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**

(i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**

(j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**

(k). Time for Completion from written order of commence: - **03 Months**

(L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)
Receipt No: **096**
Date: **24-04-2014**
Rs: **500**
Five Hundred Rupees


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 32, Detailed working estimate for Construction of CC Topping from House of Ranjho Rind to House of Ali Hassan Malik New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 30,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence :- **03 Months**
- (l). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1333
Date: 25-04-2014
Rs: 3,000
Three Thousand Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 32, Detailed working estimate for Construction of CC Topping from House of Ranjho Rind to House of Ali Hassan Malik New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 30,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1337
Date: 25-04-2014
Rs: 3,000
Three Thousand Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 32, Detailed working estimate for Construction of CC Topping from House of Ranjho Rind to House of Ali Hassan Malik New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 30,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1356
Date: 28-04-2014
Rs: 3,000
Three Thousand Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 33 Detailed working estimate for Construction of Surface i/c Brick Pavement from AMRDOW Office to House of Ali Khokhar New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 552,000.0**
- (e). Amount of Bid Security:- **2% Rs: 11,450** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1316
Date: 24-04-2014
Rs: 1,000
One Thousand Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 33 Detailed working estimate for Construction of Surface i/c Brick Pavement from AMRDOW Office to House of Ali Khokhar New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 552,000.0**
- (e). Amount of Bid Security:- **2% Rs: 11,450** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: **085**
Date: **24-04-2014**
Rs: **1,000**
One Thousand Rupees


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 34 Detailed working estimate for construction of CC Topping i/c Surface Drains for Street of Luqman Street New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 173,000.0**
- (e). Amount of Bid Security:- **2% Rs: 3,460** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)
- Receipt No: 1382**
Date: 29-04-2014
Rs: 500
Five Hundred Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 34 Detailed working estimate for construction of CC Topping i/c Surface Drains for Street of Luqman Street New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 173,000.0**
- (e). Amount of Bid Security:- **2% Rs: 3,460** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence :- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1368
Date: 29-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 34 Detailed working estimate for construction of CC Topping i/c Surface Drains for Street of Luqman Street New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 173,000.0**
- (e). Amount of Bid Security:- **2% Rs: 3,460** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence:- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 086
Date: 24-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 35, Detailed working estimate for Providing Bricks Pavement from Railway line to Water Course New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1351
Date: 28-04-2014
Rs: 2,000
Two Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 35, Detailed working estimate for Providing Bricks Pavement from Railway line to Water Course New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1355
Date: 28-04-2014
Rs: 2,000
Two Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
(b). Brief Description of Works:- **Work # 35, Detailed working estimate for Providing Bricks Pavement from Railway line to Water Course New Saeedabad Town.**

(c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**

(d). Estimated Cost:- **Rs: 1,000,000.0**

(e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).

(g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**

(i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**

(j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**

(k). Time for Completion from written order of commence: - **03 Months**

(L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)

Receipt No: **1321**
Date: **25-04-2014**
Rs: **2,000**
Two Thousand Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 37, Detailed working estimate for Construction of CC Topping for Al-Hijaz Goods Street New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 243,000.00**
- (e). Amount of Bid Security:- **2% Rs: 4,860** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 10%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM.**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commencement :- **03 Months**
- (l). Liquidity damages:- **0.05% of Bid Cost** (0.05 of Estimated Cost of Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)

Receipt No: **1004**
Date: **25-04-2014**
Rs: **500**
Five Hundred Rupees Only


DISTRICT OFFICER, DISTRICT MATIARI
Rural Development Department

PROCUREMENT DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
(b). Brief Description of Works:- **Work # 37, Detailed working estimate for Construction of CC Topping for Al-Hijaz Goods Street New Saeedabad Town.**

(c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**

(d). Estimated Cost:- **Rs: 243,000.00**

(e). Amount of Bid Security:- **Rs: 4,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).

(g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from Bills:- **Income Tax 2.5%**

(i). Deadline for Submission of Bids along with time:- **29.04.2014, at 2:00 PM**

(j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**

(k). Time for Completion from written order of commence:- **03 Months**

(l). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceed (log 10%)

(m). Deposit Receipt No: Date: Amount (in words and figures) Receipt No: **13-81**
Date: **29-04-2014**
Rs: **500**
Five Hundred Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department MDC

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).


- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 37, Detailed working estimate for Construction of CC Topping for Al-Hijaz Goods Street New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 243,000.0**
- (e). Amount of Bid Security:- **2% Rs: 4,860** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days)
- (g). Security Deposit:- (including bid security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence:- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1363
Date: 29-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 38 Detailed working estimate for construction of CC Topping Dr. Luqman Street New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 341,000.0**
- (e). Amount of Bid Security:- **2% Rs: 6,820** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety Days).
- (g). Security Deposit:- (including bid security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM
- (j). Venue, Time, and Date of Bid Opening:-
- (k). Time for Completion from written order of commencement:- **03 Months**
- (l). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1322**
Date: 24-04-2014
Rs: 500
Five Hundred Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 38 Detailed working estimate for construction of CC Topping Dr. Luqman Street New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 341,000.0**
- (e). Amount of Bid Security:- **2% Rs: 6,820** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 5.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence:- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1317
Date: 24-04-2014
Rs: 500
Five Hundred Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work #: 38 Detailed working estimate for construction of CC Topping Dr. Luqman Street New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 341,000.0**
- (e). Amount of Bid Security:- **2% Rs: 6,820** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bid's security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 5.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence:- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)

Receipt No:

097

Date:

24-04-2014

Rs:

500

Five Hundred Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 39, Detailed working estimate for Construction of CC Block from House of Asghar Shah to Yaqoob Channa House New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 989,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence:- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1329
Date: 25-04-2014
Rs: 2,000
Two Thousand Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 39, Detailed working estimate for Construction of CC Block from House of Asghar Shah to Yaqoob Channa House New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 989,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1375
Date: 29-04-2014
Rs: 2,000
Two Thousand Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 39, Detailed working estimate for Construction of CC Block from House of Asghar Shah to Yaqoob Channa House New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 989,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence :- **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1302
Date: 24-04-2014
Rs: 2,000
Two Thousand Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 40, Detailed working estimate for Beautification of New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1352
Date: 28-04-2014
Rs: 2,000
Two Thousand Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 40, Detailed working estimate for Beautification of New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1330
Date: 25-04-2014
Rs: 2,000
Two Thousand Rupees**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 40, Detailed working estimate for Beautification of New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,000,000.0**
- (e). Amount of Bid Security:- **2% Rs: 20,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

Receipt No: **092**
Date: **24-04-2014**
Rs: **2,000**
Two Thousand Rupees


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 41, Detailed working estimate for Construction of CC Block from Bakhar Jamali road to House of Suhabat Sohail New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,500,000.0**
- (e). Amount of Bid Security:- **2% Rs: 30,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).
- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**
- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**
- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**
- (k). Time for Completion from written order of commence: - **03 Months**
- (l). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)
- Receipt No: **1357**
Date: **28-04-2014**
Rs: **3,000**
Three Thousand Rupees Only


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
- (b). Brief Description of Works:- **Work # 41, Detailed working estimate for Construction of CC Block from Bakhar Jamali road to House of Suhabat Sohail New Saeedabad Town.**
- (c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**
- (d). Estimated Cost:- **Rs: 1,500,000.0**

- (e). Amount of Bid Security:- **2% Rs: 30,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

- (f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).

- (g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)

- (h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**

- (i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**

- (j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**

- (k). Time for Completion from written order of commence: - **03 Months**

- (L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

- (m). Deposit Receipt No: Date: Amount:(in words and figures) **Receipt No: 1342
Date: 25-04-2014
Rs: 3,000
Three Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency:- **Administrator, Town Committee New Saeedabad**
(b). Brief Description of Works:- **Work # 41, Detailed working estimate for Construction of CC Block from Bakhar Jamali road to House of Suhabat Sohail New Saeedabad Town.**

(c). Procuring Agency's address:- **Town Committee New Saeedabad, District Matiari**

(d). Estimated Cost:- **Rs: 1,500,000.0**

(e). Amount of Bid Security:- **2% Rs: 30,000** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- **60 Days** (Not more than Ninety days).

(g). Security Deposit:- (including bids security):- **10%**
(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :- **Income Tax 6.50%**

(i). Deadline for Submission of Bids along with time :- **29.04.2014, at 2:00 PM**

(j). Venue, Time, and Date of Bid Opening:- **Town Committee New Saeedabad District Matiari,
Date: 29-04-2014
At 3:00 PM**

(k). Time for Completion from written order of commence: - **03 Months**

(L). Liquidity damages:- **0.07% of Bid Cost** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures) **Receipt No: 1313
Date: 24-04-2014
Rs: 3,000
Three Thousand Rupees Only**


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari

Bid Evaluation Report

- 1 Name of Procuring Agency Administrator, Town Committee New Saeedabad
No: TCS/77/2014, Dated: 07-03-2014
- 2 Tender Reference No. No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item Work #: 01 Detailed working estimate for Construction / repair / Renovation of Town Committee New Saeedabad.
- 4 Method of Procurement Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
- 5 Tender Published First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 6 Total Bid Documents Sold 03 Nos
- 7 Total Bids Received 03 Nos
- 8 Technical Bid Opening Date: (if applicable) 29-04-2014
- 9 No. of Bid Technically qualified (if applicable) 03 Nos
- 10 Bid (s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-04-2014
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					1,500,000		
1	2	3		4	5	6	7
1	M/S M Yaseen Kaka	Quoted Rate		1st	0.139%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval
		11.95% Below	1,497,910		Below		
		Total					
		1,497,910					
2	M/S Tufail Ahmed Soomro	Quoted Rate		2nd	-0.938%	Highest	Responsive
		11.00% Below	1,514,072		Above		
		Total					
		1,514,072					
3	M/S Ghulam Nabi Samoon	Quoted Rate		3rd	-0.258%	Highest	Responsive
		11.60% Below	1,503,864		Above		
		Total					
		1,503,864					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT


Name of Scheme: Work #: 01 Detailed working estimate for Construction / repair / Renovation of Town Committee New Saeedabad.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014
 Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014
 Amount of Tender: Rs: 1,500,000 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 20% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S M Yaseen Kaka	1,701,204	11.95% Below	203,294	-	1,497,910	1,701,204	-	172,807	1,874,011	374,802	1,499,209	1,500,000
02	M/S Tufail Ahmed Soomro	1,701,204	11.00% Below	187,132	-	1,514,072	1,701,204	-	172,807	1,874,011	374,802	1,499,209	1,500,000
03	M/S Ghulam Nabi Samoon	1,701,204	11.60% Below	197,340	-	1,503,864	1,701,204	-	172,807	1,874,011	374,802	1,499,209	1,500,000

Rate quoted by contractor There is 2,090 saving which is well within the permissible limit of estimate as such rate quoted by M/S M Yaseen Kaka 11.95% Below may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
- 2 Tender Reference No. **No: TCS/77/2014, Dated: 07-03-2014**
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item **Work #: 4 Detailed working estimate for Construction of Surface Drains for Soomra / Hajana Muhalla New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
- 5 Tender Published **First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.**
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 6 Total Bid Documents Sold **03 Nos**
- 7 Total Bids Received **03 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **02 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				1,000,000		
1	2	3	4	5	6	7
1	M/S Ghulam Hyder Chandio	Quoted Rate	1st	0.194%	Lowest	Reposive and with the provision of sanctioned estimated recon awarded for approval.
		9.90% Above 998,058		Belwo		
		Total 998,058				
2	M/S Shan Ali Construction Compnay	Quoted Rate	2nd	0.103%	Highest	Reposive
		10.00% Above 998,966		Above		
		Total 998,966				
3	M/S Sindhu Electric Works	Quoted Rate	3rd	0.013%	Highest	Reposive
		10.10% Above 999,874		Above		
		Total 999,874				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work #: 4 Detailed working estimate for Construction of Surface Drains for Soomra / Hajana Muhalla New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014


Amount of Tender Rs: 1,000,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 5% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Ghulam Hyder Chandio	908,151	9.90% Above	89,907	-	998,058	908,151	-	145,977	1,054,128	52,706	1,001,422	1,000,000
02	M/S Shan Ali Construction Comp	908,151	10.00% Above	90,815	-	998,966	908,151	-	145,977	1,054,128	52,706	1,001,422	1,000,000
03	M/S Sindhu Electric Works	908,151	10.10% Above	91,723	-	999,874	908,151	-	145,977	1,054,128	52,706	1,001,422	1,000,000

There is 1,942 saving which is well within the permissible limit of estimate as such rate quoted by Rate quoted by contractor 9.90% Above may please be approved. M/S Ghulam Hyder Chandio



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 5 Detailed working estimate for Construction of Surface @ Haji Kamil Khan Jamali Colony New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				2,000,000		
1	2	3	4	5	6	7
1	M/S N Z Engineering Company	Quoted Rate	1st	0.140%	Lowest	Reposive and with the provision of sanctioned estimated recommended for approval
		10.10% Above 1,997,195 Total 1,997,195		Belwo		
2	M/S Ghulam Hyder Chandio	Quoted Rate	2nd	0.004%	Highest	Reposive
		10.25% Above 1,999,916 Total 1,999,916		Above		
3	M/S Sadam Hussain & Co	Quoted Rate	3rd	-0.041%	Highest	Reposive
		10.30% Above 2,000,823 Total 2,000,823		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work #: 5 Detailed working estimate for Construction of Surface @ Haji Kamil Khan Jamali Colony New Saeedabad Town.

NIT Reference No: No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014

Amount of Tender Rs: 2,000,000 Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 5% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	
01	M/S N Z Engineering Company	1,813,983	10.10% Above	183,212	-	1,997,195	1,813,983	-	291,707	2,105,690	105,285	2,000,405	2,000,000
02	M/S Ghulam Hyder Chandio	1,813,983	10.25% Above	185,933	-	1,999,916	1,813,983	-	291,707	2,105,690	105,285	2,000,405	2,000,000
03	M/S Sadam Hussain & Co	1,813,983	10.30% Above	186,840	-	2,000,823	1,813,983	-	291,707	2,105,690	105,285	2,000,405	2,000,000

There is 2,805 saving which is well within the permissible limit of estimate as such rate quoted by

Rate quoted by contractor 10.10% Above may please be approved.

M/S N Z Engineering Company



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 06, Detailed working estimate for Construction of CC Block @ Haji Kamil Khan Jamali Colony New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014 & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 1,977,000	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S M Yaseen Kaka	Quoted Rate 31.20% Above 1,976,174	1st	0.042%	lowest	Accepted as per the process of sanctioned sanctioned re-estimated for approval.
		Total 1,976,174		Below		
2	M/S Ghulam Nabi Samoon	Quoted Rate 32.72% Above 1,999,068	2nd	-1.116%	Highest	Rejection
		Total 1,999,068		Above		
3	M/S Yaqoob Ali & Company	Quoted Rate 32.78% Above 1,999,972	3rd	1.162%	Highest	Rejection
		Total 1,999,972		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme **Work # 06, Detailed working estimate for Construction of CC Block @ Haji Kamil Khar Jamali Colony New Saeedabad Town.**

NIT Reference No: **No: TCS/77/2014, Dated: 07-03-2014** No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date **29-04-2014**

Bid Opening Date **29-04-2014**

Amount of Tender **Rs: 1,977,000**

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S M Vaseen Kaka	1,506,230	31.20% Above	469,944	-	1,976,174	1,506,230	38,766	647,443	2,192,439	215,367	1,977,072	1,977,000
02	M/S Ghulam Nabi Samoon	1,506,230	32.72% Above	492,838	-	1,999,068	1,506,230	38,766	647,443	2,192,439	215,367	1,977,072	1,977,000
03	M/S Yaqoob Ali & Company	1,506,230	32.78% Above	493,742	-	1,999,972	1,506,230	38,766	647,443	2,192,439	215,367	1,977,072	1,977,000

There is 826 saving which is well within the permissible limit of estimate as such rate quoted by M/S M Vaseen Kaka Rate quoted by contractor 31.20% Above may please be approved.


DISTRICT OFFICER TECHNICAL

Rural Development Department Matari


TOWN OFFICER

Town Committee New Saeedabad


ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- | | | | |
|--|--|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad | | |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 | | |
| 3 Tender Description/Name of work/Item | Work # 07, Detailed working estimate for Construction of CC Block Bashir Siyal Colony New Saeedabad Town. | | |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website, ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. | | |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014 | | |
| 6 Total Bid Documents Sold | 03 Nos | | |
| 7 Total Bids Received | 03 Nos | | |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 | | |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos | | |
| 10 Bid (s) Rejected: | 02 Nos | | |
| 11 Financial Bid Opening date: | 29-04-2014 | | |
| 12 Bid Evaluation Report: | | | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S N Z Engineering Company	Quoted Rate	1st	995,000	Lowest	Revised and with the provision for sanctioned estimated recommended for approval
		24.00% Above 990,992 Total 990,992		0.403% Below		
2	M/S Ghulam Nabi Samoon	Quoted Rate	2nd	0.400%	Highest	Revised
		25.00% Above 998,984 Total 998,984		Below		
3	M/S Sindu Electric Works	Quoted Rate	3rd	-0.481%	Highest	Revised
		25.10% Above 999,783 Total 999,783		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 07, Detailed working estimate for Construction of CC Block Bashir Sival Colony New Saeedabad Town.

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender


Rs: 995,000


Time Completion Period


03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S V Z Engineering Company	799,187	24.00% Above	191,805	-	990,992	799,187	-	306,274	1,105,461	110,545	994,915	995,000
02	M/S Ghulam Nab Saroon	799,187	25.00% Above	199,797	-	998,984	799,187	-	306,274	1,105,461	110,545	994,915	995,000
03	M/S Saeed Electric Works	799,187	25.10% Above	200,596	-	999,783	799,187	-	306,274	1,105,461	110,545	994,915	995,000

There is 4,008 saving which is well within the permissible limit of estimate as such rate quoted by M/S N Z Engineering Company Rate quoted by contractor 24.00% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Master


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 08, Detailed working estimate for Construction of CC Block @ Mehran Colony New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14 03 2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03 2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					989,000		
1	2	3		4	5	6	7
1	M/S NZ Engineering Company	Quoted Rate		1st	0.245%	Lowest	Responsive with the proposal of sanctioned estimated recommended for approval
		31.00% Above	986,579		Below		
		Total					
		986,579					
2	M/S Ghulam Nabi Samoon	Quoted Rate		2nd	1.073%	Highest	Responsive
		32.73% Above	999,608		Above		
		Total					
		999,608					
3	M/S Al-Madina Enterprises	Quoted Rate		3rd	-1.111%	Highest	Responsive
		32.78% Above	999,985		Above		
		Total					
		999,985					

Signature of the Members of the Committee



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme
NIT Reference No:
Bid Submission Date
Bid Opening Date
Amount of Tender

Work # 08, Detailed working estimate for Construction of CC Block @ Mehran Colony New Saeedabad Town.
No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014


29-04-2014
29-04-2014
Rs: 989,000


Time Completion Period


03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contingency	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S N Z Engineering Company	753,114	31.00% Above	233,465	-	986,579	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000
02	M/S Ghulam Nabi Samoon	753,114	32.73% Above	246,494	-	999,608	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000
03	M/S Al-Madina Enterprises	753,114	32.75% Above	246,871	-	999,985	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000

There is 2,421 saving which is well within the permissible limit of estimate as such rate quoted by M/S N Z Engineering Company Rate quoted by contractor 31.00% Above may please be approved.


DISTRICT OFFICER TECHNICAL
Rural Development Department, Malak


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | | | |
|---|--|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad | | |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 | | |
| 3 Tender Description/Name of work/Item | Work # 09, Detailed working estimate for Construction of C Block @ Umrani Muhalla New Saeedabad Town. | | |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. | | |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. | | |
| 6 Total Bid Documents Sold | 03 Nos | | |
| 7 Total Bids Received | 03 Nos | | |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 | | |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos | | |
| 10 Bid (s) Rejected: | 02 Nos | | |
| 11 Financial Bid Opening date: | 29-04-2014 | | |
| 12 Bid Evaluation Report: | | | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					800,000		
1	2	3		4	5	6	7
1	M/S Sadam Hussain & Company	Quoted Rate		1st	0.127%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		28.50% Above	798,984		Below		
		Total					
		798,985					
2	M/S Sarwary Construction Company	Quoted Rate		2nd	0.088%	Highest	Responsive
		28.55% Above	799,296		Above		
		Total					
		799,296					
3	M/S N Z Engineering Company	Quoted Rate		3rd	0.010%	Highest	Responsive
		28.65% Above	799,917		Above		
		Total					
		799,917					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 09, Detailed working estimate for Construction of CC Block @ Umrani Muhalla New Saeedabad Town.

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

Rs: 800,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Saddam Hussain & Company	621,778	28.50% Above	177,207	-	798,985	621,778	-	267,273	889,051	88,905	800,146	800,000
02	M/S Sarwary Construction Company	621,778	28.55% Above	177,518	-	799,296	621,778	-	267,273	889,051	88,905	800,146	800,000
03	M/S N Z Engineering Company	621,778	28.55% Above	178,135	-	799,917	621,778	-	267,273	889,051	88,905	800,146	800,000


There is 1.015 saving which is well within the permissible limit of estimate as such rate quoted by M/S Saddam Hussain & Company Rate quoted by contractor 28.50% Above may please be approved.


DISTRICT OFFICER TECHNICAL

Rura Development Department, Metla


TOWN OFFICER

Town Committee New Saeedabad


ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 10, Detailed working estimate for Construction of CC Block from House of Lalo Gujrati to Rasheed Anjum Outaque New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 5 Tender Published | |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					996,000		
1	2	3		4	5	6	7
1	M/S Faiz Mohammad & Company	Quoted Rate		1st	0.093%	Lowest	Responsive and with the provision of functions of estimate recommended for approval
		23.50% Above	995,074		Below		
		Total					
		995,074					
2	M/S N Z Engineering Company	Quoted Rate		2nd	-0.312%	Highest	Responsive
		24.00% Above	999,103		Above		
		Total					
		999,103					
3	M/S Sindhu Electric Works	Quoted Rate		3rd	0.392%	Highest	Responsive
		24.10% Above	999,908		Above		
		Total					
		999,908					

Signature of the Members of the Committee



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 10, Detailed working estimate for Construction of CC Block from House of Lalo Gujrati to Rasheed Anjum Outaque New Saeedabad T

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

RS: 996,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	SAV Amount
01	M/S Faiz Mohammad & Compan	805,728	23.50% Above	189,346	-	995,074	805,728	-	300,461	1,106,189	110,519	995,570	996,000
02	M/S N Z Engineering Company	805,728	24.00% Above	193,375	-	999,103	805,728	-	300,461	1,106,189	110,619	995,570	996,000
03	M/S Sindhu Electric Works	805,728	24.10% Above	194,180	-	999,908	805,728	-	300,451	1,106,189	110,619	995,570	996,000

There is 926 saving which is well within the permissible limit of estimate as such, rate quoted by M/S Faiz Mohammad & Company Rate quoted by contractor 23.50% Above may please be approved.

DISTRICT OFFICER TECHNICAL

Rural Development Department, Muzaffargarh

TOWN OFFICER

Town Committee New Saeedabad

ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
- 2 Tender Reference No. **No: TCS/77/2014, Dated: 07-03-2014**
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item **Work #: 11 Detailed working estimate for Remaining work of Meat and Fish Market New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
- 5 Tender Published **First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.**
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 6 Total Bid Documents Sold **03 Nos**
- 7 Total Bids Received **03 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **02 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 1,000,000	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S Sindhri Construction Company	<p style="text-align: center;">Quoted Rate</p> P.A At Par 291,935 P.B 9.00% Below 390,071 P.C 7.00% Below 313,382 Total 995,388	1st	0.461%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval
2	M/S N Z Engineering Company	<p style="text-align: center;">Quoted Rate</p> P.A 1.00% Above 294,854 P.B 8.90% Below 390,499 P.C 6.50% Below 315,067 Total 1,000,421	2nd	-0.042%	Highest	Responsive
3	M/S Al-Madina Enterprises	<p style="text-align: center;">Quoted Rate</p> P.A 1.50% Above 296,314 P.B 8.75% Below 391,142 P.C 6.45% Below 315,235 Total 1,002,692	3rd	-0.269%	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 11 Detailed working estimate for Remaining work of Meat and Fish Market New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 1,000,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Sindhri Construction Company	P.A	291,935	0.00%	At Par	-	291,935	291,935	-	291,935	29,194	262,741	
		P.B	428,649	9.00%	Below	38,578	390,071	428,649	26,021	475,343	45,467	429,876	1,000,000
		P.C	336,970	7.00%	Below	23,588	313,382	336,970	-	336,970	33,697	303,273	
		Total	1,057,554			62,166	995,388	1,057,554	26,021	1,104,248	108,358	995,890	1,000,000
02	M/S N Z Engineering Company	P.A	291,935	1.00%	Above	2,919	294,854	291,935	-	291,935	29,194	262,741	
		P.B	428,649	8.90%	Below	38,150	390,499	428,649	26,021	475,343	45,467	429,876	1,000,000
		P.C	336,970	6.50%	Below	21,903	315,067	336,970	-	336,970	33,697	303,273	
		Total	1,057,554			62,972	1,000,421	1,057,554	26,021	1,104,248	108,358	995,890	1,000,000
03	M/S Al-Madina Enterprises	P.A	291,935	1.50%	Above	4,379	296,314	291,935	-	291,935	29,194	262,741	
		P.B	428,649	8.75%	Below	37,507	391,142	428,649	26,021	475,343	45,467	429,876	1,000,000
		P.C	336,970	6.45%	Below	21,735	315,235	336,970	-	336,970	33,697	303,273	
		Total	1,057,554			63,620	1,002,692	1,057,554	26,021	1,104,248	108,358	995,890	1,000,000

There is 4.612 saving which is well within the permissible limit of estimate as such rate quoted by M/S Sindhri Construction Company
 Rate quoted by contractor Part-A 0.00% At Par Part-B 9.00% Below Part C 7.00% Below may please be approved.

(Signature)

DISTRICT OFFICER TECHNICAL

Rural Development Department, Matiar

(Signature)

TOWN OFFICER

Town Committee New Saeedabad

(Signature)

ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|---|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 12, Detailed working estimate for Construction of CC Block from House of Nazeer Khoso to Naik Mohammad New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03 2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29 03 2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11 04 2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					147,000		
1	2	3		4	5	6	7
1	M/S Al-Wahid & Compnay	Quoted Rate		1st	0.454%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval
		28.00% Above	146,332		Below		
		Total					
		146,332					
2	M/S Mumtaz Ali & Company	Quoted Rate		2nd	-1.397%	Highest	Responsive
		30.38% Above	149,053		Above		
		Total					
		149,053					
3	M/S Yaqoob Ali & Company	Quoted Rate		3rd	-1.428%	Highest	Responsive
		30.42% Above	149,099		Above		
		Total					
		149,099					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 12, Detailed working estimate for Construction of CC Block from House of Nazeer Khoso to Naik Mohammad New Saeedabad

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

Rs: 147,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ / Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Al-Wahid & Company	114,322	28.00% Above	32,010	-	146,332	114,322	-	48,430	162,752	16,275	146,477	147,000
02	M/S Mumtaz Ali & Company	114,322	30.38% Above	34,731	-	149,053	114,322	-	48,430	162,752	16,275	146,477	147,000
03	M/S Yaqoob Ali & Company	114,322	30.42% Above	34,777	-	149,099	114,322	-	48,430	162,752	16,275	146,477	147,000

There is 668 saving which is well within the permissible limit of estimate as such rate quoted by M/S Al-Wahid & Company
 Rate quoted by contractor 28.00% Above may please be approved.

DISTRICT OFFICER TECHNICAL

Rural Development Department, Muzaffargarh

TOWN OFFICER

Town Committee, New Saeedabad

ADMINISTRATOR

Town Committee, New Saeedabad

Bid Evaluation Report

- | | |
|---|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 13, Detailed working estimate for Construction of CC Block from House of Sain Bux to Alam New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03 2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03 2014, & Thenews Dated: 29-03 2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					496,000		
1	2	3		4	5	6	7
1	M/S Sarwary Construction Company	Quoted Rate		1st	0.047%	Lowest	Responsive and with the provision of variation estimated recommended for approval.
		24.00% Above	495,768		Below		
		Total					
		495,768					
2	M/S Al-Wahid & Company	Quoted Rate		2nd	0.566%	Highest	Responsive
		24.76% Above	498,807		Above		
		Total					
		498,807					
3	M/S Shan Ali Construction Company	Quoted Rate		3rd	0.622%	Highest	Responsive
		24.83% Above	499,087		Above		
		Total					
		499,087					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 13, Detailed working estimate for Construction of CC Block from House of Sain Bux to Alam New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014


Amount of Tender: Rs: 496,000


Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ / Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Sarwary Construction Comp	399,813	24.00% Above	55,955	-	495,768	399,813	-	151,288	551,101	55,110	495,991	496,000
02	M/S Al-Wahid & Company	399,813	24.75% Above	98,994	-	498,807	399,813	-	151,288	551,101	55,110	495,991	496,000
03	M/S Shan Ai Construction Comp	399,813	24.83% Above	99,274	-	499,087	399,813	-	151,288	551,101	55,110	495,991	496,000

There is 232 saving which is well within the permissible limit of estimate as such rate quoted by M/S Sarwary Construction Company
 Rate quoted by contractor 24.00% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Wafiqar


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 14, Detailed working estimate for Construction of CC Block from House of Malook Keerio to House of M Akram New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 02 Nos |
| 7 Total Bids Received | 02 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 02 Nos |
| 10 Bid (s) Rejected: | 01 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				100,000		
1	2	3	4	5	6	7
1	M/S Mumtaz Ali & Co	Quoted Rate 25.35% Above 99,025	1st	0.975%	Lowest	Responsive and with the provision of sanctioned estimated recommended For approval
		Total 99,025		Below		
2	M/S Yaqoob Ali & Co	Quoted Rate 25.60% Above 99,223	2nd	0.777%	Highest	Responsive
		Total 99,223		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 14, Detailed working estimate for Construction of CC Block from House of Malook Keerio to House of M Akram New Saeedabad Town.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014
 Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014
 Amount of Tender: Rs: 100,000 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount
1	2	3	4	5	6	7	8	9	10	11	12	13
01	M/S Mumtaz Ali & Co	78,999	25.35% Above	20,026	-	99,025	78,999	-	32,966	111,965	11,197	100,000
02	M/S Yaqoob Ali & Co	78,999	25.60% Above	20,224	-	99,223	78,999	-	32,966	111,965	11,197	100,000

There is 975 saving which is well within the permissible limit of estimate as such rate quoted by M/S Mumtaz Ali & Co
 Rate quoted by contractor 25.35% Above may please be approved.



DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari



TOWN OFFICER
 Town Committee New Saeedabad



ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 15, Detailed working estimate for Construction of CC Block from House of Daim to Riaz Punjabi New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 02 Nos |
| 7 Total Bids Received | 02 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 02 Nos |
| 10 Bid (s) Rejected: | 01 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				97,300		
1	2	3	4	5	6	7
1	M/S Yaqoob Ali & Compnay	Quoted Rate	1st	0.138%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		28.00% Above 97,166		Below		
		Total				
		97,166				
2	M/S Mumtaz Ali & Co	Quoted Rate	2nd	-1.953%	Highest	Responsive
		30.68% Above 99,200		Above		
		Total				
		99,200				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 15, Detailed working estimate for Construction of CC Block from House of Daim to Riaz Punja bi New Saeedabad Town.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014
 Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014
 Amount of Tender: Rs: 97,300 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Yaqoob Ali & Compnay	75,911	28.00% Above	21,255	-	97,166	75,911	-	32,131	108,042	10,804	97,238	97,300
02	M/S Murmtaz Ali & Co	75,911	30.68% Above	23,289	-	99,200	75,911	-	32,131	108,042	10,804	97,238	97,300

There is 134 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Compnay
 Rate quoted by contractor 28.00% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 16 Detailed working estimate for Construction of Surface From Mehran Colony to Shop of Dost Ali Umrani New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 5 Tender Published | 03 Nos |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				700,000		
1	2	3	4	5	6	7
1	M/S Sindhri Construction Company	Quoted Rate	1st	0.266%	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval.
		13.80% Above 698,139				
		Total				
		698,139			Below	
2	M/S N Z Engineering Company	Quoted Rate	2nd	0.178%	Highest	Responsive
		13.90% Above 698,753				
		Total			Above	
		698,753				
3	M/S Sharafuddin & Company	Quoted Rate	3rd	0.134%	Highest	Responsive
		13.95% Above 699,059				
		Total			Above	
		699,059				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 16 Detailed working estimate for Construction of Surface From Mehran Colony to Shop of Dost Ali Umrani New Saeedabad Town.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 700,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOC/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 5% / 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Sindhri Construction Compa	613,479	13.80% Above	84,660	-	698,139	613,479	-	134,684	748,163	49,701	698,462	700,000
02	M/S N Z Engineering Company	613,479	13.90% Above	85,274	-	698,753	613,479	-	134,684	748,163	49,701	698,462	700,000
03	M/S Sharafuddin & Company	613,479	13.95% Above	85,580	-	699,059	613,479	-	134,684	748,163	49,701	698,462	700,000

There is 1.861 saving which is well within the permissible limit of estimate as such rate quoted by M/S Sindhri Construction Company
 Rate quoted by contractor 13.80% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
- 2 Tender Reference No. **No: TCS/77/2014, Dated: 07-03-2014**
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item **Work #: 17 Detailed working estimate for Construction of Surface Drains for Mehran Colony New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
- 5 Tender Published **First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.**
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 6 Total Bid Documents Sold **02 Nos**
- 7 Total Bids Received **02 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **01 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				100,000		
1	2	3	4	5	6	7
1	M/S Sadam Hussain & Company	Quoted Rate	1st	0.444%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		6.00% Above 99,556				
		Total				
		99,556			Below	
2	M/S Al-Wahid & Co	Quoted Rate	2nd	0.303%	Highest	Responsive
		6.15% Above 99,697				
		Total			Above	
		99,697				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work #: 17 Detailed working estimate for Construction of Surface Drains for Mehran Colony New Saeedabad Town.

NIT Reference No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014


Amount of Tender Rs: 100,000 Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 5% Below	Net Amount
1	2	3	4	5	6	7	8	9	10	11	12	13
01	M/S Sadam Hussain & Company	93,921	6.00% Above	5,635	-	99,556	93,921	-	11,464	105,385	5,269	100,116
02	M/S Al-Wahid & Co	93,921	6.15% Above	5,776	-	99,697	93,921	-	11,464	105,385	5,269	100,116

Rate quoted by contractor There is 444 saving which is well within the permissible limit of estimate as such rate quoted by M/S Sadam Hussain & Company may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 18, Detailed working estimate for Providing Bricks Pavement from House of Dilshad Abbasi to Water Course New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				1,000,000		
1	2	3	4	5	6	7
1	M/S Aijaz Kaka	Quoted Rate 32.00% Above 998,951	1st	0.105%	Lowest	Responsive and with the provision of sanctioned estimated recommended. for approval.
		Total 998,951		Below		
2	M/S M Yaseen Domki	Quoted Rate 32.10% Above 999,708	2nd	0.029%	Highest	Responsive
		Total 999,708		Above		
3	M/S N Z Engineering Company	Quoted Rate 32.15% Above 1,000,086	3rd	-0.009%	Highest	Responsive
		Total 1,000,086		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 18, Detailed working estimate for Providing Bricks Pavement from House of Dilshad Abbasi to Water Course New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 1,000,000 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of carriage	Total Col 8 to 10	Deduction 5% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Aijaz Kaka	756,781	32.00% Above	242,170	-	998,951	756,781	19,641	276,958	1,053,380	51,687	1,001,693	1,000,000
02	M/S M Yaseen Domki	756,781	32.10% Above	242,927	-	999,708	756,781	19,641	276,958	1,053,380	51,687	1,001,693	1,000,000
03	M/S N Z Engineering Company	756,781	32.15% Above	243,305	-	1,000,086	756,781	19,641	276,958	1,053,380	51,687	1,001,693	1,000,000

There is 1,049 saving which is well within the permissible limit of estimate as such rate quoted by M/S Aijaz Kaka
 Rate quoted by contractor 32.00% Above may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 19 Detailed working estimate for Repair of Renovation of Press Club New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 02 Nos |
| 7 Total Bids Received | 02 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 02 Nos |
| 10 Bid (s) Rejected: | 01 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				200,000		
1	2	3	4	5	6	7
1	M/S Mumtaz Ali & Co	Quoted Rate	1st	0.731%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		10.50% Above 198,538		Below		
		Total				
		198,538				
2	M/S Al-wahid & Co	Quoted Rate	2nd	0.282%	Highest	Responsive
		11.00% Above 199,436		Above		
		Total				
		199,436				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT


Name of Scheme Work #: 19 Detailed working estimate for Repair of Renovation of Press Club New Saeedabad Town.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014No: TCS/87/2014, Dated: 24-03-2014
 Bid Submission Date 29-04-2014
 Bid Opening Date 29-04-2014
 Amount of Tender Rs: 200,000 Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction				
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 0% Below	Net Amount
1	2	3	4	5	6	7	8	9	10	11	12	13
01	M/S Mumtaz Ali & Co	179,672	10.50% Above	18,866	-	198,538	179,672	-	19,345	199,017	-	199,017
02	M/S Al-wahid & Co	179,672	11.00% Above	19,764	-	199,436	179,672	-	19,345	199,017	-	199,017


There is 1,462 saving which is well within the permissible limit of estimate as such rate quoted by M/S Mumtaz Ali & Co
 Rate quoted by contractor 10.50% Above may please be approved.



DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari



TOWN OFFICER
 Town Committee New Saeedabad



ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 21 Detailed working estimate for providing and fixing street lights for various streets and Main Road New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 1,000,000	Reason for acceptance / rejection	Remarks												
1	2	3	4	5	6	7												
1	M/S Zahid Hussain	<p>Quoted Rate</p> <table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 5%;">S.I</td> <td style="width: 15%;">11.00%</td> <td style="width: 15%;">Below</td> <td style="width: 15%;">250,797</td> </tr> <tr> <td>N.S.I</td> <td></td> <td>At Par</td> <td>746,300</td> </tr> <tr> <td colspan="3">Total</td> <td>997,097</td> </tr> </table>	S.I	11.00%	Below	250,797	N.S.I		At Par	746,300	Total			997,097	1st	0.290%	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval
S.I	11.00%	Below	250,797															
N.S.I		At Par	746,300															
Total			997,097															
2	M/S Ever Green Entreprises	<p>Quoted Rate</p> <table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 5%;">S.I</td> <td style="width: 15%;">10.60%</td> <td style="width: 15%;">Below</td> <td style="width: 15%;">251,924</td> </tr> <tr> <td>N.S.I</td> <td></td> <td>At Par</td> <td>746,300</td> </tr> <tr> <td colspan="3">Total</td> <td>998,224</td> </tr> </table>	S.I	10.60%	Below	251,924	N.S.I		At Par	746,300	Total			998,224	2nd	0.178%	Highest	Responsive
S.I	10.60%	Below	251,924															
N.S.I		At Par	746,300															
Total			998,224															
3	M/S Khan Electric Works	<p>Quoted Rate</p> <table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 5%;">S.I</td> <td style="width: 15%;">10.30%</td> <td style="width: 15%;">Below</td> <td style="width: 15%;">252,769</td> </tr> <tr> <td>N.S.I</td> <td></td> <td>At Par</td> <td>746,300</td> </tr> <tr> <td colspan="3">Total</td> <td>999,069</td> </tr> </table>	S.I	10.30%	Below	252,769	N.S.I		At Par	746,300	Total			999,069	3rd	0.093%	Highest	Responsive
S.I	10.30%	Below	252,769															
N.S.I		At Par	746,300															
Total			999,069															

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matlari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 21 Detailed working estimate for providing and fixing street lights for various streets and Main Road New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 1,000,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	
		S.I	281,794	11.00% Below	30,997	-	281,794	-	-	281,794	28,179	253,615	
		N.S.I	746,300	0.00% At Par	-	-	746,300	-	-	746,300	-	746,300	
		Total	1,028,094		30,997		1,028,094			1,028,094	28,179	999,915	
01	M/S Zahid Hussain	S.I	281,794	10.60% Below	29,870	-	281,794	-	-	281,794	28,179	253,615	
		N.S.I	746,300	0.00% At Par	-	-	746,300	-	-	746,300	-	746,300	
		Total	1,028,094		29,870		1,028,094			1,028,094	28,179	999,915	
02	M/S Ever Green Enterprises	S.I	281,794	10.30% Below	29,025	-	281,794	-	-	281,794	28,179	253,615	
		N.S.I	746,300	0.00% At Par	-	-	746,300	-	-	746,300	-	746,300	
		Total	1,028,094		29,870		1,028,094			1,028,094	28,179	999,915	
03	M/S Khan Electric Works	S.I	281,794	10.30% Below	29,025	-	281,794	-	-	281,794	28,179	253,615	
		N.S.I	746,300	0.00% At Par	-	-	746,300	-	-	746,300	-	746,300	
		Total	1,028,094		29,025		1,028,094			1,028,094	28,179	999,915	

There is 2,903 saving which is well within the permissible limit of estimate as such rate quoted by M/S Zahid Hussain

Rate quoted by contractor Schedule Item 11.00% Below may please be approved.


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
- 2 Tender Reference No. **No: TCS/77/2014, Dated: 07-03-2014**
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item **Work #: 22 Detailed working estimate for Beautification of Suriah Badshah Public Park New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
- 5 Tender Published **First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.**
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 6 Total Bid Documents Sold **03 Nos**
- 7 Total Bids Received **03 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **02 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 500,000	Reason for acceptance / rejection	Remarks		
1	2	3	4	5	6	7		
1	M/S Al-Madina Enterprises	Quoted Rate		1st	0.248%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval	
		P.A	7.30% Above					205,589
		P.B	1.00% Below					293,171
		Total						498,760
2	M/S Shan Ali Construction Company	Quoted Rate		2nd	-0.020%	Highest	Responsive	
		P.A	8.00% Above					206,930
		P.B	1.00% Below					293,171
		Total						500,101
3	M/S Al-Wahid & Co	Quoted Rate		3rd	0.100%	Highest	Responsive	
		P.A	7.30% Above					205,589
		P.B	0.75% Below					293,911
		Total						499,500

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 22 Detailed working estimate for Beautification of Suriah Badshah Public Park New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014


Amount of Tender: Rs: 500,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 20% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	14
		P.A	191,602	7.30% Above	13,987	-	205,589	191,602	-	14,884	206,486	-	206,486
		P.B	296,132	1.00% Below	2,961	-	293,171	296,132	-	70,685	366,817	73,363	293,454
		Total	487,734		16,948	-	498,760	487,734	85,569	573,303	73,363	499,940	500,000
		P.A	191,602	8.00% Above	15,328	-	206,930	191,602	-	-	191,602	-	191,602
		P.B	296,132	1.00% Below	2,961	-	293,171	296,132	-	293,454	589,586	73,363	516,223
		Total	487,734		18,289	-	500,101	487,734	293,454	781,188	73,363	707,825	500,000
		P.A	191,602	7.30% Above	13,987	-	205,589	191,602	-	-	191,602	-	191,602
		P.B	296,132	0.75% Below	2,221	-	293,911	296,132	-	296,132	296,132	73,363	222,769
		Total	487,734		16,208	-	499,500	487,734	-	487,734	73,363	414,371	500,000

There is 1,240 saving which is well within the permissible limit of estimate as such rate quoted by M/S Al-Madina Enterprises

Rate quoted by contractor Part-A 7.30% Above Part-B 1.00% Below may please be approved.



DISTRICT OFFICER TECHNICAL

Rural Development Department Matiari



TOWN OFFICER

Town Committee New Saeedabad



ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saheedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 23, Detailed working estimate for Repair & Maintenance of Main Road New Saheedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 5 Tender Published | |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					495,000		
1	2	3		4	5	6	7
1	M/S Sadam Hussain & Co	Quoted Rate		1st	0.136%	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval
		5.60% Below	494,327				
		Total	494,327	Below			
2	M/S Al-Madina Enterprises	Quoted Rate		2nd	-0.975%	Highest	Responsive
		4.55% Below	499,826				
		Total	499,826	Above			
3	M/S Moula Bux Leghari	Quoted Rate		3rd	-0.869%	Highest	Responsive
		4.65% Below	499,302				
		Total	499,302	Above			

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saheedabad


ADMINISTRATOR
Town Committee New Saheedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 23, Detailed working estimate for Repair & Maintenance of Main Road New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 495,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Diff: of Bitumen	Total Col 8 to 10	Deduction 8% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	14
01	M/S Sadam Hussain & Co	523,652	5.60% Below	29,325	-	494,327	523,652	-	12,774	536,426	41,892	494,534	495,000
02	M/S Al-Madina Enterprises	523,652	4.55% Below	23,826	-	499,826	523,652	-	12,774	536,426	41,892	494,534	495,000
03	M/S Moula Bux Leghari	523,652	4.65% Below	24,350	-	499,302	523,652	-	12,774	536,426	41,892	494,534	495,000

There is 673 saving which is well within the permissible limit of estimate as such rate quoted by **M/S Sadam Hussain & Co**

Rate quoted by contractor 5.60% Below may please be approved.



DISTRICT OFFICER TECHNICAL

Rural Development Department Matiari



TOWN OFFICER

Town Committee New Saeedabad



ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|---|---|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 24, Detailed working estimate for construction of CC Topping for Street No/ 01 @ New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					541,000		
1	2	3		4	5	6	7
1	M/S Sindhri Construction Company	Quoted Rate		1st	0.238%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		21.70% Above	539,714				
		Total					
		539,714					
2	M/S Sarwary Construction Company	Quoted Rate		2nd	0.156%	Highest	Responsive
		21.80% Above	540,157				
		Total					
		540,157					
3	M/S Mumtaz Ali & Company	Quoted Rate		3rd	0.074%	Highest	Responsive
		21.90% Above	540,601				
		Total					
		540,601					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 24, Detailed working estimate for construction of CC Topping for Street No/ 01 @ New Saeedabad Town.
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014
 Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014
 Amount of Tender: Rs: 541,000 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	14
01	M/S Sindhri Construction Compa	443,479	21.70% Above	96,235	-	539,714	443,479	-	157,794	601,273	60,127	541,146	541,000
02	M/S Sarwary Construction Comp	443,479	21.80% Above	96,678	-	540,157	443,479	-	157,794	601,273	60,127	541,146	541,000
03	M/S Mumtaz Ali & Company	443,479	21.90% Above	97,122	-	540,601	443,479	-	157,794	601,273	60,127	541,146	541,000

Rate quoted by contractor There is 1,286 saving which is well within the permissible limit of estimate as such rate quoted by **M/S Sindhri Construction Company** may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
- 2 Tender Reference No. **No: TCS/77/2014, Dated: 07-03-2014**
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item **Work # 25, Detailed working estimate for Construction of CC Topping for Abdul Ghaffar Kaka Street New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
- 5 Tender Published **First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.**
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 6 Total Bid Documents Sold **02 Nos**
- 7 Total Bids Received **02 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **02 Nos**
- 10 Bid (s) Rejected: **01 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				165,000		
1	2	3	4	5	6	7
1	M/S Yaqoob Ali & Co	Quoted Rate	1st	0.377%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		22.00% Above 164,378		Below		
		Total 164,378				
2	M/S Mumtaz Ali & Co	Quoted Rate	2nd	0.295%	Highest	Responsive
		22.10% Above 164,513		Above		
		Total 164,513				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work # 25, Detailed working estimate for Construction of CC Topping for Abdul Ghaffar Kaka Street New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014

Amount of Tender Rs: 165,000 Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Yaqoob Ali & Co	134,736	22.00% Above	29,642	-	164,378	134,736	-	48,893	183,629	18,363	165,266	165,000
02	M/S Mumtaz Ali & Co	134,736	22.10% Above	29,777	-	164,513	134,736	-	48,893	183,629	18,363	165,266	165,000

There is 622 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Co
 Rate quoted by contractor 22.00% Above may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 26, Detailed working estimate for construction of CC Topping for Soomra Muhalla from Rajib Shop to Mochi Masjid New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				184,000		
1	2	3	4	5	6	7
1	M/S Yaqoob Ali & Co	Quoted Rate 21.00% Above 183,108	1st	0.485%	Lowest	Responsive and with the provision of sanctioned estimated recommended. for approval.
		Total 183,108		Below		
2	M/S Sadam Hussain & Co	Quoted Rate 21.20% Above 183,411	2nd	0.320%	Highest	Responsive
		Total 183,411		Above		
3	M/S Al-Wahid & Co	Quoted Rate 21.30% Above 183,562	3rd	0.238%	Highest	Responsive
		Total 183,562		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work #: 26, Detailed working estimate for construction of CC Topping for Soomra Muhalla from Rajib Shop to Mochi Masjid New Saeedabad T

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

Rs: 184,000


Time Completion Period


03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Yaqoob Ali & Co	151,329	21.00% Above	31,779	-	183,108	151,329	-	52,549	203,878	20,388	183,490	184,000
02	M/S Saddam Hussain & Co	151,329	21.20% Above	32,082	-	183,411	151,329	-	52,549	203,878	20,388	183,490	184,000
03	M/S Al-Wahid & Co	151,329	21.30% Above	32,233	-	183,562	151,329	-	52,549	203,878	20,388	183,490	184,000

There is 892 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Co Rate quoted by contractor 21.00% Above may please be approved.


DISTRICT OFFICER TECHNICAL
Rural Development Department Matari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

Administrator, Town Committee New Saeedabad

No: TCS/77/2014, Dated: 07-03-2014

No: TCS/87/2014, Dated: 24-03-2014

Work # 27, Detailed working estimate for Construction of CC Topping for Soomar Kori Street New Saeedabad Town.

Single Stage One Envelop Procedure

SPPRA Website, ID Sr No: 19304, Dated: 11-03-2014

Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.

First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014,

& Thenews Dated: 29-03-2014.

2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.

03 Nos
03 Nos

29-04-2014

03 Nos

02 Nos

29-04-2014

1 Name of Procuring Agency

2 Tender Reference No.

3 Tender Description/Name of work/Item

4 Method of Procurement

5 Tender Published

6 Total Bid Documents Sold

7 Total Bids Received

8 Technical Bid Opening Date: (if applicable)

9 No. of Bid Technically qualified (if applicable)

10 Bid (s) Rejected:

11 Financial Bid Opening date:

12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 232,000	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S Yaqoob Ali & Co	Quoted Rate Above 22.30% 230,920	1st	0.466% Below	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
2	M/S Muntaz Ali & Co	Quoted Rate Above 22.40% 231,108	2nd	0.384% Above	Highest	Responsive
3	M/S Sadam Hussain & Co	Quoted Rate Above 22.50% 231,297	3rd	0.303% Above	Highest	Responsive
		Total 231,297				

Signature of the Members of the Committee

DISTRICT OFFICER TECHNICAL
Rural Development Department Matari

TOWN OFFICER

Town Committee New Saeedabad

ADMINISTRATOR

Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 27, Detailed working estimate for Construction of CC Topping for Soommar Kori Street New Saeedabad Town.

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

Rs: 232,000


Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount	
1		2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Yaqoob Ali & Co	188,814	22.30% Above	42,106	-	230,920	188,814	-	68,535	257,349	25,735	231,614	232,000	
02	M/S Mumtaz Ali & Co	188,814	22.40% Above	42,294	-	231,108	188,814	-	68,535	257,349	25,735	231,614	232,000	
03	M/S Saddam Hussain & Co	188,814	22.50% Above	42,483	-	231,297	188,814	-	68,535	257,349	25,735	231,614	232,000	

There is 1,080 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Co
 Rate quoted by contractor 22.30% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad


Bid Evaluation Report

- 1 Name of Procuring Agency Administrator, Town Committee New Saeedabad
- 2 Tender Reference No. No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014
- 3 Tender Description/Name of work/Item Topping from Mochi Masjid to Minor Khaskhalli Muhalla New Saeedabad Town.
- 4 Method of Procurement Single Stage One Envelop Procedure
SPPRA Website, ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
5 Tender Published First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 6 Total Bid Documents Sold 03 Nos
- 7 Total Bids Received 03 Nos
- 8 Technical Bid Opening Date: (if applicable) 29-04-2014
- 9 No. of Bid Technically qualified (if applicable) 03 Nos
- 10 Bid (s) Rejected: 02 Nos
- 11 Financial Bid Opening date: 29-04-2014
- 12 Bid Evaluation Report:


Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated		Reason for acceptance / rejection	Remarks
				5	275,000		
1	2	3	4	5	6	7	
1	M/S Mumtaz Ali & Co	Quoted Rate 23.10% Above 273,341	1st	Below	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.	
2	M/S Moula Bux Leghari	Quoted Rate 23.20% Above 273,563	2nd	Above	Highest	Responsive	
3	M/S Aijaz Kaka & Co	Quoted Rate 23.30% Above 273,785	3rd	Above	Highest	Responsive	
		Total 273,785					

Signature of the Members of the Committee

DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad



COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # : 28, Detailed working estimate for construction of CC Topping from Mochi Masjid to Minor Khaskhali Muhalla New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 275,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	
01	M/S Mumtaz Ali & Co	222,048	23.10% Above	51,293	-	273,341	222,048	-	83,820	305,868	30,587	275,000	
02	M/S Moola Bux Leghari	222,048	23.20% Above	51,515	-	273,563	222,048	-	83,820	305,868	30,587	275,000	
03	M/S Aijaz Kaka & Co	222,048	23.30% Above	51,737	-	273,785	222,048	-	83,820	305,868	30,587	275,000	

There is 1.659 saving which is well within the permissible limit of estimate as such rate quoted by **M/S Mumtaz Ali & Co**

Rate quoted by contractor 23.10% Above may please be approved.



DISTRICT OFFICER TECHNICAL

Rural Development Department Matiari



TOWN OFFICER

Town Committee New Saeedabad



ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|---|--|
| <p>1 Name of Procuring Agency</p> <p>2 Tender Reference No.</p> <p>3 Tender Description/Name of work/Item</p> <p>4 Method of Procurement</p> <p>5 Tender Published</p> <p>6 Total Bid Documents Sold</p> <p>7 Total Bids Received</p> <p>8 Technical Bid Opening Date: (if applicable)</p> <p>9 No. of Bid Technically qualified (if applicable)</p> <p>10 Bid (s) Rejected:</p> <p>11 Financial Bid Opening date:</p> <p>12 Bid Evaluation Report:</p> | <p>Administrator, Town Committee New Saeedabad</p> <p>No: TCS/77/2014, Dated: 07-03-2014</p> <p>No: TCS/87/2014, Dated: 24-03-2014</p> <p>Work # 29, Detailed working estimate for Maintenance / repair & Earth Filling for Main Eid Gah Ward No: 02 New Saeedabad Town.</p> <p>Single Stage One Envelop Procedure</p> <p>SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014</p> <p>Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.</p> <p>First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.</p> <p>2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.</p> <p>03 Nos</p> <p>03 Nos</p> <p style="text-align: right;">29-04-2014</p> <p style="text-align: right;">03 Nos</p> <p style="text-align: right;">02 Nos</p> <p style="text-align: right;">29-04-2014</p> |
|---|--|

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 2,000,000	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S M Yaseen Kaka	Quoted Rate P.A 97.00% Above 1,141,396 P.B 5.00% Above 854,780 <hr/> Total 1,996,176	1st	0.191%	Lowest	Responsive and with fee provision of sanctioned estimated recommended for approval.
2	M/S Yaqoob Ali & Co	Quoted Rate P.A 97.50% Above 1,144,293 P.B 4.90% Above 853,966 <hr/> Total 1,998,259	2nd	0.087%	Highest	Responsive
3	M/S M Yaseen Domki	Quoted Rate P.A 97.75% Above 1,145,742 P.B 4.85% Above 853,559 <hr/> Total 1,999,300	3rd	0.035%	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 29, Detailed working estimate for Maintenance / repair & Earth Filling for Main Eid Gah Ward No: 02 New Saeedabad Town.

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014; No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

Rs: 2,000,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule A	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of carriage	Total Col 8 to 10	Deduction 20% Below	Net Amount	Say Amount		
01	M/S M/ Yaseen Kaka	P.A	579,389	97.00% Above	562,007	-	1,144,395	579,389	39,209	802,797	1,421,395	276,437	1,144,958	2,000,000	
		P.B	824,076	5.00% Above	40,704	-	854,780	814,076	-	40,615	854,691	-	854,691		
		Total	1,393,465		602,711		1,996,176	1,393,465	39,209	843,412	2,276,086	276,437	1,999,649	2,000,000	
02	M/S Yacooob Ali & Co	P.A	579,389	97.50% Above	564,904	-	1,144,293	579,389	39,209	802,797	1,421,395	276,437	1,144,958	2,000,000	
		P.B	814,076	4.90% Above	39,890	-	853,966	814,076	-	40,615	854,691	-	854,691		
		Total	1,393,465		604,794		1,998,259	1,393,465	39,209	843,412	2,276,086	276,437	1,999,649	2,000,000	
03	M/S M/ Yaseen Domki	P.A	579,389	97.75% Above	566,353	-	1,145,742	579,389	39,209	802,797	1,421,395	276,437	1,144,958	2,000,000	
		P.B	814,076	4.85% Above	39,483	-	853,559	814,076	-	40,615	854,691	-	854,691		
		Total	1,393,465		605,835		1,999,300	1,393,465	39,209	843,412	2,276,086	276,437	1,999,649	2,000,000	

There is 3,824 saving which is well within the permissible limit of estimate as such rate quoted by M/S M/ Yaseen Kaka

Rate quoted by contractor Part-A 97.00% Above Part-B 5.00% Below may please be approved.

DISTRICT OFFICER TECHNICAL

Kura Development Department Mastari

TOWN OFFICER

Town Committee New Saeedabad

ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- 1 Name of Procuring Agency **Administrator, Town Committee New Saeedabad**
 No: TCS/77/2014, Dated: 07-03-2014
- 2 Tender Reference No. **No: TCS/87/2014, Dated: 24-03-2014**
- 3 Tender Description/Name of work/Item **Work # 30, Detailed working estimate for Construction of CC Topping from House of Wali Mohammad to Ghous Ali Shah Banglow New Saeedabad Town.**
- 4 Method of Procurement **Single Stage One Envelop Procedure**
 SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
 Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
 First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
 2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014.
- 5 Tender Published
- 6 Total Bid Documents Sold **03 Nos**
- 7 Total Bids Received **03 Nos**
- 8 Technical Bid Opening Date: (if applicable) **29-04-2014**
- 9 No. of Bid Technically qualified (if applicable) **03 Nos**
- 10 Bid (s) Rejected: **02 Nos**
- 11 Financial Bid Opening date: **29-04-2014**
- 12 Bid Evaluation Report:

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					283,500		
1	2	3		4	5	6	7
1	M/S Sadam Hussain & Co	Quoted Rate		1st	0.521%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		22.10% Above	282,023		Below		
		Total	282,023				
2	M/S Yaqoob Ali & Co	Quoted Rate		2nd	0.480%	Highest	Responsive
		22.15% Above	282,138		Above		
		Total	282,138				
3	M/S Al-Wahid & Co	Quoted Rate		3rd	0.464%	Highest	Responsive
		22.17% Above	282,185		Above		
		Total	282,185				

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 30, Detailed working estimate for Construction of CC Topping from House of Wali Mohammad to Ghous Ali Shah Banglow New Saeeda

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 283,500


Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	14
01	M/S Sadam Hussain & Co	230,977	22.10% Above	51,046	-	282,023	230,977	-	83,824	314,801	31,480	283,321	283,500
02	M/S Yaqoob Ali & Co	230,977	22.15% Above	51,161	-	282,138	230,977	-	83,824	314,801	31,480	283,321	283,500
03	M/S Al-Wahid & Co	230,977	22.17% Above	51,208	-	282,185	230,977	-	83,824	314,801	31,480	283,321	283,500

There is 1,477 saving which is well within the permissible limit of estimate as such rate quoted by M/S Sadam Hussain & Co
 Rate quoted by contractor 22.10% Above may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 31, Detailed working estimate for Construction of CC Topping From Ghous Ali Shah Banglow to Anjuman New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				81,000		
1	2	3	4	5	6	7
1	M/S Yaqoob Ali & Co	Quoted Rate 20.30% Above 79,391	1st	1.987%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval.
		Total 79,391		Below		
2	M/S Sadam Hussain & Co	Quoted Rate 20.35% Above 79,424	2nd	1.946%	Highest	Responsive
		Total 79,424		Above		
3	M/S Al-Wahid & Co	Quoted Rate 20.45% Above 79,490	3rd	1.864%	Highest	Responsive
		Total 79,490		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 31, Detailed working estimate for Construction of CC Topping From Ghous Ali Shah Banglow to Anjuman New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 81,000

Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation				As per Contract Provision / Technical Sanction							
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
1	2	3	4	5	6	7	8	9	10	11	12	13	
01	M/S Yaqoob Ali & Co	65,994	20.30% Above	13,397	-	79,391	65,994	-	23,960	89,954	8,995	80,959	81,000
02	M/S Sadam Hussain & Co	65,994	20.35% Above	13,430	-	79,424	65,994	-	23,960	89,954	8,995	80,959	81,000
03	M/S Al-Wahid & Co	65,994	20.45% Above	13,496	-	79,490	65,994	-	23,960	89,954	8,995	80,959	81,000

There is 1,609 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Co
 Rate quoted by contractor 20.30% Above may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 32, Detailed working estimate for Construction of CC Topping from House of Ranjho Rind to House of Ali Hassan Malik New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					1,500,000		
1	2	3		4	5	6	7
1	M/S Ali Hassan & Co	Quoted Rate		1st	0.123%	Lowest	Responsive and with the provision of vouchers recommended for approval
		27.90% Above	1,498,152				
		Total					
		1,498,152					
2	M/S Sadam Hussain & Co	Quoted Rate		2nd	0.084%	Highest	Responsive
		27.95% Above	1,498,737				
		Total					
		1,498,737					
3	M/S N Z Engineering Company	Quoted Rate		3rd	0.045%	Highest	Responsive
		28.00% Above	1,499,323				
		Total					
		1,499,323					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 32, Detailed working estimate for Construction of CC Topping from House of Ranjho Rind to House of Ali Hassan Malik New Saeeda
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 1,500,000 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	N/S Al- Hassan & Co	1,171,346	27.90% Above	326,806	-	1,498,152	1,171,346	29,452	464,872	1,665,670	163,622	1,502,048	1,500,000
02	M/S Saqam Hussain & Co	1,171,346	27.95% Above	327,391	-	1,498,737	1,171,346	29,452	464,872	1,665,670	163,622	1,502,048	1,500,000
03	M/S VZ Engineering Company	1,171,346	28.00% Above	327,977	-	1,499,323	1,171,346	29,452	464,872	1,665,670	163,622	1,502,048	1,500,000

There is 1.848 saving which is well within the permissible limit of estimate as such rate quoted by M/S Ali Hassan & Co
 Rate quoted by contractor 27.90% Above may please be approved.


 DISTRICT OFFICER TECHNICAL
 Rural Development Department Malir

 TOWN OFFICER
 Town Committee New Saeeda

 ADMINISTRATOR
 Town Committee New Saeeda

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 33 Detailed working estimate for Construction of Surface i/c Brick Pavement from AMRDOW Office to House of Ali Khokhar New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14 03 2014, & Thenews Dated: 14 03 2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29 03 2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11 04 2014, & Thenews Dated: 11 04 2014. |
| 6 Total Bid Documents Sold | 02 Nos |
| 7 Total Bids Received | 02 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 02 Nos |
| 10 Bid (s) Rejected: | 01 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S Aijaz Kaka	Quoted Rate 16.50% Above 551,342 <hr/> Total 551,342	1st	552,000 0.119% Below	Lowest	Percentage and with the presence of unbalanced related recomended For approval
2	M/S Moula Bux Leghari	Quoted Rate 20.65% Above 570,982 <hr/> Total 570,982	2nd	3.439% Above	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work #: 33 Detailed working estimate for Construction of Surface i/c Brick Pavement from AMRDOW Office to House of Ali Khokhar New Saeebad To
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date: 29-04-2014
 Bid Opening Date: 29-04-2014

Amount of Tender: Rs: 552,000 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ / Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Aljaz Kaka	473,255	16.50% Above	78,087	-	551,342	473,255	3,335	103,913	580,503	28,858	551,562	552,000
02	M/S Noua Bux Leghari	473,255	20.65% Above	97,727	-	570,982	473,255	3,335	103,913	580,503	28,858	551,562	552,000

There is 658 saving which is well within the permissible limit of estimate as such rate quoted by M/S Aljaz Kaka Rate quoted by contractor 16.50% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Master


TOWN OFFICER
 Town Committee New Saeebad


ADMINISTRATOR
 Town Committee New Saeebad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 34 Detailed working estimate for construction of CC Topping i/c Surface Drains for Street of Luqman Street New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 173,000	Reason for acceptance / rejection	Remarks	
1	2	3	4	5	6	7	
1	M/S Sadam Hussain & Co	Quoted Rate		1st	0.597%	Lowest	
		P.A	21.00% Above				141,421
		P.B	9.00% Above				30,546
		Total					171,967
2	M/S Yaqoob Ali & Co	Quoted Rate		2nd	0.243%	Highest	
		P.A	21.50% Above				142,006
		P.B	9.10% Above				30,574
		Total					172,580
3	M/S Aijaz Kaka	Quoted Rate		3rd	0.286%	Highest	
		P.A	21.40% Above				141,889
		P.B	9.25% Above				30,616
		Total					172,505

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Work #: 34 Detailed working estimate for construction of CC Topping i/c Surface Drains for Street of Luqman Street New Saeedabad Town.

No: TCS/77/2014, Dated: 07-03-2014; TCS/87/2014, Dated: 24-03-2014

29-04-2014

Name of Scheme

29-04-2014

NIT Reference No:

Rs: 173,000

Bid Submission Date

03 Months

Time Completion Period

Bid Opening Date

Amount of Tender

Sr. #	Name of Bidders	As per Bid Evaluation							As per Contract Provision / Technical Sanction					
		3	4	5	6	7	8	9	10	11	12	13	14	
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of carriage	Total Col 8 to 10	Deduction 5% / 10% Below	Net Amount	Say Amount	
01	M/S Saddam Hussain & Co	P.A 116,877	21.00% Above	24,544	-	141,421	116,877	-	41,011	157,888	15,789	142,099	173,000	
		P.B 28,024	9.00% Above	2,522	-	25,502	28,024	-	4,399	32,423	1,621	30,802		
		Total 144,901		27,066	-	166,923	144,901	-	45,410	190,311	17,410	172,901	173,000	
02	M/S Yaqoob Ali & Co	P.A 116,877	21.50% Above	25,129	-	142,006	116,877	-	41,011	157,888	15,789	142,099	173,000	
		P.B 28,024	9.10% Above	2,550	-	25,474	28,024	-	4,399	32,423	1,621	30,802		
		Total 144,901		27,679	-	167,479	144,901	-	45,410	190,311	17,410	172,901	173,000	
03	M/S Ajjaz Kaka	P.A 116,877	21.40% Above	25,012	-	141,889	116,877	-	41,011	157,888	15,789	142,099	173,000	
		P.B 28,024	9.25% Above	2,592	-	25,432	28,024	-	4,399	32,423	1,621	30,802		
		Total 144,901		27,604	-	167,320	144,901	-	45,410	190,311	17,410	172,901	173,000	


There is 6,077 saving which is well within the permissible limit of estimate as such rate quoted by **M/S Saddam Hussain & Co**

Rate quoted by contractor Part-A 21.00% Above Part-B 9.00% Below may please be approved.



DISTRICT OFFICER TECHNICAL

Rural Development Department Matiari



TOWN OFFICER

Town Committee New Saeedabad



ADMINISTRATOR

Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 35, Detailed working estimate for Providing Bricks Pavement from Railway line to Water Course New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14 03 2014, & Thenews Dated: 14 03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03 2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04 2014, & Thenews Dated: 11 04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					1,000,000		
1	2	3		4	5	6	7
1	M/S Yaqoob Ali & Co	Quoted Rate		1st	0.211%	Lowest	Responsive and with the provision of sanctioned estimated recommended price above
		53.20% Above	997,885		Below		
		Total					
		997,885					
2	M/S M Yaseen Domki	Quoted Rate		2nd	0.114%	Highest	Responsive
		53.35% Above	998,862		Above		
		Total					
		998,862					
3	M/S Mumtaz Ali & Co	Quoted Rate		3rd	0.068%	Highest	Responsive
		53.42% Above	999,318		Above		
		Total					
		999,318					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 35, Detailed working estimate for Providing Bricks Pavement from Railway line to Water Course New Saeedabad Town.

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender


Rs: 1,000,000


Time Completion Period


03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I.	Cost of Cartage	Total Col 8 to 10	Deduction 5% Below	Net Amount	Say Amount
01	M/S Yaqoob Ali & Co	551,361	53.20% Above	346,524	-	997,885	551,361	-	401,830	1,053,191	52,660	1,000,531	1,000,000
02	M/S M Vaseen Dornki	651,361	53.35% Above	347,501	-	998,862	551,361	-	401,830	1,053,191	52,660	1,000,531	1,000,000
03	M/S Murtaz Ali & Co	651,361	53.42% Above	347,957	-	999,318	651,361	-	401,830	1,053,191	52,660	1,000,531	1,000,000

There is 2,115 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Co Rate quoted by contractor 53.20% Above may please be approved.


DISTRICT OFFICER TECHNICAL
Rural Development Department, Malir


TOWN ENGINEER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 37, Detailed working estimate for Construction of CC Topping for Al-Hijaz Goods Street New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29 03 2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11 04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				243,000		
1	2	3	4	5	6	7
1	M/S Mumtaz Ali & Co	Quoted Rate 22.00% Above 241,760	1st	0.510%	Lowest	Responsive and with the provision of sanctioned estimated recommended for approval
		Total 241,760		Below		
2	M/S Al-Wahid & Co	Quoted Rate 22.30% Above 242,355	2nd	0.266%	Highest	Responsive
		Total 242,355		Above		
3	M/S N Z Engineering Company	Quoted Rate 22.50% Above 242,751	3rd	0.103%	Highest	Responsive
		Total 242,751		Above		

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
District Office (Tech)
Rural Development Department
Tando Allahyar


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme: Work # 37, Detailed working estimate for Construction of CC Topping for Al-Hijaz Goods Street New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014


Bid Submission Date: 29-04-2014

Bid Opening Date: 29-04-2014


Amount of Tender: Rs: 243,000 Time Completion Period: 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					Say Amount
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	
1	2	3	4	5	6	7	8	9	10	11	12	13	13
01	M/S Mumtaz Ali & Co	198,164	22.00% Above	43,596	-	241,760	198,164	-	71,953	270,117	27,012	243,105	243,000
02	M/S Al-Wahid & Co	198,164	22.30% Above	44,191	-	242,355	198,164	-	71,953	270,117	27,012	243,105	243,000
03	M/S N Z Engineering Company	198,164	22.50% Above	44,587	-	242,751	198,164	-	71,953	270,117	27,012	243,105	243,000

There is 1,240 saving which is well within the permissible limit of estimate as such rate quoted by M/S Mumtaz Ali & Co
 Rate quoted by contractor 22.00% Above may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari
 District Saeedabad


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work #: 38 Detailed working estimate for construction of CC Topping Dr. Luqman Street New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014. |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
				341,000		
1	2	3	4	5	6	7
1	M/S Al-Wahid & Co	Quoted Rate 18.70% Above 340,049 <hr/> Total 340,049	1st	0.279% Below	Lowest	Responsive and with the provision of sanctioned estimated recommended. For approval
2	M/S Moula Bux Leghari	Quoted Rate 18.80% Above 340,336 <hr/> Total 340,336	2nd	0.195% Above	Highest	Responsive
3	M/S M Yaseen Kaka	Quoted Rate 18.90% Above 340,622 <hr/> Total 340,622	3rd	0.111% Above	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work #: 38 Detailed working estimate for construction of CC Topping Dr. Luqman Street New Saeedabad Town.

NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014

Bid Opening Date 29-04-2014

Amount of Tender Rs: 341,000 Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount
1	2	3	4	5	6	7	8	9	10	11	12	13
01	M/S Al-Wahid & Co	286,478	18.70% Above	53,571	-	340,049	286,478	-	92,656	379,134	37,913	341,000
02	M/S Moula Bux Leghari	286,478	18.80% Above	53,858	-	340,336	286,478	-	92,656	379,134	37,913	341,000
03	M/S M Yaseen Kaka	286,478	18.90% Above	54,144	-	340,622	286,478	-	92,656	379,134	37,913	341,000

There is 951 saving which is well within the permissible limit of estimate as such rate quoted by **M/S Al-Wahid & Co**
 Rate quoted by contractor 18.70% Above may please be approved.



DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari



TOWN OFFICER
Town Committee New Saeedabad



ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|--|---|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 39, Detailed working estimate for Construction of CC Block from House of Asghar Shah to Yaqoob Channa House New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website: ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014 |
| 5 Tender Published | 03 Nos |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B	Ranking in terms of cost	Comparison with Estimated 989,000	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/S Faiz Mohammad & Co	Quoted Rate 31.20% Above 988,086 <hr/> Total 988,086	1st	0.092% Below	Lowest	Responsive and with the provision of sanctioned estimated cost of work approved.
2	M/S N Z Engineering Company	Quoted Rate 32.60% Above 998,629 <hr/> Total 998,629	2nd	-0.974% Above	Highest	Responsive
3	M/S Sindhu Electric Works	Quoted Rate 32.75% Above 999,759 <hr/> Total 999,759	3rd	1.088% Above	Highest	Responsive

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
 Rural Development Department Matiari


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme **Work # 39, Detailed working estimate for Construction of CC Block from House of Asghar Shah to Yaqoob Channa House New Saeedabad**

NIT Reference No: **No: TCS/777/2014, Dated: 07-03-2014** No: TCS/87/2014, Dated: 24-03-2014


Bid Submission Date **29-04-2014**

Bid Opening Date **29-04-2014**


Amount of Tender **Rs: 989,000** Time Completion Period **03 Months**

Sr. #	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction						
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Add 2% Contig	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S Faiz Mohammad & Co	753,114	31.20% Above	234,972	-	988,086	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000
02	M/S N Z Engineering Company	753,114	32.60% Above	245,515	-	998,629	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000
03	M/S Sindhu Electric Works	753,114	32.75% Above	246,645	-	999,759	753,114	19,383	323,740	1,096,237	107,685	988,552	989,000

Rate quoted by contractor **914** saving within the permissible limit of estimate as such rate quoted by **M/S Faiz Mohammad & Co** **31.20% Above** may please be approved.


DISTRICT OFFICER TECHNICAL
 Rural Development Department Madia


TOWN OFFICER
 Town Committee New Saeedabad


ADMINISTRATOR
 Town Committee New Saeedabad

Bid Evaluation Report

- | | |
|---|---|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 |
| 3 Tender Description/Name of work/Item | Work # 40, Detailed working estimate for Beautification of New Saeedabad Town. |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014. & Thenews Dated: 14-03-2014.
First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Thenews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Thenews Dated: 11-04-2014. |
| 5 Tender Published | |
| 6 Total Bid Documents Sold | 03 Nos |
| 7 Total Bids Received | 03 Nos |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos |
| 10 Bid (s) Rejected: | 02 Nos |
| 11 Financial Bid Opening date: | 29-04-2014 |
| 12 Bid Evaluation Report: | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					1,000,000		
1	2	3		4	5	6	7
1	M/S Yaqoob Ali & Co	Quoted Rate		1st	0.112%	Lowest	Responsive and with the price sheet of sanctioned estimated costs are under for approval
		19.20% Below	998,882		Below		
		Total					
		998,882					
2	M/S N Z Engineering Company	Quoted Rate		2nd	0.050%	Highest	Responsive
		19.15% Below	999,500		Above		
		Total					
		999,500					
3	M/S Al Madina Enterprises	Quoted Rate		3rd	0.135%	Highest	Responsive
		19.00% Below	1,001,354		Above		
		Total					
		1,001,354					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme

Work # 40, Detailed working estimate for Beautification of New Saeedabad Town.

NIT Reference No:

No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date

29-04-2014

Bid Opening Date

29-04-2014

Amount of Tender

Rs: 1,000,000

Time Completion Period

03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 20% Below	Net Amount	Say Amount
01	M/S Yaqoob Ali & Co	1,236,240	19.20% Below	237,358	-	998,882	1,236,240	-	13,692	1,249,932	249,986	999,946	1,000,000
02	M/S N Z Engineering Company	1,236,240	19.15% Below	236,740	-	999,500	1,236,240	-	13,692	1,249,932	249,986	999,946	1,000,000
03	M/S Al-Madina Enterprises	1,236,240	19.00% Below	234,886	-	1,001,354	1,236,240	-	13,692	1,249,932	249,986	999,946	1,000,000

There is 1,118 saving which is well within the permissible limit of estimate as such rate quoted by M/S Yaqoob Ali & Co is 19.20% Below may please be approved.

DISTRICT OFFICER TECHNICAL
Rural Development Department, Matari

TOWN OFFICER
Town Committee New Saeedabad

ADMINISTRATOR
Town Committee New Saeedabad

Bid Evaluation Report

- | | | | |
|--|---|--|--|
| 1 Name of Procuring Agency | Administrator, Town Committee New Saeedabad | | |
| 2 Tender Reference No. | No: TCS/77/2014, Dated: 07-03-2014
No: TCS/87/2014, Dated: 24-03-2014 | | |
| 3 Tender Description/Name of work/Item | Work # 41, Detailed working estimate for Construction of CC Block from Bakhar Jamali road to House of Suhabat Sohail New Saeedabad Town. | | |
| 4 Method of Procurement | Single Stage One Envelop Procedure
SPPRA Website. ID Sr No: 19304, Dated: 11-03-2014
Tender : Daily Kawish dated: 17-03-2014, Daily Sobh Dated: 14-03-2014, & Theneews Dated: 14-03-2014. | | |
| 5 Tender Published | First Corrigendum: Daily Kawish dated: 28-03-2014, Daily Sobh Dated: 29-03-2014, & Theneews Dated: 29-03-2014.
2nd Corrigendum: Daily Kawish dated: 11-04-2014, & Theneews Dated: 11-04-2014 | | |
| 6 Total Bid Documents Sold | 03 Nos | | |
| 7 Total Bids Received | 03 Nos | | |
| 8 Technical Bid Opening Date: (if applicable) | 29-04-2014 | | |
| 9 No. of Bid Technically qualified (if applicable) | 03 Nos | | |
| 10 Bid (s) Rejected: | 02 Nos | | |
| 11 Financial Bid Opening date: | 29-04-2014 | | |
| 12 Bid Evaluation Report: | | | |

Sr. No	Name of Firm or Bidder	Cost offered by the Bidder Schedule B		Ranking in terms of cost	Comparison with Estimated	Reason for acceptance / rejection	Remarks
					1,500,000		
1	2	3		4	5	6	7
1	M/S M Yaseen Kaka	Quoted Rate		1st	0.165%	Lowest	Responsive and with the provision of bank guarantee of Rs. 1,497,526 for approval.
		31.70% Above	1,497,526				
		Total					
		1,497,526					
2	M/S Ali Hassan & Co	Quoted Rate		2nd	0.028%	Highest	Responsive
		31.88% Above	1,499,573				
		Total					
		1,499,573					
3	M/S Sharaf u-Din Const; Company	Quoted Rate		3rd	0.002%	Highest	Responsive
		31.92% Above	1,500,028				
		Total					
		1,500,028					

Signature of the Members of the Committee


DISTRICT OFFICER TECHNICAL
Rural Development Department Matiari


TOWN OFFICER
Town Committee New Saeedabad


ADMINISTRATOR
Town Committee New Saeedabad

COMPARATIVE STATEMENT / BID EVALUATION REPORT

Name of Scheme Work # 41, Detailed working estimate for Construction of CC Block from Bakhar Jamali road to House of Suhabat Sohail New Saeedabad Town
 NIT Reference No: No: TCS/77/2014, Dated: 07-03-2014 No: TCS/87/2014, Dated: 24-03-2014

Bid Submission Date 29-04-2014
 Bid Opening Date 29-04-2014
 Amount of Tender Rs: 1,500,000

Time Completion Period 03 Months

Sr. #	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction					
		Amount of BOQ/ Schedule B	Rate Quoted By Contractor	Amount of Premium	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Cartage	Total Col 8 to 10	Deduction 10% Below	Net Amount	Say Amount
01	M/S M Yaseen Kaka	2,137,074	31.70% Above	360,452	-	1,497,526	1,137,074	-	529,528	1,666,602	166,660	1,499,942	1,500,000
02	M/S All Hassan & Co	1,137,074	31.88% Above	362,499	-	1,499,573	1,137,074	-	529,528	1,666,602	166,660	1,499,942	1,500,000
03	M/S Sharaf-u-Din Const. Company	2,137,074	31.92% Above	362,954	-	1,500,028	1,137,074	-	529,528	1,666,602	166,660	1,499,942	1,500,000

There is 2.474 saving which is well within the permissible limit of estimate as such rate quoted by M/S M Yaseen Kaka
 Rate quoted by contractor 31.70% Above may please be approved.


 DISTRICT OFFICER TECHNICAL
 Rural Development Department Matlar

 TOWN OFFICER
 Town Committee New Saeedabad

 ADMINISTRATOR
 Town Committee New Saeedabad