



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,  
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT  
KAMBER**

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com  
No. XEN/H'WAY/ TC/ 854 Dated: 25 / 05 / 2016

To

✓  
The Assistant Manager,  
Incharge (Receipt Section),  
Sindh Public Procurement Regulatory Authority,  
Government of Sindh,  
Block No.8, Sindh Secretariats 4-A,  
**KARACHI.**


**SUBJECT: NIT NO:XEN/H'WAY/TC/631 DATED:11.04.2016 (S.NO.27617).**

The following required documents of above N.I.T Serial Nos.(1), (2), (3), (4) & (5) are submitted herewith for favour of your kind information & further necessary action as desired.

**Documents required with Bid Evaluation Reports (Rule-45)**

1. Original.
2. On Standard format.
3. Signed by all the members of Procurement Committee.
4. Names and designation of all the members of procurement committee.
5. Original Comparative Statement.
6. Minutes of Bid Opening meeting signed by all PC Members.
7. Bidders qualification/Technical Evaluation Report/Pre-qualification Report signed by all PC Members.
8. Attendance Sheet.
9. News papers (N.I.T Advertisement)

**D.A/AS ABOVE**

  
Executive Engineer  
Highway Division  
Kamber-Shahdadkot

Copy forwarded with complements to the Deputy Commissioner,  
Kamber-Shahdadkot for favour of information.

Copy forwarded with complements to the Superintending Engineer,  
Works & Services, Kamber-Shahdadkot for favour of information.

Executive Engineer  
Highway Division  
Kamber-Shahdadkot



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,**  
**DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT**  
**KAMBER**

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

No. XEN/H'WAY/ TC/ 725

Dated: 04 / 05 / 2016

**MINUTES OF PROCUREMENT COMMITTEE**


A meeting of the Procurement Committee was held on 04-05-2016, for the bids called upon vide NIT No:XEN/H'WAY/TC/631 dated:11-04-2016. The meeting was chaired by the Executive Engineer, Highways Division, Kamber-Shahdadkot and held in his office while attended by the following official members of Procurement Committee.


1. Mr. Bashir Ahmed Kartio, Representative of District Accounts Officer, Kamber-Shahdadkot/Member.
2. Mr. Assadullah Leghari, Assistant Engineer, Highways Sub Division, Kamber/Member.


In all Tenders were invited for (05 Nos.) Works, there are (12 Nos.) of blank tenders issued and total bids received back are (10 Nos.). The sealed bids are opened before all the participants/bidders (list attached). The rates quoted by the bidders announced loudly and recorded in the Comparative Statement.

The Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement and bidder's qualification/eligibility report for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

  
(ASSADULLAH LEGHARI)  
ASSISTANT ENGINEER, HIGHWAYS  
SUB-DIVISION KAMBER  
MEMEBER




  
(BASHIR AHMED KARTIO)  
REPRESENTATIVE OF DISTRICT ACCOUNTS  
OFFICER KAMBER-SHAHDADKOT  
MEMBER

  
(SHABIR AHMED PANHYAR)  
EXECUTIVE ENGINEER, HIGHWAYS  
DIVISION KAMBER-SHAHDADKOT  
CHAIRMAN  
PROCUREMENT COMMITTEE

Copy forwarded with compliments for information and necessary action to:-

- ❖ The Superintending Engineer, Works & Services, Kamber-Shahdadkot.
- ✓ The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
- ❖ Mr. Bashir Ahmed Kartio, Representative of District Accounts Officer, Kamber-Shahdadkot/Member.
- ❖ Mr. Assadullah Leghari, Assistant Engineer Highways Sub-Division Kamber/Member.

**ATTENDANCE SHEET**  
**OF PARTICIPATED IN TENDERING PROCESS**  
**N.I.T NO: XEN/H'WAY/TC/631 DATED:11.04.2016**  
**HIGHWAYS DIVISION KAMBER-SHAHDADKOT**  
**ISSUING DATE:03.05.2016**  
**OPENING DATE:04.05.2016**

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	3
1.	Eid Muhammad Bwchi	
2.	M/s Mohammad Ramzan Bwchi	
3.	M/s Mohammad Khan Bwchi S/o.	محمد خان
4.	Mr. Abdul Halceem Bwchi	
5.		
6.		
7.		
8.		
9.		
10.		
11.		
12.		
13.		
14.		

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
KAMBER-SHAHDADKOT



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi dated 13<sup>th</sup> March, 2016.

**NOTIFICATION**

No.E&A(W&S)3-9/91-2014 (Kambar-Shahdadkot): In supersession of this Department's Notification of even number dated 08-04-2014, with the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Offices of Executive Engineer, Highways Division, Kambar-Shahdadkot excluding, procurement involving foreign exchange, with the following composition:-

- |  |          |
|--|----------|
| 1. Executive Engineer, Highways Division,<br>Kambar-Shahdadkot       | Chairman |
| 2. Representative of District Accounts Officer,<br>Kambar-Shahdadkot | Member   |
| 3. Assistant Engineer, Highways Sub-Division, Kambar                 | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010.

**SECRETARY TO GOVERNMENT OF SINDH**

No.E&A(W&S)3-9/91-2014

Karachi, dated the 13<sup>th</sup> April, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.

SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH



ملتان: قومی لیگ میں چیمپئن شپ کی فاتحین اور ایڈا کے کھلاڑیوں کا میڈلز سنبھالنے کے بعد...

### فٹبال: ایٹلیٹیکو نے بارسلونا کا خواب چکنا چور کر دیا

ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی۔ میڈلز سنبھالنے کے بعد کھلاڑیوں کا میڈلز سنبھالنے کے بعد...

#### قومی لیگ میں چیمپئن شپ

ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی۔ میڈلز سنبھالنے کے بعد کھلاڑیوں کا میڈلز سنبھالنے کے بعد...

#### قومی لیگ میں چیمپئن شپ

ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی۔ میڈلز سنبھالنے کے بعد کھلاڑیوں کا میڈلز سنبھالنے کے بعد...

#### ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی

ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی۔ میڈلز سنبھالنے کے بعد کھلاڑیوں کا میڈلز سنبھالنے کے بعد...

#### ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی

ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی۔ میڈلز سنبھالنے کے بعد کھلاڑیوں کا میڈلز سنبھالنے کے بعد...

#### ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی

ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی۔ میڈلز سنبھالنے کے بعد کھلاڑیوں کا میڈلز سنبھالنے کے بعد...

#### ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی

ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی۔ میڈلز سنبھالنے کے بعد کھلاڑیوں کا میڈلز سنبھالنے کے بعد...

#### ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی

ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی۔ میڈلز سنبھالنے کے بعد کھلاڑیوں کا میڈلز سنبھالنے کے بعد...

#### ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی

ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی۔ میڈلز سنبھالنے کے بعد کھلاڑیوں کا میڈلز سنبھالنے کے بعد...

#### ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی

ایٹلیٹیکو نے بارسلونا کو شکست دے کر قومی لیگ میں چیمپئن شپ جیت لی۔ میڈلز سنبھالنے کے بعد کھلاڑیوں کا میڈلز سنبھالنے کے بعد...

دفتر ایگزیکٹو انجینئر، ہائی ویز ڈویژن
ضلع قمبر شہدادکوٹ واقع ڈی سی سیکریٹریٹ قمبر
No.XEN/11-WAY/TC/631 Dated: 11-04-2016

## ٹینڈرز طلبی نوٹس

SPPRA رولہ 2010 کے مطابق مندرجہ ذیل کاموں کی پرکیرمنٹ کیلئے دلچسپی کے حامل تمام افراد اپنا ترمیم شدہ کٹیز اور کٹیز سے سہ ماہیہ ٹینڈرز طلب ہیں۔

Table with columns: No, Particulars, Estimated Value (Rs), Bid Due Date, and Bid Opening Date. It lists various engineering and construction services with their respective values and deadlines.

### قواعد و ضوابط

- 1- ٹینڈرز نقد میں پیش کرنا (فائل داہیں) کی ادائیگی پر 03-05-2016ء کو 1:00 بجے تک...
2- سرکھری ٹینڈرز 04-05-2016ء کو دن 2:00 بجے تک داہیں وصول کئے جائیں گے اور...
3- عدم جواب اسٹرز شدہ ٹینڈرز 18-05-2016ء کو دوبارہ جاری کیا جائے گا، جو 19-05-2016ء کو...
4- بشرطہ اسٹرز شدہ ٹینڈرز پر نوٹس لایا جائے گا۔
5- کال لاپزٹ کے بغیر اسٹرز تدارق اور رقت کے بعد موصولہ ٹینڈرز پر نوٹس لایا جائے گا۔
6- پیش لیٹ کا سٹرز (سٹنڈر انڈر اینڈر) پر نوٹس لایا جائے گا۔
7- ٹینڈرز کے کھلنے کی تاریخ کو نوٹس لایا جائے گا اور اسے ہارونے کی صورت میں ہی اسے...
8- پرکیرمنٹ کے لئے سPPRA رولہ 2010 کی مختلف شق سے مشروط تمام یا کسی پیشکش کو...
9- اسٹاب و ہجے پر حلف نامہ کر کے کسی ایک اسٹاب مقدمہ لایا جائے گا، کسی قسم کی تھکانہ لکھنے کی صورت میں...
10- پیشکش کی فائل میں اسٹاب و ہجے کے ساتھ ساتھ اسٹاب و ہجے کے ساتھ ساتھ اسٹاب و ہجے کے ساتھ ساتھ...
11- گزشتہ 02 سالوں میں اسٹاب و ہجے اور کھل کے لئے اس طرح کے کاموں کی...
(ii) فرم کٹر ٹیکسٹ ڈی ریکٹس ایکٹو ٹیکسٹ ڈی ریکٹس اور ڈی ریکٹس کی تھیٹاٹ...
(iii) گزشتہ 02 سالوں کیلئے فائل اسٹینٹ (ڈیک اسٹینٹ) اور ڈیک اسٹینٹ...
(iv) فرم ڈی ریکٹس ڈی ریکٹس CE-01 کے ساتھ PEC میں لانا ضروری اور 4.00 ملین کی حد سے زائد نہیں ہوگا۔

ایگزیکٹو انجینئر
ہائی ویز ڈویژن
قمبر شہدادکوٹ
Date: 15/04/2016
NF-KRY:No.1530/16

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

تعمیراتی کاموں کے لیے ایڈ اور ایڈیشن کے لیے درخواستیں جمع کروانے کے لیے...

آفیس آف دی ایگزیکوٹو انجنیئرنگ
ہاء ویز ڈویژن، ڈسٹرکٹ قمبر شہدادکوٹ
ایڈ ڈی. سی سیکریٹریٹ قمبر

ٹینڈرز گھرانٹ لاء نوٹیس

Table with 5 columns: S.No, Description, Estimated Value (Million), Estimated Value (Lakh), and Bid Due Date.

شرط و ضابطہ

- 1. ٹینڈرز/ٹینڈر فی جی نقد لائیکگی (ناقابل واپسی) سان 2016-5-3 منجھند 1:00 وگھ تائین کنھن بہ کر واری ڈینھن تی جاری کیا ویندا...

ایگزیکوٹو انجنیئرنگ
ہاء ویز ڈویژن
قمبر شہدادکوٹ
INF/KRY/1530/2016

Vertical text on the left margin containing various notices and administrative information.

TPP SCAM

**Ex-official's bail plea dismissed**

**OUR CORRESPONDENT**

ISLAMABAD: The National Accountability Bureau (NAB) on Thursday arrested a former Tawana Pakistan Project (TPP) official after the Islamabad High Court (IHC) dismissed his pre-arrest bail plea.

An IHC bench comprising Justice Shaikat Aziz Siddiqui and Justice Mohsin Akhtar Kayani dismissed the plea of Ashiq Hussain Sanghi in the multi-billion rupee TPP scam.

On January 12, the same bench dismissed post-arrest bail petition of former director general social welfare department Balochistan Irfanullah Khan in the same case. The NAB had initiated an inquiry against Khan and others in 2009 on corruption charges. The officials were accused of corruption and misuse of authority causing losses of Rs164.796 million to the national exchequer. The officials were further accused of causing losses of Rs5.28 million to the exchequer by not deducting income tax from allocations.

Senior government officials were also accused of corruption in the award of a food supply contract.

During an audit of 23 schools in selected districts, about 73 per cent of schoolteachers revealed that milk and other food items supplied to the schools were unhygienic or stale.

The NAB prosecutor opposed the bail plea.

Subsequently, the court dismissed his petition and NAB officials took him into custody.

**TEAM-BUILDING**

**Tariq Yasin assumes charge as IGP**

ISLAMABAD: Inspector General of Police Islamabad Tariq Masood Yasin assuming his charge said that corruption and bribe practices would not be tolerated at all and police officials would have to work like a team.

In his first address to the police personnel, the IGP stressed on enhancing coordination among all wings of Islamabad police and timely sharing of information to counter any challenge. He said that Islamabad police team would have to work like an organised force so that protection to the lives and property of citizens may be ensured.

The IGP also focused to have effective check and balance system within police department and resolving the problems of policemen by their officials for better output. The contacts with notables in any particular locality should be improved to inculcate friendly policing culture.

It would help to ensure peace by timely sharing any suspicious activity in particular area, he added. APP

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION, DISTRICT KAMBER-SHAHDADKOT**

@ D.C. SECRETARIAT KAMBER

Phone No.074-9411057 & Email:xenhighwayskamber@gmail.com  
No. XEN/H/WAY/TC/ 631 Dated: 11-04-2015

**NOTICE INVITING TENDERS**

Scaled tenders are invited from all the interested persons / suppliers/ contractors/ companies for procurement of the following works as per SPPRA Rules 2010.

**LIST OF WORKS**

S.#	Name of Schemes	Estimated Cost (Rs. In Million)	Bid Security (2%) (In Rupees)	Tender Fee (In Rupees)	Time for Completion
1.	Construction of link road from warah Khandoo road to village Noorabad Jakhar Union Council Khandoo Taluka Warah mile 0/0-1/2 (ADP Program 2015-2016).	20,000	400,000	3,000	24 Months
2.	Construction of link road from Sijawal Miro Khan to village Muhammad Hassan Magsi, mile 0/0-0/2 (ADP No.188)	3,639	72,780	1,500	24 Months
3.	Construction of Metaled road from for a Lakha Bridge to village Gopang on the Top of Nasir Branch via Sahel Mugheri village mile 0/0-0/2+330' (ADP No.450).	4,489	89,780	1,500	24 Months
4.	Construction of link road from Abad Jani Bund road to village Thariri Hajiran mile 1/5-2/1 (ADP No.111).	8,159	163,180	3,000	24 Months
5.	Construction of link road from Bakho Khuhawar to 7th mile road to Badwani Khuhawar i/c Masonry Structure mile 0/0-0/2+330' (ADP No.22).	6,309	126,160	3,000	24 Months

**TERMS AND CONDITIONS**

- The Tenders will be issued upto 03-05-2016 01:00 PM on the payment of tender fee in cash (Non-refunded) on any working day.
- Scaled Tenders will be received back on 04-05-2016 up to 02:00 pm and will be opened on same date at 02:30 pm in the presence of Intending contractors or their authorized representatives.
- Un-responded/rejected tender will be reissued upto 18-05-2016 which will be received back on 19-05-2016 up to 2.00 PM and will be opened on same date at 02.30 pm respectively.
- No conditional/ telegraphic tender will be entertained.
- No tenders without call deposit or received after specified date and time will be considered.
- Bid should contain least cost method (Single stage one Envelope).
- If the undersigned remains out of headquarter on date of opening of tender, the same will be opened on the next working day at the same time as mentioned above.
- The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.
- Undertaking on stamp papers that firm has never been black listed, any kind of litigation departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organization, as ordered by worthy Secretary (W&S) Karachi vide letter No. DDM/W&S/Misc/2014 dated 28-08-2014.
- Bid validity (90) days.
- Bidders are required to submit following documents with Bid.
  - List of Similar assignments with cost (mention the number of projects) under-taken over the past 02 years.
  - Details of equipments Machineries and transport owned by firm/ contractor.
  - Financial statement (Bank statement) and income tax return for last 02 years.
  - The firm must be registered in PEC where-ever required above limit of 4.00 (Million).
  - Registration with Sindh Revenue Board.

*The Express Tribune* 15/04/16  
Executive Engineer Highways Division Kamber-Shahdadkot  
INF-KRY:NO.1530/16

Say No to Corruption We are unified Against Terror  
FOR THE BETTERMENT OF EDUCATION IN SINDH SMS 'TLMI' + YOUR MESSAGE TO 8 3 9 8

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYDERABAD**

NO: TC/G-55/728 of 2016 Hyderabad Dated: 11-04-2016

**SEALED NOTICE INVITING TENDERS**

Scaled tenders are invited as per S.P.P Rules 2010 from the interested persons/ contractors/ companies/ firms on Standard Bidding Documents (SBDs) for procurement of the following works.

**List of Works**

S. No.	Name of Work	Tender Cost	Tender Fee	Completion period
1	Reconstruction of road from Seri to Tando Muhammad Khan Mulakatkar Road Along Pinyari Canal mile 0/0-6/4+440' i/c Nos. Pre-stressed 50 Rft Bridge.	365.436(M) + Offer Bld	0.003 (M)	12 Months

**PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS**

S. No.	Particulars	1 <sup>st</sup> Attempt	2 <sup>nd</sup> Attempt (In case of unresponded tenders)
1.	Last date of receipt of application and issuance of tenders after publication of the N.I.T in newspaper upto 1:00 P.M (any working day).	02-05-2016	17-05-2016
2.	Tender will be receipt at 2:30 P.M and open on the same day at 3:30 P.M.	02-05-2016	17-05-2016

**TERMS AND CONDITIONS OF THE TENDERS**

- Contract documents and other terms and condition can be seen and blank tenders obtained from the office of the undersigned situated at near Faran Hotel, Saddar Hyderabad bearing office Phone No. 022-9200068 on payment of cost as shown against each. The bid Security in shape of Call Deposit/ Pay Order/ Demand Draft from any Scheduled Bank of Pakistan equivalent to 5% of bid amount in favour of the undersigned should be attached with Bid/Tenders, otherwise such tenders will not be entertained.
- No conditional bid shall be accepted/ considered.
- The tender will be opened in presence of the Procurement committee i.e. Project Manager, Project Implementation Unit, Hyderabad-Mirpurkhas Dual Carriageway Project Hyderabad, Executive Engineer, Irrigation Division Hala, Assistant Engineer, Provincial Highway Sub Division Tando Allahyar, the undersigned and Divisional Accounts Officer in presence of the Contractors or their authorized representative who may wish to be present.
- In case of any member of procurement committee happens to be out of Head Quarter on the date of opening bids will be submitted and opened on next working day.
- Affidavit to the effect that the Firm/ Contractor have not been black listed previously by any executing agency.
- Affidavit with effect that all documents/ particulars/ information furnished are true correct.
- In case of Firm, list of partners/ Partnership Deed, giving full particulars of Directors/ proprietors or others connected along with Power of Attorney. In case of being sole proprietors such undertaking on Affidavit be furnished.
- The procurement authority reserves the right to reject any or all the tenders/bids as per SPPRA Rules 2010 amended 2013.
- Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.
- Eligibility Conditions For Intending Participants in case of works costing of Rs.4.00(M) and above will be as under:
  - Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work with specialization in CE-01 CE-02 and CE-10.
  - Bio data of Engineers and Technical staff working with the firm.
  - Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employers.
  - List of works in progress indicating cost of each work and copy of letter of award of work.
  - List of Machinery and equipment available with documentary evidence of its ownership.
  - Certificate of Bank showing credit worthiness along with Bank statement.
  - Registration with Income Tax Department (NTN certificates) with activate status with Federal Board of Revenue.
  - Registration Certificate of Sindh Revenue Board Government of Sindh STN certificate.
  - All documents from S.No. 05 to 10 mentioned in terms of condition of this N.I.T must be attached with the application of issuance of tenders, in case of shortage any document the application will not be entertained.

EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYDERABAD

Say No to Corruption We are unified Against Terror  
FOR THE BETTERMENT OF EDUCATION IN SINDH SMS 'TLMI' + YOUR MESSAGE TO 8 3 9 8 INF-KRY:NO. 1530/16

پبلڪ اڪائونٽن جي چڱي ريت جان آهي... ديپن جي مسئلن جي چڱي ريت جان آهي... ديپن جي مسئلن جي چڱي ريت جان آهي...

ڌيان ڏيو: 39... ڪرپشن خلاف عالمي تحريڪ شروع ڪرڻ جو اعلان ڪندي چيو آهي ته پاناما ليڪس رازي...

ڌيان ڏيو: 40... جي گڏيل اجلاس مان منظوري جو معاملو ملٽري ڪورپوريشن جي سياسي انتهاڪار به ڏسندڙن جي بل...

ڌيان ڏيو: 41... تيار ڪندي، فاروق ايج ٽيڪ بائبل مان ملاقات ڪري پاناما ليڪس معاملي تي ڳالهيون ڪيون...

ڌيان ڏيو: 42... کان بچاء لاءِ جاڳرتا مهل هلائي رهي سنڌ هاءِ ڪورٽ جي جيف جسٽس جسٽس جهاد علي...

ڌيان ڏيو: 43... وڌيڪ رات جو 8 وڳي ٻاهر نڪرڻ کانور ڀريل ميڊيا سان ڳالهائڻ کان انڪار ڪري ڇڏيو...

ڌيان ڏيو: 44... ياد رهنجي ته 200 ارب ڊالرن اها فور جي اساتٽ آهي ان معاملي جي ٻه ڏينهن پهچڻ لاءِ اپوزيشن...

ڌيان ڏيو: 45... ٽيڪس جي حوالي سان قانون واري وزارت جي راه ڪارڻن سڃاڻڻ تي عمل ڪيو ويندو حڪومت...

ڌيان ڏيو: 46... ٽيڪس واري قانون جي اجراءَ جي بيماني جي خاتمي جي خالص منطقي چوراغادو ٿيڻ ڪندي...

ڌيان ڏيو: 47... گهرو وزارت جي اجلاس دوران فيصلو ڪيو ويو ته پبلڪ اڪائونٽن جي چڱي ريت جان آهي...

ڌيان ڏيو: 48... پٽاليو روم آهي ته هن وقت بحرين جي جبلن و قيد پاڪستانين جو ڪل انگ 197 آهي اٽلي و هن وقت...

ڌيان ڏيو: 49... سال 4987 نالا اي سي ايل مان ڪڍيا آهن گهرو وزارت جي ايل و نالا و رهجن جي لاءِ...

ڌيان ڏيو: 50... و داخل ٿيڻ رات جو 8 وڳي ٻاهر نڪرڻ کانور ڀريل ميڊيا سان ڳالهائڻ کان انڪار ڪري ڇڏيو...

ڌيان ڏيو: 51... ٽيڪس جي حوالي سان قانون واري وزارت جي راه ڪارڻن سڃاڻڻ تي عمل ڪيو ويندو حڪومت...

ڌيان ڏيو: 52... ٽيڪس واري قانون جي اجراءَ جي بيماني جي خاتمي جي خالص منطقي چوراغادو ٿيڻ ڪندي...

ڌيان ڏيو: 53... ٽيڪس واري قانون جي اجراءَ جي بيماني جي خاتمي جي خالص منطقي چوراغادو ٿيڻ ڪندي...

ڌيان ڏيو: 54... ٽيڪس واري قانون جي اجراءَ جي بيماني جي خاتمي جي خالص منطقي چوراغادو ٿيڻ ڪندي...



آفيس آف ڊي، ايڪٽيويٽي رپورٽ... ٽيڪس واري قانون جي اجراءَ جي بيماني جي خاتمي جي خالص منطقي چوراغادو ٿيڻ ڪندي...

ٽيڪس واري قانون جي اجراءَ جي بيماني جي خاتمي جي خالص منطقي چوراغادو ٿيڻ ڪندي...

دلچسپي رکندڙ شخصن/سياليز/ڪانٽريڪٽرز/ڪمپنيز کان ايس بي بي آري رولز 2010 مطابق هيٺ ڄاڻايل ڪمن جي تڪميل جي لاءِ مهربندي ٿيڻ شروع ڪري...

Table with 5 columns: S.No., Name, Address, Amount, Status. Lists various contractors and their financial details.

شرط و ضابطو

- 1. ٽيڊرن/ٽيڊرن جي نقد انيٽي (ناتابل رابطي) سان 2016-2015 3\_5 منجهند 1:00 وڳي تائين ڪنهن به ڪم لاءِ ڏينهن تي جاري ڪيا ويندا...

16/04/2016... ٽيڪس واري قانون جي اجراءَ جي بيماني جي خاتمي جي خالص منطقي چوراغادو ٿيڻ ڪندي...





**BID EVALUATION REPORT**


- 1 Name of Procuring Agency Highways Division, Kamber-Shahdadkot @ Kamber  
 2 Tender Reference No. N.I.T No. XEN/H'WAY/TC/631 Dated: 11.04.2016  
 3 Tender Description/Name of Work/Item Construction of link road from Warah Khandoo road to village Noorabad Jakhar Union Council Khandoo Taluka Warah mile 0/0-1/4 (ADP Program 2015-2016).  
 4 Method Procurement Single stage - single Envelope Procurement.  
 5 Tender Published SPPRA Website 2016 No. 27617 Dated: 15.04.2016  
 Daily Express Dated: 15.04.2016 Karachi  
 Hilal-e-Pakistan Dated: 15.04.2016 Karachi  
 Express Tribune Dated: 15.04.2016 Karachi  
 Tameer-e-Sindh Dated: 16.04.2016 Karachi  
 6 Total Bid documents 02 Nos.  
 7 Total Bid received 02 Nos.  
 8 Technical Bid Opening date (If applicable) Not Applicable  
 9 No. of bid Technically qualified (If applicable) Not Applicable  
 10 Bid(s) Rejected (If applicable) -Nil-  
 11 Financial Bid Opening date 04.05.2016

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/s Eid Muhammad Brohi	19,943,049	Lowest	A (i) = Ded 2.15% Below B (i) = @ Par C (i) = Add 20.00% Above D (i) = Add 27.00% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Muhammad Ramzan Brohi	20,156,837	Highest	A (i) = Ded 1.15% Below B (i) = Add 1.50% Above C (i) = Add 21.50% Above D (i) = Add 28.50% Above	Qualified as per evaluation criteria	Responsive

*Signatures of the Chairman/Members of the Committee*

  
 (Bashir Ahmed Kartio)  
 Representative of District  
 Accounts Officer  
 Kamber-Shahdadkot  
 (Member)

  
 (Assadullah Leghari)  
 Assistant Engineer  
 Highways Sub Division  
 Kamber  
 (Member)

  
 (Shabir Ahmed Panhyar)  
 Executive Engineer  
 Highways Division  
 Kamber-Shahdadkot  
 (Chairman)

**COMPERATIVE STATEMENT**

N.I.T NO. XEN/H'WAY/TC/631  
DATE: 11.04.2016


DATE OF ISSUE: 03.05.2016  
DATE OF OPENING 04.05.2016


**NAME OF WORK:-**  
Construction of link road from Warah Khandoo road to village Noorabad Jakhar Union Council Khandoo Jaluuka Warah mile 9/0-1/4 [ADJ] Program 2015-2016).

S.#	Description	Estimated cost	M/s Eid Muhammad Brohi		Mr. Muhammad Ramzan Brohi	
			Rate	Amount	Rate	Amount
<b>1. PART-A (ROAD WORK)</b>						
	Amount of Schedule-B	20,046,166		20,046,166		20,046,166
	Ded: 2% Below (-) Except Item No.10	400,923		0		0
	Ded: Difference cost of Bitumen (-)	745,852		745,852		745,852
	Quoted by Contractor		Ded 2.15% Below	430,993	Ded 1.15% Below	230,531
	<b>SUB TOTAL PART-A</b>	<b>18,899,391</b>		<b>18,869,321</b>		<b>19,069,783</b>
<b>2. PART-B (BOARD)</b>						
	Sign Board					
	Amount	16,956		16,956		16,956
	Quoted by Contractor		@ Par	0	Add 1.50% Above	254
	<b>SUB TOTAL PART-B</b>	<b>16,956</b>		<b>16,956</b>		<b>17,210</b>
<b>3. PART-C (MASONRY STRUCTURE)</b>						
	3.0ft Span Culvert					
	Amount of Schedule-B	713,892		713,892		713,892
	Add Cartage of Material	147,040		0		0
	Quoted by Contractor		Add 20.00% Above	142,757	Add 21.50% Above	153,465
	<b>SUB TOTAL PART-C</b>	<b>860,932</b>		<b>856,649</b>		<b>867,357</b>
<b>4. PART-D (MASONRY STRUCTURE)</b>						
	Widening of Bridge					
	Amount of Schedule-B	157,575		157,575		157,575
	Add Cartage of Material	43,635		0		0
	Quoted by Contractor		Add 27.00% Above	42,548	Add 28.50% Above	44,911
	<b>SUB TOTAL PART-D</b>	<b>201,210</b>		<b>200,123</b>		<b>202,486</b>
	<b>GRAND TOTAL</b>	<b>19,978,489</b>		<b>19,943,049</b>		<b>20,156,837</b>

The Rates quoted by M/s Eid Muhammad Brohi, Government Contractor are lowest.

  
**(Bashir Ahmed Kartio)**  
Representative of District Accounts  
Officer Kamber-Shahdadkot  
(Member)

  
**(Assadullah Beghari)**  
Assistant Engineer  
Highways Sub Division  
Kamber  
(Member)

  
**Shabir Ahmed Panhyar**  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot  
(Chairman)

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION**  
**KAMBER-SHAHDADKOT**

**COMPERATIVE STATEMENT**


ISSUED ON: 03.05.2016  
OPENED ON: 04.05.2016


**NAME OF WORK:-**


**CONSTRUCTION OF LINK ROAD FROM WARAH KHANDOO ROAD TO VILLAGE**  
**NOORABAD JAKHAR UNION COUNCIL KHANDOO TALUKA WARAH MILE 0/0-1/2,**  
**(ADP PROGRAM 2015-2016).**

S.No.	Name of Firm whom Tender issued	Bid Amount	Remarks
1	M/s Eid Muhammad Brohi	19,943,049	Lowest
2	Mr. Muhammad Ramzan Broh	20,156,837	Highest

Certified that the tender have been opened before undersigned/firms by the  
Executive Engineer Highways Division Kamber-Shahdadkot 04.05.2016

  
(Bashir Ahmed Kartio)  
Representative of Distirct  
Accouts Officer  
Kamber-Shahdadkot

  
(Assadullah Leghari)  
Assistant Engineer  
Highways Sub Division  
Kamber




  
(Shabir Ahmed Parhyar)  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot

**TENDER OPENING EXECUTIVE ENGINEER HIGHWAYS DIVISION**  
**KAMBER-SHAHDADKOT**

**NAME OF WORK:-**

**CONSTRUCTION OF LINK ROAD FROM WARAH KHANDOO ROAD TO VILLAGE**  
**NOORABAD JAKHAR UNION COUNCIL KHANDOO TALUKA WARAH MILE 0/0-1/2,**  
**(ADP PROGRAM 2015-2016).**

HIGHWAYS DIVISION, KAMBER-SHAHDADKOT ON DT: 04.05.2016

<i>S.No.</i>	<i>Name of Officer</i>	<i>Committee Member</i>	<i>Signature</i>
1	(Shabir Ahmed Panhyar) Executive Engineer Highways Division Kamber-Shahdadkot	Chairman	
2	(Bashir Ahmed Kartio) Representative of Distirct Accouts Officer Kamber-Shahdadkot	Member	
3	(Assadullah Leghari) Assistant Engineer Highways Sub Division Kamber	Member	


OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KAMBER-SHAHDADKOT


BIDDERS QUALIFICATION/TECHNICAL EVALUATION REPORT


- 1 Tender Reference No: N.I.T NO.XEN/H/WAY/TC/631 Date:11.04.2016 N.I.T Sr. No.1
- 2 Tender Description/Name of work/Item: Construction of link road from Warah Khandoo road to village Noorabad Jakhhar Union Council Khandoo Taluka Warah mile 0/0-1/4 (ADP Program 2015-2016).
- 3 Method of Procurement: Single Stage/Single Envelope

ELIGIBILITY/QUALIFICATION CRITERIA

S.No.	Name of Bidder	Registration with PEC	NTN (National Tax Number)	SRB (Sindh Revenue Board)	Experience	2% Earnest Money	Tender Fee	Qualified/ Dis-qualified
1	M/s Eid Muhammad Brohi	Available	Available	Available	Available	Deposited	Deposited	Qualified
2	Mr. Muhammad Ramzan Brohi	Available	Available	Available	Available	Deposited	Deposited	Qualified

  
(Bashir Ahmed Kartio)  
Representative of District Accounts  
Officer Kamber-Shahdadkot  
Member

  
(Assadullah Leghari)  
Assistant Engineer  
Highways Sub Division  
Kamber  
Member

  
Shabir Ahmed Panhwar  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot  
Chairman



## ATTENDANCE SHEET


OF PARTICIPATED IN TENDERING PROCESS IN EXECUTIVE ENGINEER HIGHWAYS  
DIVISION KAMBER-SHAHDADKOT

NAME OF WORK:-

CONSTRUCTION OF LINK ROAD FROM WARAH KHANDOO ROAD TO VILLAGE  
NOORABAD JAKHAR UNION COUNCIL KHANDOO TALUKA WARAH MILE 0/0-1/2,  
(ADP PROGRAM 2015-2016).

HIGHWAYS DIVISION, KAMBER-SHAHDADKOT (N.I.T SR. NO. 01)      04.05.2016

S.No.	Name of Contractor/Firm	Signature
1.	Eid Muhammad Bushi	
2	M/s Mohammad Ramzan Bushi	


  
Executive Engineer  
Highways Division  
Kamber-Shahdackot


**BID EVALUATION REPORT**


- 1 Name of Procuring Agency Highways Division, Kamber-Shahdadkot @ Kamber  
 2 Tender Reference No. N.I.T No. XEN/HWAY/TC/631 Dated: 11.04.2016  
 3 Tender Description/Name of Work/Item Construction of link road from Sijawal Miro Khan to village Muhammad Hassan Magsi, mile 0/0-0/7 (ADP No.188).
- 4 Method Procurement Single stage - single Envelope Procurement.  
 5 Tender Published SPPRA Website 2016 No. 27617 Dated: 15.04.2016  
 Daily ~~Express Tribune~~ Dated: 15.04.2016 ~~Karachi~~  
 Daily Express Dated: 15.04.2016 Karachi  
 Daily ~~White-Pak~~ Dated: 15.04.2016 Karachi  
~~Tarana~~ Sindh Mehran Dated: 15.04.2016 ~~Karachi~~
- 6 Total Bid documents 02 Nos.  
 7 Total Bid received 01 No.  
 8 Technical Bid Opening date (If applicable) Not Applicable  
 9 No. of bid Technically qualified (If applicable) Not Applicable  
 10 Bid(s) Rejected (If applicable) -Nil-  
 11 Financial Bid Opening date 04.05.2016

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Abdul Hakeem Brohi	1,906,348	Lowest	A (i) = @ Par B (i) = Add 18.20% Above C (i) = Add 23.90% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work

Signatures of the Chairman/Members of the Committee

  
 (Bashir Ahmed Kartio)  
 Representative of District  
 Accounts Officer  
 Kamber-Shahdadkot  
 (Member)

  
 (Assadullah Leghari)  
 Assistant Engineer  
 Highways Sub Division  
 Kamber  
 (Member)

  
 (Shabir Ahmed Panhwar)  
 Executive Engineer  
 Highways Division  
 Kamber-Shahdadkot  
 (Chairman)

**COMPERATIVE STATEMENT**

N.I.T NO. XEN/HWAY/TC/631  
DATE: 11.04.2016


DATE OF ISSUE: 03.05.2016  
DATE OF OPENING 04.05.2016


**NAME OF WORK:-**


**Construction of link road from Sijawal Miro Khan to village Muhammad Hassan Magsi, mile 0/0-0/2 (ADP No.188).**

S.#	Description	Estimated cost	Mr. Abdul Hakeem Brohi		
			Rate	Amount	
1.	<b><u>PART-A (ROAD WORK)</u></b>				
	Amount of Schedule-B	1,695,150		1,695,150	
	@ Par	0		0	N/A
	Ded: Difference cost of Bitumen (-)	62,478		62,478	N/A
	Quoted by Contractor		@ Par	0	
	<b>SUB TOTAL PART-A</b>	<b>1,632,672</b>		<b>1,632,672</b>	
2.	<b><u>PART-B (MASONRY STRUCTURE)</u></b>				
	<b><u>3.0ft Span Culvert</u></b>				
	Amount of Schedule-B	175,564		175,564	N/A
	Add Cartage of Material	33,054		0	
	Quoted by Contractor		Add 18.20% Above	31,948	
	<b>SUB TOTAL PART-B</b>	<b>208,618</b>		<b>207,512</b>	
3.	<b><u>PART-C (MASONRY STRUCTURE)</u></b>				
	<b><u>Widening of Bridge</u></b>				
	Amount of Schedule-B	53,400		53,400	N/A
	Add Cartage of Material	13,143		0	
	Quoted by Contractor		Add 23.90% Above	12,764	
	<b>SUB TOTAL PART-C</b>	<b>66,543</b>		<b>66,164</b>	
	<b>GRAND TOTAL</b>	<b>1,907,833</b>		<b>1,906,348</b>	

The Rates quoted by Mr. Abdul Hakeem Brohi, Government Contractor are lowest.

  
(Bashir Ahmed Kartio)  
Representative of District Accounts  
Officer Kamber-Shahdadkot  
(Member)

  
(Assadullah Leghari)  
Assistant Engineer  
Highways Sub Division  
Kamber  
(Member)

  
(Shabir Ahmed Panjwar)  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot  
(Chairman)



**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION**  
**KAMBER-SHAHDADKOT**

**COMPERATIVE STATEMENT**


ISSUED ON: 03.05.2016  
OPENED ON: 04.05.2016


**NAME OF WORK:-**


**CONSTRUCTION OF LINK ROAD FROM SIJAWAL MIRO KHAN TO VILLAGE**  
**MUHAMMAD HASSAN MAGSI, MILE 0/0-0/2 (ADP NO.188).**

S.No.	Name of Firm whom Tender issued	Bid Amount	Remarks
1	Mr. Abdul Hakeem Brohi	1,906,348	Lowest

Certified that the tender have been opened before undersigned/ firms by the Executive Engineer Highways Division Kamber-Shahdadkot 04.05.2016

  
(Bashir Ahmed Kartio)  
Representative of Distirct  
Accouts Officer  
Kamber-Shahdadkot

  
(Assadullah Leghari)  
Assistant Engineer  
Highways Sub Division  
Kamber




  
(Shabir Ahmed Panhyar)  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot

**TENDER OPENING EXECUTIVE ENGINEER HIGHWAYS DIVISION**  
**KAMBER-SHAHDADKOT**

**NAME OF WORK:-**

**CONSTRUCTION OF LINK ROAD FROM SIJAWAL MIRO KHAN TO VILLAGE**  
**MUHAMMAD HASSAN MAGSI, MILE 0/0-0/2 (ADP NO.188).**

HIGHWAYS DIVISION, KAMBER-SHAHDADKOT ON DT: 04.05.2016

<i>S.No.</i>	<i>Name of Officer</i>	<i>Committee Member</i>	<i>Signature</i>
1	(Shabir Ahmed Panhyar) Executive Engineer Highways Division Kamber-Shahdadkot	Chairman	
2	(Bashir Ahmed Kartio) Representative of Distirct Accouts Officer Kamber-Shahdadkot	Member	
3	(Assadullah Leghari) Assistant Engineer Highways Sub Division Kamber	Member	


OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KAMBER-SHAHADKOT


BIDDERS QUALIFICATION/TECHNICAL EVALUATION REPORT


- 1 Tender Reference No: N.I.T NO.XEN/HWAY/TC/631 Date:11.04.2016 N.I.T Sr. No.2
- 2 Tender Description/Name of work/Item: Construction of link road from Sijawal Miro Khan to village Muhammad Hassan Magasi, mile 0/0-0/2
- 3 Method of Procurement: Single Stage/Single Envelope

ELIGIBILITY/QUALIFICATION CRITERIA

S.No.	Name of Bidder	Registration with PEC	NTN (National Tax Number)	SRB (Sindh Revenue Board)	Experience	2% Earnest Money	Tender Fee	Qualified/ Dis-qualified
1	Mr. Abdul Hakeem Brohi	Available	Available	Available	Available	Deposited	Deposited	Qualified

  
(Bashir Ahmed Kartio)  
Representative of District Accounts  
Officer Kamber-Shahdadkot  
Member

  
(Assadullah Leghari)  
Assistant Engineer  
Highways Sub Division  
Kamber  
Member

  
(Shabir Ahmed Panmyar)  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot  
Chairman





**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,**  
**DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT**  
**KAMBER**

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

No. XEN/H'WAY/ TC/ 725

Dated: 04 / 05 / 2016

**MINUTES OF PROCUREMENT COMMITTEE**


A meeting of the Procurement Committee was held on 04-05-2016, for the bids called upon vide NIT No:XEN/H'WAY/TC/631 dated:11-04-2016. The meeting was chaired by the Executive Engineer, Highways Division, Kamber-Shahdadkot and held in his office while attended by the following official members of Procurement Committee.


1. Mr. Bashir Ahmed Kartio, Representative of District Accounts Officer, Kamber-Shahdadkot/Member.
2. Mr. Assadullah Leghari, Assistant Engineer, Highways Sub Division, Kamber/Member.


In all Tenders were invited for (05 Nos.) Works, there are (12 Nos.) of blank tenders issued and total bids received back are (10 Nos.). The sealed bids are opened before all the participants/bidders (list attached). The rates quoted by the bidders announced loudly and recorded in the Comparative Statement.

The Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement and bidder's qualification/eligibility report for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

  
(ASSADULLAH LEGHARI)  
ASSISTANT ENGINEER, HIGHWAYS  
SUB-DIVISION KAMBER  
MEMEBER

  
(BASHIR AHMED KARTIO)  
REPRESENTATIVE OF DISTRICT ACCOUNTS  
OFFICER KAMBER-SHAHDADKOT  
MEMBER

  
(SHABIR AHMED PANHYAR)  
EXECUTIVE ENGINEER, HIGHWAYS  
DIVISION KAMBER-SHAHDADKOT  
CHAIRMAN  
PROCUREMENT COMMITTEE

**Copy forwarded with compliments for information and necessary action to:-**


- ♦ The Superintending Engineer, Works & Services, Kamber-Shahdadkot.
- ✓ The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
- ♦ Mr. Bashir Ahmed Kartio, Representative of District Accounts Officer, Kamber-Shahdadkot/Member.
- ♦ Mr. Assadullah Leghari, Assistant Engineer Highways Sub-Division Kamber/Member.


**BID EVALUATION REPORT**


- 1 Name of Procuring Agency Highways Division, Kamber-Shahdadkot @ Kamber  
 2 Tender Reference No. N.I.T No. XEN/H'WAY/TC/631 Dated: 11.04.2016  
 3 Tender Description/Name of Work/Item Construction of Mettalled road from for a Lakha Bridge to village Gopang on the Top of Nasir Branch via Sahel Mugheri village mile 0/0.0/2+330' (ADP No.450).  
 4 Method Procurement Single stage - single Envelope Procurement.  
 5 Tender Published SPPRA Website 2016 No. 27617 Dated: 15.04.2016  
 Daily Express Dated: 15.04.2016 Karachi  
 Hilal-e-Pakistan Dated: 15.04.2016 Karachi  
 Express Tribune Dated: 15.04.2016 Karachi  
 Tameer-e-Sindh Dated: 16.04.2016 Karachi  
 6 Total Bid documents 03 Nos.  
 7 Total Bid received 02 Nos.  
 8 Technical Bid Opening date (If applicable) Not Applicable  
 9 No. of bid Technically qualified (If applicable) Not Applicable  
 10 Bid(s) Rejected (If applicable) -Nil-  
 11 Financial Bid Opening date 04.05.2016

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Abdul Hakeem Brohi	4,250,484	Lowest	A (i) = @ Par B (i) = Add 17.60% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Muhammad Khan Brohi	4,295,699	Highest	A (i) = Add 1.00% Above B (i) = Add 19.10% Above	Qualified as per evaluation criteria	Responsive

*Signatures of the Chairman/Members of the Committee*

  
 (Bashir Ahmed Kartio)  
 Representative of District  
 Accounts Officer  
 Kamber-Shahdadkot  
 (Member)

  
 (Assadullah Leghari)  
 Assistant Engineer  
 Highways Sub Division  
 Kamber  
 (Member)

  
 (Shabir Ahmed Panhwar)  
 Executive Engineer  
 Highways Division  
 Kamber-Shahdadkot  
 (Chairman)

## COMPERATIVE STATEMENT

N.I.T NO. XEN/H'WAY/TC/631  
DATE: 11.04.2016


DATE OF ISSUE: 03.05.2016  
DATE OF OPENING 04.05.2016


**NAME OF WORK:-**


**Construction of Mettalled road from for a Lakha Bridge to village Gopang on the Top of Nasir Branch via Sahel Mugheri village mile 0/0-0/2+330' (ADP No.450).**

S.#	Description	Estimated cost	Mr. Abdul Hakeem Brohi		Mr. Muhammad Khan Brohi	
			Rate	Amount	Rate	Amount
1.	<b><u>PART-A (ROAD WORK)</u></b>					
	Amount of Schedule-B	3,986,087		3,986,087		3,986,087
	' @ Par	0	0	0		0
	Ded: Difference cost of Bitumen (-)	155,364		155,364		155,364
	Quoted by Contractor		' @ Par	0	Add 1.00% Above	39,861
	<b>SUB TOTAL PART-A</b>	<b>3,830,723</b>		<b>3,830,723</b>		<b>3,870,584</b>
2.	<b><u>PART-B (MASONRY STRUCTURE)</u></b>					
	3.0ft Span Culvert					
	Amount of Schedule-B	356,946		356,946		356,946
	Add Cartage of Material	65,314		0		0
	Quoted by Contractor		Add 17.60% Above	62,815	Add 19.10% Above	68,170
	<b>SUB TOTAL PART-B</b>	<b>422,260</b>		<b>419,761</b>		<b>425,116</b>
	<b>GRAND TOTAL</b>	<b>4,252,983</b>		<b>4,250,484</b>		<b>4,295,699</b>

The Rates quoted by Mr. Abdul Hakeem Brohi, Government Contractor are lowest.

  
**(Bashir Ahmed Kartio)**  
 Representative of District Accounts  
 Officer Kamber-Shahdadkot  
 (Member)

  
**(Assadullah Leghari)**  
 Assistant Engineer  
 Highways Sub Division  
 Kamber  
 (Member)

  
**(Shabir Ahmed Panhyal)**  
 Executive Engineer  
 Highways Division  
 Kamber-Shahdadkot  
 (Chairman)

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION**  
**KAMBER-SHAHDADKOT**

**COMPERATIVE STATEMENT**


ISSUED ON: 03.05.2016  
OPENED ON: 04.05.2016

**NAME OF WORK:-**


**CONSTRUCTION OF METTALED ROAD FROM FOR A LAKHA BRIDGE TO VILLAGE  
GOPANG ON THE TOP OF NASIR BRANCH VIA SAHEL MUGHERI VILLAGE MILE 0/0-  
0/2+330' (ADP NO.450).**

S.No.	Name of Firm whom Tender issued	Bid Amount	Remarks
1	Mr. Abdul Hakeem Brohi	4,250,484	Lowest
2	M/s Muhammad Khan Brohi & Co.	4,295,699	Highest

Certified that the tender have been opened before undersigned/ firms by the  
Executive Engineer Highways Division Kamber-Shahdadkot 04.05.2016

  
**(Bashir Ahmed Kartio)**  
Representative of Distirct  
Accouts Officer  
Kamber-Shahdadkot

  
**(Assadullah Leghari)**  
Assistant Engineer  
Highways Sub Division  
Kamber

  
**(Shabir Ahmed Panhyar)**  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot






**TENDER OPENING EXECUTIVE ENGINEER HIGHWAYS DIVISION**  
**KAMBER-SHAHDADKOT**

**NAME OF WORK:-**

**CONSTRUCTION OF METTALED ROAD FROM FOR A LAKHA BRIDGE TO VILLAGE**  
**GOPANG ON THE TOP OF NASIR BRANCH VIA SAHEL MUGHERI VILLAGE MILE 0/0-**  
**0/2+330' (ADP NO.450).**

**HIGHWAYS DIVISION, KAMBER-SHAHDADKOT ON DT: 04.05.2016**

<b>S.No.</b>	<b>Name of Officer</b>	<b>Committee Member</b>	<b>Signature</b>
1	(Shabir Ahmed Panhyar) Executive Engineer Highways Division Kamber-Shahdadkot	Chairman	
2	(Bashir Ahmed Kartio) Representative of Distirct Accouts Officer Kamber-Shahdadkot	Member	
3	(Assadullah Leghari) Assistant Engineer Highways Sub Division Kamber	Member	


OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KAMBER-SHAHDADKOT


BIDDERS QUALIFICATION/TECHNICAL EVALUATION REPORT


- 1 Tender Reference No: N.I.T NO.XEN/H'WAY/TC/631 Date:11.04.2016 N.I.T Sr. No.3
- 2 Tender Description/Name of work/Item: Construction of Mettaled road from for a Lakha Bridge to village Gopang on the Top of Nasir Branch via Sahel Mugheri village mile 0/0-0/2+330' (ADP No.450).
- 3 Method of Procurement: Single Stage/Single Envelope

ELIGIBILITY/QUALIFICATION CRITERIA

S.No.	Name of Bidder	Registration with PEC	NTN (National Tax Number)	SRB (Sindh Revenue Board)	Experience	2% Earnest Money	Tender Fee	Qualified/ Dis-qualified
1	Mr. Abdul Hakeem Brohi	Available	Available	Available	Available	Deposited	Deposited	Qualified
2	M/s Muhammad Khan Brohi & Co.	Available	Available	Available	Available	Deposited	Deposited	Qualified

  
(Bashir Ahmed Kartio)  
Representative of District Accounts  
Officer Kamber-Shahdadkot  
Member

  
(Assadullah Leghari)  
Assistant Engineer  
Highways Sub Division  
Kamber  
Member

  
(Shabir Ahmed Panhwar)  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot  
Chairman

ATTENDANCE SHEET


OF PARTICIPATED IN TENDERING PROCESS IN EXECUTIVE ENGINEER HIGHWAYS  
DIVISION KAMBER-SHAHDADKOT


NAME OF WORK:-

CONSTRUCTION OF METTALED ROAD FROM FOR A LAKHA BRIDGE TO VILLAGE  
GOPANG ON THE TOP OF NASIR BRANCH VIA SAHEL MUGHERI VILLAGE MILE 0/0-  
0/2+330' (ADP NO.450).

HIGHWAYS DIVISION, KAMBER-SHAHDADKOT (N.I.T SR. NO. 03)

04.05.2016

S.No.	Name of Contractor/Firm	Signature
1	Mr. Abdul Halceem Bishi	
2	M/s Mohammad Khan Bishi & Co.	محمد خان

  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,  
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT  
KAMBER**

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

No. XEN/H'WAY/ TC/ 725

Dated: 04 /05 /2016

**MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the Procurement Committee was held on 04-05-2016, for the bids called upon vide NIT No:XEN/H'WAY/TC/631 dated:11-04-2016. The meeting was chaired by the Executive Engineer, Highways Division, Kamber-Shahdadt and held in his office while attended by the following official members of Procurement Committee.


1. Mr. Bashir Ahmed Kartio, Representative of District Accounts Officer, Kamber-Shahdadt/Member.
2. Mr. Assadullah Leghari, Assistant Engineer, Highways Sub Division, Kamber/Member.


In all Tenders were invited for (05 Nos.) Works, there are (12 Nos.) of blank tenders issued and total bids received back are (10 Nos.). The sealed bids are opened before all the participants/bidders (list attached). The rates quoted by the bidders announced loudly and recorded in the Comparative Statement.

The Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement and bidder's qualification/eligibility report for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

  
(ASSADULLAH LEGHARI)  
ASSISTANT ENGINEER, HIGHWAYS  
SUB-DIVISION KAMBER  
MEMEBER

  
(BASHIR AHMED KARTIO)  
REPRESENTATIVE OF DISTRICT ACCOUNTS  
OFFICER KAMBER-SHAHDADKOT  
MEMBER

  
(SHABIR AHMED PANHYAR)  
EXECUTIVE ENGINEER, HIGHWAYS  
DIVISION KAMBER-SHAHDADKOT  
CHAIRMAN  
PROCUREMENT COMMITTEE

Copy forwarded with compliments for information and necessary action to:-


- ✓ The Superintending Engineer, Works & Services, Kamber-Shahdadt.
- The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
- Mr. Bashir Ahmed Kartio, Representative of District Accounts Officer, Kamber-Shahdadt/Member.
- Mr. Assadullah Leghari, Assistant Engineer Highways Sub-Division Kamber/Member.


**BID EVALUATION REPORT**


- 1 Name of Procuring Agency Highways Division, Kamber-Shahdadkot @ Kamber  
 2 Tender Reference No. N.I.T No. XEN/H'WAY/TC/631 Dated: 11.04.2016  
 3 Tender Description/Name of Work/Item Construction of link road from Abad Jani Bund road to village Thariri Hajiran mile 1/5-2/1 (ADP No.111).  
 4 Method Procurement Single stage - single Envelope Procurement.  
 5 Tender Published SPPRA Website 2016 No. 27617 Dated: 15.04.2016  
 Daily Express Dated: 15.04.2016 Karachi  
 Hilal-e-Pakistan Dated: 15.04.2016 Karachi  
 Express Tribune Dated: 15.04.2016 Karachi  
 Tameer-e-Sindh Dated: 16.04.2016 Karachi  
 6 Total Bid documents 03 Nos.  
 7 Total Bid received 03 Nos.  
 8 Technical Bid Opening date (If applicable) Not Applicable  
 9 No. of bid Technically qualified (If applicable) Not Applicable  
 10 Bid(s) Rejected (If applicable) -Nil-  
 11 Financial Bid Opening date 04.05.2016

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	Mr. Muhammad Razman Brohi	7,546,064	Lowest	A (i) = Ded 2.20% Below B (i) = Add 18.50% Above C (i) = Add 25.00% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	M/s Eid Muhammad Brohi	7,627,422	Highest	A (i) = Ded 1.20% Below B (i) = Add 20.00% Above C (i) = Add 26.50% Above	Qualified as per evaluation criteria	Responsive
3	M/s Muhammad Khan Brohi & Co.	7,879,738	Highest	A (i) = Add 2.10% Above B (i) = Add 22.20% Above C (i) = Add 28.70% Above	Qualified as per evaluation criteria	Responsive

*Signatures of the Chairman/Members of the Committee*

  
 (Bashir Ahmed Kartio)  
 Representative of District  
 Accounts Officer  
 Kamber-Shahdadkot  
 (Member)

  
 (Assadullah Leghari)  
 Assistant Engineer  
 Highways Sub Division  
 Kamber  
 (Member)

  
 (Shabir Ahmed Panhyar)  
 Executive Engineer  
 Highways Division  
 Kamber-Shahdadkot  
 (Chairman)

**COMPERATIVE STATEMENT**

N.I.T NO. XEN/HWAY/TC/631  
DATE: 11.04.2016

DATE OF ISSUE: 03.05.2016  
DATE OF OPENING 04.05.2016


**NAME OF WORK:-**


**Construction of link road from Abad Jani Bund road to village Thariri Hajiran mile 1/5-2/1 (ADP No.111).**

S.#	Description	Estimated cost	Mr. Muhammad Razman Brohi		M/s Eid Muhammad Brohi		M/s Muhammad Khan Brohi & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	<b><u>PART-A (ROAD WORK)</u></b>							
	Amount of Schedule-B	7,253,949		7,253,949		7,253,949		7,253,949
	Ded: 2% Below (-) except item No.10	145,079		0		0		0
	Ded: Difference cost of Bitumen (-)	248,441		248,441		248,441		248,441
	Quoted by Contractor		Ded 2.20% Below	159,587	Ded 1.20% Below	87,047	Add 2.10% Above	152,333
	<b>SUB TOTAL PART-A</b>	<b>6,860,429</b>		<b>6,845,921</b>		<b>6,918,461</b>		<b>7,157,841</b>
2.	<b><u>PART-B (MASONRY STRUCTURE)</u></b>							
	<b><u>3.0ft Span Culvert</u></b>							
	Amount of Schedule-B	535,419		535,419		535,419		535,419
	Add Cartage of Material	103,353		0		0		0
	Quoted by Contractor		Add 18.50% Above	99,070	Add 20.00% Above	107,101	Add 22.20% Above	118,880
	<b>SUB TOTAL PART-B</b>	<b>638,772</b>		<b>634,489</b>		<b>642,520</b>		<b>654,299</b>
3.	<b><u>PART-C (MASONRY STRUCTURE)</u></b>							
	<b><u>18" Dia Pipe Culvert</u></b>							
	Amount of Schedule-B	52,525		52,525		52,525		52,525
	Add Cartage of Material	13,502		0		0		0
	Quoted by Contractor		Add 25.00% Above	13,129	Add 26.50% Above	13,917	Add 28.70% Above	15,072
	<b>SUB TOTAL PART-C</b>	<b>66,027</b>		<b>65,654</b>		<b>66,442</b>		<b>67,597</b>
	<b>GRAND TOTAL</b>	<b>7,565,228</b>		<b>7,546,064</b>		<b>7,627,422</b>		<b>7,879,738</b>

The Rates quoted by Mr. Muhammad Razman Brohi, Government Contractor are lowest.

  
**(Bashir Ahmed Kartio)**  
 Representative of District Accounts  
 Officer Kamber-Shahdadkot  
 (Member)

  
**(Assadullah Leghari)**  
 Assistant Engineer  
 Highways Sub Division  
 Kamber  
 (Member)

  
**(Shabir Ahmed Papiyar)**  
 Executive Engineer  
 Highways Division  
 Kamber-Shahdadkot  
 (Chairman)

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION**  
**KAMBER-SHAHDADKOT**

**COMPERATIVE STATEMENT**


ISSUED ON: 03.05.2016  
OPENED ON: 04.05.2016


**NAME OF WORK:-**


**CONSTRUCTION OF LINK ROAD FROM ABAD JANI BUND ROAD TO VILLAGE**  
**THARIRI HAJIRAN MILE 1/5-2/1 (ADP NO.111).**

S.No.	Name of Firm whom Tender issued	Bid Amount	Remarks
1	Mr. Muhammad Ramzan Brohi	7,546,064	Lowest
2	M/s Eid Muhammad Brohi	7,627,422	Highest
3	M/s Muhammad Khan Brohi & Co.	7,879,738	Highest

Certified that the tender have been opened before undersigned/firms by the Executive Engineer Highways Division Kamber-Shahdadkot 04.05.2016

  
(Bashir Ahmed Kartio)  
Representative of Distirct  
Accouts Officer  
Kamber-Shahdadkot

  
(Assadullah Leghari)  
Assistant Engineer  
Highways Sub Division  
Kamber




  
(Shabir Ahmed Panhyar)  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot

**TENDER OPENING EXECUTIVE ENGINEER HIGHWAYS DIVISION**  
**KAMBER-SHAHDADKOT**

**NAME OF WORK:-**

**CONSTRUCTION OF LINK ROAD FROM ABAD JANI BUND ROAD TO VILLAGE**  
**THARIRI HAJIRAN MILE 1/5-2/1 (ADP NO.111).**

HIGHWAYS DIVISION, KAMBER-SHAHDADKOT ON DT: 04.05.2016

<i>S.No.</i>	<i>Name of Officer</i>	<i>Committee Member</i>	<i>Signature</i>
1	(Shabir Ahmed Panhyar) Executive Engineer Highways Division Kamber-Shahdadkot	Chairman	
2	(Bashir Ahmed Kartio) Representative of Distirct Accouts Officer Kamber-Shahdadkot	Member	
3	(Assadullah Leghari) Assistant Engineer Highways Sub Division Kamber	Member	




OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KAMBER-SHAHDADKOT


BIDDERS QUALIFICATION/TECHNICAL EVALUATION REPORT


- 1 Tender Reference No: N.I.T NO.XEN/HWAY/TC/631 Date:11.04.2016 N.I.T Sr. No.4
- 2 Tender Description/Name of work/Item: Construction of link road from Abad Jani Bund road to village Thariri Hajiran mile 1/5-2/1 (ADP No.111).
- 3 Method of Procurement: Single Stage/Single Envelope

ELIGIBILITY/QUALIFICATION CRITERIA

S.No.	Name of Bidder	Registration with PEC	NTN (National Tax Number)	SRB (Sindh Revenue Board)	Experience	2% Earnest Money	Tender Fee	Qualified/ Dis-qualified
1	Mr. Muhammad Ramzan Brohi	Available	Available	Available	Available	Deposited	Deposited	Qualified
2	M/s Eid Muhammad Brohi	Available	Available	Available	Available	Deposited	Deposited	Qualified
3	M/s Muhammad Khan Brohi & Co.	Available	Available	Available	Available	Deposited	Deposited	Qualified

  
(Bashir Ahmed Kartio)  
Representative of District Accounts  
Officer Kamber-Shahdadkot  
Member

  
(Assadullah Leghari)  
Assistant Engineer  
Highways Sub Division  
Kamber  
Member

  
(Shabir Ahmed Panhyar)  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot  
Chairman




ATTENDANCE SHEET


OF PARTICIPATED IN TENDERING PROCESS IN EXECUTIVE ENGINEER HIGHWAYS  
DIVISION KAMBER-SHAHDADKOT

NAME OF WORK:-

CONSTRUCTION OF LINK ROAD FROM ABAD JANI BUND ROAD TO VILLAGE  
THARIRI HAJIRAN MILE 1/5-2/1 (ADP NO.111).

HIGHWAYS DIVISION, KAMBER-SHAHDADKOT (N.I.T SR. NO. 04) 04.05.2016

S.No.	Name of Contractor/Firm	Signature
1	M/s Mohammad Ramzan Buxi	
2	M/s Eid Muhammad Buxi	
3	M/s Mohammad Khan Buxi S.O.	

  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,**  
**DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT**  
**KAMBER**

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

No. XEN/H'WAY/ TC/ 725

Dated: 09/05/2016

**MINUTES OF PROCUREMENT COMMITTEE**

A meeting of the Procurement Committee was held on 04-05-2016, for the bids called upon vide NIT No:XEN/H'WAY/TC/631 dated:11-04-2016. The meeting was chaired by the Executive Engineer, Highways Division, Kamber-Shahdadkot and held in his office while attended by the following official members of Procurement Committee.


1. Mr. Bashir Ahmed Kartio, Representative of District Accounts Officer, Kamber-Shahdadkot/Member.
2. Mr. Assadullah Leghari, Assistant Engineer, Highways Sub Division, Kamber/Member.


In all Tenders were invited for (05 Nos.) Works, there are (12 Nos.) of blank tenders issued and total bids received back are (10 Nos.). The sealed bids are opened before all the participants/bidders (list attached). The rates quoted by the bidders announced loudly and recorded in the Comparative Statement.

The Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement and bidder's qualification/eligibility report for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

  
(ASSADULLAH LEGHARI)  
ASSISTANT ENGINEER, HIGHWAYS  
SUB-DIVISION KAMBER  
MEMEBER

  
(BASHIR AHMED KARTIO)  
REPRESENTATIVE OF DISTRICT ACCOUNTS  
OFFICER KAMBER-SHAHDADKOT  
MEMBER

  
(SHABIR AHMED PANHYAR)  
EXECUTIVE ENGINEER, HIGHWAYS  
DIVISION KAMBER-SHAHDADKOT  
CHAIRMAN  
PROCUREMENT COMMITTEE

**Copy forwarded with compliments for information and necessary action to:-**


- ♦ The Superintending Engineer, Works & Services, Kamber-Shahdadkot.
- ✓ The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
- ♦ Mr. Bashir Ahmed Kartio, Representative of District Accounts Officer, Kamber-Shahdadkot/Member.
- ♦ Mr. Assadullah Leghari, Assistant Engineer Highways Sub-Division Kamber/Member.


**BID EVALUATION REPORT**


- 1 Name of Procuring Agency Highways Division, Kamber-Shahdadkot @ Kamber  
 2 Tender Reference No. N.I.T No. XEN/H'WAY/TC/631 Dated: 11.04.2016  
 3 Tender Description/Name of Work/Item Construction of link road from Bakho Khuhawar to 7th mile road to Badwani Khuhawar i/c Masonry Structure mile 0/0-0/2+330' (ADP No.22).  
 4 Method Procurement Single stage - single Envelope Procurement.  
 5 Tender Published SPPRA Website 2016 No. 27617 Dated: 15.04.2016  
 Daily Express Dated: 15.04.2016 Karachi  
 Hilal-e-Pakistan Dated: 15.04.2016 Karachi  
 Express Tribune Dated: 15.04.2016 Karachi  
 Tameer-e-Sindh Dated: 16.04.2016 Karachi  
 6 Total Bid documents 02 Nos.  
 7 Total Bid received 02 Nos.  
 8 Technical Bid Opening date (If applicable) Not Applicable  
 9 No. of bid Technically qualified (If applicable) Not Applicable  
 10 Bid(s) Rejected (If applicable) -Nil-  
 11 Financial Bid Opening date 04.05.2016

S.#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1	M/s Muhammad Khan Brohi & Co.	6,295,378	Lowest	A (i) = @ Par B (i) = Add 12.00% Above C (i) = Add 29.50% Above	Qualified as per evaluation criteria	Found responsive Bid Recommended for award of work
2	Mr. Abdul Hakeem Brohi	6,370,132	Highest	A (i) = Add 1.10% Above B (i) = Add 13.50% Above C (i) = Add 31.00% Above	Qualified as per evaluation criteria	Responsive

*Signatures of the Chairman/Members of the Committee*

  
 (Bashir Ahmed Kartio)  
 Representative of District  
 Accounts Officer  
 Kamber-Shahdadkot  
 (Member)

  
 (Assadullah Leghari)  
 Assistant Engineer  
 Highways Sub Division  
 Kamber  
 (Member)

  
 (Shabir Ahmed Panhyar)  
 Executive Engineer  
 Highways Division  
 Kamber-Shahdadkot  
 (Chairman)

**COMPERATIVE STATEMENT**

N.I.T NO. XEN/H'WAY/TC/631  
DATE: 11.04.2016


DATE OF ISSUE: 03.05.2016  
DATE OF OPENING 04.05.2016


**NAME OF WORK:-**


**Construction of link road from Bakho Khuhawar to 7th mile road to Badwani Khuhawar i/c Masonry Structure mile 0/0-0/2+330' (ADP No.22).**

S.#	Description	Estimated cost	M/s Muhammad Khan Brohi & Co.		Mr. Abdul Hakeem Brohi	
			Rate	Amount	Rate	Amount
1.	<b><u>PART-A (ROAD WORK)</u></b>					
	Amount of Schedule-B	3,909,114		3,909,114		3,909,114
	@ Par	0		0		0
	Add: Difference cost of Bitumen (+)	8,230		8,230		8,230
	Quoted by Contractor		@ Par	0	Add 1.10% Above	43,000
	<b>SUB TOTAL PART-A</b>	<b>3,917,344</b>		<b>3,917,344</b>		<b>3,960,344</b>
2.	<b><u>PART-B (MASONRY STRUCTURE)</u></b>					
	20'xft Bridge					
	Amount of Schedule-B	2,076,212		2,076,212		2,076,212
	Add Cartage of Material	262,195		0		0
	Quoted by Contractor		Add 12.00% Above	249,115	Add 13.50% Above	280,258
	<b>SUB TOTAL PART-B</b>	<b>2,338,407</b>		<b>2,325,327</b>		<b>2,356,470</b>
3.	<b><u>PART-C (MASONRY STRUCTURE)</u></b>					
	18" Dia Pipe Culvert					
	Amount of Schedule-B	40,700		40,700		40,700
	Add Cartage of Material	12,251		0		0
	Quoted by Contractor		Add 29.50% Above	12,007	Add 31.00% Above	12,617
	<b>SUB TOTAL PART-C</b>	<b>52,951</b>		<b>52,707</b>		<b>53,317</b>
	<b>GRAND TOTAL</b>	<b>6,308,702</b>		<b>6,295,378</b>		<b>6,370,132</b>

The Rates quoted by M/s Muhammad Khan Brohi & Co. , Government Contractor are lowest.

  
**(Bashir Ahmed Kartio)**  
 Representative of District Accounts  
 Officer Kamber-Shahdadkot  
 (Member)

  
**(Assadullah Peghari)**  
 Assistant Engineer  
 Highways Sub Division  
 Kamber  
 (Member)

  
**Shabir Ahmed Panhwar**  
 Executive Engineer  
 Highways Division  
 Kamber-Shahdadkot  
 (Chairman)

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION**  
**KAMBER-SHAHDADKOT**

**COMPERATIVE STATEMENT**


ISSUED ON: 03.05.2016  
OPENED ON: 04.05.2016


**NAME OF WORK:-**


**CONSTRUCTION OF LINK ROAD FROM BAKHO KHUHAWAR TO 7TH MILE ROAD**  
**TO BADWANI KHUHAWAR I/C MASONRY STRUCTURE MILE 0/0-0/2+330' (ADP**  
**NO.22).**

S.No.	Name of Firm whom Tender issued	Bid Amount	Remarks
1	M/s Muhammad Khan Brohi & Co.	6,295,378	Lowest
2	Mr. Abdul Hakeem Brohi	6,370,132	Highest

Certified that the tender have been opened before undersigned/ firms by the Executive Engineer Highways Division Kamber-Shahdadkot 04.05.2016

  
(Bashir Ahmed Kartio)  
Representative of Distirct  
Accouts Officer  
Kamber-Shahdadkot

  
(Assadullah Leghari)  
Assistant Engineer  
Highways Sub Division  
Kamber




  
(Shabir Ahmed Panhyar)  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot

**TENDER OPENING EXECUTIVE ENGINEER HIGHWAYS DIVISION**  
**KAMBER-SHAHDADKOT**

**NAME OF WORK:-**

**CONSTRUCTION OF LINK ROAD FROM BAKHO KHUHAWAR TO 7TH MILE ROAD**  
**TO BADWANI KHUHAWAR I/C MASONRY STRUCTURE MILE 0/0-0/2+330' (ADP**  
**NO.22).**

**HIGHWAYS DIVISION, KAMBER-SHAHDADKOT ON DT: 04.05.2016**

<b>S.No.</b>	<b>Name of Officer</b>	<b>Committee Member</b>	<b>Signature</b>
1	(Shabir Ahmed Panhyar) Executive Engineer Highways Division Kamber-Shahdadkot	Chairman	
2	(Bashir Ahmed Kartio) Representative of Distirct Accouts Officer Kamber-Shahdadkot	Member	
3	(Assadullah Leghari) Assistant Engineer Highways Sub Division Kamber	Member	


OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KAMBER-SHAHDADKOT


BIDDERS QUALIFICATION/TECHNICAL EVALUATION REPORT


- 1 Tender Reference No: N.I.T NO.XEN/H'WAY/IC/631 Date:11.04.2016 N.I.T Sr. No.5
- 2 Tender Description/Name of work/Item: Construction of link road from Bakho Khuhawar to 7th mile road to Badwani Khuhawar i/c Masonry Structure mile 0/0-0/2+330' (ADP No.22).
- 3 Method of Procurement: Single Stage/Single Envelope

ELIGIBILITY/QUALIFICATION CRITERIA

S.No.	Name of Bidder	Registration with PEC	NTN (National Tax Number)	SRB (Sindh Revenue Board)	Experience	2% Earnest Money	Tender Fee	Qualified/Dis-qualified
1	M/s Muhammad Khan Brohi & Co.	Available	Available	Available	Available	Deposited	Deposited	Qualified
2	Mr. Abdul Hakeem Brohi	Available	Available	Available	Available	Deposited	Deposited	Qualified

  
(Bashir Ahmed Kartio)  
Representative of District Accounts  
Officer Kamber-Shahdadkot  
Member

  
(Assadullah Leghari)  
Assistant Engineer  
Highways Sub Division  
Kamber  
Member

  
(Shabir Ahmed Panhyar)  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot  
Chairman



ATTENDANCE SHEET

OF PARTICIPATED IN TENDERING PROCESS IN EXECUTIVE ENGINEER HIGHWAYS  
DIVISION KAMBER-SHAHDADKOT

NAME OF WORK:-

CONSTRUCTION OF LINK ROAD FROM BAKHO KHUHAWAR TO 7TH MILE ROAD  
TO BADWANI KHUHAWAR I/C MASONRY STRUCTURE MILE 0/0-0/2+330' (ADP  
NO.22).

HIGHWAYS DIVISION, KAMBER-SHAHDADKOT (N.I.T SR. NO. 06)      04.05.2016

S.No.	Name of Contractor/Firm	Signature
1	<i>Abdul Halceem Brohi</i>	<i>[Signature]</i>
2	<i>M/S Mohammad Khan Brohi &amp; Co.</i>	<i>[Signature]</i>

*[Signature]*  
Executive Engineer  
Highways Division  
Kamber-Shahdadkot



**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION,  
DISTRICT KAMBER-SHAHDADKOT @ D.C. SECRETARIAT**

**KAMBER**

Phone No: 074 -9411057 & E-mail: xenhighwayskamber@gmail.com

No. XEN/H'WAY/ TC/ 725

Dated: 04/05/2016

**MINUTES OF PROCUREMENT COMMITTEE**


A meeting of the Procurement Committee was held on 04-05-2016, for the bids called upon vide NIT No:XEN/H'WAY/TC/631 dated:11-04-2016. The meeting was chaired by the Executive Engineer, Highways Division, Kamber-Shahdadkot and held in his office while attended by the following official members of Procurement Committee.


1. Mr. Bashir Ahmed Kartio, Representative of District Accounts Officer, Kamber-Shahdadkot/Member.
2. Mr. Assadullah Leghari, Assistant Engineer, Highways Sub Division, Kamber/Member.


In all Tenders were invited for (05 Nos.) Works, there are (12 Nos.) of blank tenders issued and total bids received back are (10 Nos.). The sealed bids are opened before all the participants/bidders (list attached). The rates quoted by the bidders announced loudly and recorded in the Comparative Statement.

The Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement and bidder's qualification/eligibility report for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

  
(ASSADULLAH LEGHARI)  
ASSISTANT ENGINEER, HIGHWAYS  
SUB-DIVISION KAMBER  
MEMEBER

  
(BASHIR AHMED KARTIO)  
REPRESENTATIVE OF DISTRICT ACCOUNTS  
OFFICER KAMBER-SHAHDADKOT  
MEMBER

  
(SHABIR AHMED PANHYAR)  
EXECUTIVE ENGINEER, HIGHWAYS  
DIVISION KAMBER-SHAHDADKOT  
CHAIRMAN  
PROCUREMENT COMMITTEE

**Copy forwarded with compliments for information and necessary action to:-**

- ♦ The Superintending Engineer, Works & Services, Kamber-Shahdadkot.
- ♦ The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
- ♦ Mr. Bashir Ahmed Kartio, Representative of District Accounts Officer, Kamber-Shahdadkot/Member.
- ♦ Mr. Assadullah Leghari, Assistant Engineer Highways Sub-Division Kamber/Member.