

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**  
**CONTRACT EVALUATION FORM**  
**TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF**  
**WORKS, SERVICES & GOODS**

1 NAME OF THE ORGANIZATION/DEPTT. KARACHI WATER & SEWERAGE BOARD

2 PROVINCIAL/LOCAL GOVT/OTHER Local Government

3 TITLE OF CONTRACT Urgent Repair of leakages on LERP raising main  
34" dia 18" dia PCC pipe line to improve the water supply  
position in Taiseer U.S. Gadap Town

4 TENDER NUMBER SPPRA Serial # 20292 ID# / 2014

5 BRIEF DESCRIPTION OF CONTRACT Urgent repair of leakages

6 FORUM THAT APPROVED THE SCHEME By MD KWSRB

7 TENDER ESTIMATED VALUE Rs. 996705/-

8 ENGINEER'S ESTIMATE  
(Attach list of buyers) Rs. 996987/-

9 ESTIMATED COMPLETION PERIOD  
(AS PER CONTRACT) 15 DAYS

10 TENDER OPENED ON (DATE & TIME) 26-05-2014

11 NUMBER OF TENDER DOCUMENT SOLD  
(Attach list of buyers) 03 Nos

12 NUMBER OF BIDS RECEIVED 03 Nos

13 NUMBER OF BIDDERS PRESENT AT THE  
TIME OF OPENING OF BIDS. 03 Nos

14 BID EVALUATION REPORT (enclose copy). ✓

15 NAME AND ADDRESS OF THE SUCCESSFUL  
BIDDER. M/s Shoaib Samad Khan Babar & Co

16 CONTRACT AWARD PRICE

Rs 996705/-

17 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation Bid).

M/s Samad Khan Babar & Co  
M/s Nawab & Co  
M/s Tooba Enterprises

18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage One Envelope Procedure.  Domestic / local
- b) Single Stage Two Envelope Procedure.  NIL
- c) Two Stage Bidding Procedures.  NIL
- d) Two Stage Two Envelope Bidding Procedure  NIL

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING/NEGOTIATION ETC. WITH BRIEF REASONS:

19 APPROVING AUTHORITY FOR AWARD OF CONTRACT.

M.D, KW&SB

20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

21 ADVERTISEMENT:

i) SPPRA Website  
(If yes, give date and SPPRA's tender number)

Yes	<input checked="" type="checkbox"/>	<u>SPPRA S.no. 20292</u>
No	<input type="checkbox"/>	

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	<input type="checkbox"/>	
No	<input checked="" type="checkbox"/>	

22 NATURE OF CONTRACT

Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------	-------------------------------------	------	--------------------------

23 WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENT? (If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24 WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING/TENDER DOCUMENTS?  
(If yes, enclose a copy).

Yes		No	✓
-----	--	----	---

25 WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes		No	✓
-----	--	----	---

26 WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	✓	No	
-----	---	----	--

27 WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID/BEST EVALUATED BID (in case of Consultancies).

Yes	✓	No	
-----	---	----	--

28 WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT

Yes	✓	No	
-----	---	----	--

29 WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICE WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	✓	No	
-----	---	----	--

30 WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?  
(Attach copy of the bid evaluation report).

Yes	✓	No	
-----	---	----	--

31 ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	
No	✓

32 ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TENDER NOTICE / DOCUMENT.  
(If yes, give details).

Yes	
No	✓

33 WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give detailed reasons).

Yes	
No	✓

34 DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons).

Yes	
No	✓

35 WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	✓	No	
-----	---	----	--

36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
(If yes, enclose a copy)


Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37 WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38 SPECIAL CONDITIONS. IF ANY.  
(If yes, give Brief Description).

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

  
**Signature & Official Stamp of**  
**Executive Engineer (WATER)**  
**Gadap Town K.W.E.S.B**  
**Authorized Officer** \_\_\_\_\_

FOR OFFICE USE ONLY

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi.  
Tele: 021-9205356, 021-9205369 & Fax 021-9206291



# **KARACHI WATER & SEWERAGE BOARD**

**OFFICE OF THE EXECUTIVE ENGINEER (WATER)**  
**(GADAP DISTRICT WEST)**

NO. EE/W/G.D.W/KW&SB/2014/26

Dated: 24-6-2014


**M/s. Samad Khan Babar & Co.,**  
**Karachi.**

## **WORK ORDER**

**SUBJECT:- URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" & 18" DIA PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER UC-5, GADAP TOWN**

Consequent upon the submission of the formal acceptance of your side the Condition of Contract and Letter of Acceptance, you are here by directed to commence the work in strict accordance with the contract with shall be reckoned from the receipt of this letter and get completed within 20 Days.

Please acknowledge the receipt of the letter by signature in the space provided below.

  
EXECUTIVE ENGINEER (WATER)  
GADAP DISTRICT WEST  
(KW&SB)

Copy to:-

1. C.E District West, KW&SB.
2. S.E Gadap District West, KW&SB.
3. Budget Officer, KW&SB.
4. Office Copy.

**RECEIVED THE LETTER**


Signature \_\_\_\_\_

Name: Samad Khan Babar & Co. \_\_\_\_\_

Proprietor: \_\_\_\_\_

Dated: \_\_\_\_\_

Refer



133538

## CONTRACT AGREEMENT

Sanction Amount Rs.9,96,705/-


THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 20th day of June 2014 between The **Karachi Water & Sewerage Board** represented by it's **The Chief Engineer (West), KW&SB** (hereinafter called the "Employer") of the one part and **M/S. SAMAD KHAN BABAR CO.** (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz **"URGENT REPAIR OF LEAKAGES ON ERP RISING MAIN 24" DIA & 18" DIA PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER UC-5 GADAP TOWN"** Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying any defects therein.

DW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- (a) The Letter of Sanction
- (b) The completed Form of Bid along with Schedules to Bid:
- (c) Conditions of Contract & Contract Data:
- (d) The priced Schedule of Prices.
- (e) The Specification: and



33537

DAVID MEHMOOD  
Address

Page-2

**SUBJECT: URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" DIA & 18" DIA PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER UC-5 GADAP TOWN**

In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.

The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Signature of Employer

Proprietor  
**M/S. SAMAD KHAN BABAR & CO.**  
**KARACHI**

  
**CHIEF ENGINEER WEST**  
**KW&SB**

WITNESS

WITNESS



OFFICE OF THE CHIEF ENGINEER (DISTRICT WEST)  
KARACHI WATER & SEWERAGE BOARD

Room No269, 2<sup>nd</sup> Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi, 18/06/14

Dated: 1/1/2014

reference

No. KW&SB/CE/West/2014/84

M/S. SAMAD KHAN BABAR & CO.  
Karachi.

**LETTER OF ACCEPTANCE / SANCTION LETTER**


**SUBJECT:- URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" DIA & 18" DIA  
PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER  
UC-5 GADAP TOWN**

**REF:- Your Tender Opened on 26-05-2014.**

The under signed is pleased to convey sanction for an amount to **Rs.996705/- (Rupees Nine Lac Ninety Six Thousand Seven Hundred Five Only)** for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-26/N**, financially concurred-in by finance department, KW&SB vide **Para-29/N to 39/N** and approved by MD, KW&SB vide **Para-42/N** The expenditure is chargeable to **BG No.R-013-32** for the financial year-2013-2014. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.19934/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.2990/- @ 0.30%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Superintending Engineer, GadapTown, KW&SB.

  
CHIEF ENGINEER  
(DISTRICT WEST)  
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS), KW&SB.
- 2-ADLFA, KW&SB.
- 3-SE (GADAP TOWN), KW&SB.
- 4-EE (Water) (GADAP TOWN), KW&SB.
- 5-OFFICE COPY.

C.C.to:-

1. MD, KW&SB.





**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE EXECUTIVE ENGINEER GADAP TOWN (WATER)**

KDA Office Room No.07 Sector 4-A Surjani Gadap Town Cell # 03333268263

**INVITING TENDER THROUGH WEBSITE**  
**(ON ITEM RATE BASIS)**

Sealed Tender is invited single stage one Envelop system as per SPPRA Rule-2010 for the mentioned below:

**ESTIMATE COST BELOW 1. Million**

S.No.	DETAIL	CONDITIONS
01.	Name of work	URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" & 18" DIA PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER UC-05 GADAP TOWN.
02.	Eligibility of Contract	Bidder / Contractor should having NTN / Sales Tax
03.	Experience Certificate	1 Year Experience Certificate of Similar of Job Must be attached with the Tender.
04.	Tender can be Purchasing	Accounts Officer (Revenue) KW&SB Head Office at 1 <sup>st</sup> Floor Old KBCA Annexy Building Behind Civic Centre Gulshan-e-Iqbal, Karachi
05.	Bid Security	2% of quoted amount in shape of pay order/ bank draft in favour of Karachi Water & Sewerage Board.
06.	Tender Cost	Rs1000/- (Non Refundable) in shape of pay order in KW&SB.
07.	Last date of issuing	w.e.f 1 <sup>st</sup> Publishing / Hosting upto <u>23-05-2014</u> /2014 during working hours from 9.00 am to 1.00 pm.
08.	Date and time of submission and opening of Tender	Submission at 2.00 PM on <u>26-05-2014</u> & will be opened at 2.30 PM same date.
09.	Place of opening	The Procurement Committee-I KW&SB at the office of the Convener / Chief Engineer (H.O.) Room No.05 Block-E at 9 <sup>th</sup> Mile Karsaz main Shahrah-e-Faisal Karachi.
10.	Source of Funding	Own Funds of KW&SB
11.	Scope of Work	Improvement of Water Supply System
12.	Estimate Cost.	Rs.9,98,919/-

EXECUTIVE ENGINEER (WATER)  
**Mohammad Kashif Siddiqui**  
Executive Engineer (WATER)

**CONDITIONS:**

- 1- Tender would be downloaded from SPPRA website & [www.kwsb.gov.pk](http://www.kwsb.gov.pk) **Gadap Town K.W.S.B**
- 2- The participants must quote the rates both in words and figures. Incomplete / conditional tenders will not be accepted.
- 3- In case the date of opening is declared as a public holiday by the Government, or non-working day due to any reason, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
- 4- The procuring agency may reject all or any bids subject to the relevant provisions of SPPRA-2010 Rules.
- 5- Conditional bid cannot be accepted.
- 6- Bid must be in sealed cover and experience certificate for 1 year of similar nature of job must be attached with the bid.
- 7- Debarred contractors bid cannot be accepted.
  - (i) Relevant Experience.
  - (ii) Turn-over of at least last three years.
  - (iii) Registration with Income Tax, Sales Tax and Pakistan Engineering Council (Where applicable)

## ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work : URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" & 18" DI  
PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER  
UC-05 GADAP TOWN.

Date of Opening & Time : 26-05-2014 2:30 PM

Estimated Cost : Rs.9,98,919

SPPRA Serial No.: 20292

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. Samad Khan Baber & Co	Shakeel	Shakeel
2	M/s. Nawab & Co	Nadeem Shaikh	Nadeem Shaikh
3	M/s. Tooba Enterprises	A. Rizwan	A. Rizwan
4			
5			
6			
7			
8			
9			
10			

**OFFICE OF THE EXECUTIVE ENGINEER (WATER) GADAP TOWN  
KARACHI WATER & SEWERAGE BOARD**

Amount : Item Rate Basis  
 Delay : 15 days  
 Cost : 500/- P/day  
 Cost : 1000/-  
 Date : 26-5-2014

**URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" & 18" DIA PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER UC-5, GADAP TOWN**

Description of Work	QTY	Rate		Per Unit/Item	Amount in Rupees
		Rupees in Figure	Rupees in Words		
Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and drassing sides to true alignments and shapes levelling of beds of trenches to correct level and grada, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5ft. (1.52m) and lead upto one chain (30.5m) 0'-5'	1650 Cr	4650/-	Four thousand Six Hundred Fifty only	100%	7672.50
Add for additional lift of avery three ft or part thera of item No.1 to 15 (5'-0")	602.81 Cr	5200/-	Five thousand Two Hundred	100%	3134.61
for 18" dia Pipe 8'-11'	300 Cr	5750/-	Five thousand Seven Hundred fifty	100%	1725-
for 18" dia Pipe 11'-14'	300 Cr	6300/-	Six thousand Three Hundred	100%	1890-
for 18" dia Pipe 14'-17'	237.20 Cr	6850/-	Six thousand Eight Hundred Eighty only	100%	1624.82
MS. Split Coller 18" wide fabricated with 3/8" thick MS. plate 1 1/4 wide 3/8" thick ring at centre, 3/4" thick MS. square bars on both ends with a total weight as mentioned against each item it includes the cost of 4 Nos. 3/4" thick flanges, nuts & bolts, rubber packing, labour and sealin material etc. complete. 24" dia (WI-124.88 kgs)	5 Nos.	23420/-	Twenty Three thousand Four hundred Twenty	Each	117100-
18" dia (WI-102.88 kgs)	4 Nos.	19767/-	Ninteen thousand Seven hundred Sixty seven only	Each	79068-
Providing C.I. S/Valve heavy pattern test pressure 210 kg Sq.Cm 300 Lbs / Sq inch imported USA, UK or Japan or Equivalent 12" Dia	3 Nos.	78000/-	Seventy Eight Thousand	Each	234000-
8" Dia	5 Nos.	17940/-	Seventeen thousand Nine hundred Forty	Each	89700-
Flange of S/Valve two pieces one flange and other end with socket nut bolt and rubber packing etc. 12" Dia	3 Nos.	3820/-	Three thousand Eight Hundred Twenty	Each	11460-
8" Dia	5 Nos.	2790/-	Two thousand Seven Hundred Ninety	Each	13950-

*Amended*  
26/5

mb

*[Handwritten signature]*

Manufacturing of stainless steel spindle and gun metal 12" dia 8" dia	4 No	(7840/-)	Seven thousand Eight Hundred Forty	Each	31360
	10 No	(5415/-)	Five thousand Four Hundred Fifteen	Each	54150
Full Hire Charges of Pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate from required for placing the pump etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job.	26 Days	(1495/-)	Fourteen hundred Ninety Five only	P/day	38870
	2490 Cft	(3760/-)	Two thousand Seven Hundred Sixty only	% of ft	6872.40
Repair of leaking joint on (external velta) on PRCC pipe of various dia meter including the cost of excavation labour sealing material de-watering re-letting the excavated stuff 24" Dia 18" Dia 12" Dia	6 Nos	(18358/-)	Eighteen thousand Three Hundred Fifty Eight only	Each	110148
	7 Nos	(13840/-)	Thirteen thousand Eight Hundred Forty	Each	96880
	10 Nos	(9710/-)	Nine thousand Seven Hundred Ten	Each	97100

Total Amount Rs. 9,96,705.33 =

*[Signature]*  
Executive Engineer (Water)  
Gadap Town, KW&SB

Contractor will abide all existing rules/terms & condition of SPPRA Rules-2010

Quoted an Amount of Rs. (9,96,705/-) On item rate basis.  
Nine Lacs Ninety six thousand Seven hundred Five only

Contractor M/S SAMAJI ICHAN BABAR & CO

Tender No. 20,000/2 / 107/006829 / 22/5/14

At Barakha Bazar North Nazimabad Be.  
9,96,705/- Nine Lacs Ninety six thousand Seven hundred Five only

*[Signature]*  
26/5

Chief  
(West)



# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


## BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.20292 I.D No. /2014
3	Tender Description/Name of Work/Item	URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" & 18" DIA PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER UC-5, GADAP TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	3 Nos
7	Total Bid Received	3 Nos
8	Technical Bid Opening Date ( if applicable)	N/A .
9	No. of Bid Technically Qualified ( if applicable)	N/A .
10	Bid (s) rejected	One
11	Financial Bid Opening Date	26/5/2014
12	Bid Evaluation Report	


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Samad Khan Babar & Co.	Rs. 996,705/-	1st Lowest	@ 0.0282% Below	Substantially Responsive	P.O # 1071006829 Dt:22-05-2014 Rs. 20,000/- Al Baraka Bank North Nazimabad Br
2	M/s. Nawab & Co.	Rs. 997,747/-	2nd Lowest	@ 0.0761% Above	Substantially Responsive	P.O # 07592269 Dt:23-05-2014 Rs. 20,000/- Habib Metropolitan Bank South Park Avenue Br
3	M/s. Tooba Enterprises	Rs. 998,211/-	-	-	Unresponsive due to disqualified	P.O Not attached

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Samad Babar Khan & Co. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Arshad Ali)  
Accounts Officer (West)  
Member/Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit - KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Ovais Malik)  
Chief Engineer (West)  
Member

  
(Abdul Rahim Khatti)  
Chief Engineer (IPD),  
id (Convener)

NIT Sr. No. 20292

Method of Procurement: Single Stage Single Envelope.

Name of Work: URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" & 18" DIA PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER UC-5, GADAP TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 26-05-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Three bidders submitted their bids till the deadline of submission.

- i. M/s. Samad Khan Babar & Co.
- ii. M/s. Nawab & Co.
- iii. M/s. Tooba Enterprises


3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S.No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Samad Khan Babar & Co.	Rs. 996,705/-	Rs. 20,000/-	P.O # 1071006829 Dt:22-05-2014 Al Baraka Bank North Nazimabad Br
02	M/s. Nawab & Co.	Rs.997,746/-	Rs. 20,000/-	P.O # 07592269 Dt:23-05-2014 Habib Metropolitan Bank South Park Avenue Br
03	M/s. Tooba Enterprises	Rs.998,211/-	-	P.O Not Attached

4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.

  
(Arshad Ali)  
Accounts Officer (West)  
Member / Secretary

  
(Ovais Malik)  
Chief Engineer (West)  
Member

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

  
(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Abdul Raheem Khattar)  
Chief Engineer (IPD)  
Convener

COMPARATIVE STATEMENT

NAME OF WORK: URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" & 18" DIA PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER UC-5, GADAP TOWN

S.No	Description of Work	Engineer's Estimate			M/s. Samad Khan Babar & Co.		M/s. Nawab & Co.		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Excavation for pipe line in trenches, and pits in all kinds of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain(30.5m). 0'-5' Add for Additional Lift of every three feet or part thereof in Item No. 1 to 15 (5'-8')	1650.00	4,650.00	% 0 Cft	7,672.50	4,650.00	7,672.50	4,652.00	7,675.80
2	For 18" dia Pipe 8'-11" For 18" dia Pipe 11'-14" For 18" dia Pipe 14'-17"	602.81 300.00 300.00 237.20	5,200.00 5,750.00 6,300.00 6,850.00	Cft Cft Cft Cft	3,134.61 1,725.00 1,890.00 1,624.82	5,200.00 5,750.00 6,300.00 6,850.00	3,134.61 1,725.00 1,890.00 1,624.82	5,202.00 5,750.00 6,300.00 6,851.00	3,135.82 1,725.00 1,890.00 1,625.06
3	P/F M.S Split collar 18" Wide fabricated with 3/8" thick M.S Plate 1 1/4" wide 3/8" thick ring at centre, 3/4" thick M.S square bars on both ends with a total weight as mentioned against each item it includes the cost of 4 Nos. 3/4" thick flangs, nuts & bolts, rubber packing, labour and sealing materials etc complete 24" dia (Wt-124.88 Kgs) 18" dia (Wt-102.88 Kgs)	5.00 4.00	23,424.00 19,769.00	Nos Nos	117,120.00 79,076.00	23,420.00 19,767.00	117,100.00 79,068.00	23,430.00 19,770.00	117,150.00 79,080.00
4	Providing C I Sluice valve heavy pattern (test pressure) 21.0 Kg/sq.com or 300 Lbs./Sq.inch (Imported) USA, UK or Japan or Equivalent 12" dia 8" dia	3.00 5.00	78,000.00 17,940.00	Nos Nos	234,000.00 89,700.00	78,000.00 17,940.00	234,000.00 89,700.00	78,000.00 17,945.00	234,000.00 89,725.00


*(Signature)*  
27/5


*(Signature)*


*(Signature)*


NAME OF WORK: URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" & 18" DIA PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER UC-5, GADAP TOWN


S.No	Description of Work	Engineer's Estimate			M/s. Samad Khan Babar & Co.		M/s. Nawab & Co.		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	Fixing of Sluice valves with two pieces one flanged and other end with socket nut bolts and rubber packing etc complete 12" Dia 8" Dia	3.00 Nos 5.00 Nos	3,821.00 2,790.00	Each Each	11,463.00 13,950.00	3,820.00 2,790.00	11,460.00 13,950.00	3,825.00 2,795.00	11,475.00 13,975.00
6	Manufacturing of stainless steel spindle and gun metal nut 12" Dia 8" Dia	4.00 Nos 10.00 Nos	7,843.00 5,418.00	Each Each	31,372.00 54,180.00	7,840.00 5,415.00	31,360.00 54,150.00	7,845.00 5,420.00	31,380.00 54,200.00
7	Full hire charges of Pumping set per day inclusive of the wages of driver and assistant, fuel and electric energy plate from required for placing the pump etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job	26.00 Days	1,500.00	P/Day	39,000.00	1,495.00	38,870.00	1,520.00	39,520.00
8	Refilling the excavated stuff in trench 6" thick layer i/c water ramming to full Compaction etc. complete	2490.00 Cft	2,760.00	% 0 Cft	6,872.40	2,760.00	6,872.40	2,765.00	6,884.85
9	Repair of leaking joint on (external vatta) on PRCC pipe of various dia meter including the cost of excavation labour sealing material dewatering re-refilling the excavated stuff 24" dia 18" dia 12" Dia	6.00 Nos 7.00 Nos 10.00 Nos	18,360.00 13,841.00 9,716.00	Each Each Each	110,160.00 96,887.00 97,160.00	18,358.00 13,840.00 9,710.00	110,148.00 96,880.00 97,100.00	18,365.00 13,845.00 9,720.00	110,190.00 96,915.00 97,200.00
					996,987.33		996,705.33		997,746.52
	Say				996,987		996,705		997,747

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer  
 (KMC)

  
 (Abdul Rahim Khattak)  
 Chief Engineer (WB) (Government)

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit - KMC Member

  
 (Ovais Malik)  
 Chief Engineer (West)  
 Member

  
 (Shahzad)  
 Accounts Officer (KMC)  
 Member/Superintendent



**BIDDERS QUALIFICATION REPORT**  
**Rule-46(i) (a) Single Stage One Envelope Procedure**

Opening Date: 26-05-2014

Name of Work: **URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" & 18" DIA PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER UC-5, GADAP TOWN**

Name of Bidder **M/s. Samad Khan Babar & Co.**


S.No	Eligibility	Yes	No
1	Relevant experience	/	
2	Turnover Statement	/	
3	Registration with Income Tax	/	
4	Registration with Sales Tax where applicable.	N/A	


Name of Bidder **M/s. Nawab & Co.**

S.No	Eligibility	Yes	No
1	Relevant experience	/	
2	Turnover Statement	/	
3	Registration with Income Tax	/	
4	Registration with Sales Tax where applicable.	N/A	


Name of Bidder **M/s. Tooba Enterprises**


S.No	Eligibility	Yes	No
1	Relevant experience		/
2	Turnover Statement		/
3	Registration with Income Tax		/
4	Registration with Sales Tax where applicable.		N/A

  
 (Arshad) 26/5  
 Accounts Officer (West)  
 Member / Secretary

  
 (Ovais Malik)  
 Chief Engineer (West)  
 Member

  
 (Saif-ul-Haque)  
 Additional Director Internal  
 Audit - KMC Member

  
 (Maqsood Ahmed Shaikh)  
 Superintending Engineer (KMC)  
 Member

  
 (Abdul Raheem Khatti)  
 Chief Engineer (IPD)  
 Convener




## ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work : URGENT REPAIR OF LEAKAGES ON LERP RISING MAIN 24" & 18" DIA  
PRCC PIPE LINE TO IMPROVE THE WATER SUPPLY POSITION IN TAISER  
UC-05 GADAP TOWN.

Date of Opening & Time : 26-05-2014 2:30 PM

Estimated Cost : Rs.9,98,919

SPPRA Serial No.: 20292

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. Saad Khan Bahar & Co	Shakeel	
2	M/s. Nawab & Co	Nadeem Shaikh	
3	M/s. Tooba Enterprises	Aziz Rizwan	
4			
5			
6			
7			
8			
9			
10			