

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **M/R to Lavatory Block Shed at D.C Office staff Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. **Bid Evaluation Report.**

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Abdul Sattar Arbani	Rs: 14,47,821	1 st Lowest.	A=Rs.20.00 % Above B= W/S AT PAR C= NSI At Par	Bid approved being lowest.	
2.	M/s Jatoi Traders	Rs: 14,52,741	2 nd Highest	A=Rs.21.58 % Above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	
3.	M/s RKM Builders & Co	Rs: 14,55,449	3rd Highest	A=Rs.22.45 % Above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


M/R to Lavatory Block Shed at D.C Office staff Larkano


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tended Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	M/s Abdul Sattar Arbani											
	Civil Work	A	311,243	63,802	-	-	375,045	20.50%	20.00% Above	62,246	373,489	1st: Lowest
	W/S	B	216,682				216,682	.@ Par	At Par	216,682	216,682	
	NSI	C	857,650				857,650	.@ Par	At Par	857,650	857,650	
							Say:Total	1,449,000		G/Total	1,447,821	
2/-	M/s Jatoi Traders											
	Civil Work	A	311,243	63,802	-	-	375,045	20.50%	21.58% Above	67,166	378,409	2nd: Highest
	W/S	B	216,682				216,682	.@ Par	At Par	216,682	216,682	
	NSI	C	857,650				857,650	.@ Par	At Par	857,650	857,650	
							Say:Total	1,449,000		G/Total	1,452,741	
3/-	M/s RKM Builders & Constt:											
	Civil Work	A	311,243	63,802	-	-	375,045	20.50%	22.45% Above	69,874	381,117	3rd: Highest
	W/S	B	216,682				216,682	.@ Par	At Par	216,682	216,682	
	NSI	C	857,650				857,650	.@ Par	At Par	857,650	857,650	
							Say:Total	1,449,000		G/Total	1,455,449	

The rates quoted by **M/S Abdul Sattar Arbani** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,449,000
Tender Amount	Rs	1,447,821
Saving	Rs	1,179


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdul Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

5. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
6. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.


There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. M/s Abdul Sattar Arbani
2. M/s Jatoi Traders
3. M/s RKM Builders & Constt:

The committee approved the rate quoted by **M/s Abdul Sattar Arbani** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem Shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**


Engr. Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**

BID EVALUATION REPORT.

14

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Constt/Renovation of remaining work & Park of DC House Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Sikandar Ali Junejo	Rs: 77,64,780	1 st Lowest.	A=Rs.4.52 % Above B= AT PAR C= At Par	Bid approved being lowest.	
2.	M/s Art & Architecture	Rs: 77,93,332	2 nd Highest	A=Rs.4.97 % Above B= AT PAR C= At Par	Bid rejected being highest.	
3.	Mr. Abbas Ali Panhwar	Rs: 78,13,742	3rd Highest	A=Rs.5.29 % Above B= AT PAR C= At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Constt/Renovation of remaining work & Park of DC House Larkano

S No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	M/s Sikander Ali Junejo											
	Civil Work	A	6,378,130	320,332	-	-	6,698,462	5.02%	4.52% Above	288,441	6,666,571	1st: Lowest
	Water supply	B	1,076,209	-	-	-	1,076,209	.@ Par	At Par	1,076,209	1,076,209	
	NSI	C	22,000	-	-	-	22,000			22,000	22,000	
							G.Total	7,797,000		G/Total	7,764,780	
2/-	M/s Art & Architecture											
	Civil Work	A	6,378,130	320,332	-	-	6,698,462	5.02%	4.97% Above	316,993	6,695,123	2nd: Highest
	Water supply	B	1,076,209	-	-	-	1,076,209	.@ Par	At Par	1,076,209	1,076,209	
	NSI	C	22,000	-	-	-	22,000			22,000	22,000	
							G.Total	7,797,000		G/Total	7,793,332	
3/-	Mr. Abbas Ali Panhwar											
	Civil Work	A	6,378,130	320,332	-	-	6,698,462	5.02%	5.29% Above	337,403	6,715,533	3rd: Highest
	Water supply	B	1,076,209	-	-	-	1,076,209	.@ Par	At Par	1,076,209	1,076,209	
	NSI	C	22,000	-	-	-	22,000			22,000	22,000	
							G.Total	7,797,000		G/Total	7,813,742	

The rates quoted by M/S Sikander Ali Junejo Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	7,797,000
Tender Amount	Rs	7,764,780
Saying	Rs	32,220

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhwar
Executive Engineer
Buildings Division
Larkano.



EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. M/s Sikander Ali Junejo
2. M/s Art & Architecture
3. Mr. Abbas Ali Panhwar

The committee approved the rate quoted by **M/s Sikander Ali Junejo** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**

BID EVALUATION REPORT.



1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Renovation/ Extension of Eid Gah at Village Phulpota-I Taluka Ratodero**
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Jani Constt: Co	Rs: 28,58,819	1 st Lowest.	A=Rs.10.63 % Above B= AT PAR	Bid approved being lowest.	
2.	Talib Hussain Abro	Rs: 28,72,660	2 nd Highest	Rs.11.18 % above B= AT PAR	Bid rejected being highest.	
3.	Wagan Constt: Co	Rs: 28,90,593	3rd Highest	Rs.11.89 % above B= AT PAR	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano (Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero (Member PC)


(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano (Chairman)


Renovation / Extension of Eid Gah at village Phulpota-I Taluka Ratodero


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- M/s JANI CONSTT: CO												
	Civil Work	A	2,525,824	281,175	25,258	-	2,832,257	11.13%	10.63% Above	268,546	2,794,370	1st: Lowest
	Water supply	B	64,449	-	-	-	64,449	@ Par	At Par	64,449	64,449	
							G.Total	2,897,000		G/Total	2,858,819	
2/- Talib Hussain Abro												
	Civil Work	A	2,525,824	281,175	-	-	2,806,999	11.13%	11.18% Above	282,387	2,808,211	2nd: Highest
	Water supply	B	64,449	-	-	-	64,449	@ Par	At Par	64,449	64,449	
							G.Total	2,897,000		G/Total	2,872,660	
3/- Wagan Constt: Co												
	Civil Work	A	2,525,824	281,175	-	-	2,806,999	11.13%	11.89% Above	300,320	2,826,144	3rd: Highest
	Water supply	B	64,449	-	-	-	64,449	@ Par	At Par	64,449	64,449	
							G.Total	2,897,000		G/Total	2,890,593	

The rates quoted by M/S Jani Constt: Co Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	2,897,000
Tender Amount	Rs	2,858,819
Saving	Rs	38,181


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdu Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are two (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. M/s Jani Constdt: Co
2. Talib Hussain Abro
3. Wagan Constdt: Co

The committee approved the rate quoted by: **M/s Jani Constdt: Co** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**

BID EVALUATION REPORT.

21

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Constt: of Boundry wall of grave yard at village Mad Bahu Taluka Bakrani
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 02 Nos.
7. Total Bids Received. :- 02 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 2 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Sikander Ali Junejo	Rs: 28,30,275	1 st Lowest.	A=Rs.16.99 % Above B= AT PAR C= At Par	Bid approved being lowest.	
2.	Saeed Jatoi & Co	Rs: 28,39,158	2 nd Highest	A=Rs.17.36 % Above B= AT PAR C= At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr/ Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


Constt: of Boundary wall of Grave yard at village Mad Bahu Taluka Bakrani.


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- M/s Sikander Ali Junejo												
	Civil Work	A	2,397,911	419,384	47,958	-	2,865,253	17.49%	16.99% Above	407,394	2,805,305	1st: Lowest
	Part B" Water Supply	B	2,970				2,970	@ Par	At Par	2,970	2,970	
	Part C" NSI	C	22,000				22,000			22,000	22,000	
					SAY: Total		2,890,000			G/Total	2,830,275	
2/- Saeed Jatoi & Co												
	Civil Work	A	2,397,911	419,384	47,958	-	2,865,253	17.49%	17.36% Above	416,277	2,814,188	2nd: Highest
	Part B" Water Supply	B	2,970				2,970	@ Par	At Par	2,970	2,970	
	Part C" NSI	C	22,000				22,000			22,000	22,000	
					SAY: Total		2,890,000			G/Total	2,839,158	

The rates quoted by **M/s Sikander Ali Junejo** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	2,890,000
Tender Amount	Rs	2,830,275
Saving	Rs	59,725


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdul Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are two (02) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

1. M/s Sikander Ali Junejo
2. Saeed Jatoi & Co

The committee approved the rate quoted by: **M/s Sikander Ali Junejo** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Constt: of Boundry wall of grave yard at village Mad Bahu Taluka Bakrani
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 02 Nos.
7. Total Bids Received. :- 02 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 2 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Sikander Ali Junejo	Rs: 28,30,275	1 st Lowest.	A=Rs.16.99 % Above B= AT PAR C= At Par	Bid approved being lowest.	
2.	Saeed Jatoi & Co	Rs: 28,39,158	2 nd Highest	A=Rs.17.36 % Above B= AT PAR C= At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


Constt: of Boundary wall of Grave yard at village Mad Bahu Taluka Bakrani.


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- M/s Sikander Ali Junejo												
	Civil Work	A	2,397,911	419,384	47,958	-	2,865,253	17.49%	16.99% Above	407,394	2,805,305	1st: Lowest
	Part B" Water Supply	B	2,970				2,970	@ Par	At Par	2,970	2,970	
	Part C" NSI	C	22,000				22,000			22,000	22,000	
					SAY: Total		2,890,000			G/Total	2,830,275	
2/- Saeed Jatoi & Co												
	Civil Work	A	2,397,911	419,384	47,958	-	2,865,253	17.49%	17.36% Above	416,277	2,814,188	2nd: Highest
	Part B" Water Supply	B	2,970				2,970	@ Par	At Par	2,970	2,970	
	Part C" NSI	C	22,000				22,000			22,000	22,000	
					SAY: Total		2,890,000			G/Total	2,839,158	

The rates quoted by **M/s Sikander Ali Junejo** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	2,890,000
Tender Amount	Rs	2,830,275
Saving	Rs	59,725


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdul Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.


There are two (02) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

1. M/s Sikander Ali Junejo
2. Saeed Jatoi & Co

The committee approved the rate quoted by: **M/s Sikander Ali Junejo** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member





Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

TENDER OPENING COMMITTEE OF
BUILDINGS DIVISION LARKANO.

NIT No: 20 Dated: 11-01-2017


OFFICE OF EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANO.

Opening on 17-02-2017.

S.No.	Name of Officers.	Committee Members.	Signature.
1	(Abdul Majeed Panhyar) Executive Engineer Buildings Division Larkano.	Chairman.	
2	(Muhammad Saleem Shaikh) Assistant Engineer Education works Sub-Division Ratodero	Member.	
3	(Fayyaz Ahmed Qureshi) Divisional Accounts Officer Buildings Division Larkano.	Member.	

RE-REVISED ANNUAL PROCUREMENT PLAN 2016-17
BUILDINGS DIVISION LARKANO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimated unit cost (Where applicable Millions)	Funds allocated.	Scope of Funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1 st Quarter	2 nd Quarter	3 rd Quarter	4 th Quarter	
01	02	03	04	05	06	07	08	09	10	11	12
1	Constt: of Musafir-khana/Waiting Shad at village Gujhar Taluka Dokri.	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
2	Constt: of boundary wall Graveyard at village Peer Umar shah Taluka Bakrani	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
3	Constt: of boundary wall Graveyard at village Qaim khan Mangan Taluka Bakrani	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
4	Constt:/Rehabilitation of Dargah Mian Haji Mehmood,/Pir Nasirddin	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
5	Constt: of Mosque at Dargah Juman Shah at Village Sache Bux Jagirani Taluka Larkano	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
6	Constt: of Jamia Mosque Village Massu Hab Taluka Larkana	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
7	Construction of Dargah Malook shah at village Ganchro Taluka Larkano	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
8	Constt: of Eid Gah in village Bagh Ali Gopang Taluka Ratodero	Civil work W/S & E.I	3.500	0.875		Single Stage one Envelope Method	--	--	--	--	
9	Constt: of Eid Gah in village Wada Bosan Taluka Ratodero	Civil work W/S & E.I	3.500	0.875		Single Stage one Envelope Method	--	--	--	--	
10	Constt: of compound wall Graveyard in Muhalla muhammad Nawaz Kalhoro village Mullan Kalhoro Taluka Ratodero	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
11	Renovation/ Rehabilitation of Revenue Offices District Larkano	Civil work W/S & E.I	5.500	3.125		Single Stage one Envelope Method	--	--	--	--	
12	Construction/Rehabilitation of boundary wall /pavilion around PCB ground shaikh zaid colony Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	--	--	--	--	
13	Construction/Renovation of press club Larkano	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	--	--	--	--	Conti:



EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANO

Sl. No.	Name of Bidder	Registration with			Call Deposit	Relevant Experience	Affidavit	Remarks
		FBR	SRB	PEC				
1	2	3	4	5	6	7	8	9
1.	Abid Hussain Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
2.	U.K Enterprises	Yes	Yes	N.A	Yes	Yes	Yes	
3.	Jameel Ahmed Abro	Yes	Yes	N.A	Yes	Yes	Yes	
4.	Ameer Bux Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
5.	Iqbal Taggar	Yes	Yes	N.A	Yes	Yes	Yes	
6.	Irfan Ali bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
7.	Zulfiqar Ali Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
8.	Mareem brohi	Yes	Yes	N.A	Yes	Yes	Yes	
9.	Mashooque Ali Bhutto	Yes	Yes	Yes	Yes	Yes	Yes	
10.	Aijaz Ali Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
11.	Mubashir Const:Co:	Yes	Yes	Yes	Yes	Yes	Yes	
12.	RKM Builders & Constt:	Yes	Yes	Yes	Yes	Yes	Yes	
13.	M/s Tabaruk Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	
14.	Wagan Constt: Co	Yes	Yes	N.A	Yes	Yes	Yes	
15.	M/s A.K Brothers & Builders	Yes	Yes	Yes	Yes	Yes	Yes	
16.	Abbas & Co	Yes	Yes	Yes	Yes	Yes	Yes	
17.	Aijaz Ali Siyal	Yes	Yes	Yes	Yes	Yes	Yes	
18.	Aim Bee Constt: Co	Yes	Yes	Yes	Yes	Yes	Yes	
19.	Zahid Ali Jatoi	Yes	Yes	Yes	Yes	Yes	Yes	
20.	Jagirani Constt: Company	Yes	Yes	Yes	Yes	Yes	Yes	
21.	M/s Siki Ladho Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	
22.	Shah Nawaz Bhatti	Yes	Yes	Yes	Yes	Yes	Yes	
23.	Zahid Ali Jatoi & Co	Yes	Yes	Yes	Yes	Yes	Yes	
24.	M/s Fazal Muhammad Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	
25.	M/s Shabir Ahmed Abbassi	Yes	Yes	Yes	Yes	Yes	Yes	
26.	Shaikh Haji Atta Muhammad & Co	Yes	Yes	Yes	Yes	Yes	Yes	
27.	Damas Engineering	Yes	Yes	Yes	Yes	Yes	Yes	
28.	Abdul sattar Arbani & Co	Yes	Yes	Yes	Yes	Yes	Yes	
29.	Abbass Panhwar	Yes	Yes	Yes	Yes	Yes	Yes	
30.	M/s Jatoi Traders	Yes	Yes	Yes	Yes	Yes	Yes	
31.	Najamuddin Chandio & Co	Yes	Yes	Yes	Yes	Yes	Yes	
32.	Al-Mustafa & Co	Yes	Yes	Yes	Yes	Yes	Yes	
33.	Abdul Razaque Saryo	Yes	Yes	Yes	Yes	Yes	Yes	
34.	M/s Pirzada & Co	Yes	Yes	Yes	Yes	Yes	Yes	
35.	M.Bux Mangnejo	Yes	Yes	Yes	Yes	Yes	Yes	
36.	M/s Ghulam Nabi & Co	Yes	Yes	Yes	Yes	Yes	Yes	
37.	M/s Muhammad Hashim Khokhar	Yes	Yes	Yes	Yes	Yes	Yes	
38.	Ali Dost Burro	Yes	Yes	Yes	Yes	Yes	Yes	
39.	Art & architecture	Yes	Yes	Yes	Yes	Yes	Yes	

0.	M/s Sikander Ali Junejo	Yes	Yes	Yes	Yes	Yes	Yes
1.	Abbass Ali Panwhar	Yes	Yes	Yes	Yes	Yes	Yes
2.	Rafique Ahmed Samtio	Yes	Yes	N.A	Yes	Yes	Yes
3.	Syed Juman Shah Bukhari	Yes	Yes	N.A	Yes	Yes	Yes
4.	Muhib Ali Sadhayo	Yes	Yes	N.A	Yes	Yes	Yes
5.	Jan muhammad Khoso	Yes	Yes	Yes	Yes	Yes	Yes
5.	Zahid Hussain Abro	Yes	Yes	Yes	Yes	Yes	Yes
7.	Altaf Hussain Junejo	Yes	Yes	N.A	Yes	Yes	Yes
8.	Sáfdar Ali Junejo	Yes	Yes	N.A	Yes	Yes	Yes
9.	Talib Hussain Abro	Yes	Yes	Yes	Yes	Yes	Yes
0.	M/s Samtia Constt: comp:	Yes	Yes	N.A	Yes	Yes	Yes
1.	M/s Shamsdin sandilo	Yes	Yes	Yes	Yes	Yes	Yes
2.	Farukh Ali Abbassi & co	Yes	Yes	N.A	Yes	Yes	Yes
3.	Mr. Junaid Ahmed Constt:	Yes	Yes	N.A	Yes	Yes	Yes
4.	A.A Jokhio Enterprises	Yes	Yes	N.A	Yes	Yes	Yes
5.	Tabaruk Enterprises	Yes	Yes	Yes	Yes	Yes	Yes
6.	Engr: Riaz Hussain Langah	Yes	Yes	Yes	Yes	Yes	Yes
7.	Mubashir Constt: Comany	Yes	Yes	Yes	Yes	Yes	Yes
8.	Niaz Ali Brohi	Yes	Yes	Yes	Yes	Yes	Yes
9.	Majid Ali Bhutto	Yes	Yes	Yes	Yes	Yes	Yes
0.	Indus Enterprises	Yes	Yes	Yes	Yes	Yes	Yes
1.	Abdul Wahab Rind	Yes	Yes	N.A	Yes	Yes	Yes
2.	Ali Gohar Junejo	Yes	Yes	N.A	Yes	Yes	Yes
3.	Aashique Ali Junejo	Yes	Yes	N.A	Yes	Yes	Yes
4.	Nazeer Ahmed Lashari	Yes	Yes	N.A	Yes	Yes	Yes
5.	M/s Masood Ahmed & Co	Yes	Yes	N.A	Yes	Yes	Yes
6.	M/s Ayaz Ali Markhand	Yes	Yes	N.A	Yes	Yes	Yes
67.	Bashir Ahmed Khemtio	Yes	Yes	N.A	Yes	Yes	Yes
68.	Abdul Razaque Bhutto	Yes	Yes	N.A	Yes	Yes	Yes
69.	M/s Mir Bilawal Khan	Yes	Yes	N.A	Yes	Yes	Yes
70.	New Jani Constt:	Yes	Yes	N.A	Yes	Yes	Yes
71.	Mr. Ahmed Hussain Soomro	Yes	Yes	N.A	Yes	Yes	Yes
72.	M/s Sukkur Enterprises	Yes	Yes	N.A	Yes	Yes	Yes

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano Member PC

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero Member PC

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano Chairman

14	Constt: of roundabouts & other beautification marks in various locations of city Larkano	Civil work	10.000	2.500	Single Stage one Envelope Method					
15	Rehabilitation/Renovation of Darul Aman Building Larkano	Civil work W/S & E.I	5.000	1.250	Single Stage one Envelope Method					
16	Constt: of Public Toilets in various locations of city Larkano	Civil work W/S & E.I	5.000	1.250	Single Stage one Envelope Method					
17	Renovation/Rehabilitation of various Parks of city Larkano	Civil work W/S & E.I	18.000	5.000	Single Stage one Envelope Method					
18	Constt/Renovation of remaining work & Park of DC House Larkano	Civil work	8.000	2.500	Single Stage one Envelope Method					
19	Construction of Building for blind welfare association at Larkano	Civil work W/S & E.I	5.000	1.250	Single Stage one Envelope Method					
20	Constt: of Boundary wall at feed research & Dev: Centre SBB Veterinary campus Naudero Taluka Ratodero	Civil work W/S & E.I	2.000	0.500	Single Stage one Envelope Method					
21	Construction/Rehabilitation of Khidmat e Masoom Building Larkano	Civil work W/S & E.I	5.000	1.250	Single Stage one Envelope Method					
22	Constt: of Waiting shade at village Samtia Taluka Dokri	Civil work W/S & E.I	1.000	0.250	Single Stage one Envelope Method					
23	Constt: of Compound wall grave yard at village Dhamrah Taluka Larkano	Civil work W/S & E.I	3.000	0.750	Single Stage one Envelope Method					
24	Constt: of Mosque at village Motayo khan jagirani Taluka Larkano	Civil work W/S & E.I	5.000	1.250	Single Stage one Envelope Method					
25	Renovation / Extension of Eid Gah at village Phulpota-I Taluka Ratodero	Civil work W/S & E.I	3.000	0.750	Single Stage one Envelope Method					
26	Constt: of Boundary wall of Grave yard at village Mad Bahu Taluka Bakrani.	Civil work W/S & E.I	3.000	0.750	Single Stage one Envelope Method					
27	Constt: of Musafir khana /waiting shed at village Quran Shareef Taluka Dokri	Civil work W/S & E.I	1.000	0.250	Single Stage one Envelope Method					
28	Constt: of Eid Gah at village Habib Bughio Taluka Bakrani	Civil work W/S	1.000	0.250	Single Stage one Envelope Method					
29	Constt: of compound wall grave yard Pir Musafir village Qaiser Sandilo UC Bero Chandio Taluka Larkano	Civil work	2.000	0.500	Single Stage one Envelope Method					
30	Const; of retaining wall muhalla Rais Abdullah Khan Lolai & Muhammad Saleh Lolai village Meval kot Taluka Ratodero	Civil work	2.000	0.500	Single Stage one Envelope Method					
31	Construction of Medical Dispensary at village Zangeja Taluka Ratodero	Civil work	6.000	2.500	Single Stage one Envelope Method					
32	Construction of new Building for Commissioner House Larkano	Civil work	9.000	2.500	Single Stage one Envelope Method					Conti:

33	Renovation of Collectorate Building Larkano (Balance work)	Civil work W/S & E.I	19.823	3.000		Single Stage one Envelope Method	0.750	--	--	--	
34	Renovation/Improvement of Existing Building of Hospital & Residential colony i/c C/wall of THQ Hospital Ratodero	Civil work W/S & E.I	1.900	1.900		Single Stage one Envelope Method	0.475	--	--	--	
35	Renovation / Rehabilitation of Old Solar Light of Larkano City (Electric Work)	Solar Light	10.000	10.000		Single Stage one Envelope Method	2.500	--	--	--	
36	Constt: of Vth type quarters (10 Nos) of district Larkano (02 Nos) Revenue Staff colony Larkano (Electric work)	Civil work W/S & E.I	2.541	2.541		Single Stage one Envelope Method	0.635	--	--	--	
37	Rehabilitation /Renovation Govt Medical dispensaries & BHU's in District Larkano Moen jo daro and usman Kalhoro (Electric work)	Electric work	0.300	3.779		Single Stage one Envelope Method	0.945	--	--	--	
38	Establishment of DC Park Opposite DC Office Larkano (Electric Work)	Electric work	0.500	1.000		Single Stage one Envelope Method	0.250	--	--	--	
39	M/R to Commissioner Camp Office & House Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
40	M/R to Assistant Commissioner Office Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
41	M/R to Larkano Municipal corporation	Civil work W/S & E.I	1.000	1.000		Single Stage one Envelope Method	---	--	--	--	
42	M/R to District Council Assembly Hall Larkano	Civil work W/S & E.I	2.779	2.779		Single Stage one Envelope Method	---	--	--	--	
43	M/R to M.I Office Larkano	Civil work W/S & E.I	1.000	1.000		Single Stage one Envelope Method	---	--	--	--	
44	M/R to Superintending Engineer (W&S) Larkano i/c XEN Highways Division Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
45	M/R to Lavatory Block Shed at D.C Office staff Larkano	Civil work W/S & E.I	1.500	1.500		Single Stage one Envelope Method	---	--	--	--	
46	Residential Building M/R to Revenue Rest House Larkano	Civil work W/S & E.I	1.000	1.000		Single Stage one Envelope Method	---	--	--	--	
47	M/R to staff Quarters (M.I) Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
48	M/R to Garages at D.C House Larkano	Civil work W/S & E.I	0.629	0.629		Single Stage one Envelope Method	---	--	--	--	
49	M/R to Assistant Commissioner Residence Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
50	M/R to Additional Deputy commissioner residence Larkano (I&II)	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
51	Constt: of veterinary Dispensary at village Bunguldero Taluka Ratodero (Balance work) Civil work.	Civil work W/S & E.I	0.500	1.300		Single Stage one Envelope Method	0.325				Conti:

52	Rehabilitation of Medical Dispensary city Larkana i/c maternity home (block allocation)	Civil work W/S & E.I	6.000	2.000		Single Stage one Envelope Method	0.500	0.500			
	i) Murad wahan										
	ii) Nazar muhalla										
	iii) Gajan Pur Muhallah										











Handwritten signature

LIST OF CONTRACTORS NIT No.20 Dated: 11-01-2017

OPENING ON DATED: 17-02-2017

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
1.	Qamran Ali Abdur	Q Abdur
2.	Rafiqul Akbar	Rafiqul
3.	Sadia	Shakal
4.	JeGromi	Alakha
5.	M/S Gray Construction Co.	
6.	Muhammed Ali Metta	
7.	Iqbal Tazal	Iqbal
8.	ABDUL	JAN Muhammed
9.	Ajib Ali Syal	Ajib
10.	M/S Syal Trazal	
11.	Mubashir construction co:	
12.	Nadeem Shaikh	Nadeem
13.	RKM	R K M
14.	Mir Bilawal Khan	

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
30.	A. Mustafa Co (Tolero)	
31.	Jani Const Co	
32.	A. Mustafa Co	A. Mustafa Co
33.	S.D Const. Co	Saleh S-D
34.	Shulam Mustafa Const. Co	
35.	Shah me. Wali Bhatti	
36.	U.K Enterprise	
37.	Siki Lado Mangrio Govt. Const	
38.	Fazal Mohammad Mangrio	
39.	Sayed Tuman Sheeh	
40.	J and P Const. Comp.	
41.	Mohd Anwer Jamali	M. Anwer
42.	Mughal Enterprises	Mughal
43.	Juneyo and Company	Juneyo
44.	M. Ayoub Sharich	2021 wasa

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
45.	Aijaz Ali Pkatta	
46.	Abdul Raqib Saad	A Raqib
47.	A.A Jakhic Enterprises	Abul Aziz
48.	Diyar An Solangi	
49.	Ngjam-ud-din Chandio	
50.	Nabi Builders	
51.	M/S AHAZ Ali Mas Khan	
52.	Jamil Ahmad Akbar	
53.		
54.	Basit Ahmed Khattio Basit Ahmed Khattio	
55.	Ali Coder Junejo	Ali Junejo
56.		
57.	Rahim Enterprises	

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
58.	السيد العتيق	Silal
59.	Abad thabeen	Abad
60.	M/S Silander Ali Tunaja	Ay i
61.	M/S- Muhib Saadhaq	Muhib
62.	M/S/ Jan M. eld Nageg	Jan M
63.	M/S.S.D construction company	Saeed
64.	M/S Al-Mawlaya & Co	Al-Mawlaya
65.	M/S Masood Ahmed Kallhoro	Masood
66.	M/S WAJID HAMEED Const. CO.	Wajid
67.	M/S Saad el-Saidi	Saad
68.	Eng. Rifaat el-Din Langah T/c	Rifaat
69.	M/S Nawar el-Saidi	Nawar
70.	S. Rezk el-Sheh	S. Rezk

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
71	Indus Enterprises (SNO 9, 29)	
72	M/s. Noor Hussain Ali Bhatti	
73	M/s. Junaid Ahmed Construction & Co	
74	M/s. Javed Ali Abbas	
75	M/s. ZAHID ALI JIBORI	
76	عبدالله جيبوري	
77	M/s. Shaukat Dino Soomro	
78	Bilawal Hussain	
79	M. Khan-d-otho	
80	M/s. Tabasum Enterprises	
81	Mr. Zahid Hussain Abro	
82	Mr. Talib Hussain Abro	
83	M/s. Sator Traders.	
84	M/s. Solangi Traders	
85	M/s. Faruk Ali Abbas	
86	M/s. Eng Riaz Hussain ^{Langah}	
87	M/s. AK Brothers & Builders	
88	M/s. ABBAS & CO.	
89	Sukker Enterprises	
90	Pirzado & Co	
91	Zulfiqar Ali Bhatti	
92	ALLOF Hussain Junjo	
93		

12. بحلي جي ڪنهن جي صورت وراڃ ڏيندڙن لاءِ ڳاڻيل / ڳوٺيل اڪيٽيڪل انيسس هجڻ گهرجي
 13. اڪيٽيڪل ڪاٺي کان رستو ٽرين (اين تي اين سرٽيفڪيٽ) ۽ ڪمپيوٽر تازو سڃاڻپ ڪارڊ جي ڪاٺي
 14. پاڪستان انجنيئرنگ ڪائونسل کان ڪان ريسٽريشن جين (ڪوچ - راڙي 04 سي.اي. 09) ۽ سي.اي. 10
 ڊسمبر 2017 تائين تجديد ٿيل هجي. 4,000 (ملين) کان گهٽ واپن ڪن لاءِ. سي.اي. سي گهريل ناهن
 ان ڳالهه جو حلف نامو 2 سوڍا دستاويز / پارٽيڪيولرز / معلومات مڪمل طور تي درست ۽ سچي آهي.
 15. فرور وٽ دستياب مشنري ۽ لوزارن جي فهرست دستاويزي شاهن سنيت
 16. پئسنڪ سرٽيفڪيٽ ٺهڻن ۾ فرض جي حد جائز ٿيل هجي گذريل ٽن سالن جي پئسنڪ اسٽيٽمينٽ سڌو
 17. مشروط ٿيندڙن تي ڪو غور نه ڪيو ويندو.
 18. اڄن جو مدو 90 ڏينهن آهي.
 19.

سريل نمبر	ڪم جو نالو	ڪم ٿيل رقم	بڊ سيڪيورٽي 05%	تڪميل جو مدو	ٿيندڙ تي	ريمارڪس
01	درگاه ميان حاجي محمود / پرنسپل ادين تعلقي لاڙڪاڻي جي اڏاوت / رهيلائي	1,200	60,000	24 مهينا	3000	-
02	درگاه جن شاه ايت وليج سڄي بخڻ جا گيرائي تعلقي لاڙڪاڻي جي مسجد جي اڏاوت	1,200	60,000	24 مهينا	3000	-
03	ڳوٺ مسو حبيب تعلقي لاڙڪاڻي جي جامع مسجد جي اڏاوت	1,200	60,000	24 مهينا	3000	-
04	درگاه ملوڪ شاه ايت وليج گهٽا ڪنھرو تعلقي رتوديرو جي عيد گاهه جي اڏاوت	3,400	170,000	24 مهينا	3000	-
05	ڳوٺ باغ علي گهٽا ڪنھرو تعلقي رتوديرو جي عيد گاهه جي اڏاوت	3,400	170,000	24 مهينا	3000	-
06	وڏا پوسن تعلقي رتوديرو جي عيد گاهه جي اڏاوت	5,000	250,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
07	رتوديرو ايسز ڊسٽرڪٽ لاڙڪاڻي جي رينوويشن / رهيلائي	5,200	260,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
08	سي سي سي گر گروئنڊ شيخ زيد ڪالوني لاڙڪاڻي جي پاٽونڊي وال / پورٽولين جي اڏاوت / رهيلائي	2,700	135,000	24 مهينا	3000	-
09	پريس ڪلب لاڙڪاڻي جي اڏاوت ۽ رينوويشن	9,500	475,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
10	لاڙڪاڻي شهر جي مختلف هنڌن تي رٿابندس ابلانس ۽ ٻين خوبصورتي والن ٺاهڻ جي اڏاوت	4,700	235,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
11	نار امان بلڊنگ لاڙڪاڻي جي رهيلائي / رينوويشن	4,500	225,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
12	لاڙڪاڻي سٽي جي مختلف هنڌن تي عوامي بيتا ٺاهڻ جي اڏاوت	17,000	850,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
13	لاڙڪاڻي شهر جي مختلف پارڪن جي (رينوويشن) / رهيلائي	7,500	375,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
14	ٻي سي هائوس لاڙڪاڻي جي پارڪ جي اڏاوت / رهيلائي	4,700	235,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
15	ڪر جي رينوويشن بلائڪنڊ وئليفيئر ايسوسيئيشن ايت لاڙڪاڻو جي عمارت جي اڏاوت	2,000	100,000	24 مهينا	3000	-
16	ايس سي اي وٽرني ڪشميس نئون ديرو تعلقي رتوديرو جي فياڊ رسرچ ۽ ڊولپمينٽ سينٽر تي پاٽونڊي وال جي اڏاوت	4,600	225,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
17	مقصود معصور بلڊنگ لاڙڪاڻي جي اڏاوت / رهيلائي	3,000	150,000	24 مهينا	3000	-
18	ڳوٺ ڌاراهه تعلقي لاڙڪاڻو جي قبرستان جي چوڌواري جي اڏاوت	4,500	225,000	24 مهينا	3000	-
19	وليج مرزا بخان جا گيرائي تعلقي لاڙڪاڻي ۾ مسجد جي اڏاوت	2,900	145,000	24 مهينا	3000	-
20	عيد گاهه ايت وليج ڦلپوٽا 1 تعلقي رتوديرو جي رينوويشن / توسيع	3,000	150,000	24 مهينا	3000	-
21	وليج مڏياهو تعلقي باقراڻي ۾ قبرستان جي چوڌواري جي اڏاوت	1,850	92,500	24 مهينا	3000	-
22	مير مسافر وليج قيصر سنڀالو سي پيڙو چانڊيو تعلقي لاڙڪاڻو جي قبرستان جي چوڌواري جي اڏاوت	1,900	95,000	24 مهينا	3000	-
23	ملا رئيس عبدالله خان لولائي ۽ محمد صالح لولائي وليج ميول ڪوٽ تعلقي رتوديرو جي ريننگ وال جي اڏاوت	5,600	285,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
24	وليج زنگيما تعلقي رتوديرو ۾ ميڊيڪل ڊسپينسري جي اڏاوت	8,400	420,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
25	ڪشمتر هائوس لاڙڪاڻي لائين عمارت جي اڏاوت	10,000	500,000	24 مهينا	3000	2017 جي بي.اي. سي گهريل هوندي
26	ڪليڪٽريٽ بلڊنگ لاڙڪاڻو جي رينوويشن (بلائڪنڊ ورڪ)	10,000	500,000	24 مهينا	3000	بي.اي. سي. اي. 10
27	ولڊ سولر لائيت اف لاڙڪاڻو سٽي جي رينوويشن / رهيلائي	1,400	70,000	24 مهينا	3000	-
28	تعلقي هيڊڪوارٽر اسپتال رتوديرو جي عمارت ۽ رهائشي ڪالوني جي رينوويشن / سڌو جهڙوڪ ڪمپليٽ واپ وغيره	1,700	85,000	24 مهينا	3000	-
29	سرننگ هال جي اڏاوت جهڙوڪ اي بي اءِ سينٽر گجڻ پور تعلقي لاڙڪاڻو	1,700	85,000	24 مهينا	3000	-
30	سرننگ هال جي اڏاوت جهڙوڪ اي بي اءِ سينٽر نظر مٿلا تعلقي لاڙڪاڻي	2,779	139,000	30 جون 2017 تائين	3000	-
31	ڊسٽرڪٽ ڪائونسل اسپيڪي هال لاڙڪاڻي تائين پير / آر	1,500	75,000	30 جون 2017 تائين	3000	-
32	سپورٽي بلاڪ شيڊ ايت دي سي ايفس اسٽاپ لاڙڪاڻو پير اينڊ آر					

INF/KRY NO:183/2017

ايرڪيٽو ٽائينئر
 بلڊنگس ڊويزن لاڙڪاڻو
 اسان همڪاري خلاف آهيون

سنڌو تعليم جي بھري جي 17، علي ۽ پنھنڙو ڪارنگ 8 3 9 X ٽي اس ايس ڪوٽ

پير پٺو ٿي ڪارڊن مان
 عقيدتمندن سان درگاه پير
 حاشري پري وٺا گهري ۽
 پير پٺو ٿي ڪارڊن جي فهرست
 ٽئين مرحلن پير محمد پير
 حاشري پري سنڌو مغلن
پٺا
 سنڌ نيشنل پارٽي شاد ڪورس
 ترجمان احمد سومري جي چارو
 موجب سنڌ نيشنل پارٽي
 هنگامي اعلان سنڌ نيشنل
 شاد ڪورس جي سڌارو هيٺ
 پارٽي جي مرڪزي آفيسن پير
 ڊاڪٽر مجاهد ايشوان الطه
 ماراڻي احمد سومرو ۽
 سولنگي ۽ ٻين شرڪت ڪرڻ
 موجود صورتحال ۾ تنظيم
 وٺندي اهر فيصل ڪيا ويا
 خرابي ۽ ڪن ٻين
 2027 تي واپس ۽ ٽين
 اڪثريت رٿي سان ملڻ
 ڪٽوڙين ڪرائڻ تي ان
 ڳالهائيندي شاد ڪورس جو
 نازڪ دور مان گذري رهيو
 اتفاق نه هجڻ ڪري
 طاقتور ٿيندا ٻيا وڃن هي
 قومي ڌارو شامل ڪرڻ
 ماڻهن کي پنهنجو ڪم
 وڌيڪ چيو ته جيستائين
 شامل نه ٿيندا تڏهن تائين
پٺا
 توڙي ٻيا مسٽر سخت ۽
 لڳا. ٽرڪ جا ٽيڻ ڏن
 شهرين جو نيڪيلا خلا
 جو تعميراتي ڪم ۾
 موقعي تي احتجاج ۽
 علي حسن، صفدر ۽ پير
 مهينن کان شهري ما
 نيڪيلا ڏاڍو ڪم ڪرڻ
 ڪري شهري اسڪول
 سخت پرڻائين ڪي
 پهرئين ڪري ڪيترا
 رچائي ويا آهن تهن
 سي خيرپور، ڪشمتر،
 لکيون آهن پر ان جي
 ڪم شروع ناهي ٿي
 شهر ۾ رڳو چوٽي
 ٽارڊن ۽ مسٽرن ڪم
 بش صوت ۽ احتجاج
پٺا
 ڪم ڪيو بحلي
 شيننگ عورن کي
 ڪلاڪن جا ڪلاڪ
 شيننگ جاري ان
 تعليم موجب مير
 بحران ڌاري صورتحال
 جي 70 سيڪڙو
 صاف پائي کان نه
 گيس ۽ بحلي گيس
 ميلا ڪري ڇڏيو
 سڌي دوران 12
 گئيس جي ان اعلان
 حڪومت پاران
 لورڊيننگ ڪرڻ
 معلوم مختلف،
 ڪلاڪن کان وٺي
 ڇڏين ٿا جڏهن
 لورڊيننگ جو
 جي غيراعلان
 ماتي پڇائين جي
 ڪاروبار کي ٻه
 شهر و پائي
 ضلعو جي انتظام
پٺا
 جي حد و ڏوڏ
 جوابدارن خلاف
 ڪيس و ڏوڏ
 جڏهن ته پٺو
 فروش علي
 کي گرفتار ٿا
 پڙهين ۽ حد
 برآمد ڪري
 موڪلي ڇڏي
 ڪاروائي ۾
 منشيان ٿيڻ
 دلخا ڪري
پٺا
 دهشڪر ٿي
 وڃن ان موٽ
 ڳالهائيندي
 اهڪار ڪن

پير پٺو ٿي ڪارڊن مان
 عقيدتمندن سان درگاه پير
 حاشري پري وٺا گهري ۽
 پير پٺو ٿي ڪارڊن جي فهرست
 ٽئين مرحلن پير محمد پير
 حاشري پري سنڌو مغلن
پٺا
 سنڌ نيشنل پارٽي شاد ڪورس
 ترجمان احمد سومري جي چارو
 موجب سنڌ نيشنل پارٽي
 هنگامي اعلان سنڌ نيشنل
 شاد ڪورس جي سڌارو هيٺ
 پارٽي جي مرڪزي آفيسن پير
 ڊاڪٽر مجاهد ايشوان الطه
 ماراڻي احمد سومرو ۽
 سولنگي ۽ ٻين شرڪت ڪرڻ
 موجود صورتحال ۾ تنظيم
 وٺندي اهر فيصل ڪيا ويا
 خرابي ۽ ڪن ٻين
 2027 تي واپس ۽ ٽين
 اڪثريت رٿي سان ملڻ
 ڪٽوڙين ڪرائڻ تي ان
 ڳالهائيندي شاد ڪورس جو
 نازڪ دور مان گذري رهيو
 اتفاق نه هجڻ ڪري
 طاقتور ٿيندا ٻيا وڃن هي
 قومي ڌارو شامل ڪرڻ
 ماڻهن کي پنهنجو ڪم
 وڌيڪ چيو ته جيستائين
 شامل نه ٿيندا تڏهن تائين
پٺا
 توڙي ٻيا مسٽر سخت ۽
 لڳا. ٽرڪ جا ٽيڻ ڏن
 شهرين جو نيڪيلا خلا
 جو تعميراتي ڪم ۾
 موقعي تي احتجاج ۽
 علي حسن، صفدر ۽ پير
 مهينن کان شهري ما
 نيڪيلا ڏاڍو ڪم ڪرڻ
 ڪري شهري اسڪول
 سخت پرڻائين ڪي
 پهرئين ڪري ڪيترا
 رچائي ويا آهن تهن
 سي خيرپور، ڪشمتر،
 لکيون آهن پر ان جي
 ڪم شروع ناهي ٿي
 شهر ۾ رڳو چوٽي
 ٽارڊن ۽ مسٽرن ڪم
 بش صوت ۽ احتجاج
پٺا
 ڪم ڪيو بحلي
 شيننگ عورن کي
 ڪلاڪن جا ڪلاڪ
 شيننگ جاري ان
 تعليم موجب مير
 بحران ڌاري صورتحال
 جي 70 سيڪڙو
 صاف پائي کان نه
 گيس ۽ بحلي گيس
 ميلا ڪري ڇڏيو
 سڌي دوران 12
 گئيس جي ان اعلان
 حڪومت پاران
 لورڊيننگ ڪرڻ
 معلوم مختلف،
 ڪلاڪن کان وٺي
 ڇڏين ٿا جڏهن
 لورڊيننگ جو
 جي غيراعلان
 ماتي پڇائين جي
 ڪاروبار کي ٻه
 شهر و پائي
 ضلعو جي انتظام
پٺا
 جي حد و ڏوڏ
 جوابدارن خلاف
 ڪيس و ڏوڏ
 جڏهن ته پٺو
 فروش علي
 کي گرفتار ٿا
 پڙهين ۽ حد
 برآمد ڪري
 موڪلي ڇڏي
 ڪاروائي ۾
 منشيان ٿيڻ
 دلخا ڪري
پٺا
 دهشڪر ٿي
 وڃن ان موٽ
 ڳالهائيندي
 اهڪار ڪن

EXECUTIVE ENGINEER BUILDINGS

DIVISION LARKANA

Phone No.074-9410421
NO.TC/EE/20 of 2017

SAY NO TO CORRUPTION
Larkano Dated:11-01-2017

NOTICE INVITING TENDERS

Sealed tenders are invited from interested persons/suppliers/contractor/companies/pr-qualified firms on Standard Bidding Documents (SBD) form for procurement of the following works as per SPPRA rules 2010.

CIVIL WORK

S.#	Item of Work	Esti- mated Cost	05% Bid Se- curity	Period	Ten- der	Remarks
1	Constt: /Rehabilitation of Dargah Mian Haji Mehmood/Pir Nasiruddin Taluka Larkana.	1.200	60,000	24 Months	3,000	
2	Constt: of Mosque at Dargah Juman Shah at Village Sache Bux Jagirani Taluka Larkano.	1.200	60,000	24 Months	3,000	
3	Constt: of Jamia Mosque Village Massu Hab Taluka Larkana.	1.200	60,000	24 Months	3,000	
4	Construction of Dargah Malook shah at village Ganghro Taluka Larkano.	1.200	60,000	24 Months	3,000	
5	Constt: of Eid Gah in village Bagh Ali Gopang Taluka Ratodero.	3.400	170,000	24 Months	3,000	
6	Constt: of Eid Gah in village Wada Bosan Taluka Ratodero.	3.400	170,000	24 Months	3,000	
7	Renovation / Rehabilitation of Revenue Offices District Larkano.	5.000	250,000	24 Months	3,000	P.E.C will be required of 2017
8	Construction/Rehabilitation of boundary wall / pavilion around PCB ground shaikh zaid colony Larkano.	5.200	260,000	24 Months	3,000	P.E.C will be required of 2017
9	Construction/Renovation of press club Larkano.	2.700	135,000	24 Months	3,000	
10	Constt: of round abouts & other beautification marks in various locations of city Larkano.	9.500	475,000	24 Months	3,000	P.E.C will be required of 2017
11	Rehabilitation/Renovation of Darul Aman Building Larkano.	4.700	235,000	24 Months	3,000	P.E.C will be required of 2017
12	Constt: of Public Toilets in various locations of city Larkano.	4.500	225,000	24 Months	3,000	P.E.C will be required of 2017
13	Renovation/Rehabilitation of various Parks of city Larkano.	17.000	850,000	24 Months	3,000	P.E.C will be required of 2017
14	Constt/Renovation of remaining work & Park of DC House Larkano.	7.500	375,000	24 Months	3,000	P.E.C will be required of 2017
15	Construction of Building for blind welfare association at Larkano.	4.700	235,000	24 Months	3,000	P.E.C will be required of 2017
16	Constt: of Boundary wall at feed research & Dev: Centre SBB Veterinary campus Naudero Taluka Ratodero.	2.000	100,000	24 Months	3,000	
17	Construction/Rehabilitation of Khidmat e Masoom Building Larkano.	4.600	225,000	24 Months	3,000	P.E.C will be required of 2017
18	Constt: of Compound wall graveyard at village Dhamrah Taluka Larkano.	3.000	150,000	24 Months	3,000	
19	Constt: of Mosque at village Motayo khan jagirani Taluka Larkano	4.500	225,000	24 Months	3,000	P.E.C will be required of 2017
20	Renovation / Extension of Eid Gah at village Phulpota-1 Taluka Ratodero	2.900	145,000	24 Months	3,000	


S.#	Item of Work	Esti- mated Cost	05% Bid Se- curity	Period	Ten- der	Remarks
22	Constt: of compound wall graveyard, Pir Mussa fir village Qaiser Sandilo UC Bero Chandio Taluka Larkano	1.850	92,500	24 Months	3,000	
23	Constt: of retaining wall muhalla Rais Abdullah Khan Lolai & Muhammad Saleh Lolai village Meval kot Taluka Ratodero	1.900	95,000	24 Months	3,000	
24	Construction of Medical Dispensary at village Zangeja Taluka Ratodero	5.600	285,000	24 Months	3,000	
25	Construction of new Building for Commissioner House Larkano	8.400	420,000	24 Months	3,000	
26	Renovation of Collectorate Building Larkano (Balance work)	10.000	500,000	24 Months	3,000	
27	Renovation / Rehabilitation of Old Solar Light of Larkano City	10.000	500,000	24 Months	3,000	
28	Renovation/Improvement of Existing Building of Hospital & Residential colony i/c C/wall of THQ Hospital Ratodero	1.400	70,000	24 Months	3,000	
29	Construction of meeting Hall i/c EPI centre Gajan Pur Taluka Larkana	1.700	85,000	24 Months	3,000	
30	Construction of meeting Hall i/c EPI centre Nazar Muhalla Taluka Larkana	1.700	85,000	24 Months	3,000	
31	M/R to District Council Assembly Hall Larkano	2.779	139,000	(upto 30 June 2017)	3,000	
32	M/R to Lavatory Block Shed at D.C Office staff Larkano	1.500	75,000	(upto 30 June 2017)	3,000	

TERMS & CONDITIONS

- The blank tenders will be issued on payment of the prescribed fee from the first date of hosting/Publication of the Notice Inviting to Authorities website/newspapers up to 01-02-2017.
- In case of un-reasonable below rate quoted by any bidder then it should submit the rate analysis justifying the bidder will complete as per below rates along with the tender describing therein the exact ket rates and labour/machinery charges on per daily basis. With prehensive /complete rate analysis the below rate quoted tender will be entertained/considered.
- Sealed Tenders will be received back on 02-02-2017 up to 1:00 P.M. be opened on same date 02-02-2017, after one hour at 2:00 p.m. in presence of intending contractors or their authorized representatives.
- Un-responded / rejected tender will re-issued from 03-02-2017 up to 2017, which will be received back on 17-02-2017 up to 1:00 p.m. an opened on same date 17-02-2017, after one hour at 2:00 p.m. respect
- No conditional/telegraphic tender will be entertained.
- No tender without call deposit or received after specified date & time will be considered.
- Bid should contain Least Cost Method (Single stage One Envelope).
- If the undersigned remains out of head quarter on date of opening tenders, the same will be opened on the next working day at the same mentioned above.
- The procuring agency reserves the right to reject all or any bid subject relevant provision of SPP Rules 2010.
- Undertaking on stamp paper that firm has never been black listed, a of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organization.
- Agencies/Contractors must be registered with Sindh Revenue Board of Rule-46(1) (iii).
- The bidder should possess relevant/required electrical license in electrical works.
- Registration with Income Tax department (NTN Certificate) & copy of
- Registration with Pakistan Engineering Council as (Code- EE04, CE10) PEC Certificate renewed upto December 2017, PEC is not valid for the works below to Rs.4,000 (M).
- Affidavit with effect that all documents/Particulars/Information furnished are true and Correct.
- List of machinery and equipment available with firm with documentary evidence.
- Certificate of bank showing credit worthiness along with bank statement last three years.
- Conditional Tenders will not be entertained.
- Bid Validity Period:- 90 days.

EXECUTIVE ENGINEER
BUILDING DIVISION
LARKANO

INF-KRY.No.183/17



We are unified Against Term



OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANA

NO: 074-9410421.

No. TC/EE/388 OF 2017.
LARKANO DATED: 10/4/2017.

To,

The Assistant Manager,
Incharge (Receipt Section),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Block No:8, Sindh Secretariat 4-A,
KARACHI.


SUBJECT: NIT NO:TC/EE/20 DATED 11-01-2017 SR:ID NO: 31170

The above NIT has been opened on 17-02-2017, the following required documents of above N.I.T, are submitted herewith for favour of your kind information & further necessary action.

1. Bid Evaluation Report and Comparative Statement.
2. Bidder's Eligibility/Qualification Report.
3. Minutes of Procurement Committee Meeting.
4. Procurement Plan 2016-17.
5. Attendance Sheet.
6. News paper clipping.

It is therefore requested to kindly hoist the above documents on Authority website at the earliest for taking further necessary action.

An early action in the matter is requested.


(ENGR. ABDUL MAJEED PANHYAR)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
LARKANO.

3434

DATE: 17-04-17

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Constt: of Mosque at Dargah Juman Shah at Village Sache Bux Jagirani Taluka Larkano
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Aijaz Ali Bhutto	Rs 11,83,703	1 st Lowest.	A=Rs.14.34 % Above B= NSI AT PAR	Bid approved being lowest.	
2.	Mr. Abid Hussain Bhutto	Rs: 11,91,724	2 nd Highest	Rs.15.13% above B= NSI AT PAR	Bid rejected being highest.	
3.	M/s U.K Enterprises	Rs: 11,99,243	3 rd Highest	Rs.15.87% above B= NSI AT PAR	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr. Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


Constt: of Mosque at Dargah Juman Shah at Village Sache Bux Jagirani Taluka Larkano


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	Mr. Aijaz Ali Bhutto											
	Civil Work	A	1,016,003	150,780	10,160	-	1,176,943	14.84%	14.34% Above	145,700	1,161,703	1st: Lowest
	W/S	B	-				-	.@ Par	At Par	-	-	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Total	1,199,000		G/Total	1,183,703	
2/-	Mr. Abid Hussain Bhutto											
	Civil Work	A	1,016,003	150,780	10,160	-	1,176,943	14.84%	15.13% Above	153,721	1,169,724	2nd: Highest
	W/S	B	-				-	.@ Par	At Par	-	-	
	NSI		22,000				22,000			22,000	22,000	
							-			-	-	
							Total	1,199,000		G/Total	1,191,724	
3/-	U.k Enterprises											
	Civil Work	A	1,016,003	150,780	10,160	-	1,176,943	14.84%	15.87% Above	161,240	1,177,243	3rd: Highest
	W/S	B	-				-	.@ Par	At Par	-	-	
	NSI		22,000				22,000			22,000	22,000	
							-			-	-	
							Total	1,199,000		G/Total	1,199,243	

The rates quoted by: **Mr. Aijaz Ali Bhutto** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,199,000
Tender Amount	Rs	1,183,703
Saying	Rs	15,297


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdul Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

3. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
4. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

- 1 .Mr. Aijaz Ali Bhutto
2. Mr. Abid Hussain Bhutto
3. M/s U.K Enterprises

The committee approved the rate quoted by **Mr. Aijaz Ali Bhutto** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Construction of Dargah Malook shah at village Ganghro Taluka Larkano
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Irfan Ali Bhutto	Rs: 11,85,060	1 st Lowest.	A=Rs.19.48 % Above B= AT PAR	Bid approved being lowest.	
2.	U.k Enterprises	Rs: 11,91,737	2 nd Highest	Rs.20.17% above B= AT PAR	Bid rejected being highest.	
3.	Mr.Abdul Kareem Brohi	Rs: 11,99,504	3rd Highest	Rs.20.97% above B= AT PAR	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


Construction of Dargah Malook Shah at Village Ganghro Taluka Larkano


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg.	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- Mr. Irfan Ali Bhutto												
	Civil Work	A	970,930	194,015	9,709	-	1,174,654	19.98%	19.48% Above	189,160	1,160,090	1st: Lowest
	W/S	B	2,970				2,970	.@ Par	At Par	2,970	2,970	
	NSI	C	22,000				22,000			22,000	22,000	
	Total		1,200,000							G/Total	1,185,060	
2/- U.K Enterprises												
	Civil Work	A	970,930	194,015	9,709	-	1,174,654	19.98%	20.17% Above	195,837	1,166,767	2nd: Highest
	W/S	B	2,970				2,970	.@ Par	At Par	2,970	2,970	
	NSI	C	22,000				22,000			22,000	22,000	
	Total		1,200,000							G/Total	1,191,737	
3/- Mr. Abdul Kareem Brohi												
	Civil Work	A	970,930	194,015	9,709	-	1,174,654	19.98%	20.97% Above	203,604	1,174,534	3rd: Highest
	W/S	B	2,970				2,970	.@ Par	At Par	2,970	2,970	
	NSI	C	22,000				22,000			22,000	22,000	
	Total		1,200,000							G/Total	1,199,504	

The rates quoted by **Mr. Irfan Ali Bhutto** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,200,000
Tender Amount	Rs	1,185,060
Saying	Rs	14,940


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdul Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.

BID EVALUATION REPORT.

13. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
14. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
15. Tender Description /Name of work/Item. :-
**Constt: of Eid Gah in village Bagh Ali Gopang
Taluka Ratodero**
16. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
17. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
18. Total Bid Document Sold. :- 03 Nos.
19. Total Bids Received. :- 03 Nos.
20. Technical Bid Opening Date (If Applicable) :- --
21. No. of Bid technically qualified (if applicable). :- 3 Nos.
22. Bid (s) Rejected. :- No Bid rejected.
23. Financial Bid Opening date. :- 17-02-2017.

24. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Mashooque Ali Bhutto	Rs:33,20,364	1 st Lowest.	A=Rs.19.98 % Above B= W/S AT PAR	Bid approved being lowest.	
2.	Mr. Aijaz Ali Bhutto	Rs:33,27,797	2 nd Highest	Rs.20.25% above B= W/S AT PAR	Bid rejected being highest.	
3.	M/s Mubashir Constt: Co	Rs:33,44,894	3rd Highest	Rs.20.88% above B= W/S AT PAR	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Mashooque Ali Bhutto
2. Mr. Aijaz Ali Bhutto
3. M/s Mubashir Constt:Co

The committee approved the rate quoted by Mr. Mashooque Ali Bhutto and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Constt: of Eid Gah in village Wada Bosan Taluka Ratodero
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Tabaruk Enterprises	Rs: 33,66,272	1 st Lowest.	A=Rs.23.36 % Above B= AT PAR	Bid approved being lowest.	
2.	Wagan Constt: Co	Rs: 33,81,963	2 nd Highest	Rs.24.17% above B= AT PAR	Bid rejected being highest.	
3.	RKM Buildres	Rs: 34,04,673	3rd Highest	Rs.25.02% above B= AT PAR	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

CONSTITUTION OF EID GAH AT VILLAGE WADA BOSAN TALUKA RATODERO

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium		Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10		11	12	13
1/- M/s Tabaruk Enterprises													
	Civil Work	A	2,671,752	637,430	26,718	-	3,335,900	23.86%	23.36% Above		624,074	3,295,823	1st: Lowest
	W/S	B	64,449				64,449	@ Par	At Par		64,449	64,449	
							Total	3,400,000			G/Total	3,360,272	
2/- Wagan Constt: Co													
	Civil Work	A	2,671,752	637,430	26,718	-	3,335,900	23.86%	24.17% Above		645,762	3,317,514	2nd: Highest
	W/S	B	64,449				64,449	@ Par	At Par		64,449	64,449	
							Total	3,400,000			G/Total	3,381,963	
3/- RKM Builders													
	Civil Work	A	2,671,752	637,430	26,718	-	3,335,900	23.86%	25.02% Above		668,472	3,340,224	3rd: Highest
	W/S	B	64,449				64,449	@ Par	At Par		64,449	64,449	
							Total	3,400,000			G/Total	3,404,673	

The rates quoted by M/s Tabaruk Enterprises Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	3,400,000
Tender Amount	Rs	3,360,272
Saying	Rs	39,728

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

1. M/s Tabaruk Enterprises
2. Wagan Constt: Co
3. RKM Builders

The committee approved the rate quoted by **M/s Tabaruk Enterprises** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member

Engr. Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Constt: of roundabouts & other beautification marks in various locations of city Larkano
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. **Bid Evaluation Report.**

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Sukkur Enterprises	Rs:93,90,531	1 st Lowest.	A=Rs.28.01 % Above B= NSI AT PAR	Bid approved being lowest.	
2.	M/s Aim Bee Constt: Co	Rs:94,13,815	2 nd Highest	Rs.28.76% above B= NSI AT PAR	Bid rejected being highest.	
3.	Damas Engineering	Rs:94,24,102	3rd Highest	Rs.29.09% above B= NSI AT PAR	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano (Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero (Member PC)

(Engr. Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano (Chairman)



EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.


1. Sukkur Enterprises
2. M/s Aim Bee Constt: Co
3. Damas Engineering

The committee approved the rate quoted by **Sukkur Enterprises** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

NAME OF WORK:-

Construction of Roundabouts & other beautification marks in various location of city larkano

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- Sukkur Enterprises												
	Civil Work	A	3,117,284	888,833	-	-	4,006,117	28.51%	28.01% Above	873,247	3,990,531	1st: Lowest
	NSI	B	5,400,000				5,400,000	.@ Par	At Par	5,400,000	5,400,000	
							Say:Total	9,406,000		G/Total	9,390,531	
2/- M/s Aim Bee Constt: Co												
	Civil Work	A	3,117,284	888,833	-	-	4,006,117	28.51%	28.76% Above	896,531	4,013,815	2nd: Highest
	NSI	B	5,400,000				5,400,000	.@ Par	At Par	5,400,000	5,400,000	
							Say:Total	9,406,000		G/Total	9,413,815	
3/- Damas Engineering												
	Civil Work	A	3,117,284	888,833	-	-	4,006,117	28.51%	29.09% Above	906,818	4,024,102	3rd: Highest
	NSI	B	5,400,000				5,400,000	.@ Par	At Par	5,400,000	5,400,000	
							Say:Total	9,406,000		G/Total	9,424,102	

The rates quoted by Sukkur Enterprises Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	9,406,000
Tender Amount	Rs	9,390,531
Saving	Rs	15,469

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Construction of Building for blind welfare association at Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Shabir Ahmed Abassi	Rs: 45,90,120	1 st Lowest.	A=Rs.15.11 % Above B= W/S AT PAR C= NSI At Par	Bid approved being lowest.	
2.	M/s Fazal Muhammad Mangrio	Rs: 46,11,503	2 nd Highest	A=Rs.15.68 % Above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	
3.	M/s Shah Nawaz Bhatti	Rs: 46,28,477	3 rd Highest	A=Rs.16.13 % Above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Construction of Building for blind welfare association at Larkano

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- M/s Shabir Ahmed Abbasi												
	Civil Work+ C/Wall	A	3,772,066	588,937	55,598	-	4,416,601	15.61%	15.11% Above	570,077	4,342,143	1st: Lowest
	Water supply	B	225,977				225,977	At Par	At Par	225,977	225,977	
	NSI	C	22,000				22,000	At Par	At Par	22,000	22,000	
							Say:Total	4,665,000		G/Total	4,590,120	
2/- M/s Fazal Muhammad Mangrio												
	Civil Work+ C/Wall	A	3,772,066	588,937	55,598	-	4,416,601	15.61%	15.68% Above	591,460	4,363,526	2nd: Highest
	Water supply	B	225,977				225,977	At Par	At Par	225,977	225,977	
	NSI	C	22,000				22,000	At Par	At Par	22,000	22,000	
							Say:Total	4,665,000		G/Total	4,611,503	
3/- M/s Shah Nawaz Bhatti												
	Civil Work+ C/Wall	A	3,772,066	588,937	55,598	-	4,416,601	15.61%	16.13% Above	608,434	4,380,500	3rd: Highest
	Water supply	B	225,977				225,977	At Par	At Par	225,977	225,977	
	NSI	C	22,000				22,000	At Par	At Par	22,000	22,000	
							Say:Total	4,665,000		G/Total	4,628,477	

The rates quoted by M/S Shabir Ahmed Abbasi
Contractor is lowest and responsible hence approved.

Government

T.S Amount	Rs	4,665,000
Tender Amount	Rs	4,590,120
Saying	Rs	74,880

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdu Majeed Panhyya
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

1. M/s Shabir Ahmed Abassi
2. M/s Fazal Muhammad Mangrio
3. M/s Shah Nawaz Bhatti

The committee approved the rate quoted by **M/s Shabir Ahmed Abassi** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Constt: of Boundary wall at feed research & Dev: Centre SBB Veterinary campus Naudero Taluka Ratodero
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Rafique Ahmed Samtio	Rs: 19,56,318	1 st Lowest.	A=Rs.14.15 % Above	Bid approved being lowest.	
2.	Muhib Ali Sadayo	Rs: 19,71,308	2 nd Highest	A=Rs.15.02% above	Bid rejected being highest.	
3.	Syed Juman Shah Bukhari	Rs: 19,87,762	3rd Highest	A=Rs.15.98% above	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano (Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero (Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano (Chairman)



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Rafique Ahmed Samtio
2. Mr. Muhib Ali Sadayo
3. Syed Juman Shah Bukhari

The committee approved the rate quoted by **Mr. Rafique Ahmed Samtio** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Constt: of compound wall grave yard Pir Musafir village Qaiser Sandilo UC Bero Chandio Taluka Larkano
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Shamsdin Sandilo	Rs: 19,56,344	1 st Lowest.	A=Rs.14.98 % Above B= W/S AT PAR C= NSI At Par	Bid approved being lowest.	
2.	M/s Samtia Constt: Co	Rs: 19,63,932	2 nd Highest	A=Rs.17.95 % Above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	
3.	M/s Farukh Ali Abbasi & Co	Rs: 19,75,018	3rd Highest	A=Rs.18.09 % Above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Constt: of compound wall grave yard Pir Musafir village Qaiser Sandilo UC Bero Chandio Taluka Larkano

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	M/s Shamsdin Sandelo											
	Civil Work	A	1,679,773	260,000	16,797	-	1,956,570	15.48%	14.98% Above	251,601	1,931,374	Ist: Lowest
	W/S	B	2,970				2,970	@ Par	At Par	2,970	2,970	
	NSI	C	22,000				22,000			22,000	22,000	
							SAY:Total	1,981,000		G/Total	1,956,344	
2/-	M/s Samtia Constt: Co											
	Civil Work	A	1,679,773	260,000	16,797	-	1,956,570	15.48%	15.43% Above	259,189	1,938,962	2nd: Highest
	W/S	B	2,970				2,970	@ Par	At Par	2,970	2,970	
	NSI	C	22,000				22,000			22,000	22,000	
							SAY:Total	1,981,000		G/Total	1,963,932	
3/-	M/s Farukh Ali Abbassi & Co											
	Civil Work	A	1,679,773	260,000	16,797	-	1,956,570	15.48%	16.09% Above	270,275	1,950,048	3rd: Highest
	W/S	B	2,970				2,970	@ Par	At Par	2,970	2,970	
	NSI	C	22,000				22,000			22,000	22,000	
							SAY:Total	1,981,000		G/Total	1,975,018	

The rates quoted by M/S Shamsdin Sandelo Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,981,000
Tender Amount	Rs	1,956,344
Saying	Rs	24,656

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.


There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. M/s Shamsdin Sandilo
2. M/s Samtia Constt: Co
3. M/s Farukh Ali Abassi & Co

The committee approved the rate quoted by: **M/s Shamsdin Sandilo** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Const; of Retaining wall Muhalla Rais Abdullah Khan Lolai & Muhammad Saleh Lolai village Meval kot Taluka Ratodero**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. **Bid Evaluation Report.**

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Talib Hussain Abro	Rs: 18,74,359	1 st Lowest.	A=Rs.32.90 % Above	Bid approved being lowest.	
2.	Mr. Ghulam Nabi Abassi	Rs: 18,77,982	2 nd Highest	A=Rs.33.16 % above	Bid rejected being highest.	
3.	M/s Junaid Ahmed Consttt: Co	Rs: 18,82,636	3rd Highest	A=Rs.33.49 % above	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


Const; of retaining wall muhalla Rais Abdullah Khan Lolai & Muhammad Saleh Lolai village Meval kot Taluka Ratodero


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- Mr.Talib Hussain Abro												
	Civil Work	A	1,410,320	471,091	14,103	-	1,895,514	33.40%	32.90% Above	464,039	1,874,359	1st: Lowest
								.@ Par	At Par			
							Say:Total	1,896,000		G/Total	1,874,359	
2/- Mr.Ghulam Nabi Abbassi												
	Civil Work	A	1,410,320	471,091	-	-	1,881,411	33.40%	33.16% Above	467,662	1,877,982	2nd: Highest
								.@ Par	At Par			
							Say:Total	1,896,000		G/Total	1,877,982	
3/- M/s Junaid Ahmed Constt: Co												
	Civil Work	A	1,410,320	471,091	-	-	1,881,411	33.40%	33.49% Above	472,316	1,882,636	3rd: Highest
								.@ Par	At Par			
							Say:Total	1,896,000		G/Total	1,882,636	

The rates quoted by **Mr.Talib Hussain Abro** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,896,000
Tender Amount	Rs	1,874,359
Saving	Rs	21,641


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdul Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.

EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Talib Hussain Abro
2. Mr. Ghulam Nabi Abbasi
3. M/s Junaid Ahmed Constt: Co

The committee approved the rate quoted by Mr. Talib Hussain Abro and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**



BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
**Renovation of Collectorate Building Larkano
(Balance work)**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Zahid Ali Jatoi	Rs: 99,68,200	1 st Lowest.	A=Rs.7.53 % Above B= W/S AT PAR C= NSI At Par	Bid approved being lowest.	
2.	Mr. Ali Dost Buriro	Rs: 99,98,774	2 nd Highest	A=Rs.7.97 % Above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	
3.	M/s Abbas & Co	Rs:100,14,072	3rd Highest	A=Rs.8.19 % Above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdur Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Renovation of Collectorate Building Larkano (Balance work)

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- M/s Zahid Ali Jatoi												
	Civil Work	A	6,953,607	542,403	-	-	7,496,010	7.80%	7.53% Above	523,628	7,477,235	1st: Lowest
	Water Supply	B	187,922				187,922	@ Par	At Par	187,922	187,922	
	NSI	C	2,303,043				2,303,043			2,303,043	2,303,043	
							SAY: Total	9,987,000		G/Total	9,968,200	
2/- Mr. Ali Dost Buriro												
	Civil Work	A	6,953,607	542,403	-	-	7,496,010	7.80%	7.97% Above	554,202	7,507,809	2nd: Highest
	Water Supply	B	187,922				187,922	@ Par	At Par	187,922	187,922	
	NSI	C	2,303,043				2,303,043			2,303,043	2,303,043	
							SAY: Total	9,987,000		G/Total	9,998,774	
3/- M/s Abbas & Co												
	Civil Work	A	6,953,607	542,403	-	-	7,496,010	7.80%	8.19% Above	569,500	7,523,107	3rd: Highest
	Water Supply	B	187,922				187,922	@ Par	At Par	187,922	187,922	
	NSI	C	2,303,043				2,303,043			2,303,043	2,303,043	
							SAY: Total	9,987,000		G/Total	10,014,072	

The rates quoted by **M/s Zahid Ali Jatoi** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	9,987,000
Tender Amount	Rs	9,968,200
Saying	Rs	18,800

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.


1. M/s Zahid Ali Jatoi
2. Mr. Ali Dost Buriro
3. M/s Abass & Co

The committee approved the rate quoted by **M/s Zahid Ali Jatoi** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Renovation/Improvement of Existing Building of Hospital & Residential colony i/c C/wall of THQ Hospital Ratodero
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. **Bid Evaluation Report.**

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Wagan Constt: Co	Rs: 13,80,561	1 st Lowest.	A=Rs.8.79 % Above B= W/S AT PAR	Bid approved being lowest.	
2.	Mr. Altaf Hussain Junejo	Rs: 13,86,161	2 nd Highest	Rs.9.25 % above B= W/S AT PAR	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr. Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


Renovation/Improvement of Existing Building of Hospital & Residential colony i/c C/wall of THQ Hospital Ratodero


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- Wagan Constt: Co												
	Civil Work	A	1,218,929	113,246	12,189	-	1,344,364	9.29%	8.79% Above	107,151	1,326,080	1st: Lowest
	Water Supply	B	54,481				54,481	.@ Par	At Par	54,481	54,481	
							Say Total	1,400,000		G/Total	1,380,561	
2/- Mr. Altaf Hussain Junejo												
	Civil Work	A	1,218,929	113,246	12,189	-	1,344,364	9.29%	9.25% Above	112,751	1,331,680	2nd: Highest
	Water Supply	B	54,481				54,481	.@ Par	At Par	54,481	54,481	
							Say Total	1,400,000		G/Total	1,386,161	

The rates quoted by: **Wagan Constt: Co**
Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,400,000
Tender Amount	Rs	1,380,561
Saying	Rs	19,439


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.


Muhammad Saleem Shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.


There are two (02) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. Wagan Constt: Co
2. Mr. Altaf Hussain Junejo

The committee approved the rate quoted by: **Wagan Constt: Co** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
**M/R to District Council Assembly Hall
Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Nazeer Ahmed Lashari	Rs:21,42,027	1 st Lowest.	A=Rs.14.83 % Above	Bid approved being lowest.	
2.	M/s Abass & Co	Rs: 21,51,270	2 nd Highest	Rs.15.33% above	Bid rejected being highest.	
3.	Mr. Muhammad Hashim Khokhar	Rs: 21,63,022	3rd Highest	Rs.15.96 % above	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr. Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


M/R to District Council Assembly Hall Larkano


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- Mr. Nazeer Ahmed Lashari												
	Civil Work	A	1,865,317	286,410	-	-	2,151,727	15.35% @ Par	14.83% Above At Par	276,710	2,142,027	1st: Lowest
							SAY: Total	2,151,000		G/Total	2,142,027	
2/- M/s Abass & Co												
	Civil Work	A	1,865,317	286,410	-	-	2,151,727	15.35% @ Par	15.33% Above At Par	285,953	2,151,270	2nd: Highest
							SAY: Total	2,151,000		G/Total	2,151,270	
3/- Mr. Muhammad Hashim Khokhar												
	Civil Work	A	1,865,317	286,410	-	-	2,151,727	15.35% @ Par	15.96% Above At Par	297,705	2,163,022	3rd: Highest
							SAY: Total	2,151,000		G/Total	2,163,022	

The rates quoted by **Mr. Nazeer Ahmed Lashari** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	2,151,000
Tender Amount	Rs	2,142,027
Saving	Rs	8,973


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdul Waheed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Nazeer Ahmed Lashari
2. M/s Abass & Co
3. Mr. Muhammad Hashim Khokhar

The committee approved the rate quoted by **Mr. Nazeer Ahmed Lashari** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**

EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANO

Name of Bidder	Registration with			Call Deposit	Relevant Experience	Affidavit	Remarks
	FBR	SRB	PEC				
2	3	4	5	6	7	8	9
Abid Hussain Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
U.K Enterprises	Yes	Yes	N.A	Yes	Yes	Yes	
Jameel Ahmed Abro	Yes	Yes	N.A	Yes	Yes	Yes	
Ameer Bux Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
Iqbal Taggar	Yes	Yes	N.A	Yes	Yes	Yes	
Irfan Ali bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
Zulfiqar Ali Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
A. Kareem brohi	Yes	Yes	N.A	Yes	Yes	Yes	
Mashooque Ali Bhutto	Yes	Yes	Yes	Yes	Yes	Yes	
10. Aijaz Ali Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
11. Mubashir Const:Co:	Yes	Yes	Yes	Yes	Yes	Yes	
12. RKM Builders & Constt:	Yes	Yes	Yes	Yes	Yes	Yes	
13. M/s Tabaruk Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	
14. Wagan Constt: Co	Yes	Yes	N.A	Yes	Yes	Yes	
15. M/s A.K Brothers & Builders	Yes	Yes	Yes	Yes	Yes	Yes	
16. Abbas & Co	Yes	Yes	Yes	Yes	Yes	Yes	
17. Aijaz Ali Siyal	Yes	Yes	Yes	Yes	Yes	Yes	
18. Aim Bee Constt: Co	Yes	Yes	Yes	Yes	Yes	Yes	
19. Zahid Ali Jatoi	Yes	Yes	Yes	Yes	Yes	Yes	
20. Jagirani Constt: Company	Yes	Yes	Yes	Yes	Yes	Yes	
21. M/s Siki Ladho Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	
22. Shah Nawaz Bhatti	Yes	Yes	Yes	Yes	Yes	Yes	
23. Saeed Jatoi & Co	Yes	Yes	Yes	Yes	Yes	Yes	
24. M/s Fazal Muhammad Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	
25. M/s Shabir Ahmed Abbassi	Yes	Yes	Yes	Yes	Yes	Yes	
26. Shaikh Haji Atta Muhammad & Co	Yes	Yes	Yes	Yes	Yes	Yes	
27. Damas Engineering	Yes	Yes	Yes	Yes	Yes	Yes	
28. Abdul sattar Arbani & Co	Yes	Yes	Yes	Yes	Yes	Yes	
29. Abbass Panhwar	Yes	Yes	Yes	Yes	Yes	Yes	
30. M/s Jatoi Traders	Yes	Yes	Yes	Yes	Yes	Yes	
31. Najamuddin Chandio & Co	Yes	Yes	Yes	Yes	Yes	Yes	
32. Al-Mustafa & Co	Yes	Yes	Yes	Yes	Yes	Yes	
33. Abdul Razaque Saryo	Yes	Yes	Yes	Yes	Yes	Yes	
34. M/s Pirzada & Co	Yes	Yes	Yes	Yes	Yes	Yes	
35. M.Bux Mangnejo	Yes	Yes	Yes	Yes	Yes	Yes	
36. M/s Ghulam Nabi & Co	Yes	Yes	Yes	Yes	Yes	Yes	
37. M/s Muhammad Hashim Khokhar	Yes	Yes	Yes	Yes	Yes	Yes	
38. Ali Dost Buriro	Yes	Yes	Yes	Yes	Yes	Yes	
39. Art & architecture	Yes	Yes	Yes	Yes	Yes	Yes	

ander Ali Junejo	Yes	Yes	Yes	Yes	Yes	Yes
ss Ali Panwhar	Yes	Yes	Yes	Yes	Yes	Yes
que Ahmed Samtio	Yes	Yes	N.A	Yes	Yes	Yes
ed Janan Shah Bukhari	Yes	Yes	N.A	Yes	Yes	Yes
Muhib Ali Sadhayo	Yes	Yes	N.A	Yes	Yes	Yes
Jan muhammad Khoso	Yes	Yes	Yes	Yes	Yes	Yes
Zahid Hussain Abro	Yes	Yes	Yes	Yes	Yes	Yes
Altaf Hussain Junejo	Yes	Yes	N.A	Yes	Yes	Yes
Safdar Ali Junejo	Yes	Yes	N.A	Yes	Yes	Yes
Talib Hussain Abro	Yes	Yes	Yes	Yes	Yes	Yes
M/s Samtia Constt: comp:	Yes	Yes	N.A	Yes	Yes	Yes
M/s Shamsdin sandilo	Yes	Yes	Yes	Yes	Yes	Yes
Farukh Ali Abbassi & co	Yes	Yes	N.A	Yes	Yes	Yes
M/s Junaid Ahmed Constt:	Yes	Yes	N.A	Yes	Yes	Yes
A.A Jokhio Enterprises	Yes	Yes	N.A	Yes	Yes	Yes
Tabaruk Enterprises	Yes	Yes	Yes	Yes	Yes	Yes
Engr: Riaz Hussain Langah	Yes	Yes	Yes	Yes	Yes	Yes
Mubashir Constt: Comany	Yes	Yes	Yes	Yes	Yes	Yes
Niaz Ali Brohi	Yes	Yes	Yes	Yes	Yes	Yes
Majid Ali Bhutto	Yes	Yes	Yes	Yes	Yes	Yes
Indus Enterprises	Yes	Yes	Yes	Yes	Yes	Yes
Abdul Wahab Rind	Yes	Yes	N.A	Yes	Yes	Yes
Ali Gohar Junejo	Yes	Yes	N.A	Yes	Yes	Yes
Aashique Ali Junejo	Yes	Yes	N.A	Yes	Yes	Yes
Nazeer Ahmed Lashari	Yes	Yes	N.A	Yes	Yes	Yes
M/s Masood Ahmed & Co	Yes	Yes	N.A	Yes	Yes	Yes
M/s Ayaz Ali Markhand	Yes	Yes	N.A	Yes	Yes	Yes
Bashir Ahmed Khemtio	Yes	Yes	N.A	Yes	Yes	Yes
Abdul Razaque Bhutto	Yes	Yes	N.A	Yes	Yes	Yes
M/s Mir Bilawal Khan	Yes	Yes	N.A	Yes	Yes	Yes
New Jani Constt:	Yes	Yes	N.A	Yes	Yes	Yes
Mr. Ahmed Hussain Soomro	Yes	Yes	N.A	Yes	Yes	Yes
M/s Sukkur Enterprises	Yes	Yes	N.A	Yes	Yes	Yes

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano Member PC

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero Member PC

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano Chairman

RE-REVISED ANNUAL PROCUREMENT PLAN 2016-17
BUILDINGS DIVISION LARKANO.

Sr. No:	Description of Procurement	Quantity (Where applicable)	Estimated unit cost (Where applicable Millions)	Funds allocated.	Scope of Funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1 st : Quarter	2 nd : Quarter	3 rd : Quarter	4 th : Quarter	
01	02	03	04	05	06	07	08	09	10	11	12
1	Constt: of Musafir-khana/Waiting Shad at village Gujhar Taluka Dokri.	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
2	Constt: of boundary wall Graveyard at village Peer Umar shah Taluka Bakrani	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
3	Constt: of boundary wall Graveyard at village Qaim khan Mangan Taluka Bakrani	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
4	Constt:/Rehabilitation of Dargah Mian Haji Mehmood,/Pir Nasirddin	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
5	Constt: of Mosque at Dargah Juman Shah at Village Sache Bux Jagirani Taluka Larkano	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
6	Constt: of Jamia Mosque Village Massu Hab Taluka Larkana	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
7	Construction of Dargah Malook shah at village Ganghro Taluka Larkano	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
8	Constt: of Eid Gah in village Bagh Ali Gopang Taluka Ratodero	Civil work W/S & E.I	3.500	0.875		Single Stage one Envelope Method	--	--	--	--	
9	Constt: of Eid Gah in village Wada Bosan Taluka Ratodero	Civil work W/S & E.I	3.500	0.875		Single Stage one Envelope Method	--	--	--	--	
10	Constt; of compound wall Graveyard in Muhalla muhammad Nawaz Kalhoro village Mullan Kalhoro Taluka Ratodero	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
11	Renovation/ Rehabilitation of Revenue Offices District Larkano	Civil work W/S & E.I	5.500	3.125		Single Stage one Envelope Method	--	--	--	--	
12	Construction/Rehabilitation of boundary wall /pavilion around PCB ground shaikh zaid colony Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	--	--	--	--	
13	Construction/Renovation of press club Larkano	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	--	--	--	--	Conti:




14	Constt: of roundabouts & other beautification marks in various locations of city Larkano	Civil work	10.000	2.500		Single Stage one Envelope Method	--	--	--	
15	Rehabilitation/ Renovation of Darul Aman Building Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	--	--	--	
16	Constt: of Public Toilets in various locations of city Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	--	--	--	
17	Renovation/ Rehabilitation of various Parks of city Larkano	Civil work W/S & E.I	18.000	5.000		Single Stage one Envelope Method	--	--	--	
18	Constt/ Renovation of remaining work & Park of DC House Larkano	Civil work	8.000	2.500		Single Stage one Envelope Method	--	--	--	
19	Construction of Building for blind welfare association at Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	--	--	--	
20	Constt: of Boundary wall at feed research & Dev: Centre SBB Veterinary campus Naudero Taluka Ratodero	Civil work W/S & E.I	2.000	0.500		Single Stage one Envelope Method	--	--	--	
21	Construction/ Rehabilitation of Khidmat e Masoom Building Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	--	--	--	
22	Constt: of Waiting shade at village Samtia Taluka Dokri	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	
23	Constt: of Compound wall grave yard at village Dhamrah Taluka Larkano	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	--	--	--	
24	Constt: of Mosque at village Motayo khan jagirani Taluka Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	--	--	--	
25	Renovation / Extension of Eid Gah at village Phulpota-I Taluka Ratodero	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	--	--	--	
26	Constt: of Boundary wall of Grave yard at village Mad Bahu Taluka Bakrani.	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	--	--	--	
27	Constt: of Musafir khana / waiting shed at village Quran Shareef Taluka Dokri	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	
28	Constt: of Eid Gah at village Habib Bughio Taluka Bakrani	Civil work W/S	1.000	0.250		Single Stage one Envelope Method	--	--	--	
29	Constt: of compound wall grave yard Pir Musafir village Qaiser Sandilo UC Bero Chandio Taluka Larkano	Civil work	2.000	0.500		Single Stage one Envelope Method	--	--	--	
30	Const: of retaining wall muhalla Rais Abdullah Khan Lolai & Muhammad Saleh Lolai village Meval kot Taluka Ratodero	Civil work	2.000	0.500		Single Stage one Envelope Method	--	--	--	
31	Construction of Medical Dispensary at village Zangeja Taluka Ratodero	Civil work	6.000	2.500		Single Stage one Envelope Method	--	--	--	
32	Construction of new Building for Commissioner House Larkano	Civil work	9.000	2.500		Single Stage one Envelope Method	--	--	--	Conti:
















52	Rehabilitation of Medical Dispensary city Larkana i/c maternity home (block allocation) i) Murad wahan ii) Nazar muhalla iii) Gajan Pur Muhallah	Civil work W/S & E.I	6.000	2.000		Single Stage one Envelope Method	0.500	0.500	---		
----	---	-------------------------	-------	-------	--	-------------------------------------	-------	-------	-----	--	--

Signature














**TENDER OPENING COMMITTEE OF
BUILDINGS DIVISION LARKANO.
NIT No: 20 Dated: 11-01-2017**

OFFICE OF EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANO.
Opening on 17-02-2017.

S.No.	Name of Officers.	Committee Members.	Signature.
1	(Abdul Majeed Panhyar) Executive Engineer Buildings Division Larkano.	Chairman.	
2	(Muhammad Saleem Shaikh) Assistant Engineer Education works Sub-Division Ratodero	Member.	
3	(Fayyaz Ahmed Qureshi) Divisional Accounts Officer Buildings Division Larkano.	Member.	

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
15.	M/s Abdul Kattar Aslam & Co	 10/15
16.	Abdul Wahab Qaid	
17.	Habibullah Puro	
18.	Mohamed Ibrahim Chel	
19.	Z. A. Zeebun ^{Chang} Daud	
20.	S. A. S. S. S. S.	
21.	S. A. S. S. S. S.	
22.	S. A. S. S. S. S.	
23.	Shasuchi sandilo	
24.	S. A. S. S. S. S.	
25.	S. A. S. S. S. S.	
26.	Durga	
27.	Durga	
28.	Durga	
29.	NEW Jiri Corbett Com	

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
30.	Al-Mustafa Co (Tolera)	
31.	Jani Constt Comp	
32.	Ahmed Hussain	A. Hussain
33.	S.D Constt: Co	Saleh S-D
34.	Shulam Mustafa Const: & Co	
35.	Shah Mahmud Bhatti	
36.	U.K Enterprise	
37.	Siki Lado Mangrio Govt: Const	
38.	Fazal Mohammad Mangrio	
39.	Sayed Tuman Shah	
40.	T and P Constt. Comp:	
41.	Mohd Anwer Jamali	M. Anwer
42.	Mughal Enterprises	Mughal
43.	Tunejo and Company	Tunejo
44.	M. Ayoub Sharikh	

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
45.	Ajiaz Ali Phatta	
46.	Abdul Rozak Seid	
47.	A.A Jokhio Enterprises	
48.	Piyar Ali Solangi	
49.	Ngjam-yakhs Chaudh	
50.	Nabi Buidaris	
51.	M/S AYAZ Ali Makhani	
52.	Jamil Ahmad Anwar	
53.		
54.	Basim Ahmed Khattak Basim Ahmed Khattak	
55.	Ali Cohan Junejo	
56.		
57.	Rahim Enterprises	

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
58.	السيد العتيبي	Silal
59.	Abad thaherem	Abad
60.	M/S Silcondar Ali Sunje	Ali
61.	M/S- Muhilo Saadhago	Muhilo
62.	M/S/ Tan Muehd Nungo	Tan M
63.	M/S.S.D construction company	Saeed
64.	M/S Al-Mawlaya Eto	Al-Mawlaya
65.	M/S Masood Ahmed Kalloro	Masood
66.	M/S WAJID HAMEED Const. Co.	Wajid
67.	M/S Saeed Saeed Co	Saeed
68.	Eng. Riyaq Hussain Langah Co	Riyaq
69.	M/S Nawaz Saeed Co	Nawaz
70.	S. Rehalid Sheh.	S. Rehalid

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
71	Indus Enterprises (SNO 9,29)	
72	M/s. Noorjahan Ali Butt	
73	M/s. Junaid Ahmed Construction & Co	
74	M/s. Javed Ali Abbasi	
75	M/s. Zahid Ali Jatoi	
76	علی بیگ	
77	M/s. Shaukat Dino Soomro	
78	Bilawal Hussain	
79	M/s. Rahim Ali	
80	M/s. Tabasum Enterprises	
81	Mr. Zahid Hussain Abro	
82	Mr. Talib Hussain Abro	
83	M/s. Sator Traders	
84	M/s. Solangi Traders	
85	M/s. Faqir Ali Abbasi	
86	M/s. Eng Riaz Hussain ^{Langah}	
87	M/s. AK Brothers & Builders	
88	M/s. ABBAS & Co.	
89	Sukker Enterprises	
90	Pir Zado & Co.	
91	Zulfiyar Ali Butt	
92	Alif Hussain Jango	
93		

ENGINEERING DIVISION
LARKANO

**OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS
DIVISION LARKANA**

Phone No.074-9410421
NO.TC/EE/20 of 2017

SAY NO TO CORRUPTION
Larkano Dated:11-01-2017

NOTICE INVITING TENDERS

Sealed tenders are invited from interested persons/suppliers/contractor/companies/pr-qualified firms on Standard Bidding Documents (SBD) form for procurement of the following works as per SPPRA rules 2010.

CIVIL WORK

S.#	Item of Work	Esti- mated Cost	05% Bid Se- curity	Period	Ten- der	Remarks
1	Constt./Rehabilitation of Dargah Mian Haji Mehmood/Pir Nasiruddin Taluka Larkana.	1.200	60,000	24 Months	3,000	
2	Constt. of Mosque at Dargah Juman Shah at Village Sache Bux Jagirani Taluka Larkano.	1.200	60,000	24 Months	3,000	
3	Constt. of Jamia Mosque Village Massu Hab Taluka Larkana.	1.200	60,000	24 Months	3,000	
4	Construction of Dargah Malook shah at village Ganghro Taluka Larkano.	1.200	60,000	24 Months	3,000	
5	Constt. of Eid Gah in village Bagh Ali Gopang Taluka Ratodero.	3.400	170,000	24 Months	3,000	
6	Constt. of Eid Gah in village Wada Bosan Taluka Ratodero.	3.400	170,000	24 Months	3,000	
7	Renovation / Rehabilitation of Revenue Offices, District Larkano.	5.000	250,000	24 Months	3,000	P.E.C will be required of 2017
8	Construction/Rehabilitation of boundary wall / pavilion around PCB ground shaikh zaid colony Larkano.	5.200	260,000	24 Months	3,000	P.E.C will be required of 2017
9	Construction/Renovation of press club Larkano.	2.700	135,000	24 Months	3,000	
10	Constt. of round abouts & other beautification marks in various locations of city Larkano.	9.500	475,000	24 Months	3,000	P.E.C will be required of 2017
11	Rehabilitation/Renovation of Darul Aman Building Larkano.	4.700	235,000	24 Months	3,000	P.E.C will be required of 2017
12	Constt. of Public Toilets in various locations of city Larkano.	4.500	225,000	24 Months	3,000	P.E.C will be required of 2017
13	Renovation/Rehabilitation of various Parks of city Larkano.	17.000	850,000	24 Months	3,000	P.E.C will be required of 2017
14	Constt./Renovation of remaining work & Park of DC House Larkano.	7.500	375,000	24 Months	3,000	P.E.C will be required of 2017
15	Construction of Building for blind welfare association at Larkano.	4.700	235,000	24 Months	3,000	P.E.C will be required of 2017
16	Constt. of Boundary wall at feed research & Dev. Centre SBB Veterinary campus Naudero Taluka Ratodero.	2.000	100,000	24 Months	3,000	
17	Construction/Rehabilitation of Khidmat e Masoom Building Larkano.	4.600	225,000	24 Months	3,000	P.E.C will be required of 2017
18	Constt. of Compound wall graveyard at village Dhamrah Taluka Larkano.	3.000	150,000	24 Months	3,000	
19	Constt. of Mosque at village Motayo khan jagirani Taluka Larkano	4.500	225,000	24 Months	3,000	P.E.C will be required of 2017
20	Renovation / Extension of Eid Gah at village Phulpota-I Taluka Ratodero	2.900	145,000	24 Months	3,000	

S.#	Item of Work	Esti- mated Cost	05% Bid Se- curity	Period	Ten- der	Remarks
22	Constt. of compound wall graveyard, Pir Musafir village Qaiser Sandilo UC Bero Chandio Taluka Larkano	1.850	92,500	24 Months	3,000	
23	Const. of retaining wall muhalla Rais Abdullah Khan Lolai & Muhammad Saleh Lolai village Meval kot Taluka Ratodero	1.900	95,000	24 Months	3,000	
24	Construction of Medical Dispensary at village Zangeja Taluka Ratodero	5.600	285,000	24 Months	3,000	
25	Construction of new Building for Commissioner House Larkano	8.400	420,000	24 Months	3,000	
26	Renovation of Collectorate Building Larkano (Balance work)	10.000	500,000	24 Months	3,000	
27	Renovation / Rehabilitation of Old Solar Light of Larkano City	10.000	500,000	24 Months	3,000	
28	Renovation/Improvement of Existing Building of Hospital & Residential colony i/c C/wall of THQ Hospital Ratodero	1.400	70,000	24 Months	3,000	
29	Construction of meeting Hall i/c EPI centre Gajan Pur Taluka Larkana	1.700	85,000	24 Months	3,000	
30	Construction of meeting Hall i/c EPI centre Nazar Muhalla Taluka Larkana	1.700	85,000	24 Months	3,000	
31	M/R to District Council Assembly Hall Larkano	2.779	139,000	(upto 30 June 2017)	3,000	
32	M/R to Lavatory Block Shed at D.C Office staff Larkano	1.500	75,000	(upto 30 June 2017)	3,000	

TERMS & CONDITIONS

- The blank tenders will be issued on payment of the prescribed fee from the first date of hoisting/Publication of the Notice Inviting Authorities website/newspapers up to 01-02-2017.
- In case of un-reasonable below rate quoted by any bidder then should submit the rate analysis justifying the bidder will complete as per below rates along with the tender describing therein the market rates and labour/machinery charges on per daily basis. With comprehensive /complete rate analysis the below rate quoted tender will be entertained/considered.
- Sealed Tenders will be received back on 02-02-2017 up to 1:00 p.m. and will be opened on same date 02-02-2017, after one hour at 2:00 p.m. in presence of intending contractors or their authorized representatives.
- Un-responded / rejected tender will re-issued from 03-02-2017 up to 2017, which will be received back on 17-02-2017 up to 1:00 p.m. and will be opened on same date 17-02-2017, after one hour at 2:00 p.m. in presence of intending contractors or their authorized representatives.
- No conditional/telegraphic tender will be entertained.
- No tender without call deposit or received after specified date will be considered.
- Bid should contain Least Cost Method (Single stage One Envelope).
- If the undersigned remains out of head quarter on date of opening tenders, the same will be opened on the next working day at the same mentioned above.
- The procuring agency reserves the right to reject all or any bid subject relevant provision of SPP Rules 2010.
- Undertaking on stamp paper that firm has never been black listed, of litigation, departmental rift, abandoned or unnecessary delay in execution of any work in the Government and as well as in private organization.
- Agencies/Contractors must be registered with Sindh Revenue Board of Rule-46(1) (iii).
- The bidder should possess relevant/required electrical license in electrical works.
- Registration with Income Tax department (NTN Certificate) & copy of NTN Certificate.
- Registration with Pakistan Engineering Council as (Code- EEOA, CE10) PEC Certificate renewed upto December 2017, PEC is not valid for the works below to Rs.4.000 (M).
- Affidavit with effect that all documents/Particulars/Information submitted are true and Correct.
- List of machinery and equipment available with firm with documentary evidence.
- Certificate of bank showing credit worthiness along with bank statement last three years.
- Conditional Tenders will not be entertained.
- Bid Validity Period:- 90 days.

INF-KRY.No.183/17






SAY NO TO CORRUPTION
FOR THE BETTERMENT OF SOCIETY
SAG YAMF - YOUR MESSAGE TO 8 3 9 8

EXECUTIVE ENGINEER BUILDING DIVISION LARKANO
We are unified Against Terror

ment of wa-
and intend
te Provin
ctivity En-
ion (IIA)
received a
TEST
TEAM
SCA) FOR
ity
1 year,
cease
t day
n on
u cut
e the
epatri
rebels
gred
: capi-
ascus,
a dis-
ing in
an over-
t of the
brought
to effect
ZZOJ
H
S
ahel
in the
RACHU, JANUARY 15, 2017

LIST OF CONTRACTORS NIT No.20 Dated: 11-01-2017

OPENING ON DATED: 02-02-2017

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
1.	Qomranh's Abdari	Q Abdari
2.	Rafiqe Ahmed	Rafiqe
3.	Santia	Shakeel
4.	JeGami	Alwaha
5.	M/S Gray Construction Co.	
6.	Muhammed Ali Metto	
7.	Iqbal Tareq	Iqbal
8.	RSBUL	JAN Muhammed
9.	Ajag Ali Syal	Ajag
10.	M/S Syal Tareq	
11.	Mubashir construction co:	Mubashir
12.	Nadeem Sheikh	
13.	RKM	
14.	Mir Bikawal Khan	



OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANA

NO: 074-9410421.

No. TC/EE/ 457 OF 2017.
LARKANO DATED: 3/14/2017.

To,

The Assistant Manager,
Incharge (Receipt Section),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Block No:8, Sindh Secretariat 4-A,
KARACHI.


SUBJECT: **NIT NO:TC/EE/20 DATED 11-01-2017 SR:ID NO: 31170**

The above NIT has been opened on 17-02-2017, the following required documents of above N.I.T, are submitted herewith for favour of your kind information & further necessary action.

1. Bid Evaluation Report and Comparative Statement.
2. Bidder's Eligibility/Qualification Report.
3. Minutes of Procurement Committee Meeting.
4. Procurement Plan 2016-17.
5. Attendance Sheet.
6. News paper clipping.
7. Administrative Approval.

It is therefore requested to kindly hoist the above documents on Authority website at the earliest for taking further necessary action .

An early action in the matter is requested.


(ENGR. ABDUL MAJEED PANHYAR)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
LARKANO.

SPPRA INVITATION DIARY
NO: 2895
DATED: 03-04-17

EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANO

S.No	Name of Bidder	Registration with			Call Deposit	Relevant Experience	Affidavit	Remarks
		FBR	SRB	PEC				
1	2	3	4	5	6	7	8	9
1.	Abid Hussain Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
2.	U.K Enterprises	Yes	Yes	N.A	Yes	Yes	Yes	
3.	Jameel Ahmed Abro	Yes	Yes	N.A	Yes	Yes	Yes	
4.	Ameer Bux Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
5.	Iqbal Taggar	Yes	Yes	N.A	Yes	Yes	Yes	
6.	Irfan Ali bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
7.	Zulfiqar Ali Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
8.	A. Kareem brohi	Yes	Yes	N.A	Yes	Yes	Yes	
9.	Mashooque Ali Bhutto	Yes	Yes	Yes	Yes	Yes	Yes	
10.	Aijaz Ali Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
11.	Mubashir Const:Co:	Yes	Yes	Yes	Yes	Yes	Yes	
12.	RKM Builders & Constt:	Yes	Yes	Yes	Yes	Yes	Yes	
13.	M/s Tabaruk Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	
14.	Wagan Constt: Co	Yes	Yes	N.A	Yes	Yes	Yes	
15.	M/s A.K Brothers & Builders	Yes	Yes	Yes	Yes	Yes	Yes	
16.	Abbas & Co	Yes	Yes	Yes	Yes	Yes	Yes	
17.	Aijaz Ali Siyal	Yes	Yes	Yes	Yes	Yes	Yes	
18.	Aim Bee Constt: Co	Yes	Yes	Yes	Yes	Yes	Yes	
19.	Zahid Ali Jatoi	Yes	Yes	Yes	Yes	Yes	Yes	
20.	Jagirani Constt: Company	Yes	Yes	Yes	Yes	Yes	Yes	
21.	M/s Siki Ladho Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	
22.	Shah Nawaz Bhatti	Yes	Yes	Yes	Yes	Yes	Yes	
23.	Saeed Jatoi & Co	Yes	Yes	Yes	Yes	Yes	Yes	
24.	M/s Fazal Muhammad Mangrio	Yes	Yes	Yes	Yes	Yes	Yes	
25.	M/s Shabir Ahmed Abbassi	Yes	Yes	Yes	Yes	Yes	Yes	
26.	Shaikh Haji Atta Muhammad & Co	Yes	Yes	Yes	Yes	Yes	Yes	
27.	Damas Engineering	Yes	Yes	Yes	Yes	Yes	Yes	
28.	Abdul sattar Arbani & Co	Yes	Yes	Yes	Yes	Yes	Yes	
29.	Abbass Panhwar	Yes	Yes	Yes	Yes	Yes	Yes	
30.	M/s Jatoi Traders	Yes	Yes	Yes	Yes	Yes	Yes	
31.	Najamuddin Chandio & Co	Yes	Yes	Yes	Yes	Yes	Yes	
32.	Al-Mustafa & Co	Yes	Yes	Yes	Yes	Yes	Yes	
33.	Abdul Razaque Saryo	Yes	Yes	Yes	Yes	Yes	Yes	
34.	M/s Pirzada & Co	Yes	Yes	Yes	Yes	Yes	Yes	
35.	M.Bux Mangnejo	Yes	Yes	Yes	Yes	Yes	Yes	
36.	M/s Ghulam Nabi & Co	Yes	Yes	Yes	Yes	Yes	Yes	
37.	M/s Muhammad Hashim Khokhar	Yes	Yes	Yes	Yes	Yes	Yes	
38.	Ali Dost Buriro	Yes	Yes	Yes	Yes	Yes	Yes	
39.	Art & architecture	Yes	Yes	Yes	Yes	Yes	Yes	

40.	M. Sikander Ali Junejo	Yes	Yes	Yes	Yes	Yes	Yes	
41.	Abbass Ali Panwhar	Yes	Yes	Yes	Yes	Yes	Yes	
42.	Rafique Ahmed Samtio	Yes	Yes	N.A	Yes	Yes	Yes	
43.	Syed Juman Shah Bukhari	Yes	Yes	N.A	Yes	Yes	Yes	
44.	Muhib Ali Sadhayo	Yes	Yes	N.A	Yes	Yes	Yes	
45.	Jan muhammad Khoso	Yes	Yes	Yes	Yes	Yes	Yes	
46.	Zahid Hussain Abro	Yes	Yes	Yes	Yes	Yes	Yes	
47.	Altaf Hussain Junejo	Yes	Yes	N.A	Yes	Yes	Yes	
48.	Safdar Ali Junejo	Yes	Yes	N.A	Yes	Yes	Yes	
49.	Talib Hussain Abro	Yes	Yes	Yes	Yes	Yes	Yes	
50.	M/s Samtia Constt: comp:	Yes	Yes	N.A	Yes	Yes	Yes	
51.	M/s Shamsdin sandilo	Yes	Yes	Yes	Yes	Yes	Yes	
52.	Farukh Ali Abbassi & co	Yes	Yes	N.A	Yes	Yes	Yes	
53.	M/s Junaid Ahmed Constt:	Yes	Yes	N.A	Yes	Yes	Yes	
54.	A.A Jokhio Enterprises	Yes	Yes	N.A	Yes	Yes	Yes	
55.	Tabaruk Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	
56.	Engr: Riaz Hussain Langah	Yes	Yes	Yes	Yes	Yes	Yes	
57.	Mubashir Constt: Comany	Yes	Yes	Yes	Yes	Yes	Yes	
58.	Niaz Ali Brohi	Yes	Yes	Yes	Yes	Yes	Yes	
59.	Majid Ali Bhutto	Yes	Yes	Yes	Yes	Yes	Yes	
60.	Indus Enterprises	Yes	Yes	Yes	Yes	Yes	Yes	
61.	Abdul Wahab Rind	Yes	Yes	N.A	Yes	Yes	Yes	
62.	Ali Gohar Junejo	Yes	Yes	N.A	Yes	Yes	Yes	
63.	Aashique Ali Junejo	Yes	Yes	N.A	Yes	Yes	Yes	
64.	Nazeer Ahmed Lashari	Yes	Yes	N.A	Yes	Yes	Yes	
65.	M/s Masood Ahmed & Co	Yes	Yes	N.A	Yes	Yes	Yes	
66.	M/s Ayaz Ali Markhand	Yes	Yes	N.A	Yes	Yes	Yes	
67.	Bashir Ahmed Khemtio	Yes	Yes	N.A	Yes	Yes	Yes	
68.	Abdul Razaque Bhutto	Yes	Yes	N.A	Yes	Yes	Yes	
69.	M/s Mir Bilawal Khan	Yes	Yes	N.A	Yes	Yes	Yes	
70.	New Jani Constt:	Yes	Yes	N.A	Yes	Yes	Yes	
71.	Mr. Ahmed Hussain Soomro	Yes	Yes	N.A	Yes	Yes	Yes	
72.	M/s Sukkur Enterprises	Yes	Yes	N.A	Yes	Yes	Yes	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano Member PC

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano Chairman

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero Member PC

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Constt: of Jamia Mosque Village Massu Hab Taluka Larkana
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 02 Nos.
7. Total Bids Received. :- 02 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- ~~02~~ Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. **Bid Evaluation Report.**

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Iqbal Tagar	Rs:11,83,703	1 st Lowest.	A=Rs.14.34 % Above B= NSI At Par	Bid approved being lowest.	
2.	M/s U.K Enterprises	Rs:11,92,842	2 nd Highest	Rs.15.24% above B= NSI At-Par.	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


Constt: of Jamia Mosque Village Massu Hab Taluka Larkana


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg.	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- Mr. Iqbal Tagar												
	Civil Work	A	1,016,003	150,780	10,160	-	1,176,943	14.84%	14.34% Above	145,700	1,161,703	1st: Lowest
	NSI	B	22,000				22,000	.@ Par	At Par	22,000	22,000	
							Total	1,199,000		G/Total	1,183,703	
2/- M/s U.K Enterprises												
	Civil Work	A	1,016,003	150,780	10,160	-	1,176,943	14.84%	15.24% Above	154,839	1,170,842	2nd: Highest
	NSI	B	22,000				22,000	.@ Par	At Par	22,000	22,000	
							Total	1,199,000		G/Total	1,192,842	

The rates quoted by **Mr. Iqbal Tagar** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,199,000
Tender Amount	Rs	1,183,703
Saying	Rs	15,297


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdul Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are Two (02) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Iqbal Tagar
2. M/s U.K Enterprises

The committee approved the rate quoted by **Mr. Iqbal Tagar** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Renovation/ Rehabilitation of Revenue Offices District Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Ahmed Hussain Soomro	Rs: 49,45,538	1 st Lowest.	A=Rs.6.98 % Above B= AT PAR	Bid approved being lowest.	
2.	M/s A.K Brothers & Builders	Rs: 49,57,780	2 nd Highest	Rs.7.26 % above B= AT PAR	Bid rejected being highest.	
3.	Mr. Aijaz Ali Siyal	Rs:49,76,661	3rd Highest	Rs: 7.69 % above B= AT PAR	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


Renovation/ Rehabilitation of Revenue Offices District Larkano


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg.	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- Mr. Ahmed Hussain Soomro												
	Civil Work	A	4,391,015	328,501	21,955	-	4,741,471	7.48%	6.98% Above	306,546	4,697,561	1st: Lowest
	W/S	B	225,977				225,977	@ Par	At Par	225,977	225,977	
	NSI	C	22,000				22,000			22,000	22,000	
	Total		4,990,000							G/Total	4,945,538	
2/- M/s A.K Brothers & Builders												
	Civil Work	A	4,391,015	328,501	21,955	-	4,741,471	7.48%	7.26% Above	318,788	4,709,803	2nd: Highest
	W/S	B	225,977				225,977	@ Par	At Par	225,977	225,977	
	NSI	C	22,000				22,000			22,000	22,000	
	Total		4,990,000							G/Total	4,957,780	
3/- Mr. Aijaz Ali Siyal												
	Civil Work	A	4,391,015	328,501	21,955	-	4,741,471	7.48%	7.69% Above	337,669	4,728,684	3rd: Highest
	W/S	B	225,977				225,977	@ Par	At Par	225,977	225,977	
	NSI	C	22,000				22,000			22,000	22,000	
	Total		4,990,000							G/Total	4,976,661	

The rates quoted by **Mr. Ahmed Hussain Soomro** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	4,990,000
Tender Amount	Rs	4,945,538
Saying	Rs	44,462


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Batodero


Engr: Abdul Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Ahmed Hussain Soomro
2. M/s A.K Brothers & Builders
3. Mr. Aijaz Ali Siyal

The committee approved the rate quoted by **Mr. Ahmed Hussain Soomro** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member



Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member



Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman


BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Construction/Rehabilitation of boundary wall /pavilion around PCB ground shaikh zaid colony Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. **Bid Evaluation Report.**

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s A.K Brothers & Builders	Rs: 49,00,229	1 st Lowest.	A=Rs.10.93 % Above B= W/S at Par C= NSI at Par	Bid approved being lowest.	
2.	M/s Abbas & Co	Rs: 49,10,116	2 nd Highest	A=Rs.11.23 % Above B= W/S at Par C= NSI at Par	Bid rejected being highest.	
3.	Mr. Shah Nawaz Bhatti	Rs: 49,30,235	3 rd Highest	A=Rs.11.84 % Above B= W/S at Par C= NSI at Par	Bid rejected being highest.	


 (Fayyaz Ahmed Qureshi)
 Divisional Accounts Officer
 Buildings Division
 Larkano(Member PC)


 (Muhammad Saleem Shaikh)
 Assistant Engineer
 Education works Sub-Division
 Ratodero(Member PC)


 (Engr: Abdul Majeed Panhyar)
 Executive Engineer
 Buildings Division
 Larkano(Chairman)

NAME OF WORK:-

Construction/Rehabilitation of boundary wall /pavilion around PCB ground shaikh zaid colony Larkano

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- M/s A.K Brothers & Builders												
	Civil Work + C/Wall	A	3,298,244	376,997	16,430	-	3,691,671	11.43%	10.93% Above	360,506	3,658,750	1st: Lowest
	W/S S/F	B	269,479	-	-	-	269,479	.@ Par	At Par	269,479	269,479	
	NSI	C	972,000	-	-	-	972,000			972,000	972,000	
	Say:Total		4,933,000						G/Total		4,900,229	
2/- M/s Abbas & Co												
	Civil Work + C/Wall	A	3,298,244	376,997	16,430	-	3,691,671	11.43%	11.23% Above	370,393	3,668,637	2nd: Highest
	W/S S/F	B	269,479	-	-	-	269,479	.@ Par	At Par	269,479	269,479	
	NSI	C	972,000	-	-	-	972,000			972,000	972,000	
	Say:Total		4,933,000						G/Total		4,910,116	
3/- Mr.Shah Nawz Bhatti												
	Civil Work + C/Wall	A	3,298,244	376,997	16,430	-	3,691,671	11.43%	11.84% Above	390,512	3,688,756	3rd: Highest
	W/S S/F	B	269,479	-	-	-	269,479	.@ Par	At Par	269,479	269,479	
	NSI	C	972,000	-	-	-	972,000			972,000	972,000	
	Say:Total		4,933,000						G/Total		4,930,235	

The rates quoted by **M/S A.K Brothers & Builders** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	4,933,000
Tender Amount	Rs	4,900,229
Saying	Rs	32,771

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

1. M/s A.K Brothers & Builders.
2. M/s Abbas & Co.
3. Mr. Shah Nawaz Bhatti.

The committee approved the rate quoted by **M/s A.K Brothers & Builders** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr. Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
**Construction/Renovation of press club
Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Zulfiqar Ali Bhutto	Rs:26,28,588	1 st Lowest.	A=Rs.6.28 % Above B= AT PAR C=At Par	Bid approved being lowest.	
2.	Mr. Iqbal Tagar	Rs:26,42,621	2 nd Highest	Rs.6.89 % above B= AT PAR C=At Par	Bid rejected being highest.	
3.	Indus Enterprises	Rs: 26,47,192	3rd Highest	A=Rs.7.09 % above B= AT PAR C=At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


Construction / Renovation of Press Club Larkano


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- Mr. Zulfiqar Ali Bhutto												
	Civil Work	A	2,285,482	154,864	22,855	-	2,463,201	6.78%	6.28% Above	143,437	2,428,919	1st: Lowest
	W/S	B	177,669				211,811	.@ Par	At Par	177,669	177,669	
	NSI	C	22,000				22,000			22,000	22,000	
	Total						2,697,000			G/Total	2,628,588	
2/- Mr. Iqbal Tagar												
	Civil Work	A	2,285,482	154,864	22,855	-	2,463,201	6.78%	6.89% Above	157,470	2,442,952	2nd: Highest
	W/S	B	177,669				177,669	.@ Par	At Par	177,669	177,669	
	NSI	C	22,000				22,000			22,000	22,000	
	Total						2,697,000			G/Total	2,642,621	
3/- Indus Enterprises												
	Civil Work	A	2,285,482	154,864	22,855	-	2,463,201	6.78%	7.09% Above	162,041	2,447,523	3rd: Highest
	W/S	B	177,669				177,669	.@ Par	At Par	177,669	177,669	
	NSI	C	22,000				22,000			22,000	22,000	
	Total						2,697,000			G/Total	2,647,192	

The rates quoted by **Mr.Zulfiqar Ali Bhutto** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	2,697,000
Tender Amount	Rs	2,628,588
Saying	Rs	68,412


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr: Abdul Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.


There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Zulfiqar Ali Bhutto
2. Mr. Iqbal Tagar
3. Indus Enterprises

The committee approved the rate quoted by **Mr. Zulfiqar Ali Bhutto** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem Shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Rehabilitation/Renovation of Darul Aman Building Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 02 Nos.
7. Total Bids Received. :- 02 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 2 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Pirzada & Co	Rs:45,78,682/-	1 st Lowest.	A=Rs.8.12 % Above B= W/S AT PAR C= NSI at par	Bid approved being lowest.	
2.	M/s Al Mustafa & Co	Rs:46,06,589/-	2 nd Highest	A=Rs.8.89 % Above B= W/S AT PAR C= NSI at par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Rehabilitation/Renovation of Darul Aman Building Larkano

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg.	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- M/s Pizada & Co												
	Civil Work	A	3,605,000	310,603	72,100	-	3,987,703	8.62%	8.12% Above	292,578	3,897,578	1st: Lowest
	W/S	B	659,104	-	-	-	659,102	.@ Par	At Par	659,104	659,104	
	NSI	C	22,000	-	-	-	22,000	At Par	At Par	22,000	22,000	
			-	-	-	-	-			-	-	
							Total	4,669,000		G/Total	4,578,682	
2/- M/s Al Mustafa & Co												
	Civil Work	A	3,605,000	310,603	72,100	-	3,987,703	8.62%	8.89% Above	320,485	3,925,485	2nd: Highest
	W/S	B	659,104	-	-	-	659,104	.@ Par	At Par	659,104	659,104	
	NSI	C	22,000	-	-	-	22,000	At Par	At Par	22,000	22,000	
			-	-	-	-	-			-	-	
							Total	4,669,000		G/Total	4,606,589	

The rates quoted by M/S Pizada & Co Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	4,669,000
Tender Amount	Rs	4,578,682
Saying	Rs	90,318

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are two (02) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. M/s Pirzada & Co
2. M/s Al Mustafa & Co

The committee approved the rate quoted by **M/s Pirzada & Co** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Constt: of Public Toilets in various locations of city Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 02 Nos.
7. Total Bids Received. :- 02 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 2 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Abdul Razaque Sario	Rs: 45,63,163	1 st Lowest.	A=Rs.14.65 % Above B= W/S AT PAR C= NSI At Par	Bid approved being lowest.	
2.	Mr. Fazal Muhammad Mangrio	Rs: 45,80,213	2 nd Highest	Rs.15.19 % above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Constt: of Public Toilets in various locations of city Larkano

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	Mr. Abdul Razaque Sario											
	Civil Work	A	3,309,500	501,410	33,100	-	3,844,010	15.15%	14.65% Above	484,863	3,794,363	Ist: Lowest
	W/S	B	578,800				578,800	@ Par	At Par	578,800	578,800	
	NSI	C	190,000				190,000	at Par	At Par	190,000	190,000	
							Say Total:- 4,615,000			G/Total	4,563,163	
2/-	Mr. Fazal Muhammad Mangrio											
	Civil Work	A	3,309,500	501,410	33,100	-	3,844,010	15.15%	15.19% Above	502,713	3,812,213	2nd: Highest
	W/S	B	578,000				578,000	@ Par	At Par	578,000	578,000	
	NSI	C	190,000				190,000	at Par	At Par	190,000	190,000	
							Say Total:- 4,615,000			G/Total	4,580,213	

The rates quoted by M/S Abdul Razaque Sario Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	4,615,000
Tender Amount	Rs	4,563,163
Saving	Rs	51,838

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are two (02) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Abdul Razque Sario
2. Mr. Fazal Muhammad Mangrio

The committee approved the rate quoted by **Mr. Abdul Razque Sario** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Renovation/Rehabilitation of various Parks of city Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. **Bid Evaluation Report.**

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Abbass & Co	Rs: 17,942,091	1 st Lowest.	A=Rs.17.44 % Above B= W/S AT PAR C= NSI At Par	Bid approved being lowest.	
2.	Mr. Ali Dost Buriro	Rs: 17,971,571	2 nd Highest	A=Rs.17.77 % Above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	
3.	M/s Muhammad Hashim Khokhar	Rs:18,003,528	3rd Highest	A=Rs.18.13 % Above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Rafodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Renovation/Rehabilitation of various Parks of city Larkano

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg.	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- M/s Abbass & Co												
	Civil Work	A	8,876,954	1,592,340		-	10,469,294	17.94%	17.44% Above	1,547,955	10,424,909	1st: Lowest
	W/S	B	96,399				96,399	@ Par	At Par	96,399	96,399	
	NSI	C	7,420,783				7,420,783			7,420,783	7,420,783	
							-			-	-	
							Total	17,986,000		G/Total	17,942,091	
2/- Mr. Ali Dost Buriro												
	Civil Work	A	8,876,954	1,592,340	0	-	10,469,294	17.94%	17.77% Above	1,577,435	10,454,389	2nd: Highest
	W/S	B	96,399				96,399	@ Par	At Par	96,399	96,399	
	NSI		7,420,783				7,420,783			7,420,783	7,420,783	
							-			-	-	
							Total	17,986,000		G/Total	17,971,571	
3/- M/s Muhammad Hashim Khokhar												
	Civil Work	A	8,876,954	1,592,340	0	-	10,469,294	17.94%	18.13% Above	1,609,392	10,486,346	3rd: Highest
	W/S	B	96,399				96,399	@ Par	At Par	96,399	96,399	
	NSI		7,420,783				7,420,783			7,420,783	7,420,783	
							-			-	-	
							Total	17,986,000		G/Total	18,003,528	

The rates quoted by **M/S Abbass & Co** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	17,986,000
Tender Amount	Rs	17,942,091
Saying	Rs	43,909

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 017-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. M/s Abbass & Co
2. Mr. Ali Dost Buriro
3. M/s Muhammad Hashim Khokhar

The committee approved the rate quoted by **M/s A.K Brothers & Builders** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr. Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Constt: of Medical Dispensary At Village Zangeja Taluka Ratodero
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s A.K Brothers & Builders	Rs: 5,163,356	1 st Lowest.	A=Rs.15.89 % Above B= AT PAR	Bid approved being lowest.	
2.	Mr. Ali Dost Buriro	Rs: 5,177,474	2 nd Highest	Rs.16.22% above B= AT PAR	Bid rejected being highest.	
3.	Mr. Shah Nawaz Bhatti	Rs: 5,195,773	3 rd Highest	Rs.16.65% above B= AT PAR	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


Construction of Medical Dispensary at village Zangeja Taluka Ratodero


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg.	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	M/S A.K Brothers & Builders											
	Civil Work	A	4,255,547	697,410		-	4,952,957	16.39%	15.89% Above	676,132	4,931,679	1st: Lowest
	W/S	B	231,677				231,677	.@ Par	At Par	231,677	231,677	
							SAY:Total	5,200,000		G/Total	5,163,356	
2/-	Mr.Ali Dost Buriro											
	Civil Work	A	4,255,547	697,410	-	-	4,952,957	16.39%	16.22% Above	690,250	4,945,797	2nd: Highest
	W/S	B	231,677				231,677	.@ Par	At Par	231,677	231,677	
							SAY:Total	5,200,000		G/Total	5,177,474	
3/-	Mr. Shah Nawaz Bhatti											
	Civil Work	A	4,255,547	697,410	-	-	4,952,957	16.39%	16.65% Above	708,549	4,964,096	3rd: Highest
	W/S	B	231,677				231,677	.@ Par	At Par	231,677	231,677	
							SAY:Total	5,200,000		G/Total	5,195,773	

The rates quoted by **M/S A.K Brothers & Builders** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	5,200,000
Tender Amount	Rs	5,163,356
Saying	Rs	36,644


Fayyaz Ahmed Qureshi
 Divisional Accounts Officer
 Buildings Division
 Larkano.


Muhammad Saleem Shaikh
 Assistant Engineer
 Education Works Sub-Division
 Ratodero


Engr. A. Majeed Panhyar
 Executive Engineer
 Buildings Division
 Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.


There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. M/s A.K Brothers & Builders.
2. Mr. Ali Dost Buriro
3. Mr. Shah Nawaz Bhatti.

The committee approved the rate quoted by **M/s A.K Brothers & Builders** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr. Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Construction/Rehabilitation of Khidmat e Masoom Building Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Aijaz Ali Siyal	Rs: 43,93,587	1 st Lowest.	A=Rs.11.97 % Above B= at Par W/S C= At Par NSI	Bid approved being lowest.	
2.	Mr. Jaan Muhammad Khoso	Rs: 44,03,115	2 nd Highest	A=Rs.12.23 % Above B= at Par W/S C= At Par NSI	Bid rejected being highest.	
3.	Mr. Zahid Hussain Abro	Rs: 44,14,898	3 rd Highest	A=Rs.12.55 % Above B= at Par W/S C= At Par NSI	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)


NAME OF WORK:-


Construction/Rehabilitation of Khidmat e Masoom Building Larkano


S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	Mr. Aijaz Ali Siyal											
	Civil Work	A	3,682,196	459,216	73,671	-	4,215,083	12.47%	11.97% Above	440,805	4,123,001	1st: Lowest
	Water supply	B	248,586				248,586	@ Par	At Par	248,586	248,586	
	NSI	C	22,000				22,000			22,000	22,000	
			SAY:Total				4,486,000			G/Total	4,393,587	
2/-	Mr. Jaan Muhammad Khoso											
	Civil Work	A	3,682,196	459,216	73,671	-	4,215,083	12.47%	12.23% Above	450,333	4,132,529	2nd: Highest
	Water supply	B	248,586				248,586	@ Par	At Par	248,586	248,586	
	NSI	C	22,000				22,000			22,000	22,000	
			SAY:Total				4,518,000			G/Total	4,403,115	
3/-	Mr. Zahid Hussain Abro											
	Civil Work	A	3,682,196	459,216	73,671	-	4,215,083	12.47%	12.55% Above	462,116	4,144,312	3rd: Highest
	Water supply	B	248,586				248,586	@ Par	At Par	248,586	248,586	
	NSI	C	22,000				22,000			22,000	22,000	
			SAY:Total				4,518,000			G/Total	4,414,898	

The rates quoted by **Mr. Aijaz Ali Siyal** Government
Contractor is lowest and responsible hence approved.

T.S Amount	Rs	4,486,000
Tender Amount	Rs	4,393,587
Saying	Rs	92,413


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.


Muhammad Saleem Shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Aijaz Ali Siyal
2. Mr. Jaan Muhammad Khoso
3. Mr. Zahid Hussain Abro

The committee approved the rate quoted by **Mr. Aijaz Ali Siyal** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Constt: of Compound wall grave yard at village Dhamrah Taluka Larkano
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Altaf Hussain Junejo	Rs: 29,17,021	1 st Lowest.	A=Rs.19.53 % Above B= AT PAR C= At Par	Bid approved being lowest.	
2.	Mr. Safdar Ali Junejo	Rs: 29,36,718	2 nd Highest	A=Rs.20.34 % Above B= AT PAR C= At Par	Bid rejected being highest.	
3.	M/s Muahmmad Hashim Khokhar	Rs: 29,51,961	3rd Highest	A=Rs.20.97 % Above B= AT PAR C= At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Constt: of Compound wall grave yard at village Dhamrah Taluka Larkano

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg.	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	Mr. Altaf Hussain Junejo											
	Civil Work	A	2,419,601	484,548	24,196	-	2,928,345	20.03%	19.53% Above	472,450	2,892,051	1st: Lowest
	W/S	B	2,970				2,970	.@ Par	At Par	2,970	2,970	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Total	2,953,000		G/Total	2,917,021	
2/-	Mr. Safdar Ali Junejo											
	Civil Work	A	2,419,601	484,548	24,196	-	2,928,345	20.03%	20.34% Above	492,147	2,911,748	2nd: Highest
	W/S	B	2,970				2,970	.@ Par	At Par	2,970	2,970	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Total	2,953,000		G/Total	2,936,718	
3/-	M/s Muhammad Hashim Khokhar											
	Civil Work	A	2,419,601	484,548	24,196	-	2,928,345	20.03%	20.97% Above	507,390	2,926,991	3rd: Highest
	W/S	B	2,970				2,970	.@ Par	At Par	2,970	2,970	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Total	2,953,000		G/Total	2,951,961	

The rates quoted by **Mr. Altaf Hussain Junejo** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	2,953,000
Tender Amount	Rs	2,917,021
Saying	Rs	35,979

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Altaf Hussain Junejo
2. Mr. Safdar Ali Junejo
3. M/s Muhammad Hashim Khokhar

The committee approved the rate quoted by **Mr. Altaf Hussain Junejo** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
Constt: of Mosque at village Motayo khan jagirani Taluka Larkano
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Damas Engineering	Rs: 43,70,706	1 st Lowest.	A=Rs.17.49 % Above B= AT PAR C= At Par	Bid approved being lowest.	
2.	M/s Sikander Ali Junejo	Rs: 43,97,711	2 nd Highest	A=Rs.18.25 % Above B= AT PAR C= At Par	Bid rejected being highest.	
3.	Mr. Zahid Hussain Abro	Rs: 44,32,321	3rd Highest	A=Rs.19.22 % Above B= AT PAR C= At Par	Bid rejected being highest.	

(Fayyaz Ahmed Oureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Constt: of Mosque at village Motayo khan jagirani Taluka Larkano

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	Damas Engineering											
	Civil Work	A	3,568,026	642,000	71,361	-	4,281,387	17.99%	17.49% Above	624,160	4,192,186	1st: Lowest
	W/S	B	156,520				156,520	.@ Par	At Par	156,520	156,520	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Total	4,460,000		G/Total	4,370,706	
2/-	M.s Sikander Ali Junejo											
	Civil Work	A	3,568,026	642,000	71,361	-	4,281,387	17.99%	18.25% Above	651,165	4,219,191	2nd: Highest
	W/S	B	156,520				156,520	.@ Par	At Par	156,520	156,520	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Total	4,460,000		G/Total	4,397,711	
3/-	Mr. Zahid Hussain Abro											
	Civil Work	A	3,568,026	642,000	71,361	-	4,281,387	17.99%	19.22% Above	685,775	4,253,801	3rd: Highest
	W/S	B	156,520				156,520	.@ Par	At Par	156,520	156,520	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Total	4,460,000		G/Total	4,432,321	

The rates quoted by **Damas Engineering** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	4,460,000
Tender Amount	Rs	4,370,706
Saying	Rs	89,294

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.


There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. Damas Engineering
2. M/s Sikander Ali Junejo
3. Mr. Zahid Hussain Abro

The committee approved the rate quoted by Damas Engineering and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
**Construction of meeting Hall i/c EPI centre
Gajan Pur Taluka Larkana**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Abdul Wahab Rind	Rs:17,58,785	1 st Lowest.	A=Rs.14.45 % Above B= AT PAR C= At Par	Bid approved being lowest.	
2.	M/s Indus Enterprises	Rs: 17,71,204	2 nd Highest	A=Rs.15.35 % Above B= AT PAR C= At Par	Bid rejected being highest.	
3.	Al- Mustafa & CO	Rs: 17,87,293	3 rd Highest	A=Rs.16.52 % Above B= AT PAR C= At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Construction of meeting Hall i/c EPI centre Gajan Pur Taluka Larkana

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- Mr. Abdul wahab Rind												
	Civil Work	A	1,375,106	205,536	27,502	-	1,608,144	14.95%	14.45% Above	198,660	1,573,766	1st: Lowest
	W/S	B	163,019				163,019	.@ Par	At Par	163,019	163,019	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Say Total:	1,794,000		G/Total	1,758,785	
2/- M/s Indus Enterprises												
	Civil Work	A	1,375,106	205,536	27,502	-	1,608,144	14.95%	15.35% Above	211,079	1,586,185	2nd: Highest
	W/S	B	163,019				163,019	.@ Par	At Par	163,019	163,019	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Say Total:	1,794,000		G/Total	1,771,204	
3/- Al-Mustafa & Co												
	Civil Work	A	1,375,106	205,536	27,502	-	1,608,144	14.95%	16.52% Above	227,168	1,602,274	3rd: Highest
	W/S	B	163,019				163,019	.@ Par	At Par	163,019	163,019	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Say Total:	1,794,000		G/Total	1,787,293	

The rates quoted by Mr. Abdul Wahab Rind Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,794,000
Tender Amount	Rs	1,758,785
Saying	Rs	35,215

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. Mr. Abdul wahab Rind
2. M/s Indus Enterprises
3. Al- Mustafa & Co

The committee approved the rate quoted by **Mr. Abdul wahab Rind** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :-
**Construction of meeting Hall i/c EPI centre
Nazar Muhalla Taluka Larkana**
4. Method of Procurement. :- NCB(National, Competitive Bidding)
Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.

12. Bid Evaluation Report.

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Indus Enterprises	Rs: 17,58,785	1 st Lowest.	A=Rs. 14.45 % Above B= AT PAR C= NSI At Par	Bid approved being lowest.	
2.	Mr. Iqbal Tagar	Rs: 17,84,817	2 nd Highest	A=Rs. 16.34 % Above B= AT PAR C= NSI At Par	Bid rejected being highest.	
3.	Mr. Ali Gohar Junejo	Rs: 17,94,718	3rd Highest	A=Rs. 17.06 % Above B= AT PAR C= NSI At Par	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr. Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Construction of meeting Hall i/c EPI centre Nazar Muhalla Taluka Larkana

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg.	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/- M/s Indus Enterprises												
	Civil Work	A	1,375,106	205,536	27,522	-	1,608,164	14.95%	14.45% Above	198,660	1,573,766	1st: Lowest
	W/S	B	163,019				163,019	@ Par	At Par	163,019	163,019	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Say:Total	1,794,000		G/Total	1,758,785	
2/- Mr. Iqbal Tagar												
	Civil Work	A	1,375,106	205,536	27,522	-	1,608,164	14.95%	16.34% Above	224,692	1,599,798	2nd: Highest
	W/S	B	163,019				163,019	@ Par	At Par	163,019	163,019	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Say:Total	1,794,000		G/Total	1,784,817	
3/- Mr. Ali Gohar Junejo												
	Civil Work	A	1,375,106	205,536	27,522	-	1,608,164	14.95%	17.06% Above	234,593	1,609,699	3rd: Highest
	W/S	B	163,019				163,019	@ Par	At Par	163,019	163,019	
	NSI	C	22,000				22,000			22,000	22,000	
							-			-	-	
							Say:Total	1,794,000		G/Total	1,794,718	

The rates quoted by **M/S Indus Enterprises** Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,794,000
Tender Amount	Rs	1,758,785
Saying	Rs	35,215

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

NO: TC/EE/ / OF 2017.
LARKANO DATED: / 2017.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:

The following three companies/firms have participated in the above mentioned NIT.

1. Indus Enterprises
2. Mr. Iqbal Tagar
3. Mr. Ali Gohar Junejo

The committee approved the rate quoted by "Indus Enterprises" and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

RE-REVISED ANNUAL PROCUREMENT PLAN 2016-17
BUILDINGS DIVISION LARKANO.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimated unit cost (Where applicable Millions)	Funds allocated.	Scope of Funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurement				Remarks
							1 st : Quarter	2 nd : Quarter	3 rd : Quarter	4 th : Quarter	
01	02	03	04	05	06	07	08	09	10	11	12
1	Constt: of Musafir-khana/Waiting Shad at village Gujhar Taluka Dokri.	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
2	Constt: of boundary wall Graveyard at village Peer Umar shah Taluka Bakrani	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
3	Constt: of boundary wall Graveyard at village Qaim khan Mangan Taluka Bakrani	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
4	Constt:/Rehabilitation of Dargah Mian Haji Mehmood,/Pir Nasirddin	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
5	Constt: of Mosque at Dargah Juman Shah at Village Sache Bux Jagirani Taluka Larkano	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
6	Constt: of Jamia Mosque Village Massu Hab Taluka Larkana	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
7	Construction of Dargah Malook shah at village Ganghro Taluka Larkano	Civil work W/S & E.I	1.500	0.375		Single Stage one Envelope Method	--	--	--	--	
8	Constt: of Eid Gah in village Bagh Ali Gopang Taluka Ratodero	Civil work W/S & E.I	3.500	0.875		Single Stage one Envelope Method	--	--	--	--	
9	Constt: of Eid Gah in village Wada Bosan Taluka Ratodero	Civil work W/S & E.I	3.500	0.875		Single Stage one Envelope Method	--	--	--	--	
10	Constt; of compound wall Graveyard in Muhalla muhammad Nawaz Kalhoro village Mullan Kalhoro Taluka Ratodero	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
11	Renovation/ Rehabilitation of Revenue Offices District Larkano	Civil work W/S & E.I	5.500	3.125		Single Stage one Envelope Method	--	--	--	--	
12	Construction/Rehabilitation of boundary wall /pavilion around PCB ground shaikh zaid colony Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	--	--	--	--	
13	Construction/Renovation of press club Larkano	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	--	--	--	--	Conti:



14	Constt: of round abouts & other beautification marks in various locations of city Larkano	Civil work	10.000	2.500		Single Stage one Envelope Method	--	--	--	--	
15	Rehabilitation/Renovation of Darul Aman Building Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	--	--	--	--	
16	Constt: of Public Toilets in various locations of city Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	--	--	--	--	
17	Renovation/Rehabilitation of various Parks of city Larkano	Civil work W/S & E.I	18.000	5.000		Single Stage one Envelope Method	---	--	--	--	
18	Constt/Renovation of remaining work & Park of DC House Larkano	Civil work	8.000	2.500		Single Stage one Envelope Method	---	--	--	--	
19	Construction of Building for blind welfare association at Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	---	--	--	--	
20	Constt: of Boundary wall at feed research & Dev: Centre SBB Veterinary campus Naudero Taluka Ratodero	Civil work W/S & E.I	2.000	0.500		Single Stage one Envelope Method	---	--	--	--	
21	Construction/Rehabilitation of Khidmat e Masoom Building Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	---	--	--	--	
22	Constt: of Waiting shade at village Samtia Taluka Dokri	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	---	--	--	--	
23	Constt: of Compound wall grave yard at village Dhamrah Taluka Larkano	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	---	--	--	--	
24	Constt: of Mosque at village Motayo khan jagirani Taluka Larkano	Civil work W/S & E.I	5.000	1.250		Single Stage one Envelope Method	---	--	--	--	
25	Renovation / Extension of Eid Gah at village Phulpota-I Taluka Ratodero	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	---	--	--	--	
26	Constt: of Boundary wall of Grave yard at village Mad Bahu Taluka Bakrani.	Civil work W/S & E.I	3.000	0.750		Single Stage one Envelope Method	---	--	--	--	
27	Constt: of Musafir khana /waiting shed at village Quran Shareef Taluka Dokri	Civil work W/S & E.I	1.000	0.250		Single Stage one Envelope Method	--	--	--	--	
28	Constt: of Eid Gah at village Habib Bughio Taluka Bakrani	Civil work W/S	1.000	0.250		Single Stage one Envelope Method	---	--	--	--	
29	Constt: of compound wall grave yard Pir Musafir village Qaiser Sandilo UC Bero Chandio Taluka Larkano	Civil work	2.000	0.500		Single Stage one Envelope Method	---	--	--	--	
30	Const: of retaining wall muhalla Rais Abdullah Khan Lolai & Muhammad Saleh Lolai village Meval kot Taluka Ratodero	Civil work	2.000	0.500		Single Stage one Envelope Method	---	--	--	--	
31	Construction of Medical Dispensary at village Zangeja Taluka Ratodero	Civil work	6.000	2.500		Single Stage one Envelope Method	---	--	--	--	
32	Construction of new Building for Commissioner House Larkano	Civil work	9.000	2.500		Single Stage one Envelope Method	---	--	--	--	Conti:




33	Renovation of Collectorate Building Larkano (Balance work)	Civil work W/S & E.I	19.823	3.000		Single Stage one Envelope Method	0.750	--	--	--	
34	Renovation/Improvement of Existing Building of Hospital & Residential colony i/c C/wall of THQ Hospital Ratodero	Civil work W/S & E.I	1.900	1.900		Single Stage one Envelope Method	0.475	--	--	--	
35	Renovation / Rehabilitation of Old Solar Light of Larkano City (Electric Work)	Solar Light	10.000	10.000		Single Stage one Envelope Method	2.500	--	--	--	
36	Constt: of Vth type quarters (10 Nos) of district Larkano (02 Nos) Revenue Staff colony Larkano (Electric work)	Civil work W/S & E.I	2.541	2.541		Single Stage one Envelope Method	0.635	--	--	--	
37	Rehabilitation /Renovation Govt Medical dispensaries & BHU's in District Larkano Moen jo daro and usman Kalhoro (Electric work)	Electric work	0.300	3.779		Single Stage one Envelope Method	0.945	--	--	--	
38	Establishment of DC Park Opposite DC Office Larkano (Electric Work)	Electric work	0.500	1.000		Single Stage one Envelope Method	0.250	--	--	--	
39	M/R to Commissioner Camp Office & House Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
40	M/R to Assistant Commissioner Office Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
41	M/R to Larkano Municipal corporation	Civil work W/S & E.I	1.000	1.000		Single Stage one Envelope Method	---	--	--	--	
42	M/R to District Council Assembly Hall Larkano	Civil work W/S & E.I	2.779	2.779		Single Stage one Envelope Method	---	--	--	--	
43	M/R to M.I Office Larkano	Civil work W/S & E.I	1.000	1.000		Single Stage one Envelope Method	---	--	--	--	
44	M/R to Superintending Engineer (W&S) Larkano i/c XEN Highways Division Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
45	M/R to Lavatory Block Shed at D.C Office staff Larkano	Civil work W/S & E.I	1.500	1.500		Single Stage one Envelope Method	---	--	--	--	
46	Residential Building M/R to Revenue Rest House Larkano	Civil work W/S & E.I	1.000	1.000		Single Stage one Envelope Method	---	--	--	--	
47	M/R to staff Quarters (M.I) Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
48	M/R to Garages at D.C House Larkano	Civil work W/S & E.I	0.629	0.629		Single Stage one Envelope Method	---	--	--	--	
49	M/R to Assistant Commissioner Residence Larkano	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
50	M/R to Additional Deputy commissioner residence Larkano (I&II)	Civil work W/S & E.I	0.500	0.500		Single Stage one Envelope Method	---	--	--	--	
51	Constt: of veterinary Dispensary at village Bunguldero Taluka Ratodero (Balance work) Civil work.	Civil work W/S & E.I	0.500	1.300		Single Stage one Envelope Method	0.325				Conti:

52	Rehabilitation of Medical Dispensary city Larkana i/c maternity home (block allocation) i) Murad wahan ii) Nazar muhalla iii) Gajan Pur Muhallah	Civil work W/S & E.I	6.000	2.000		Single Stage one Envelope Method	0.500	0.500			
----	---	----------------------	-------	-------	--	----------------------------------	-------	-------	--	--	--



TENDER OPENING COMMITTEE OF
BUILDINGS DIVISION LARKANO.
NIT No: 20 Dated: 11-01-2017














OFFICE OF EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANO.
Opening on 17-02-2017.











S.No.	Name of Officers.	Committee Members.	Signature.
1	(Abdul Majeed Panhyar) Executive Engineer Buildings Division Larkano.	Chairman.	
2	(Muhammad Saleem Shaikh) Assistant Engineer Education works Sub-Division Ratodero	Member.	
3	(Fayyaz Ahmed Qureshi) Divisional Accounts Officer Buildings Division Larkano.	Member.	















LIST OF CONTRACTORS NIT No.20 Dated: 11-01-2017

OPENING ON DATED: 02-02-2017

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
1.	Domankhi Abhinav	Domankhi
2.	Rafiqe Ahmed	Rafiqe
3.	Santia	Shreekal
4.	JeGami	Allohas
5.	M/S Gray Construction Co.	
6.	Muhammed Ali Metto	
7.	Iqbal Tareq	Iqbal
8.	RUBU L	JAN Muhammed
9.	Ajag Ali Sigal	RUBU
10.	M/S Sigal Tareq	AB
11.	Mubashir construction co.	Mg
12.	Nadeem Shaikh	Nadeem
13.	RKM	RKM
14.	Mir Bilawal Khan	

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
15.	M/s Abdul Latif Ashraf & Co	 10/13
16.	Abdul Wahab Qureshi	
17.	Habibullah Khan	
18.	M/s. A. H. Khan Chaudhary	
19.	Z. A. Zebun Nisa ^{Chaudhary}	
20.	S. S. S. S. S. S.	
21.	S. S. S. S. S. S.	Qadun Hossain
22.	S. S. S. S. S. S.	
23.	Shasuchi Sandila	
24.	S. S. S. S. S. S.	
25.	S. S. S. S. S. S.	
26.	Durga	
27.	Durga	
28.	Durga	
29.	New In Comstt Com	S. S. S.

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
30.	Al-Mustafa (Torekio)	
31.	Jani Constt Corp	
32.	Alm - d House	A House
33.	S.D Constt: co	Sall S-D
34.	Shulam Mustafa Const: & Co	
35.	Shah me. Waly Bhilli	
36.	U.K Enterprise	
37.	Sike Lado Mangrio Govt: Contr	
38.	Fazal Mohammad Mangrio	
39.	Sayed Junan Shah	
40.	J and P Constt. Comp:	
41.	Mohd Anwer Jamali	M. Anwer
42.	Mughal Enterprises	Mughal
43.	Junepo and Company	Junepo
44.	M. Ayoub Sharikh	

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
45.	Hijaz Ali Pk. Ho	
46.	Abdul Raqat Saad	
47.	A.A Jakhio Enterprises	
48.	Piyar Ali Solangi	
49.	Najam-ud-din Chandio	
50.	Nabi Buidaris	
51.	M/HAZ Ali Mas Khan	
52.	Jamil Ahmad Akbar	
53.		
54.	Basit Ahmed Khan Basit Ahmed Khan	 
55.	Ali Colhar Junejo	
56.		
57.	Rahim Enterprises	

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
58.	السيد العيسى	Silal
59.	Abad thabeen	Abad
60.	M/S Silander Ali Sunje	Silander
61.	M/S. Muhib Saadhojo	Muhib
62.	M/S/ Jan Muehd Nurejo	Jan M
63.	M/S.S.D construction company	Saad
64.	M/S Al-Mawlaya & Co	Al-Mawlaya
65.	M/S Mafrood Ahmed Kalloro	Mafrood
66.	M/S WAJID HAMEED Const. Co.	Wajid Hameed
67.	M/S Saad al-Saadi & Co	Saad
68.	Eng. Riaz Hurdain Lansak & Co	Riaz Hurdain
69.	M/S Nazeer Saad & Co	Nazeer
70.	S. Rakhyal Shah.	S. Rakhyal Shah

S.NO.	NAME OF CONTRACTORS.	SIGNATURES.
71	Indus Enterprises (Sno 9, 29)	
72	M/s. Waqar Ali Butt	
73	M/s. Junaid Ahmed Construction & Co	
74	M/s. Javed Ali Abbas	
75	M/s. Zahid Ali Jatoi	
76	عبدی	
77	M/s. Shaukat Dino Soomro	
78	Bilawal Hussain	
79	M. Rana Jothi	
80	M/s. Tabasum Enterprises	
81	M. Zahid Hussain Abro	
82	M. Talib Hussain Abro	
83	M/s. Sator Traders	
84	M/s. Solangi Traders	
85	M/s. Faruk Ali Abbas	
86	M/s. Eng Riaz Hussain ^{Langdi}	
87	M/s. AK Brothers & Builders	
88	M/s. ABBAS & Co.	
89	Sukkar Enterprises	
90	Pir Zado & Co	
91	Zulfiqar Ali Bhatti	
92	Alif Hussain Jango	
93		



OFFICE OF THE
DEPUTY COMMISSIONER
LARKANO

Tel 074-9410318-329-337-8
Fax 074-9410348-334-336
Email: dc.larkano@gmail.com

No. DC/AD/P&D/2016/- 897
Dated. 30/11/2016

Subject: ADMINISTRATIVE APPROVAL

In supersession of this office letter No. DC/AD/P&D/2016/865 dated 30.08.2016, the Administrative Approval is hereby accorded for execution of the following schemes of Buildings sector initiated under District Annual Development Programme 2016-17 (New schemes). The schemes were approved by the DDC in its meeting held on 28.11.2016 at the cot shown against each scheme.

Buildings Sector

S.#.	Name of Scheme.	Taluka	Estimated Cost			Allocation 2016 -17		
			Capital	Revenue	Total	Capital	Revenue	Total
1	2	3	4	5	6	7	8	9
1	Constt of Musaferkhana/waiting shad village Gujar	Dokri	1.000	0.000	1.000	0.250	0.000	0.250
2	Construction of boundary graveyard at Peer Umar Shah village	Bakrani	1.000	0.000	1.000	0.250	0.000	0.250
3	Construction of boundary graveyard at village Qaim Khan Mangan	Bakrani	1.000	0.000	1.000	0.250	0.000	0.250
4	Rehabilitation of Dargah village Mian Haji Mehmood/ Pir Nasirddin	Larkano	1.500	0.000	1.500	0.375	0.000	0.375
5	Construction of Mosque at Dargah Juman Shah village Sachie Bus Jagirani	Larkano	1.500	0.000	1.500	0.375	0.000	0.375
6	Construction of Jamia Mosque village Masu Hab	Larkano	1.500	0.000	1.500	0.375	0.000	0.375
7	Construction of Dargah Malook Shah at village Ganghro	Larkano	1.500	0.000	1.500	0.375	0.000	0.375
8	Construction of Eid Gah in village Bagh Ali Gopang	Ratodero	3.500	0.000	3.500	0.875	0.000	0.875
9	Construction of Eid Gah in village Wada Bosan	Ratodero	3.500	0.000	3.500	0.875	0.000	0.875
10	Construction of compound wall to graveyard in Muhalla Muhammad Nawaz Kalhoro village Mullan Kalhoro	Ratodero	1.000	0.000	1.000	0.250	0.000	0.250
11	Renovation / Rehabilitation of Revenue Offices district Larkano	Larkano	5.500	7.000	12.500	1.375	1.750	3.125
12	Construction / Rehabilitation of boundary wall / pavilion around PCB ground Shaikh Zaid colony Larkano	Larkano	5.000	0.000	5.000	1.250	0.000	1.250
13	Construction / Renovation of Press Club Larkano	Larkano	3.000	0.000	3.000	0.750	0.000	0.750
14	Construction of roundabouts & other beautification marks in various locations of Larkano city	Larkano	10.000	0.000	10.000	2.500	0.000	2.500
15	Rehabilitation / renovation of Darul Aman building Larkano	Larkano	5.000	0.000	5.000	1.250	0.000	1.250
16	Construction of public toilets in various locations of city larkano	Larkano	5.000	0.000	5.000	1.250	0.000	1.250
17	Renovation / Rehabilitation of various parks of Larkano city	Larkano	18.000	2.000	20.000	4.500	0.500	5.000
18	Construction / renovation of remaining work and park of DC House Larkano	Larkano	8.000	2.000	10.000	2.000	0.500	2.500
19	Construction of building for blinds welfare association at Larkano	Larkano	5.000	0.000	5.000	1.250	0.000	1.250
20	Construction of Boundary wall at Feed Research & Dev: center SBB Veterinary campus Naudero	Ratodero	2.000	0.000	2.000	0.500	0.000	0.500
21	Construction / Rehabilitation of Khidmat-e-Masoom buildings Larkano	Larkano	5.000	0.000	5.000	1.250	0.000	1.250
22	Construction of waiting shad at village Samtia	Dokri	1.000	0.000	1.000	0.250	0.000	0.250

Casey

23	Construction of compound wall of graveyard at village Dhamrahi	Larkano	3.000	0.000	3.000	0.750	0.000	0.750
24	Construction of Mosque at village Motayo Khan Jagirani Taluqa Larkana	Larkano	5.000	0.000	5.000	1.250	0.000	1.250
25	Renovation / Extension of Eid Gah at village Phulpota-I	Ratodero	3.000	0.000	3.000	0.750	0.000	0.750
26	Construction of compound wall of graveyard at village Mad Bahadur	Bakrani	3.000	0.000	3.000	0.750	0.000	0.750
27	Construction of Kafirkhana/ waiting Shed at village Quran	Dokri	1.000	0.000	1.000	0.250	0.000	0.250
28	Construction of Eid Gah at village Habib Bughio	Bakrani	1.000	0.000	1.000	0.250	0.000	0.250
29	Construction of compound wall around graveyard at village Qaisar Sandilo UC Bero Taluqa Larkana	Larkano	2.000	0.000	2.000	0.500	0.000	0.500
30	Construction of retaining wall Muhalla Raes Abdullah Khan Lolai & Muhammad Saleh Lolai village Mevankot	Ratodero	2.000	0.000	2.000	0.500	0.000	0.500
31x	Construction of Medical dispensary at village Zangeer	Ratodero	6.000	1.000	10.000	1.500	1.000	2.500
32x	Construction of new building for Commissioner, House Larkano	Larkano	9.000	1.000	10.000	2.250	0.250	2.500
Total Buildings Sector			124.500	16.000	140.500	31.125	4.000	35.125

The expenditure involved will be debited under head of account "05-Environment Protection (Capital) 052- Waste Water Management, 0521- Waste Water Management, 052101- Sewerage System during the current financial year 2016-17.


All the codal formalities will be followed for the execution of schemes under reference including verification of design and BOQ by concerned executing agency i.e Executive Engineer, Buildings Larkano.

The Concerned executing agency is directed to observe all codal formalities / procedure and guidelines of the Government of Sindh before execution of schemes and no liabilities will be created for these schemes.


Deputy Commissioner
Larkano

A copy is forwarded to:-


1. The Additional Chief Secretary, (Dev) P&D Department, Government of Sindh Karachi.
2. The Secretary, Finance Department, Government of Sindh Karachi.
3. The Commissioner, Larkano Division Larkano.
4. The Superintending Engineer, (W&S) Larkano.
5. The District Accounts Officer, Larkano.
6. The Executive Engineer, Buildings W&S Larkano.
7. Master File.



Additional Deputy Commissioner-II
Deputy Commissioner, Office
Larkano


BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Constt: of New Building for Commissioner House Larkano**
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- **SPPRA ID NO.31170**
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. **Bid Evaluation Report.**

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	Mr. Ahmed Hussain Soomro	Rs: 82,72,014	1 st Lowest.	A=Rs.13.02 % Above B= W/S AT PAR C= NSI At Par	Bid approved being lowest.	
2.	M/s Qamaruddin & Co	Rs: 83,09,933	2 nd Highest	Rs.13.56% above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	
3.	M/s Zahid Ali Jatoi	Rs: 83,35,821	3rd Highest	Rs.13.93 % above B= W/S AT PAR C= NSI At Par	Bid rejected being highest.	


 (Fayyaz Ahmed Qureshi)
 Divisional Accounts Officer
 Buildings Division
 Larkano(Member PC)


 (Muhammad Saleem Shaikh)
 Assistant Engineer
 Education works Sub-Division
 Batodero(Member PC)


 (Engr: Abdul Majeed Panhyar)
 Executive Engineer
 Buildings Division
 Larkano(Chairman)

NAME OF WORK:-

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount Cartag
1	2	3	4	5
1/- Mr. Ahmed Hussain Soomro				
	Civil Work	A	6,996,899	945,8
	Water Supply	B	342,254	-
	NSI	C	22,000	-
2/- M/s Qamaruddin & Co				
	Civil Work	A	6,996,899	945,8
	Water Supply		342,254	
	NSI		22,000	
3/- M/s Zahid Ali Jatoi				
	Civil Work	A	6,996,899	945,8
	Water Supply		342,254	
	NSI		22,000	

The rate
Government
approved

T.S Amount	Rs	8,377,000
Tender Amount	Rs	8,272,014
Saying	Rs	104,986

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
 Buildings Division
 Larkana.



EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO

PHONE NO 9410421

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

7. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
8. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

4. Mr. Ahmed Hussain Soomro
5. M/s Qamaruddin & Co
6. M/s Zahid Ali Abro

The committee approved the rate quoted by: **Mr. Ahmed Ali Soomro** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem Shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/Member


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/Member


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/Chairman

BID EVALUATION REPORT.

1. Name of Procuring Agency. :- Executive Engineer Buildings Division Larkano
2. Tender Reference No. :- NO.TC/EE/ 20 Dated:-11-01-2017.
3. Tender Description /Name of work/Item. :- **Constt./Rehabilitation of Dargah Mian Haji Mehmood,/Pir Nasirddin Taluka Larkana**
4. Method of Procurement. :- NCB(National, Competitive Bidding) Single Stage (one envelope procedure).
5. Tender Published. :- SPPRA ID NO.31170
Daily Sukaar dated: 14-01-2017
Daily Ibrat dated: 15-01-2017
The Express Tribune dated: 15-01-2017
Daily Jung Urdu dated: 18-01-2017
6. Total Bid Document Sold. :- 03 Nos.
7. Total Bids Received. :- 03 Nos.
8. Technical Bid Opening Date (If Applicable) :- --
9. No. of Bid technically qualified (if applicable). :- 3 Nos.
10. Bid (s) Rejected. :- No Bid rejected.
11. Financial Bid Opening date. :- 17-02-2017.
12. **Bid Evaluation Report.**

S.No	Name of Firm or Bidder.	Cost Offered by the Bidder	Ranking in terms of Cost.	Comparison with Estimated Cost.	Reasons for Acceptance/ Rejection.	REMARKS
1.	M/s Iqbal Tagar	Rs: 11,85,263	1 st Lowest.	A=Rs.17.48 % Above B= W/s at par C= NSI D= Part ii Pir Nasir din C/wall	Bid approved being lowest.	
2.	Mr. Abid Hussain Bhutto	Rs: 11,90,096	2 nd Highest	A=Rs.18.55 % Above B= W/s at par C= NSI D= Part ii Pir Nasir din C/wall	Bid rejected being highest.	
3.	Mr. Jameel Abro	Rs: 11,93,793	3rd Highest	A=Rs.19.37 % Above B= W/s at par C= NSI D= Part ii Pir Nasir din C/wall	Bid rejected being highest.	

(Fayyaz Ahmed Qureshi)
Divisional Accounts Officer
Buildings Division
Larkano(Member PC)

(Muhammad Saleem Shaikh)
Assistant Engineer
Education works Sub-Division
Ratodero(Member PC)

(Engr: Abdul Majeed Panhyar)
Executive Engineer
Buildings Division
Larkano(Chairman)

NAME OF WORK:-

Constt:/Rehabilitation of Dargah Mian Haji Mehmood,/Pir Nasirddin Taluka Larkana

S.No	NAME OF AGENCY		Amount of Schedule (B)	Amount of Cartage	Contg:	Cartage	Technical Sanction	Maximum Premium Ceiling	Contractor's Quoted Premium	Amount of Quoted Premium	Contractor Tendered Amount	REMARKS
1	2	3	4	5	6	7	8	9	10	11	12	13
1/-	Mr.Iqbal Tagar											
	Civil Work	A	450,822	81,048	4,508	-	536,378	17.98%	17.48% Above	78,794	529,616	1st: Lowest
	W/S	B	91,347				91,347	.@ Par	At Par	91,347	91,347	
	NSI	C	22,000				22,000	.@ Par	At Par	22,000	22,000	
	Part (ii) Pir Nasir Din C/Wall	D	542,300				542,300			542,300	542,300	
							Total	1,192,000		G/Total	1,185,263	
2/-	Mr.Abid Hussain Bhutto											
	Civil Work	A	450,822	81,048	4,508	-	536,378	17.98%	18.55% Above	83,627	534,449	2nd: Highest
	W/S	B	91,347				91,347	.@ Par	At Par	91,347	91,347	
	NSI	C	22,000				22,000	.@ Par	At Par	22,000	22,000	
	Part (ii) Pir Nasir Din C/Wall	D	542,300				542,300			542,300	542,300	
							Total	1,192,000		G/Total	1,190,096	
3/-	Mr. Jameel Ahmed Abro											
	Civil Work	A	450,822	81,048	4,508	-	536,378	17.98%	19.37% Above	87,324	538,146	3rd: Highest
	W/S	B	91,347				91,347	.@ Par	At Par	91,347	91,347	
	NSI	C	22,000				22,000	.@ Par	At Par	22,000	22,000	
	Part (ii) Pir Nasir Din C/Wall	D	542,300				542,300			542,300	542,300	
							Total	1,192,000		G/Total	1,193,793	

The rates quoted by M/s Iqbal tagr Government Contractor is lowest and responsible hence approved.

T.S Amount	Rs	1,192,000
Tender Amount	Rs	1,185,263
Saying	Rs	6,737

Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano.

Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero

Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano.



**EXECUTIVE ENGINEER,
BUILDINGS DIVISION LARKANO**

PHONE NO 9410421

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 17-02-2017 for the bids called upon vide NIT NO:TC/EE/20 date 11-01-2017. The meeting was chaired by **Mr. Abdul Majeed Panhyar** Executive Engineer Buildings Division Larkano and held in his office while attended by the following official members of Procurement Committee.

1. Mr. Muhammad Saleem Shaikh Assistant Engineer Education Works Sub-Division Ratodero/Member.
2. Mr. Fayyaz Ahmed Qureshi, Divisional Accounts Officer, Buildings Division Larkano/Member.

There are three (03) Nos: of blank Tenders issued and in response there of all of tenders were received from bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under:


The following three companies/firms have participated in the above mentioned NIT.

1. M/s Iqbal tagar
2. Mr. Abid Hussain bhutto
3. Mr. Jameel Abro

The committee approved the rate quoted by **M/s Iqbal tagar** and the Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bid by preparing Bid Evaluation Report, Comparative Statement for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


Muhammad Saleem shaikh
Assistant Engineer
Education Works Sub-Division
Ratodero/**Member**


Fayyaz Ahmed Qureshi
Divisional Accounts Officer
Buildings Division
Larkano/**Member**


Engr: Abdul Majeed Panhyar
Executive Engineer
Buildings Division
Larkano/**Chairman**