

KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN K.M.C. MARKET S.M.C.H.SOCIETY, BLOCK-B, KARACHI Contact PTCL No.021-34523322/CELL NO.0331-2103338

NO.EE/WD/JT/KW&SB/2018/4074

DATED: 09/01/2018

To.

The Director (A&F), Sindh Public Procurement Regulatory Authority, Government of Sindh, Block-8, Sindh Secretariat # 4-A, Court Road, Karachi.

SUBJECT:-SUBMISSION OF DOCUMENTS ON COMPLIANCE OF RULE-50 FOR THE WORK OF "REMOVAL CONTAMINATION REPAIRING OF **MAJOR** LEAKAGES UNSERICEABLE SLUICE VALVE DIFFERENT SIZES AND CONSTRUCTION CHAMBER FOR IMPROVEMENT OF WATER SUPPLY IN DIFFERENT BLOCKS OF KAECHS U.C.NO.05, IN JAMSHED TOWN."

REFERENCE: - Serial No.34669.

Enclosed please find herewith, necessary documents for compliance of Rule-50, for early hoisting on Authority Website of SPPRA and issuance of I.D.

Enclosed:-

- Work Order.
- 2. Contract Agreement Form.
- 3. B.O.Q (Copy of 1st lowest).
- 4. Contract Evaluation Form.

EXECUTIVE ENGINEER (W/D) JAMSHED TOWN, K.W. &.S.B

Copy for information to:-

1. Superintending Engineer (East-A), KW&SB.

SPPRA INWARD DIARY No: UY29 DATED: 10-01-18

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1)	NAME OF THE ORGANIZATION / DEPTT. KW 88 PS
2)	PROVINCIAL/LOCAL GOVT/OTHER Local Govtb.
3)	TITLE OF CONTRACT Removel Continuentia R. Leokass KAECHS
4)	TENDER NUMBER 34669
5)	BRIEF DESCRIPTION OF CONTRACT M/S. Abdus Rehman & Co.
6)	FORUM THAT APPROVED THE SCHEME 9,59,484/5
7)	TENDER ESTIMATED VALUE 9,59,284/
8)	ENGINEER'S ESTIMATE (For civil works only)
9)	ESTIMATED COMPLETION BERIOD (AS PER CONTRACT) 10 days
	TENDER OPENED ON (DATE & TIME) 26-10-2017 at 2-30 P.19
	NUMBER OF TENDER DOCUMENTS SOLD 03 NOS.
	(Attach list of buyers)
12)	NUMBER OF BIDS RECEIVED 03 Mas
(3)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nas
14)	BID EVALUATION REPORT (Enclose a copy)
15)	NAME AND ADDRESS OF THE SUCCESSFUL BIDDER 14 Abdies Rehmin 200
16)	CONTRACT AWARD PRICE 9, 93, 2843
17)	RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
	mis. All reford & Sons.
	(3mp) A Dawned Shah & Co.
18)	METHOD OF PROCUREMENT USED : - (Tick one)
	a) SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
	b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
	c) TWO STAGE BIDDING PROCEDURE
	d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:



- 1	9)	APPROVING AUTHORITY FOR AWARD OF CONTRACT	
	,,,		
2	0)	WHETHER THE PROCUREMENT WAS INCLUDED IN A	NNUAL PROCUREMENT PLAN?
4			Yes No
			Land I - Umad
2	1) .	ADVERTISEMENT:	
		Y	es 26-10-2017.
		i) SPPRA Website (If yes, give date and SPPRA Identification No.)	es 26-10-2017. 34669
		(if yes, give date and SFFRA Identification No.)	
			· ·
		ii) News Papers Y	es
70		(If yes, give names of newspapers and dates)	
		N	0 1
			,
	221	NATURE OF CONTRACT	Domestical 1 Int.
	62)	NATURE OF COINING OF	Local IIII.
	23)	WHETHER QUALIFICATION CRITERIA	04.
	,	WAS INCLUDED IN BIDDING / TENDER DOCUMENTS:	?
		(If yes, enclose a copy)	Yes No
			h.
	24)	WHETHER BID EVALUATION CRITERIA	W. T. T.
- (4)		WAS INCLUDED IN BIDDING / TENDER DOCUMENTS:	Yes No
		(If yes, enclose a copy)	
	251	WITHETHER ADDROVAL OF COLUMNIA AND AND THE	THE OPERATOR FOR HODIO
	23)	WHETHER APPROVAL OF COMPETENT AUTHORITY METHOD OTHER THAN OPEN COMPETITIVE BIDDING	32
			Yes No Z
	26)	WAS BID SECURITY OBTAINED FROM ALL THE BIDD	FRS?
		THE DID SECOND TO STAND THE DID STAND THE DI	Yes No
		. 117 4 2	· Promoted Promoted
	27)	WHETHER THE SUCCESSFUL BID WAS LOWEST EVA	LUATED Yes No
		BID / BEST EVALUATED BID (in case of Consultancies)	
	28)	WHETHER THE SUCCESSFUL BIDDER WAS TECHNIC COMPLIANT?	ALLY Yes No
		COMPLIANT	
. (1)			
	29)	WHETHER NAMES OF THE BIDDERS AND THEIR QU	JOTED PRICES WERE READ OUT AT
		THE TIME OF OPENING OF BIDS?	Yes No
14			- Washing the state of the stat
		WHETHER EVALUATION REPORT GIVEN TO BI CONTRACT?	DDERS BEFORE THE AWARD OF
		(Attach copy of the bid evaluation report)	Yes No 2

				fi H		~ ·
	55 (SEARCE 1702					
		YY COMPLAINT: yes, result thereof			Yes	
		***			No	
	32) A	NY DEVIATION I	FROM SPECIFIC	ATIONS GIVEN IN	THE TEN	DER NOTICE / DOCUMENTS
2		yes, give details)			Yes	
	61	*				
					No	
		AS THE EXTENS f yes, give reasons)		RESPONSE TIME?	Yes	2 -8
					No	•
	24) D	ELU A TION ED AL	COLUMN TO	ON CRITERIA	140	
		EVIATION FROM f yes, give detailed		ON CRITERIA	Yes	
					No	
	35) W B	AS IT ASSURED LACK LISTED?	D BY THE PRO	CURING AGENCY	THAT T	HE SELECTED FIRM IS NOT Yes No No
	S B	UPPLIER'S PREM	ISES IN CONN REGARDING	FICER/OFFICIAL ECTION WITH JIE FINANCING OF WIS	E PROCUI	ROCURING AGENCY TO THE REMENT? IF SO, DETAILS TO ROAD:
1						
		ERE PROPER S HE CONTRACT (BILIZATI	ADVANCE PAYMENT IN Yes No 12
+	3			3 (2)		
2		PECIAL CONDIT f yes, give Brief D		09/01/2018	Yes	
				-/ /	No	1/
	100			/	No	
E.		& Official Stamp	of			and the second
		5	YED MANA	MMAD EJAZ		
FOF	ROFFICE	USE ONLY	Jamshed Tow	noer (WATER) In K.W.& S.B		
(*)						
114		(6) K	E V	- 55		

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



(-)



KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN K.M.C. MARFKET S.M.C.H.SOCIETY,BLOCK-B,KARACHI

NO.EE/JT/WD/KW&SB/2017/4075

DATED: 09/01/2018

To.

M/S.ABDUR REHMAN & CO.

House No.921, Stree No.20, Sector-6-J-1, Junejo Town Near Defence View, Karachi.

WORK ORDER.

SUBJECT:- REMOVAL OF CONTAMINATION / REPAIRING OF MAJOR LEAKAGES UNSERICEABLE SLUICE VALVE OF DIFFERENT SIZES AND CONSTRUCTION OF CHAMBER FOR IMPROVEMENT OF WATER SUPPLY IN DIFFERENT BLOCKS OF KAECHS U.C.NO.05, IN JAMSHED TOWN.

The undersigned is please to inform you that your tender dated: <u>26-10-2017</u> of subjected work has been accepted by the competent authority on the item rate basis for amounting to Rs.9,59,284/= (Rupees Nine lac fifty nine thousand two hundred eighty four only).

You are therefore directed to appear before the undersigned in this matter to that the work may be carried out and complete within the stipulated time period of (10) days positively. In case of delay in completion of work the penalty @ Rs.1000/- per day shall be imposed upon you.

EXECUTIVE ENGINEER (W/D)
JAMSHED TOWN,KW&SB

Copy To:-

- 1. D.M.D,(T/S),KW&SB.
- 2. C.E.(W&S) KW&SB.
- 3. S.E.(East-A), KW&SB.
- 4. A.E.E.Concerned.
- 4. Office Copy.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DEPUTY MANAGING DIRECTOR (T/S) /

CHIEF ENGINEER (W&S)

1ST Floor Block-"B" 9th Mile Karsaz, Shahrah-e-Faisal Karachi.

No:DMD/TS/DE-A/KW&SB/ACCTT/2018/ \9

Dated: -08-01-18

M/s. Abdur Rehman & Co.,

House No.921, Street # 20, Sector-6-J-1, Junejo Town Near Defence View, Karachi

LETTER OF ACCEPTANCE / SANCTION ORDER

SUBJECT:-

REMOVAL OF CONTAMINATION / REPAIRING OF MAJOR LEAKAGES UNSERVICEABLE SLUICE VALVE OF DIFFERENT SIZES AND CONSTRUCTION OF CHAMBER FOR IMPROVEMENT OF WATER SUPPLY IN DIFFERENT BLOCKS OF KAECHS UC NO.05, IN JAMSHED TOWN.

As conferred the powers of Chief Engineer (W&S),KW&SB delegated to undersigned by the Managing Director, KW&SB communicated vide O/O No.KW&SB/DMD/HRD&A/1141 dated: 26th October, 2016, on behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-58/N, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.34669, as recommended by the Procurement Committee-I, KW&SB, vide para--36(01)/N to para-42(07)/N, your bid for the subject is hereby accepted for the sum of Rs.9,59,284/= (Rupees Nine Lacs Fifty Nine Thousand Two Hundred and Eighty Four Only), duly concurred by the Finance Department, vide para-47/N to para-58/N. The expenditure will be charged from the Head of Account B.G.No. G-013-17, for the year 2017-2018.

There is now binding contract between KW&SB and M/s. Abdur Rehman & Co.

In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement on non judicial stamp paper for Rs.3,357/= @ 0.35%, within 03 days positively. This agreement shall be signed by the employer and M/s. Abdur Rehman & Co.

Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability.

All correspondence onward shall be carried out through Executive Engineer (Water), Jamshed Town, District East-A, KW&SB.

(ASAD ULLAH KHAN)

DREUTY MANAGING DIRECTOR (T/S.


K.W.&.S.B.

Copy to :-

1. The Superintending Engineer, District East-A, KW&SB.

2. XEN (Water) Jamshed Town, District East-A, KW&SB.

3. Office Copy.





STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS

(Through web site)

ne of work: - REMOVAL OF CONTAMINATION / REPAIRNING OF MAJOR LEAKAGES UNSERVICEABLE SLUICE VALVE OF DIFFERENT SIZES AND CONSTRUCTION OF CHAMBERS FOR IMPROVEMENT OF WATER SUPPLY IN DIFFERENT BLOCKS OF KAECHS UC NO.05, IN JAMSHED TOWN.

► Name of Office ◀

EXECUTIVE ENGINEER (WATER) Jamshed Town, KW&SB

Block-B, K.M.C. Market, Sindhi Muslim, Society, District East, KWW&SB.

BIDDING DATA.

ame of Procuring Agency	EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, KW&SB.
ame of Work	REMOVAL OF CONTAMINATION / REPAIRNING OF MAJOR LEAKAGES UNSERVICEABLE SLUICE VALVE OF DIFFERENT SIZES AND CONSTRUCTION OF CHAMBERS FOR IMPROVEMENT OF WATER SUPPLY IN DIFFERENT BLOCKS OF KAECHS UC NO.05, IN JAMSHED TOWN.
rief Description of Works	The existing chambers of different sizes of sluice valve have become damaged and dirty water of sewerage lines is falling in the chamber which is creating contamination. further there are many heavy leakages are also found in different size of laid water lines this situation is also cause of contamination of locality.
ocuring Agency's address:-	OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, KW&SB, BLOCK-B, K.M.C. MARKET, SINDHI MUSLIM, SOCIETY.
stimated Cost:-	Rs.9,59,484/==
mount of Bid Security:-	02% OF QUOTED AMOUNT FOR OFFER RATE IREM.
riod of Bid Validity (days):-	90 days.
curity Deposit:-(including bid security):-	02% earnest money + 08% Retention money.
rcentage, it any, to be deducted from	08% Retention Money.
eadline for Submission of Bids along ime:-	Last date will be 26-10-2017, time at 2.00 P.M.
enue, Time, and Date of Bid Opening:-	Bids will be opened on 26-10-2017, time at 2.30 P.M.
me for Completion from written order of nence: -	25 days after receiving of work order.
iquidity damages:-	RS, 1,000/= PER DAY. M/S. ABDUR Rehmay & Co.
eposit Receipt No:	R. No. 77 DT: 23-10-2002
REVENUE AIC SECTION FINANCE DEPTT, KW&SB	

EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, KW&SB.

OFFICE OF THE EXECUTIVE ENGINEER (WATER), (JAMSHED TOWN). BLOCK-B, KMC MARKET, SINDHI MUSLIM SOCIETY

ECT:- REMOVAL OF CONTAMINATION / REPAIRNING OF MAJOR LEAKAGES
UNSERVICEABLE SLUICE VALVE OF DIFFERENT SIZES AND
CONSTRUCTION OF CHAMBERS FOR IMPROVEMENT OF WATER SUPPLY IN
DIFFERENT BLOCKS OF KAECHS UC NO.05, IN JAMSHED TOWN.

DESCRIPTION	QTY.		RATE	PER	AMOUNT
		Rupees in Figures.	Rupees in Words	UNIT / ITEM	RUPEES
Dismantling and removing road metalling etc.	350 Cft	(6001.)	84 hondred	%Cft	2100/.
Excavation for pipe line in trenches, and pits in wet soils clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds			*		-
of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as					
directed by Engineer Incharge. Providing fence guards, lights, flags					
and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one	3 1		Four hundre		
chain (30.5).	1550 Cft	(5400/1)	four hundre	%0Cft	8370%
Providing, laying & fixing in trench i/c	1				
fitting, jointing & testing etc. complete					-
in all respect the high density polyethylene P.E pipe (HDPE-100) for W/S confirming ISO					
4427/DIN8074/8075 BS 3580 & PSI			Tub Nondrel 849		
3051 (PN-10).		SIED	Flu:		122501
110 MM	50 Rft	265/.	Fare hierard Imis	P/Rft	13250).
160 MM	80 Rft	1220 1220	Fire hickned limbs one think too head fifts.	P/Rft	25000%
250 MM	20 Rft	(12501.)	held fifty.	P/Rft	250001.
Full hire charge of the pumping set per					
day ic of wages of driver and Assistant					
fuel or electric energy plate forms					
required for placing pumps etc at lower					
depth with suction and delivery pipe	į.				
for pumping out water found at various			De 11-0		l .
depth from trenches i/c the cost of refection and dismantling after			one hund	140	
refection and dismantling after completion of the job.	06 Days	(1500/.)	Fre halmed.	P/Day	9000/.

N' Helt Salut som

(Cont.:on page No.2...)

CCT:- REMOVAL OF CONTAMINATION / REPAIRNING OF MAJOR LEAKAGES
UNSERVICEABLE SLUICE VALVE OF DIFFERENT SIZES AND
CONSTRUCTION OF CHAMBERS FOR IMPROVEMENT OF WATER SUPPLY IN
DIFFERENT BLOCKS OF KAECHS UC NO.05, IN JAMSHED TOWN.

DESCRIPTION	QTY.		RATE	PER	AMOUN'
		Rupees in Figures.	Rupees in Words	UNIT / ITEM	RUPEES
2.I. sulice valve heavy pattern (Test pressure 21.0 Kg/sq.com or 300 bs/sq.inch(Imported). 6"dia 8"dia 12"dia	02 Nos. 02 Nos. 01 No.	9400% 18000% 78000%	Nine the sad four higher thanks Eighteen thanks Sevent errut though	Each Each Each	18800/. 36000/. 78000/.
Fixing of sluice valve with 2 cast iron rail pieces, one end flanged and other with socket including the cost of nuts polts and rubber packing, labour etc. compete. 6"dia 8"dia 12"dia	02 Nos. 02 Nos. 01 No.	1900/. 2800/. 3800/.	One thoused nike hall Two thous orga-had Three thurst-expl-	Each Each Each	3800/- 5600/, 3800/,
Providing & fixing M.S tail pieces (Dholki) on A.C. pipe fabricated with a "thick M.S. plate having dimension and weight as mentioned against each tem. It includes the cost of labour and sealing material etc complete. 4"dia Net weight = 6.29 Kg. 4"dia 6"dia Net weight = 8.41 Kg. 6"dia 10"dia Net weight = 15.27 Kg. 10"dia	02 Nos. 02 Nos. 02 Nos.	1/00/. 1420). 2600/.	One through one highly one thrul feerland hat Two thrul Gos hundred	Each Each Each	2200). 2840). 5200).

(Cont..on page No.3...)

~1 2 le |+

Sort short

ECT:- REMOVAL OF CONTAMINATION / REPAIRNING OF MAJOR LEAKAGES
L'NSERVICEABLE SLUICE VALVE OF DIFFERENT SIZES AND
CONSTRUCTION OF CHAMBERS FOR IMPROVEMENT OF WATER SUPPLY IN
DIFFERENT BLOCKS OF KAECHS UC NO.05, IN JAMSHED TOWN.

DESCRIPTION	QTY.		RATE	PER	AMOUNT IN RUPEES
		Rupees in Figures.	Rupees in Words	UNIT / ITEM	
Providing chamber inside dimension with 24"x24" C.I cover and fram weighing 65 Kg. with locking arrangement with fixing in R.C.C.				ů.	
1:2:4 slab 6" slab with ½" dia tor bars 6" c/c bent up ¼"dia @6" C/C distribution 6" thick C.C. 1:3:6 in foundation RCC walls set and 1:6 C.M. 6" dia thick C.C. 1:3:6 in foundation in			a		
thick 1:2:4 flooring V_2 " thick C.P 1:3 to all inside wall surface and to top including providing and fixing C.I. Foot rest at every one feet beyond 2-1/2					
feet depth curing, excavation, back filling and disposal of surplus earth etc. complete.		21	Twenty eight Muid four huch		-1 - Cast
4"x4"x4"	12 Nos. (284001	,	Each	340800).
Providing & fixing M.S. split collar tee on PRCC of different sizes having width as mentioned against each item to suit the size f connection fabricated with 3/8" thick M.S plate excluding the cost of hi thick M.S. square bars on both ends 4 Nos. 4" thick M.S flanges with a total weight as mentined against					
& bolts, rubber packing, labour and sealing material and all the tools and			Twenty two themat		
plants. 12"x12" (2'-6') 128.17 Kg. 18"x18" (2'-6') 163.16 Kg.	02 Nos. (29000/	gry howbred. Twents hive Housand.	Each Each	45200/s 290001
Providing & fixing 0-9 long – 3/8" thick M.S. neck to existing M.S pipe or to a split collar tee having a total weight as mentioned against each item. It includes the cost of fabrication and wlding to the					
split collar tee. Net weight = 4.77 Kg 4"dia Net weight = 15.75 Kg 8"dia	02 Nos. 01 No.	900/.	Mine hundred. Two there ergul hidne	Each Each	1800%

m/ 26/1

Lad shing.

(Cont..on page No.4...)

SUBJECT:- REMOVAL OF CONTAMINATION / REPAIRNING OF MAJOR LEAKAGES
UNSERVICEABLE SLUICE VALVE OF DIFFERENT SIZES AND CONSTRUCTION OF
CHAMBERS FOR IMPROVEMENT OF WATER SUPPLY IN DIFFERENT BLOCKS OF
KAECHS UC NO.05, IN JAMSHED TOWN.

SL.	DESCRIPTION	QTY.		RATE	PER	AMOUNT
NO.		1,	Rupees in Figures.	Rupees in Words	UNIT / ITEM	IN RUPEES
11	Repair of leakages joints (External Vatta) on PRCC pipe of various diameter it include the cost of excavation, labour, ceiling material, gunny begs, dewatering and refilling of the excavated stuff. 12"dia. 15"dia. 18"dia.	14 Nos. 02 Nos. 02 Nos.	97001, 107301, 138401,	When the well seven high tent thank seven that seven had seven had fort.	Each Each Each	135800/. 21460/. 27680/.
12	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete.	1515.92 Cft	2760/,	Two thank some	%0Cft	41841.
13	Manufacturing of Steeliness Steel Spindle and Gun metal Nut of various diameter Sluice valve. 6''dia. 8''dia. 12''dia 18''dia	08 Nos. 06 Nos. 02 Nos. 01 No.	2800). 5400/- 7800/- 23800/-	Tico hain eight hall Fre hall four hall Javas And eight hall Tuest three thousand eight had	Each Each Each Each	22400/. 32400/. 15600/. 23800/.

I'We hereby quoted bid amount of R(959284).) /= (Rupees Nine Inc. Filly Note: All existing SPPRA Rule will be abide.

Signature of Contractor

Address 1. Tender received of Section of Sec



SHAKEEL AHMED SHAIKH STAMP VENDOR
Licence No: 123, Shop No: 16, Kari CONTRACT AGREEMEN RUPEES TWO THOUSAND ONLY
Guishan-e-lighal, Bi-14, Near Civic Centre Karachi (4) 2 DEC 2017

S. Wor. 1.2.7. Date made this day of 2017, in the Through With Christian year. Two thousand Sevent englishment the Karachi Water & Purpose.

Value Bs. Sewerage Board of the City of the Karachi, as conferred the powers of Chief Stamps Vendt neimeer. (W&S). KWASD delegated to Deputy Managing Director (T/S), Not For use Body Caranteelwillding Carache O/O NO.KW&SB/DMD/HRD&A/1141 dated:

26th October, 2016, hereinafter, called the Board (which expression shall include their successors) of the one part and as first Party


M/S. ABDUR REHMAN & CO. having their office at House No.921, Street

20, Sector-6-J-1, Junejo Town Near Defence View Karachi, Represented by the MR. REHMAN SHAH hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work "REMOVAL OF CONTAMINATION / REPAIRING OF MAJOR LEAKAGES UNSERVICEABLE SLUICE VALVE OF DIFFERENT SIZES AND CONSTRUCTION OF CHAMBER FOR IMPROVEMENT OF WATER SUPPLY IN DIFFERENT BLOCKS OF KAECHS UC NO.05, IN JAMSHED TOWN" KW&SB'S OWN FUNDED PROGRAMME, for RS.9,59,284/= (RUPEES NINE LACS FIFTY NINE THOUSAND TWO HUNDRED AND EIGHTY FOUR ONLY), for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.34669.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.19,200/=, vide Pay Order No.17633721 dated: 25-10-2017, issued from Habib Bank Limited, Gujjar Chowk Manzoor Branch Karachi, Rs./= vide Pay Order No.18497250 dated: 24-10-2017, from HBL Gulistan-e-Jauhar Branch, Total Rs.18,800/= remaining 8% for amounting to Rs.76,728/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).

Solvenia)



ence No. 124, Shop No. 3-7, Maymar Tower


13 DEC 2017

RUPEES ONE THOUSAND ONLY

U29573 NOW this Agreement witnesses as follows:-

Through With Address Truthis Agreement words and expression shall have the same meanings as value in the conditions of Contract hereinafter

- not responsible Any fake Documentations
 The following documents which for the purpose of identification have been signed by MR. REHMAN SHAH on behalf of the contractor and by DY. MANAGING DIRECTOR(T/S), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
 - a). This Form of Agreement.
 - b). Employer letter of Acceptance No.DMD/TS/SE/DE-A/W&S/KW&SB/2017/19 dated: 08-01-2018.
 - c). The Tender.
 - d). The conditions of the Particular Application Part-II-A & II-B.
 - e). The General Conditions Part-I.
 - f). The Drawings.
 - g). The specifications and
 - h). The Priced Bill of Quantities.
 - i) Time period is 90 Days.
 - 3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
 - THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



WITNESS WHEREOF, the parties hereto have set their respective hands is the day and year first above written.

Great State Clark Sealed and Delivered by the.

ASSUED TO WITH ADDRESS S. Wajehat
THROUGH WITH ADDRESS S. Wajehat
PURPOSE FORGARD OF POTOR USED BANK BUARANTY WILL DIEM PLOYER
THROW NOT RESPONSIBLE ANY FAME DOCUMENTATION.

Foriand on behalf of

For and on behalf of CONTRACTOR

REHMAN SHAH

MANAGING PARTNER M/S. ABDUR REHMAN & CO.

WITNESS OF EMPLOYER

DEPUTY MANAGING DIRECTOR (T/S)

K.W.&.S.B.

WITNESS OF CONTRACTOR

SUPERINTENDING ENGINEER DISTRICT EAST-A, KW&SB.

EXECUTIVE ENGINEER (WATER) JAMSHED TOWN, DISTRICT EAST-A K.W.&.S.B.



TO BE UTILIZED FOR THE WORK OF

Licence No. 123, Shep No. 16, Karim Plaza, Guishame-Jobal, Bl-14, Near Civic Centro Karachi. DATE

ISSUED TO WITH ADDRESS REMOVAL OF CONTAMINATION / REPAIRING OF PURPOSE BANK GUARA MAJOR CEPAKAGES UNSERVICEABLE SLUICE VALVE

OF DIFFERENT SIZES AND CONSTRUCTION OF
CHAMBER FOR IMPROVEMENT OF WATER SUPPLY
IN DIFFERENT BLOCKS OF KAECHS UC NO.05, IN
JAMSHED TOWN

FOR AMOUNTING TO RS.9,59,284/=
(RUPEES NINE LACS FIFTY NINE THOUSAND TWO
HUNDRED EIGHTY FOUR ONLY)

M/S. ABDUR REHMAN & CO.

Palmane Til