

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No. 17318 I.D No. /2013
3	Tender Description/Name of Work/Item	REPAIRING OF LEAKING JOINTS ON 18", 24", & 33" DIA "PRCC" WATER PIPE LINE AT DIFFERENT LOCATION IN THE AREA OF GULISTAN-E-JOHAR.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
.6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9*	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	4/10/2013

12 Bid Evaluation Report

S	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Irteza & Brothers	Rs. 952,330/-	1st Lowest	@ 0.1262% Below	Substantially Responsive	P.O # 6576962 Dt: 27-06-2013 Rs:21.000/- HBL Rizvia Society Br
2	M/s. Unique Enterprises	Rs. 963,891/-	2nd Lowest	@ 1.0862% Above	Substantially Responsive	P.O # 9194200 Dt: 24-09-2013 Rs.22,000/- HBL Sindh Secret Br

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Irteza & Brothers, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Nadeem Ahmed Khan) Almi's Accounts Officer (East) Member/Secretary

(Saif-ul-Hăque) Additional Director Internal Audit - KMC Member (Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Ghulam Qadir Abbas) Chief Engineer (East) Member (Abdul Rahim Khatti) Chief Engineer (IPB),

(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPAIRING OF LEAKING JOINTS ON 18", 24", & 33" DIA "PRCC" WATER PIPE LINE AT DIFFERENT LOCATION IN THE AREA OF GULISTAN-E-JOHAR.

		4	ω		- 2	_		S.No
33"dia	24" dia	Repair of leaking joints (External vatta) on PRCC pipe i/c excavation, labour, sealing material, gunny bags, de-watering and refilling the excavated stuff etc complete. 18" dia	Full hire charges of pumping set i/c wages of driver and Assistant fuel or electric energy plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at various depth form trenches i/c dismantling after completion of the job. i) Hire charges of pumping set of upto 10-HP pumping out water 10 feet deep trench	(8'-11')	Add for additional lift of every three ft or part of in item No. 1 to 15 (A&B) for excavation for pipe lines & Storage thack trenches and pits: (5'-8')	Excavation for pipe line in trenches & pits in wet soil clay or mud i/c trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift up to 5ft (1.52m) and lead up to on chain (30.5m)	X	Description of Work
5 Nos	3 Nos	8 Nos	32 Day	908.62 Cft	2217 Cft	5046.25 Cft	Quantity	
24,757,00		13,841.00	1,500.00	6,500.00	5,950.00	5,400.00	Rate	Engineer's Estimate
Each	-	Each	P/Day	% 0 Cft	% 0 Cft	% 0 Cft	Unit	Estimate
123,785.00	55,080.00	110,728.00	48,000.00	5,906.03	13,191,15	27,249,75	Amount	
24750	18300	13800	1500	6500	5950	5400	Rate	M/s. Irte
123,750.00	-		48,000.00	5,906.03	13,191,15	27,249,75	Amount	M/s. Irteza & Brothers
25000	18400	14000	1600	6500	6000	5450	Rate	M/s. Unique
125,000.00	55,200.00	112,000.00	51,200.00	5,906.03	13,302.00	27,502.06	Amount	M/s. Unique Enterprises

Engineer's Quantity Rate 6 Nos 22 261 00 5 Nos 26 101 00 8 Nos 35,371 00	los 2	8 8 8	Engineer's Estimate Rate Unit Amount Rate Unit Amount Second 133,566,00 Los 26,101.00 Each 130,505.00 Los 35,371.00 Each 282,968.00	Engineer's Estimate Rate Unit Amount Second Secon	Engineer's Estimate M/s. Irteza Rate Unit Amount Rate Second 133,566.00 22260 Los 22,261.00 Each 130,505.00 26100 Los 35,371.00 Each 282,968.00 35300
Engineer's Quantity Rate 6 Nos 22,261.00 5 Nos 26,101.00 8 Nos 35,371.00 8171.87 Cft 2,760.00	Engineer's Estimate Rate Unit 22,261.00 Each 26,101.00 Each 35,371.00 Each 3,371.00 Each	Estimate Unit Amour Each 133,566 Each 130,505 Each 282,968 953,533	Estimate Unit Amount Each 133,566.00 Each 130,505.00 Each 282,968.00 Fach 282,968.00 953,533.29 953,533.29	Estimate Unit Amount Each 133,566.00 Each 130,505.00 Each 282,968.00 Fach 282,968.00 953,533.29 953,533.29	Estimate Unit Amount Each 133,566.00 Each 130,505.00 Each 282,968.00 Fach 282,968.00 953,533.29 953,533.29
	Each Each Each Can Each	0	e Amount 133,566.00 130,505.00 282,968.00 282,968.00 953,533.29 953,533.29	e Amount 133,566.00 130,505.00 282,968.00 282,968.00 953,533.29 953,533.29	e Amount 133,566.00 130,505.00 282,968.00 282,968.00 953,533.29 953,533.29

(Nadeem Ahmed Khan)
Accounts Officer (East)
Member/Secretary

(Ghulam Qadir Abuas) Chief Engineer (East) Member

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Abdul Rahim Khath)
Chief Engineer (IPD), (Convener)

(Magsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

M.O. KWOSH NOTE SHEET DEARY NO 1421 (M-) Reference SUBJECT:-REQUEST FOR APPROVAL HOISTING THROUGH AUTHORITY'S FOR WEBSITE FOR THE WORK OF "RE-LOCATION OF OLD DETERIORATED 6" DIA A.C PIPE BY 160 MM DIA "P.E" PIPE AT BLOCK-07 NEAR DECENT HOME, GULISTAN-E-JAUHAR DIVISION. GULSHAN-E-IQBAL TOWN". The above mentioned work's estimate for amounting to Rs.5,14,925/= has been inspared by the A.E.E concerned of Gulistan-e-Jauhar / Culstian-e-Jobal Town (Water-II), District East, KW&SB. The same has already been checked by the Director (Design), KW&SB, for amounting to Rs.5,14,925/= vide para-08/N. The XEN concerned has explained the justification / necessity of the work at para-19/N to Presently 6" dia A.C water distribution pipe line is very old and laid several years ago, presently said pipelines have become deteriorated due to which under the acute shortage of water to these area, the peoples are facing great problems for drinking water stipply at cover ap for relocated of 5" dia A.C water pipe time by 160 mm dia P.E. pipe for improvement of water supply and expect will also help in its future maintenance, after completion of this work the severe shortage at the area will be resulted. The same is also recommended and forwarded by the Superintending Engineer, Gulshan-e-Iqual para-24/N. Hence, the case is submitted for administrative approval from the worthy Director, KW&SB for hoisting of tenders through Authority's Website, alongwith the permission to prepare Rs.2000/= Pay Order in favour of Sindh Public Procurement Authority by XEN concerned for charges of hoisting on Authority's website and the same will also be reimbursed in favour of XEN([Verter-II]), Gulistan-e-Jauhar / Gulshare-Iqbal Town, District East, KW&SB, which will be charged from B.G.No. H-013-18, (Proposed Budget) for the current imaneral year 2013-2014, please.