### **BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2015-16/2011, Dated: 03.05.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karachi.	J.
2.	Tender Reference No.		750, 100, 100, 100	No. TC/G-55	5/PBD-II/2015-16/.	2011,	ŢĠ.
3.	Tender description / Name of work	/ item.	KAR LIGI OFF	RACHI (FL HTS, ALL	NCE COMPLEX OOR TILES, FA PANELING M PUTY SECRET	ALSE CEIL MATT FINI	ING WITH
4	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.	
5	Tender Published:		SPPR	RA Sr.No.28	152.		
6	Total Bid documents Sold:				(03)		
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if app (Provide details in separate form)	olicable)			Not applical	ole	
9	No. of Bid technically qualified (if	applicable):			Not applical	ole	
10	Bid (s) Rejected:				NIL		
11	Financial Bid Opening date				23.05.2010	5	
	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3		4	5	6	7
1	M/S. M/S. Joya Contractors.	973548	3/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. S.Sajid Enterprises.	109046	3/-	2 <sup>nd</sup>			Highest
3	M/S. A.R. Enterprises.	125852	22/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

# COMPARATIVE ST EMENT

M/R TO FINANCE COMPLEX A.K. LODHI BLOCK KARACHI (FLOOR TILES, FALSE CEILING WITH LIGHTS, ALL PANELING MATT FINISHING IN OFFICE OF DEPUTY SECRETARY AT 4<sup>TH</sup> FLOOR & 2<sup>ND</sup> FLOOR)

Estimate Sanctioned Vied C.E. letter NO: 148

Fender invited vied letter No. TC/G-55/PBD-II/2015-16/2011,

Date of Issue: 20.05.2016

Dated: 18.04.2016.

Dated: 03.05.2016

Date of Opening: 23.05.2016

As per Sanctioned Estimate	Stimate			Rate Quoted by the Bidders/Contractors.	ders/Contracto	ors.	
Description of Items.	Amount	M/S. Joya Contractors.		M/S. S. Sajid Enterprises.		M/S. A.R. Enterprises.	
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	2	Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Cost of Schedule Items.	124978/-	Cost of Schedule Items.	124978/-	Cost of Schedule Items.	124978/-	Cost of Schedule Items.	124978/-
20% Below on Schedule	2429/-	2% Below.	2499/-	10% Above.	12497/-	20% Above.	24995/-
Items No.3.							
Total "A".	122549/-	Total "A".	122479/-	Total "A".	137475/-	Total "A".	149973/-
Cost of Electric Work		Cost of Electric Work		Cost of Electric Work		Cost of Electric Work	
Part "B"		Part "B"		Part "B"		Part "B"	
Cost of Schedule Items.	-/89161	Cost of Schedule Items.	-/89161	Cost of Schedule Items.	-/89161	Cost of Schedule Items.	-/89161
At par.	1	At par.	1	3% Above.	575/-	At par.	-/9161
Total "B"	-/89161	Total "B"	-/89161	Total "B"	19743/-	Total "B"	21084/-
Non Schedule item.	833486/-	Non Schedule item.	831901/-	Non Schedule item.	933245/-	Non Schedule item.	1087465/-
G. Total	975203/-	G. Total	973548/-	G. Total	1090463/-	G. Total	1258522/-
Sav Rs:	975200/-						

The Rate Quoted by M/S. Joya Contractors, Government Contractor, Cost of Civil Work Schedule item @20% Below, Electric Work Schedule item At Par & Non Schedule item Rs: 831901/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OPFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIN, AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Education Works Division No:1
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILD DIVISION NO.II, KARCHI.	INGS
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2	2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO FINANCE COMPLEX A.K. BLOCK KARACHI (FLOOR TILES, CEILING WITH LIGHTS, ALL PAMATT FINISHING IN OFFICE OF I SECRETARY AT 4 <sup>TH</sup> FLOOR & 2 <sup>ND</sup> FLOOR	FALSE NELING DEPUTY
04	METHOD OF PROCUREMENT	SINGLE STAGE.	Alifa.
05	NAME OF FIRM/BIDDER	M/S. JOYA CONTRACTOR	
06	N.T.N	AVAILABLE.	
97	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	RELEVANT EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	consupers a successive
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE	14 - 2 - 14
	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(JAMIDAHMED MEMON)

(Member)
EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

			1 115
01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILD DIVISION NO.II, KARCHI	INGS
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2	016
03	TENDER DESCRIPTION	M/R TO FINANCE COMPLEX A.K.	
	/NAME OF WORK/ITEM.	BLOCK KARACHI (FLOOR TILES,	D. C.
		CEILING WITH LIGHTS, ALL PAR	The second secon
		MATT FINISHING IN OFFICE OF I	
		SECRETARY AT 4 <sup>TH</sup> FLOOR & 2 <sup>ND</sup> FLOO	JR)
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. S.SAJID ENTERPRISES	74
06	N.T.N	AVAILABLE.	£
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	RELEVANT EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	1.1.1.
11	TENDER FEE/COST OF BIDDING	DEPOSITED.	
	DOCUMENT		
12	TURN-OVER OF ATLEAST LAST	AVAILABLE	
	THREE YEARS.		
13	AFFIDAVIT TO THE EFFECT THE	AVAILABLE	7-7-1-
	FIRM IS NOT BLACK LISTED AND		
	THE INFORMATION ARE TRUE/		
	CORRECT.		
14	UNDERTAKING TO THE EFFECT	AVAILABLE	h to
	THAT THE FIRM IS NOT INVOLVED		
	IN ANY ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (Member)
EXECUTIVE ENGINEER.

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (Chairman)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO FINANCE COMPLEX A.K. LODE BLOCK KARACHI (FLOOR TILES, FALS CEILING WITH LIGHTS, ALL PANELING MATT FINISHING IN OFFICE OF DEPUT SECRETARY AT 4 <sup>TH</sup> FLOOR & 2 <sup>ND</sup> FLOOR)
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. A.R ENTERPRISES
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II. Karachi.

(JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

### **BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2015-16/2011, Dated: 03.05.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karachi.	11112
2.	Tender Reference No.		NIT	No. TC/G-55	5/PBD-II/2015-16/	2011, Dated:	03.05.2016
3.	Tender description / Name of work	/ item.	(OLI	O STATE I	H SECRETARIA BANK) KARAC NISTER I.T).		
4	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.	
5	Tender Published:		SPPR	RA Sr.No.28	152.		101
6	Total Bid documents Sold:				(03)		2000
7	Total Bids Received:				(03)		14
8	Technical Bid Opening date: (if app (Provide details in separate form)	licable)			Not applical	ble	
9	No. of Bid technically qualified (if a	applicable):			Not applical	ole	
10	Bid (s) Rejected:				NIL		
11	Financial Bid Opening date				23.05.2010	5	TV TV
	Bid Evaluation Report:						1 140 14- 6-16
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. Tariq Azad Constn: Co:	99495	5/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. Joya Contractor.	100495	9/-	2 <sup>nd</sup>		у	Highest
3	M/S. A.R. Enterprises.	101688	34/-	3 <sup>rd</sup>		7	Highest

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMIL AHMED MEMON)

(Member)
EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

# COMPA PATIVE STATEMENT

M/R TO SINDH SECRETARIAT BUILDING NO: VI, (OLD STATE BANK) KARACHI (RENOVATION IN OFFICE OF MINISTER I.T)

Estimate Sanctioned Vied C.E. letter NO: 189/A

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/2011,

Date of Issue: 20.05.2016

Dated: 03.05.2016 Date of Opening: 23.05.2016

Dated: 22.04.2016.

As per Sanctioned Estimate	Stimate			Rate Quoted by the Bidders/Contractors.	ers/Contracto	rs.	
Description of Items.	Amount	M/S. Tariq Azad Constn: Co:	:0:	M/S. Joya Contractors.		M/S. A.R. Enterprises.	
Cost of Civil Work		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Cost of Schedule Items.	27538/-	Cost of Schedule Items.	27538/-	Cost of Schedule Items.	27538/-	Cost of Schedule Items.	27538/-
20% Below on Schedule	2706/-	20% Below on Schedule	2706/-	15% Below on Schedule	2030/-	10% Below on Schedule	1353/-
Items No.3.		Items No.3.		Items No.3.		Items No.3.	
Total "A".	24832/-	Total "A".	24832/-	Total "A".	25508/-	Total "A".	26185/-
Non Schedule item.	972797/-	Non Schedule item.	970123/-	Non Schedule item.	979451/-	Non Schedule item.	-/669066
G. Total	997629/-	G. Total	994955/-	G. Total	1004959/-	004959/- G. Total	1016884/-
Sav Rs:	-/009266						

The Rate Quoted by M/S. Tariq Azad Constn: Co.; Government Contractor, Cost of Civil Work Schedule item @ 20% Below on Schedule Items No.3, Non Schedule item Rs: 970123, found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD A SIRKHAN GHOURI)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIN AHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT BUILDING NO: VI, (OLD STATE BANK) KARACHI (RENOVATION IN OFFICE OF MINISTER I.T).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Tariq Azad Constn: Co:
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)
(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAM)L AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:1 Karachi.

(GHOUS BUX ABBASI)
(Chairman)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT BUILDING NO:VI, (OLD STATE BANK) KARACH (RENOVATION IN OFFICE OF MINISTER I.T).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Joya Contractor.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIX ENIAN GHOUR (Member) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(JAMN, AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

-	T	
01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT BUILDING NO:VI, (OLD STATE BANK) KARACHI (RENOVATION IN OFFICE OF MINISTER I.T).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF HEMAT/BIDDER	M/S. A.R Enterprises
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER PRE/COST OF BIDDING DOCUMEN	DEPOSITED.
. 12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD)

DIVISION OFFICER, Provincial Buildings Division No. II,

N GHOURI)

Karachi.

JAMIDAHMED MEMON)

(Member) EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

### BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/2011, Dated:03.05.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	incial Buildin	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		20 20 Y 2 1	No. TC/G-55 ed:03.05.20	5/PBD-II/2015-16/2	2011,	
3.	Tender description / Name of work	/ item.	HOU SHE K-EI	JSE) KAR ET/SHADE	OH SECRETARI ACHI (PROVII E AT BACK SII CABLE & P. TMENT).	DING & FI DE WALL T	XING G.I. O COVER
4	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.	
5	Tender Published:		SPPF	RA Sr.No.28	152.	17 1 1	
6	Total Bid documents Sold:				(03)	THE	
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if ap (Provide details in separate form)	plicable)			Not applicat	ole	461
9	No. of Bid technically qualified (if	applicable):			Not applicat	ole	L.P.
10	Bid (s) Rejected:				NIL		
11	Financial Bid Opening date				23.05.2016	5	
	Bid Evaluation Report:						11.0
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. Lala Enterprises.	431520	)/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. Joya Contractors.	432960	)/-	2 <sup>nd</sup>			Highest
3	M/S. Kazi Associates.	43440	0/-	3 <sup>rd</sup>		-	Highest

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

# COMPARATIVE STATEMF" T

M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI (PROVIDING & FIXING G.I. SHEET/SHADE AT BACK SIDE WALL TO COVER K-Dated: 22.04.2016. ELECTRIC CABLE & PANNEL BOARD OF HOME DEPARTMENT).

Estimate Sanctioned Vied S.E. letter NO: 679

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/2011,

Dated: 03.05.2016

Date of Issue: 20.05.2016

Date of Opening: 23.05.2016

As nor Constioned Estimate	Setimate			Kate Quoted by the Bidders/Confractors.	ders/Confracto	13.	
As per salicuolica	Stilliate					M/C Vazi Accordates	
bescription of Items.	Amount	M/S. Lala Enterprises.		M/S. Joya Contractors.		IVI 3. Nazi rassociaco:	
					100000	Non Cohodula itam	434400/-
	/00000	Non Schodule item	431520/-	Non Schedule item	432900/-	432900/- Non Schedule Item	
Non Schedule Item	432000/-	AUII SCHOOLING			100000	T-4-1 66 4 71	434400/-
	/00000	Total "A"	431520/-	431520/- Total "A".	432960/-	452960/- 10tal A .	
otal "A".	-/000754	Total A .					

The Rate Quoted by M/S. Lala Enterprises, Government Contractor, Cost of Non Schedule item Rs: 431520/- found lowest, hence recommended for favor of necessary

approval.

(MUHAMMAD MASH KHAN GHOURI)
(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIDAHMED MEMON)
(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI (PROVIDING &
		FIXING G.I. SHEET/SHADE AT BACK SIDE WALL TO COVER K-ELECTRIC CABLE & PANNEL BOARD OF HOME DEPARTMENT).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Lala Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMIL AHMED MEMON)
(Member)

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI) (Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT
	/NAME OF WORK/ITEM.	NO.II,(TUGHLAQ HOUSE) KARACH
		(PROVIDING & FIXING G.I. SHEET/SHADE AT
		BACK SIDE WALL TO COVER K-ELECTRIC
		CABLE & PANNEL BOARD OF HOME
		DEPARTMENT).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. joya Contractor
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST	AVAILABLE
	THREE YEARS.	
13	AFFIDAVIT TO THE EFFECT THE	AVAILABLE
	FIRM IS NOT BLACK LISTED AND	
	THE INFORMATION ARE TRUE/	
9.0	CORRECT.	
14	UNDERTAKING TO THE EFFECT	AVAILABLE
	THAT THE FIRM IS NOT INVOLVED	
	IN ANY ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(Member)

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILD DIVISION NO.II, KARCHI	INGS
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.20	)16
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	(PROVIDING & FIXING G.I. SHEET/SHA BACK SIDE WALL TO COVER K-ELE	RACHI DE AT
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	RELEVANT EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE	
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE	
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	

(MUHAMMAD NASIR KHAN CHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

### **BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2015-16/2011, Dated:03.05.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	Provincial Buildings Division No. II, Karachi.			
2.	Tender Reference No.			NIT No. TC/G-55/PBD-II/2015-16/2011, Dated:03.05.2016			
3.	Tender description / Name of work / item.		BLC LAB JOIN & P	M/R TO BARRACK NO.86 SINDH SEC BLOCK 4-B KARACHI OFFICE OF THE LABOUR DEPARTMENT ROOF TRE JOINERY WORK FLOOR TILES WORK, & PAINTING.			
4	Method of Procurement:		Singl	e stage – one	e envelope procedu	ire.	
5	Tender Published:		SPPF	RA Sr.No.28	152.		
6	Total Bid documents Sold:				(03)		
7	Total Bids Received:			(03)			
8	Technical Bid Opening date: (if applicable) (Provide details in separate form)		Not applicable				
9	No. of Bid technically qualified (if	applicable):	Not applicable  NIL				
10	Bid (s) Rejected:						
11	Financial Bid Opening date		23.05.2016				
	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
1	M/S. Kazi Associates.	607769	9/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. Joya Contractors	60853	7/-	2 <sup>nd</sup>			Highest
3	M/S. S.Sajid Enterprises	61421	1/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

JAMN, AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

# COMPARATIVE STATEMENT

M/R TO BARRACK NO.86 SINDH SECRETARIAT BLOCK 4-B KARACHI OFFICE OF THE DIRECTOR LABOUR DEPARTMENT ROOF TREATEMENT, JOINERY WORK FLOOR TILES WORK, COLORING & PAINTING.

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/2011, Estimate Sanctioned Vied C.E. letter NO: 147

Dated: 18.04.2016. Dated: 03.05.2016

Date of Opening: 23.05.2016

446795/-167416/-614211/--/857591 1658/-M/S. S.Sajid Enterprises. Cost of Schedule Items. Cost of Civil Work Non Schedule item. 1% Above. Total "A". Part "A" G. Total Rate Quoted by the Bidders/Contractors. 439464/-608537/-165758/-169073/-3315/-Cost of Schedule Items. M/S. Joya Contractors. Cost of Civil Work Non Schedule item. 2% Above. Total "A". Part "A" G. Total 165758/-442011/--/692209 165758/-Cost of Schedule Items. M/S. Kazi Associates. Non Schedule item. Cost of Civil Work Total "A". Part "A" G. Total At Par. 165758/-444885/-610643/-610600/-165758/-Amount As per Sanctioned Estimate Date of Issue: 20.05.2016 Cost of Schedule Items. Description of Items. Cost of Civil Work Non Schedule item. Total "A". Part "A" G. Total Say Rs: At Par.

The Rate Quoted by M/S. Kazi Associates, Government Contractor, Cost of Civil Work Schedule item At Par, Non Schedule item Rs: 442011/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD DASIR KHAN GHOURI)
OLYKIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

Education Works Division No:I JAMIDAHMED MEMON) EXECUTIVE ENGINEER, (MEMBER)

Karachi.

Provincial Buildings Division No. II, EXECUTIVE ENGINEER, (GHOUS BUX ABBASI) (CHAIRMAN) Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.86 SINDH SECRETARIAT BLOCK 4-B KARACHI OFFICE OF THE DIRECTOR LABOUR DEPARTMENT ROOF TREATEMENT, JOINERY WORK FLOOR TILES WORK, COLORING & PAINTING.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMIN AHMED MEMON)
(Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (Chairman) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.86 SINDH SECRETARIAT BLOCK 4-B KARACHI OFFICE OF THE DIRECTOR LABOUR DEPARTMENT ROOF TREATEMENT, JOINERY WORK FLOOR TILES WORK, COLORING & PAINTING.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Joya Contractor.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (Chairman)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO BARRACK NO.86 SINDH SECRETARIAT BLOCK 4-B KARACHI OFFICE OF THE DIRECTOR LABOUR DEPARTMENT ROOF TREATEMENT, JOINERY WORK FLOOR TILES WORK, COLORING & PAINTING.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. S.Sajid Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN CHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

AMID AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

#### **BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2015-16/2011, Dated:03.05.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provincial Buildings Division No. II, Karachi.				
2.	Tender Reference No.		NIT No. TC/G-55/PBD-II/2015-16/2011, Dated:03.05.2016				
3.	Tender description / Name of work / item.		M/R TO SINDH SECRETARIAT NO.VI, KARAC (RENOVATION OF GENERAL LAVATORY LADI & GENTS OF I.T DEPARTMENT @1 <sup>ST</sup> FLΦOR).				Y LADIES
4	Method of Procurement:		Singl	e stage – one	envelope procedu	re.	
5	Tender Published:		SPPR	RA Sr.No.28	152.		
6	Total Bid documents Sold:				(03)		
7	Total Bids Received:				(03)		
8	Technical Bid Opening date: (if app (Provide details in separate form)	ical Bid Opening date: (if applicable) de details in separate form)		Not applicable			
9	No. of Bid technically qualified (if a	pplicable):	Not applicable				
10	Bid (s) Rejected:		NIL				
11	Financial Bid Opening date		23.05.2016				
	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3		4	5	6	7
1	M/S. Tariq Azad Constn: Co:.	990200	5/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2	M/S. Kazi Associates.	100822	26/-	2 <sup>nd</sup>			Highest
3	M/S. A.R. Enterprises.	104365	52/-	3 <sup>rd</sup>			Highest

(MUHAMMAD NASIR KHAN CHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Building Division No. II, Karachi.

AHMED MEMON)

(Member)
EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

# COMPARATIVE STATEMENT

M/R TO SINDH SECRETARIAT NO.VI, KARACHI (RENOVATION OF GENERAL LAVATORY LADIES & GENTS OF I.T DEPARTMENT @1<sup>ST</sup> FLOOR). Dated: 22.04.2016. Estimate Sanctioned Vied S.E. letter NO: 190,

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/2011,

Date of Issue: 20.05.2016

Dated: 03.05.2016

Date of Opening: 23.05.2016

1043652/-676256/-319600/--/22/81 28681/-29039/-18480/-358/-277/-Cost of Schedule Items. Cost of Electric Work Cost of Schedule Items. M/S. A.R. Enterprises. Cost of Civil Work Non Schedule item Non Schedule item (W/S&S/F Works) 1.25%Above. 1.50%Above. Total "A". Total "B" Part "B" G. Total Rate Quoted by the Bidders/Contractors. 1008226/-296740/--/166899 18665/-28681/-28824/-18480/-185/-143 Cost of Schedule Items. Cost of Schedule Items. Cost of Electric Work M/S. Kazi Associates. Cost of Civil Work Non Schedule item Non Schedule item (W/S&S/F Works) 0.50% Above. 1% Above. Total "A". Total "B" Part "B" Part "A" G. Total 28681/-28681/-18480/-18480/-652040/-291005/--/907066 M/S. Tariq Azad Constn: Co:. Cost of Schedule Items. Cost of Schedule Items. Cost of Electric Work Cost of Civil Work Non Schedule item Non Schedule item (W/S&S/F Works) Total "A". Total "B" Part "A" Part "B" G. Total At Par. At par. 654322/-291584/-18480/--/890866 28681/-993100/-28681/-Amount 18480/-As per Sanctioned Estimate Cost of Schedule Items. Cost of Electric Work Cost of Schedule Items. Description of Items. Cost of Civil Work Non Schedule item Non Schedule item (W/S&S/F Works) Total "A". Total "B" Part "A" Part "B" G. Total Say Rs: At Par. At par.

The Rate Quoted by M/S. Tariq Azad Constn: Co, Government Contractor, Cost of Civil Work Schedule item At Par, Electric Work Schedule item At Par, Non Schedule item Rs: 652040/- & Non Schedule item (W/S&S/F Works) Rs: 291005/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD MASIR KHAN GHOURI) (MENBER)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi

(JAMIDAHMED MEMON) EXECUTIVE ENGINEER, (MEMBER)

Education Works Division No:I Karachi.

Provincia Buildings Division No. II, EXECUTIVE ENGINEER, (GHQUS BUX ABBASI) (CHAIRMAN) Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.VI, KARACHI (RENOVATION OF GENERAL LAVATORY LADIES & GENTS OF I.T DEPARTMENT @1 <sup>ST</sup> FLOOR).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S.Tariq Azad Constt: Co.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN CHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMIDAHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.VI, KARACHI (RENOVATION OF GENERAL LAVATORY LADIES & GENTS OF I.T
04	METHOD OF PROCUREMENT	DEPARTMENT @1 <sup>ST</sup> FLOOR).  SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAMI), AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX/ABBASI) (Chairman)

EXECUTIVE ENGINEER,
Provincia Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO.VI, KARACHI (RENOVATION OF GENERAL LAVATORY LADIES & GENTS OF I.T DEPARTMENT @1 <sup>ST</sup> FLOOR).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. A.R Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(Mambar)

(Member)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI)

(Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

#### **BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2015-16/2011, Dated:03.05.2016. Provincial Buildings Division No.II, Karachi

3	M/S. Kazi Associates. M/S. A.R. Enterprises.	33818 36124		3 <sup>rd</sup>			Highest Highest
1	M/S. S. Sajid Enterprises.	31828		1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
1	2	3		4	5	6	7
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
	Bid Evaluation Report:						
11	Financial Bid Opening date		Not applicable  NIL  23.05.2016				
10	Bid (s) Rejected:						
9	No. of Bid technically qualified (if	applicable):					
	(Provide details in separate form)	,					
8	Technical Bid Opening date: (if ap	plicable)			Not applicat	ole	
7	Total Bids Received:				(03)		
6	Total Bid documents Sold:				(03)		
5	Tender Published:		SPPR	RA Sr.No.28	152.		-
4	Method of Procurement:				e envelope procedu	re.	
3.	Tender description / Name of work / item.		(MO		OVINCIAL ON SINDH KARACI I HOUSE)		
2.	Tender Reference No.			No. TC/G-55 ed:03.05.20	5/PBD-II/2015-16/2 016	2011,	
1.	Name of Procuring Agency:		Provi				

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

JAMIL AHMED MEMON)

(Member) EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

# COMPARATIVE STATEMENT

9

M/R TO PROVINCIAL OMBUDSMAN HOUSE (MOHTASIB) SINDH KARACHI (REPAIR WORK OF OMBUDSMAN HOUSE) Estimate Sanctioned Vied S.E. letter NO:705

Fender invited vied letter No. TC/G-55/PBD-II/2015-16/ 2011,

Date of Issue: 20.05.2016.

Dated: 25.04.2016.

Dated: 03.05.2016

Date of Opening: 23.05.2016

188931/-171756/-172310/-361241/-17175/-Cost of Schedule Items. M/S. A.R. Enterprises. Cost of Civil Work Non Schedule item. 10% Above. Total "A". Part "A" G. Total Rate Quoted by the Bidders/Contractors. 180343/-157840/-338183/-171756/-8587/-Cost of Schedule Items. M/S. Kazi Associates. Cost of Civil Work Non Schedule item. 5% Above. Total "A". Part "A" G. Total 146532/-171756/-171756/-318288/-M/S. S.Sajid Enterprises. Cost of Schedule Items. Cost of Civil Work Non Schedule item. Total "A". Part "A" G. Total At Par. 147436/-319186/-171756/-319200/-171756/-Amount As per Sanctioned Estimate Cost of Schedule Items. Description of Items. Cost of Civil Work Non Schedule item. Total "A". Part "A" G. Total Say Rs: At Par.

The Rate Quoted by M/S. S. Sajid Enterprises, Government Contractor, Cost of Civil Work Schedule item @At Par, Non Schedule item Rs146532/-, found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASTRKHAN GHOURI)
(MEMBER) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

Education Works Division No:1 JAMIN AHMED MEMON) EXECUTIVE ENGINEER, (MEMBER) Karachi.

Provincial Buildings Division No. II, EXECUTIVE ENGINEER, (GHOUS BUNABBASI) CHAIRMAN) Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO PROVINCIAL OMBUDSMAN HOUSE (MOHTASIB) SINDH KARACHI (REPAIR WORK OF OMBUDSMAN HOUSE).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. S.Sajid Enterprises
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO PROVINCIAL OMBUDSMAN HOUSE (MOHTASIB) SINDH KARACHI (REPAIR WORK OF OMBUDSMAN HOUSE).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Kazi Associates
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

Odember)

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON)

(Member) EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI)

(Chairman) EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/ 2011, dated 03.05.2016
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO PROVINCIAL OMBUDSMAN HOUSE (MOHTASIB) SINDH KARACHI (REPAIR WORK OF OMBUDSMAN HOUSE).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. A.R Enterprises
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	RELEVANT EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN-OVER OF ATLEAST LAST THREE YEARS.	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

1 -

(Mamber)

(Member)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI)
(Chairman)

EXECUTIVE ENGINEER,
Provincia Buildings Division No. II,
Karachi.



## OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2015-16/

Dated:

#### SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON. 23.05.2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2015-16/ 2011dated 03.05.2016, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Muhammad Nasir Khan Ghouri,

Divisional Accounts Officer Provincial Buildings Division No.II, Karachi Member

Mr. Jamil Ahmed Memon,

Executive Engineer Education Works Division-I Karachi. Member

During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 23.05.2016 at 1:00 PM were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 23.05.2016 before the tender opening Committee.
- 4. The committee was informed that **06**-Nos bidders have purchased the bidding documents upto dated: 20.05.2015 and **06**-Nos have responded the bids and received on 23.05.2015 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.

5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/S Joya Contractors	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. S.Sajid Enterprises	2 <sup>nd</sup>	Highest Rejected
	(iii)M/S. A.R Enterprises	3 <sup>rd</sup>	Highest Rejected
2.	(i) M/S. Tariq Azad Constt: Co	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Joya Contractors	2 <sup>nd</sup>	Highest Rejected
	(iii)M/S. A.R Enterprises.	3 <sup>rd</sup>	Highest Rejected

3.	(i) M/S. Lala Enterprises	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Joya Contractors	2 <sup>nd</sup>	Highest Rejected
	(iii)M/S. Kazi Associates	3 <sup>rd</sup>	Highest Rejected
4.	(i) M/S. Kazi Associates	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Joya Contractors	2 <sup>nd</sup>	Highest Rejected
	(iii)M/S. S.Sajid Enterprises	3 <sup>rd</sup>	Highest Rejected
5.	(i) M/S. Tariq Azad Constt: Co	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Kazi Associates	2 <sup>nd</sup>	Highest Rejected
	(iii)M/S. A.R Enterprises.	3 <sup>rd</sup>	Highest Rejected
6.	(i) M/S. S.Sajid Enterprises	1 <sup>st</sup> Lowest	Accepted
	(ii) M/S. Kazi Associates	2 <sup>nd</sup>	Highest Rejected
	(iii)M/S. A.R Enterprises.	3 <sup>rd</sup>	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

#### 7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

#### 8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD NASIR KHAN CHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi



## OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

This office TC/G-55/2015-16/2011, Dated. 03.05.2016

SUBJECT: - ATTENDANCE SHEET.

**Date of opening 23.05.2016** 

S.N	Name of Firm	Signature	
1	M/S. Servical Ender Drivers	Sa.	
2,1	M/s. / Soyn Contlatal	Aul	
3	M/S. Kuzi Associates	Balla	
4.	MIS. AR Entous Reality	me	
5.	M/S. M/B Tavial Azad Const Con	their the second	
6.	M/S. LALA. ENTER PRISES	Tanir 8h	
7.	M/S.		
8.	M/S.		
9.	M/S.		
10.	M/S.		

(MUHAMMAD NASIR KHAN GHOURI) (Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. (JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.