



No.XEN-IV/TC/G-55/ 15 /2018,

Office of the Executive Engineer-IV

LOCAL GOVERNMENT PROJECT

Government of Sindh, G.O.R Colony Hyderabad.

Date: 19 / 1 / 2018.

Phone No.0229201437

To,


The Director,
Sindh Public Procurement Regularity Authority,
Government of Sindh,
KARACHI.

SUBJECT: SUBMISSION OF BID EVALUATION REPORT.

The following documents with regard to Bid Evaluation Report in respect of NIT No. XEN-IV/TC/G-55/ 32 /2017, dated: 24-11-2017, are submitted herewith for uploading on website accordingly:-






1. Attendance Sheet
2. Bid Evaluation Report
3. Minutes of Bid Opening Meeting
4. Financial & Comparative Statement
5. Bidder Qualification Report
6. News Papers Cutting
7. Photocopy of NIT Published on SPPRA website at Sr.No.35546

DA/As Above:



EXECUTIVE ENGINEER-IV
Local Government Project
Hyderabad

ATTENDANCE SHEET

The following contractors/their representative have attended/participated the bidding process programme vide NIT No.XEN-IV/TC/G-55/ 32 /2017, date: 24/11/2017, held on 16-01-2018 in the office of the Executive Engineer-IV, Local Government Project, G.O.R Colony, Hyderabad under the Chairperson of Procurement Committee.

Sr. No:	Name of Contractor	Signature
	M/S TAMZEER CONSTRUCTION CO.	
	AL Rehman Wahed & Co.	
	M/S Anas Benthani	
	M/S Askan Sypin	
	M/S S.K Construction	


 Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Projects
 (Member)


 Muhammad Ali Baig
 Executive Engineer-IV
 Local Government Projects
 (Member)


 Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Projects
 (Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-IV
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, HYDERABAD.

Tender Reference No: NIT NO. XEN-IV/TC/G-55/32/2017, dated: 24-11-2017

Tender Description/Name of Work/Item: Construction of road, retaining wall, drain nalla i/c prestressed
bridge along right side of old Phuleli canal from Preetabad bridge
to Darva khan Pumping Station crossing Ghanghra Mori road
Mile 0/0-2/6 (SDG # 6) (DRAIN NALA).

Method of Procurement: SINGLE STAGE ONE ENVELOPE PROCEDURE

Tender Published: SPPRA Sr.No: 35546

Electronic Media: Leading News Papers (English, Urdu & Sindhi Language)

Total Bid Documents Sold: 04

Total Bid Received: 04

Technical Bid Opening Date: (if applicable) NOT APPLICABLE (provide details in separate form)

No. of Bid Technically Qualified (if applicable): NOT APPLICABLE

Bid(s) Rejected: _____


Financial Bid Opening Date: 16-01-2018

Bid Evaluation Report:-

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s Kaim Khani & Brothers	495294013	1st Lowest	Within Estimate Cost	Being lowest quoted by the contractor hence accepted	Recommended for award of Contract
2	M/s K.A & Brothers	500130228	2nd Lowest		The higher rates quoted by contractor were rejected	Rejected
3	M/s Askari Enterprises	503540859	3rd Lowest		The higher rates quoted by contractor were rejected	Rejected
4	M/s S.K Construction	512210510	4th Lowest		The highest rates quoted by contractor were rejected	Rejected


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Muhammad Ali Baig
Executive Engineer-IV
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

SPT No. NEN-IV/C/G-55/32/2017.d0:24-11-2017

Date of Issue: 15-01-2018

Date of Opening: 16-01-2018

SPPRA No.35546

NAME OF SCHEME: Construction of road, retaining wall, drain nalla i/c prestressed bridge along right side of old Phuleli canal from Preetalbad bridge to Darya Khan Pumping Station crossing Ghanghra Mori road Mile 0/0-2/6 (SDG # 6) (DRAIN NALLA).

Sr. No	Description	Estimated Cost		M/s Kaim Khani & Brothers		M/s K.A & Brothers		M/s Askari Enterprises		M/s S.K Construction	
		Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
(1) PART-A (24" dia Sewer Line from Phulleli Bridge to Rashi Ghat)											
1	Amount of Schedule B on Item No.1,2 & 7.		1354957		1354957		1354957		1354957		1354957
2	Add: 10% Above		135496	9.77% Above	129764		143896	12.35% Above	167337	14.19% Above	192268
3	Amount of Schedule B on Item No.3,4,5,6,8,9,14,15 & 16		1712643		1712643		1712643		1712643		1712643
4	Add: 15% Above		256896	19.95% Above	341672		353147	22.35% Above	382776	24.19% Above	414288
5	Add: Carriage of Materials		89317								
6	Amount of Schedule B on item No.11,12 & 13		1634888		1634888		1634888		1634888		1634888
7	Add: 20% Above		326978	19.82% Above	324035		337114	22.40% Above	366215	24.50% Above	400548
8	Amount of Schedule B on item No.10		33294		33294		33294		33294		33294
9	Add: Contractor Premium		93	0.28% Below	93		539	2.35% Above	782	4.19% Above	1395
	Total		5544469		5531160		5570478		5652892		5744281
(1) PART-B (Road Restoration)											
1	Amount of Schedule B on Item No.1,2 & 3		962485		962485		962485		962485		962485
2	Add: 14% Above		134748	13.92% Above	133978		159965	15.35% Above	147741	20.19% Above	194326
3	Amount of Schedule B on Item No.4		628976		628976		628976		628976		628976
4	Add: 20% Above		125795	19.93% Above	125355		129695	21.35% Above	134286	20.19% Above	126990
5	Ded: Diff: cost of Bitumen 4.73 Tons @ Rs. 15825		74852		74852.25		74852.25		74852.25		74852.25
	Total		1777152		1775942		1806269		1798636		1837925
	G. Total		7321621		7307102		7376747		7451528		7582206
(2) PART-A (Const: of 2'-6" wide brick lined RCC Covered BLIS from Rashi Ghat to Sattar Shah Disposal)											
1	Amount of Schedule B on Item No.1,2,8,9, 10,11 & 12		33696670		33696670		33696670		33696670		33696670
2	Add: 10% Above		3369667	16.05% Above	5408316		5937353	18.35% Above	6183339	20.20% Above	6806727
3	Add: Carriage of Materials		2096736								
4	Amount of Schedule B on Item No.3,4,5,6,7,9 & 13		20520521		20520521		20520521		20520521		20520521
5	Add: 15% Above		3078078	14.85% Above	3047297		3463864	17.24% Above	3337738	18.51% Above	3798348
6	Amount of Schedule B on item No 14		262771		262771		262771		262771		262771

7	Add: Contractor Premium		0.26% Below	683	1.69% Above	4441	2.00% Above	5255	2.19% Above	5755
8	Amount of Schedule B (Non Schedule Items)	4698350		4698350		4698350		4698350		4698350
9	Add: Contractor Premium		0.19% Below	8927	2.69% Above	126386	3.00% Above	140951	2.58% Above	121217
	Total	67722793		67625681		68710356		69045595		69910359
(2) PART-B (Restoration, Relocation of utility services & Connections of Existing sewer lines)										
1	Amount of Schedule B on Item No.1,2 & 3	1708942		1708942		1708942		1708942		1708942
2	Add: 10% Above	170894	9.87% Above	168673	10.62% Above	181490	12.15% Above	207636	11.29% Above	192940
3	Amount of Schedule B on Item No.3,4,5,6,7,9,10,15,16 & 17	2200680		2200680		2200680		2200680		2200680
4	Add: 15% Above	330102	19.20% Above	422531	20.20% Above	444537	21.69% Above	477327	22.87% Above	503296
5	Add: Carriage of Materials	102502								
6	Amount of Schedule B on item No.12,13 & 14	1473251		1473251		1473251		1473251		1473251
7	Add: 20% Above	294650	19.89% Above	293030	20.84% Above	307026	21.11% Above	311003	22.39% Above	329861
8	Amount of Schedule B on item No.11	35912		35912		35912		35912		35912
9	Add: Contractor Premium		0.28% Below	101	1.50% Above	539	2.25% Above	808	2.98% Above	1070
	Total	6316933		6302918		6352377		6415559		6445952
(2) PART-C (Road Restoration)										
1	Amount of Schedule B on Item No.1,2 & 3	2884770		2884770		2884770		2884770		2884770
2	Add: 14% Above	403868	13.75% Above	396656	15.62% Above	450601	16.12% Above	465025	17.22% Above	496757
3	Amount of Schedule B on Item No.4	2620734		2620734		2620734		2620734		2620734
4	Add: 20% Above	524147	19.56% Above	512616	20.62% Above	540395	21.35% Above	559527	20.19% Above	529126
5	Ded: Diff: cost of Bitumen 19.73 Tons @ Rs. 15825	312227		312227.25		312227.25		312227.25		312227.25
	Total	6121292		6102549		6184273		6217829		6219160
	G. Total	80161018		80031148		81247006		81678983		82575471
(3) PART-A (Const: of new 5'-00" wide brick lined RCC Covered BLIS & Rehabilitation & Desilting of 48" dia Existing RCC Sewer Line from Sattar Shah Disposal to P1 Pumping Station)										
1	Amount of Schedule B on Item No.1,2,8,10,11 & 12	27995616		27995616		27995616		27995616		27995616
2	Add: 10% Above	2799562	15.78% Above	4417708	16.48% Above	4613678	17.14% Above	4798449	20.19% Above	5652315
3	Add: Carriage of Materials	1676303								
4	Amount of Schedule B on Item No.3,4,5,6,7,9,13 & 16	23404862		23404862		23404862		23404862		23404862
5	Add: 15% Above	3510729	14.86% Above	3477962	15.69% Above	3672223	17.75% Above	4154363	19.34% Above	4526500
6	Amount of Schedule B on item No.15	1733200		1733200		1733200		1733200		1733200
7	Add: 20% Above	340640	19.88% Above	344560	20.62% Above	357386	22.35% Above	387370	24.19% Above	419261

[Handwritten Signature]

8	Amount of Schedule B (Non Schedule Items)	3213398		3213398		3213398		3213398		3213398		3213398		3213398	
9	Add: Contractor Premium		0.35% Below	11247		1.84% Above		59127		2.33% Above		74872		2.99% Above	96081
10	Amount of Schedule B on item No.14	673957		673957				673957				673957			673957
11	Add: Contractor Premium		0.39% Below	2628		1.99% Above		13412		2.50% Above		16849		3.15% Above	21230
	Total	65354267		65269882				65736859				66452936			67736420
	(3) PART-B (Restoration, Relocation of utility services & Connections of Existing sewer lines)														
1	Amount of Schedule B on Item No.1,2 & 8.	934352		934352				934352				934352			934352
2	Add: 10% Above		9.90% Above	92501		10.25% Above		95771		11.28% Above		105395		12.78% Above	119410
3	Amount of Schedule B on Item No.3,4,5,6,7,9,10,15,16 & 17	1267201		1267201				1267201				1267201			1267201
4	Add: 15% Above	190080		241402		19.87% Above		251793		20.28% Above		256988		21.74% Above	275489
5	Add: Carriage of Materials	55732													
6	Amount of Schedule B on item No.12,13 & 14	1402251		1402251				1402251				1402251			1402251
7	Add: 20% Above	280450		278487		20.14% Above		282413		21.35% Above		299381		22.22% Above	311580
8	Amount of Schedule B on item No.11	23105		23105				23105				23105			23105
9	Add: Contractor Premium		0.31% Below	72		1.14% Above		263		1.85% Above		427		3.50% Above	809
	Total	4246606		4239227				4257149				4289100			4334197
	(3) PART-C (Road Restoration)														
1	Amount of Schedule B on Item No.1,2 & 3	4807950		4807950				4807950				4807950			4807950
2	Add: 14% Above	673113		666863		15% Above		721193		16.32% Above		784657		17.24% Above	828891
3	Amount of Schedule B on Item No.4	4367890		4367890				4367890				4367890			4367890
4	Add: 20% Above	873578		853922		20.90% Above		912889		22.11% Above		965740		24.50% Above	1070133
5	Ded: Diff: cost of Bitumen 32.88 Tons @ Rs. 15825	520326		520326				520326				520326			520326
	Total	10202205		10176299				10289596				10405911			10554538
	G. Total	79803078		79685408				80283604				81147947			82625155
	UPGRADATION OF PI DISPOSAL & SATTAR SHAMI DISPOSAL (Rehabilitation of Existing Sumps & Screening Chamber)														
1	Amount of Schedule B on Item No.1,2,3,4,6,7 & 8.	783728		783728				783728				783728			783728
2	Add: 10% Above		56.41% Above	442101		57.89% Above		453700		60.35% Above		472980		60.99% Above	477996
3	Add: Carriage of Materials	368068													
4	Amount of Schedule B on item No.2 & 5	786701		786701				786701				786701			786701
5	Add: 15% Above	118005		117376		15.62% Above		122883		16.16% Above		127131		18.20% Above	143180
	Total	2134875		2129906				2147012				2170540			2191605
	UPGRADATION OF PI DISPOSAL & SATTAR SHAMI DISPOSAL (Construction of Pump House of Sewerage Disposal (Civil Work))														

J.S.

1	Amount of Schedule B except Item No.5 & 21	1318428		1318428		1318428		1318428		1318428		1318428		1318428
2	Add: 10% Above	131843	18.50% Above	243909	19.87% Above	261972	22.14% Above	291900	24.12% Above	318005				
3	Add: Carriage of Materials	114599												
4	Amount of Schedule B on item No.5, & 21	562936		562936		562936		562936		562936		562936		562936
5	Add: 15% Above	84440	14.93% Above	84046	16.10% Above	90633	17.62% Above	99189	18.18% Above	102342				
6	Amount of Schedule B (Non Schedule Items)	553968		553968		553968		553968		553968		553968		553968
7	Add: Contractor Premium		0.41% Below	2271	1.54% Above	8531	1.95% Above	10802	3.10% Above	17173				
	Total	2766214		2761016		2796468		2837223		2872852				
UPGRADATION OF P1 DISPOSAL & SATTAR SHAH DISPOSAL (Construction of Pump House of Sewerage Disposal (Electric Work))														
1	Amount of Schedule B	88610		88610		88610		88610		88610		88610		88610
2	Add: 10% Above	8861	9.91% Above	8781	10.22% Above	9056	12.12% Above	10740	13.10% Above	11608				
3	Amount of Schedule B (Non Schedule Items)	153200		153200		153200		153200		153200		153200		153200
4	Add: Contractor Premium		0.48% Below	735	2.10% Above	3217	2.95% Above	4519	3.15% Above	4826				
	Total	250671		249856		254083		257069		258244				
UPGRADATION OF P1 DISPOSAL & SATTAR SHAH DISPOSAL (Construction of Staff Room & Rehabilitation of Existing Pmp Hose (Civil Work))														
1	Amount of Schedule B except Item No.5 & 21	1447253		1447253		1447253		1447253		1447253		1447253		1447253
2	Add: 10% Above	144725	17.03% Above	246467	18.10% Above	261953	19.62% Above	283951	20.19% Above	292200				
3	Add: Carriage of Materials	106068												
4	Amount of Schedule B on item No.5, & 21	425381		425381		425381		425381		425381		425381		425381
5	Add: 15% Above	63807	14.79% Above	62914	15.22% Above	64743	16.10% Above	68486	17.25% Above	73378				
6	Amount of Schedule B (Non Schedule Items)	103968		103968		103968		103968		103968		103968		103968
7	Add: Contractor Premium		0.33% Below	343	0.90% Above	936	1.12% Above	1164	1.28% Above	1331				
	Total	2291202		2285640		2304234		2330203		2343511				
UPGRADATION OF P1 DISPOSAL & SATTAR SHAH DISPOSAL (Construction of Staff Room & Rehabilitation of Existing Pmp Hose (Electric Work))														
1	Amount of Schedule B	133954		133954		133954		133954		133954		133954		133954
2	Add: 10% Above	13395	9.80% Above	13127	10.28% Above	13770	12.26% Above	16423	14.19% Above	19008				
3	Amount of Schedule B (Non Schedule Items)	249200		249200		249200		249200		249200		249200		249200
4	Add: Contractor Premium		0.44% Below	1096	1.25% Above	3115	1.99% Above	4959	2.28% Above	5682				
	Total	396549		395185		400039		404536		407844				
UPGRADATION OF P1 DISPOSAL & SATTAR SHAH DISPOSAL (Construction of Boundary Wall & Gate for Disposal)														
1	Amount of Schedule B except Item No.6,13 & 14.	3378519		3378519		3378519		3378519		3378519		3378519		3378519
2	Add: 10% Above	337852	16.30% Above	550699	18.02% Above	629080	20.35% Above	687529	21.19% Above	715908				
3	Add: Carriage of Materials	223598												

33

4	Amount of Schedule B on item No.6,13 & 14	1187752	1187752	1187752	1187752	1187752	1187752	1187752	1187752	1187752	1187752	1187752
5	Add: 15% Above	178163	14.88% Above	176737	15.62% Above	185527	16.20% Above	192416	17.14% Above	192416	203581	203581
6	Amount of Schedule B (Non Schedule Items)	140000		140000		140000		140000		140000	140000	140000
7	Add: Contractor Premium		0.49% Below	686	0.25% Above	350	1.00% Above	1400	2.00% Above	1400	2800	2800
-	Total	5445884		5433021		5521228		5587616		5587616	5628560	5628560
UPGRADATION OF PI DISPOSAL & SATTAR SHAH DISPOSAL (Constriction Disposal Paths & Raising of Ground)												
1	Amount of Schedule B on item No.3,4 & 6.	1828934		1828934		1828934		1828934		1828934	1828934	1828934
2	Add: 8% Above	146315	19.20% Above	351155	20.21% Above	369628	22.10% Above	404194	23.25% Above	404194	423227	423227
3	Add: Carriage of Materials	212612										
4	Amount of Schedule B except item No.3,4,6 & 8	1120142		1120142		1120142		1120142		1120142	1120142	1120142
5	Add: 10% Above	112014	9.89% Above	110782	10.62% Above	118959	11.12% Above	124560	13.50% Above	124560	151219	151219
6	Amount of Schedule B on item No. 8	2418876		2418876		2418876		2418876		2418876	2418876	2418876
7	Add: Contractor Premium		0.30% Below	7257	0.90% Above	21770	1.12% Above	27091	2.12% Above	27091	51280	51280
8	Amount of Schedule B (Non Schedule Items)	386100		386100		386100		386100		386100	386100	386100
9	Add: Contractor Premium		0.40% Below	1544	0.99% Above	3822	1.25% Above	4826	2.00% Above	4826	7722	7722
-	Total	6224993		6207188		6268231		6314723		6314723	6389500	6389500
UPGRADATION OF PI DISPOSAL & SATTAR SHAH DISPOSAL (Pumping Machinery)												
1	Amount of Schedule B on item No.11,12 & 13.	5540480		5540480		5540480		5540480		5540480	5540480	5540480
2	Add: 10% Above	554048	9.93% Above	550170	10.62% Above	588399	12.35% Above	684249	14.19% Above	684249	786194	786194
3	Amount of Schedule B on item No.2,4 & 10	2474484		2474484		2474484		2474484		2474484	2474484	2474484
4	Add: 20% Above	494897	19.85% Above	491185	20.50% Above	507269	22.35% Above	553047	24.50% Above	553047	606249	606249
5	Amount of Schedule B (Non Schedule Items)	66524017		66524017		66524017		66524017		66524017	66524017	66524017
6	Add: Contractor Premium		0.45% Below	299358	1.24% Above	824898	2.25% Above	1496790	3.00% Above	1496790	1995721	1995721
-	Total	75587926		75280978		76459547		77273067		77273067	77927145	77927145
-	G. Total	95098314		94742790		96150842		97174977		97174977	98019261	98019261
Providing, Laying, Jointing and Testing 630mm Outer Dia Sewerage Raising Main for P-1 Pumping Station Upto Phulleli Canal.												
1	Amount of Schedule B on item No.1,7,8 & 9.	90765		90765		90765		90765		90765	90765	90765
2	Add: 10% Above	9077	54.90% Above	49830	56.60% Above	51373	57.80% Above	52462	60.12% Above	52462	54568	54568
3	Add: Carriage of Materials	41160										
4	Amount of Schedule B on item No.2,3,5 & 6	291821		291821		291821		291821		291821	291821	291821
5	Add: 15% Above	43773	14.95% Above	43627	16.62% Above	48501	17.15% Above	50047	18.36% Above	50047	53578	53578
6	Amount of Schedule B on item No 4	9718800		9718800		9718800		9718800		9718800	9718800	9718800


[Handwritten Signature]

ADD: 20% Above	1943760	1935985	20.15% Above	1958358	21.66% Above	2105092	22.89% Above	2224633
Amount of Schedule B (Non Schedule Items)	1652885	1652885		1652885		1652885		1652885
Add: Contractor Premium		5785	0.35% Below	18347	2.00% Above	33058	2.50% Above	41322
Total	13792041	1377928		13830830		13994930		14128372
Providing, Laying, Jointing and Testing 500mm Outer Dia Sewerage Raising Main for Sartar Shah Pumping Station.								
Amount of Schedule B on item No.1,7,8 & 9.	211376	211376		211376		211376		211376
Add: 10% Above	21138	92794	44.62% Above	94316	45.35% Above	95859	46.19% Above	97635
Add: Carriage of Materials	72345							
Amount of Schedule B on item No.2,3,5 & 6	322163	322163		322163		322163		322163
Add: 15% Above	48324	48099	16.10% Above	51868	17.50% Above	56379	18.18% Above	58569
Amount of Schedule B on item No.4	8991500	8991500		8991500		8991500		8991500
Add: 20% Above	1798300	1786611	20.87% Above	1876526	22.10% Above	1987122	23.25% Above	2090524
Amount of Schedule B (Non Schedule Items)	2167075	2167075		2167075		2167075		2167075
Add: Contractor Premium		6501	0.30% Below	32506	2.44% Above	52877	2.99% Above	64796
Total	13632221	13613117		13747330		13884351		14003638
Providing, Laying, Jointing and Testing 800mm Outer Dia Sewerage Raising Main from Phulleji Canal upto Northern Waste Water Ponds.								
Amount of Schedule B on item No.1,10,11,12 & 13.	1107926	1107926		1107926		1107926		1107926
Add: 10% Above	110793	519396	47.10% Above	521833	48.00% Above	531804	49.19% Above	544989
Add: Carriage of Materials	412706							
Amount of Schedule B on item No.2,3,5,6,8 & 9	3660402	3660402		3660402		3660402		3660402
Add: 15% Above	549060	545034	16.62% Above	608359	17.10% Above	625929	18.20% Above	666193
Amount of Schedule B on item No.4 & 7	150719931	150719931		150719931		150719931		150719931
Add: 20% Above	30143986	30053554	20.62% Above	31078450	20.99% Above	31636114	24.14% Above	36383791
Amount of Schedule B (Non Schedule Items)	2574451	2574451		2574451		2574451		2574451
Add: Contractor Premium		12872	0.50% Below	44795	2.17% Above	55866	2.99% Above	76976
Total	189279255	189167822		190316147		190912423		195734659
Rehabilitation of Heerabad Nala.								
Amount of Schedule B on item No.1,2,8,9a,10,11 & 12.	8960053	8960053		8960053		8960053		8960053
Add: 10% Above	896005	1403144	15.66% Above	1578761	18.35% Above	1644170	20.19% Above	1809035
Add: Carriage of Materials	529781							
Amount of Schedule B on item No.3,4,5,6,7,9 & 11	4643674							
Add: 15% Above								1367
			15.17% Above		17.10% Above			221930




6	Amount of Schedule B on Item No 14	30419		30419	30419	30419	30419	30419
7	Add: Contractor Premium		0.45% Below	137	338	2.00% Above	608	760
8	Amount of Schedule B (Non Schedule Items)	1243060		1243060	1243060		1243060	1243060
9	Add: Contractor Premium		0.35% Below	4351	17900	2.10% Above	26104	32817
	Total	16999543		16968698	17177722		17295720	17541748
	Net Total	496087091		495294013	500130228		503540859	512210510
Financial Review:								
A.	Total Cost as per Estimate	496087091						
B.	Total Cost as per Tender (-)	495294013						
	Difference (A-B) Saving	793078						

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Kaim Khani & Brothers Government contractor are lowest and reasonable.


Muhammad Afri Baig
 Executive Engineer-IV
 Local Government Projects
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Projects
 (Chairman)


Riaz Ahmed Miran
 Deputy Director (Accounts)
 Local Government Projects
 (Member)

MINUTES OF MEETING


Method of Procurement


Single Stage One Envelope


A meeting of the Procurement Committee of this department was held on 16-01-2018 for opening the bids received in respect of NIT No: XEN-IV/TC/G-55/32/2017, dated:24-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).

Sr. No.	Name of Designation	Responsibility			
1	Superintending Engineer Local Government Projects	Chairman of Procurement Committee			
2	Executive Engineer-IV Local Government Projects, Hyderabad	Member of Procurement Committee			
3	Deputy Director (Accounts) Local Government Projects	Member of Procurement Committee			
<u>Construction of road, retaining wall, drain nalla i/c prestressed bridge along right side of old Phuleli canal from Preetabad bridge to Darya Khan Pumping Station crossing Ghanghra Mori road Mile 0/0-2/6 (SDG # 6) (DRAIN NALA).</u>					
Sr.No.	Name of Firm/Contractor	Est:Cost	Offered Rate	Ranking	Remarks
1	M/s Kaim Khani & Brothers	496087091	495294013	1st Lowest	Accepted
2	M/s K A & Brothers	496087091	500130228	2nd Lowest	Rejected
3	M/s Askari Enterprises	496087091	503540859	3rd Lowest	Rejected
4	M/s S R Construction	496087091	512210510	4th Lowest	Rejected

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Muhammad Ali Baig
Executive Engineer-IV
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-IV
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, HYDERABAD.

Tender Reference No: NIT NO. XEN-IV/TC/G-55/32/2017, dated: 24-11-2017


Description of work: Construction of road, retaining wall, drain nalla i/c prestressed bridge along right side of old Phuleli canal from Preetabad bridge to Darya khan Pumping Station crossing Ghaghra Mori road Mile 0/0-2/6 (SDG # 6) (DRAIN NALA)

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name M/s Kaim Khani & Brothers
1	Registration with PEC (if applicable)	Yes
2	NTN	Yes
3	Sales Tax Registration	Yes
4	Professional Tax	Yes
5	Registration with Sindh Revenue Board (SRB)	Yes
	Qualification Criteria:	
6	Minimum three years' experience of relevant field	Yes
7	Turnover of at least last three years	More than 15.00 (Million)
8	Required Bid Security is attached.	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes
10	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	Not Applicable
11	Qualified / Disqualified	Qualified

Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Muhammad Ali Baig
Executive Engineer-IV
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BID EVALUATION REPORT

Name of Procuring Agency: **OFFICE OF THE EXECUTIVE ENGINEER-IV
LOCAL GOVERNMENT PROJECTS GOVERNMENT OF
SINDH, HYDERABAD.**

Tender Reference No: **NIT NO. XEN-IV/TC/G-55/32/2017, dated: 24-11-2017**

Tender Description/Name of Work/Item: **Construction of road, retaining wall, drain nalla i/c prestressed
bridge along right side of old Phuleli canal from Preetabad bridge
to Darya khan Pumping Station crossing Ghanghra Mori road
Mile 0/0-2/6 (SDG # 6) (DRAIN NALA).**

Method of Procurement: **SINGLE STAGE ONE ENVELOPE PROCEDURE**

Tender Published: **SPPRA Sr.No: 35546**

Electronic Media: **Leading News Papers (English, Urdu & Sindhi Language)**

Total Bid Documents Sold: **04**

Total Bid Received: **04**

Technical Bid Opening Date: (if applicable) **NOT APPLICABLE** (provide details in separate form)

No. of Bid Technically Qualified (if applicable): **NOT APPLICABLE**

Bid(s) Rejected: _____

Financial Bid Opening Date: **16-01-2018**

Bid Evaluation Report:-

Sr. No	Name of Firm or Bidder	Cost Offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
1	M/s Kaim Khani & Brothers	495294013	1st Lowest	Within Estimate Cost	Being lowest quoted by the contractor hence accepted	Recommended for award of Contract
2	M/s K.A & Brothers	500130228	2nd Lowest		The higher rates quoted by contractor were rejected	Rejected
3	M/s Askari Enterprises	503540859	3rd Lowest		The higher rates quoted by contractor were rejected	Rejected
4	M/s S.K Construction	512210510	4th Lowest		The highest rates quoted by contractor were rejected	Rejected


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Muhammad Ali Baig
Executive Engineer-IV
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

FINANCIAL REVIEW AND COMPARATIVE STATEMENT

NIT No. XEN-IV/TC/G-55/32/2017.dt:24-11-2017

Date of Issue: 15-01-2018

Date of Opening: 16-01-2018

SPPRA No.35546

NAME OF SCHEME: Construction of road, retaining wall, drain nalla i/c prestressed bridge along right side of old Phuleli canal from Preetabadi bridge to Darva Khan Pumping Station crossing Ghanghra Mori road Mile 0/0-2/6 (SDG # 6) (DRAIN NALLA)


Sr. No	Description	Estimated Cost	M/s Kaum Khani & Brothers		M/s K.A. & Brothers		M/s Askari Enterprises		M/s S K Construction	
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
(1) PART-A (24" dia Sewer Line from Phuleli Bridge to Rashi Ghat)										
1	Amount of Schedule B on Item No.1,2 & 7	1354957		1354957		1354957		1354957		1354957
2	Add: 10% Above	135496	9.77% Above	129764	10.62% Above	143896	12.35% Above	167337	14.19% Above	192268
3	Amount of Schedule B on Item No.3,4,5,6,8,9,14,15 & 16	1712643		1712643		1712643		1712643		1712643
4	Add: 15% Above	256896	19.95% Above	341672	20.62% Above	353147	22.35% Above	382776	24.19% Above	414288
5	Add: Carriage of Materials	89317								
6	Amount of Schedule B on item No.11,12 & 13	1634888		1634888		1634888		1634888		1634888
7	Add: 20% Above	326978	19.82% Above	324035	20.62% Above	337114	22.40% Above	366215	24.50% Above	400548
8	Amount of Schedule B on item No.10	33294		33294		33294		33294		33294
9	Add: Contractor Premium		0.28% Below	93	1.62% Above	539	2.35% Above	782	4.19% Above	1395
	Total	5544469		5531160		5570478		5652892		5744281
(1) PART-B (Road Restoration)										
1	Amount of Schedule B on Item No.1,2 & 3	962485		962485		962485		962485		962485
2	Add: 14% Above	134748	13.92% Above	133978	16.62% Above	159965	15.35% Above	147741	20.19% Above	194326
3	Amount of Schedule B on Item No.4	628976		628976		628976		628976		628976
4	Add: 20% Above	125795	19.93% Above	125355	20.62% Above	129695	21.35% Above	134286	20.19% Above	126990
5	Ded: Diff: cost of Bitumen 4.73 Tons @ Rs. 15825	74852		74852.25		74852.25		74852.25		74852.25
	Total	1777152		1775942		1806269		1798636		1837925
	G. Total	7321621		7307102		7376747		7451528		7582206
(2) PART-A (Const: of 2'-6" wide brick lined RCC Covered BLIS from Rashi Ghat to Sattar Shah Disposal)										
1	Amount of Schedule B on Item No.1,2,8,9a, 10,11 & 12	33696670		33696670		33696670		33696670		33696670
2	Add: 10% Above	3369667	16.05% Above	5408316	17.62% Above	5937353	18.35% Above	6183339	20.20% Above	6806727
3	Add: Carriage of Materials	2096736								
4	Amount of Schedule B on Item No.3,4,5,6,7,9 & 13	20520521		20520521		20520521		20520521		20520521
5	Add: 15% Above	3078078	14.85% Above	3047297	16.88% Above	3463864	17.24% Above	3537738	18.51% Above	3798348
6	Amount of Schedule B on item No.14	262771		262771		262771		262771		262771

7	Add: Contractor Premium		0.26% Below	683	1.69% Above	4441	2.00% Above	5255	2.19% Above	5755
8	Amount of Schedule B (Non-Schedule Items)	4698350		4698350		4698350		4698350		4698350
9	Add: Contractor Premium		0.19% Below	8927	2.69% Above	126386	3.00% Above	140951	2.58% Above	121217
	Total	67722793		67625681		68710356		69045595		69910359
(2) PART-B (Restoration, Relocation of utility services & Connections of Existing sewer lines)										
1	Amount of Schedule B on Item No.1,2 & 8.	1708942		1708942		1708942		1708942		1708942
2	Add: 10% Above	170894	9.87% Above	168673	10.62% Above	181490	12.15% Above	207636	11.29% Above	192940
3	Amount of Schedule B on Item No.3,4,5,6,7,9,10,15,16 & 17	2200680		2200680		2200680		2200680		2200680
4	Add: 15% Above	330102	19.20% Above	422531	20.20% Above	444537	21.69% Above	477327	22.87% Above	503296
5	Add: Carriage of Materials	102502								
6	Amount of Schedule B on item No.12,13 & 14	1473251		1473251		1473251		1473251		1473251
7	Add: 20% Above	294650	19.89% Above	293030	20.84% Above	307026	21.11% Above	311003	22.39% Above	329861
8	Amount of Schedule B on item No.11	35912		35912		35912		35912		35912
9	Add: Contractor Premium		0.28% Below	101	1.50% Above	539	2.25% Above	808	2.98% Above	1070
	Total	6316933		6302918		6352377		6415559		6445952
(2) PART-C (Road Restoration)										
1	Amount of Schedule B on Item No.1,2 & 3	2884770		2884770		2884770		2884770		2884770
2	Add: 14% Above	403868	13.75% Above	396656	15.62% Above	450601	16.12% Above	465025	17.22% Above	496757
3	Amount of Schedule B on Item No.4	2620734		2620734		2620734		2620734		2620734
4	Add: 20% Above	524147	19.56% Above	512616	20.62% Above	540395	21.35% Above	559527	20.19% Above	529126
5	Ded: Diff: cost of Bitumen 19.73 Tons @ Rs. 15825	312227		312227.25		312227.25		312227.25		312227.25
	Total	6121292		6102549		6184273		6217829		6219160
	G. Total	80161018		80031148		81247006		81678983		82575471
(3) PART-A (Const: of new 5'-00" wide brick lined RCC Covered BLIS & Rehabilitation & Desilting of 48" dia Existing RCC Sewer Line from Sattar Shah Disposal to P1 Pumping Station)										
1	Amount of Schedule B on Item No.1,2,8a,10,11 & 12	27995616		27995616		27995616		27995616		27995616
2	Add: 10% Above	2799562	15.78% Above	4417708	16.48% Above	4613678	17.14% Above	4798449	20.19% Above	5652315
3	Add: Carriage of Materials	1676303								
4	Amount of Schedule B on Item No.3,4,5,6,7,9,13 & 16	23404862		23404862		23404862		23404862		23404862
5	Add: 15% Above	3510729	14.86% Above	3477962	15.69% Above	3672223	17.75% Above	4154363	19.34% Above	4526500
6	Amount of Schedule B on item No.15	1733200		1733200		1733200		1733200		1733200
7	Add: 20% Above	346640	19.88% Above	344560	20.62% Above	357386	22.35% Above	387370	24.19% Above	419261

[Handwritten Signature]

8	Amount of Schedule B (Non Schedule Items)	3213398	3213398	3213398	3213398	3213398	3213398	3213398	3213398	3213398		3213398		3213398		
9	Add: Contractor Premium		11247	0.35% Below	1.84% Above	59127	2.33% Above	74872	2.99% Above	96081						
10	Amount of Schedule B on item No.14	673957	673957			673957		673957		673957		673957		673957		673957
11	Add: Contractor Premium		2628	0.39% Below	1.99% Above	13412	2.50% Above	16849	3.15% Above	21230						
	Total	65354267	65269882			65736859		66452936		67736420						
(3) PART-B (Restoration, Relocation of utility services & Connections of Existing sewer lines)																
1	Amount of Schedule B on Item No.1,2 & 8.	934352	934352			934352		934352		934352		934352		934352		934352
2	Add: 10% Above	93435	92501	9.90% Above	10.25% Above	95771	11.28% Above	105395	12.78% Above	119410						
3	Amount of Schedule B on Item No.3,4,5,6,7,9,10,15,16 & 17	1267201	1267201			1267201		1267201		1267201		1267201		1267201		1267201
4	Add: 15% Above	190080	241402	19.05% Above	19.87% Above	251793	20.28% Above	256988	21.74% Above	275489						
5	Add: Carriage of Materials	55732														
6	Amount of Schedule B on item No.12,13 & 14	1402251	1402251			1402251		1402251		1402251		1402251		1402251		1402251
7	Add: 20% Above	280450	278487	19.86% Above	20.14% Above	282413	21.35% Above	299381	22.22% Above	311580						
8	Amount of Schedule B on item No.11	23105	23105			23105		23105		23105		23105		23105		23105
9	Add: Contractor Premium		72	0.31% Below	1.14% Above	263	1.85% Above	427	3.50% Above	809						
	Total	4246606	4239227			4257149		4289100		4334197						
(3) PART-C (Road Restoration)																
1	Amount of Schedule B on Item No.1,2 & 3	4807950	4807950			4807950		4807950		4807950		4807950		4807950		4807950
2	Add: 14% Above	673113	666863	13.87% Above	15% Above	721193	16.32% Above	784657	17.24% Above	828891						
3	Amount of Schedule B on Item No.4	4367890	4367890			4367890		4367890		4367890		4367890		4367890		4367890
4	Add: 20% Above	873578	853922	19.55% Above	20.90% Above	912889	22.11% Above	965740	24.50% Above	1070133						
5	Ded: Diff: cost of Bitumen 32.88 Tons @ Rs. 15825	520326	520326			520326		520326		520326		520326		520326		520326
	Total	10202205	10176299			10289596		10405911		10554538						
	G. Total	79803078	79685408			80283604		81147947		82625155						
UPGRADATION OF P1 DISPOSAL & SATTAR SHAH DISPOSAL. (Rehabilitation of Existing Sumps & Screening Chamber)																
1	Amount of Schedule B on Item No.1,2,3,4,6,7 & 8.	783728	783728			783728		783728		783728		783728		783728		783728
2	Add: 10% Above	78373	442101	56.41% Above	57.89% Above	453700	60.35% Above	472980	60.99% Above	477996						
3	Add: Carriage of Materials	368068														
4	Amount of Schedule B on item No.2, & 5	786701	786701			786701		786701		786701		786701		786701		786701
5	Add: 15% Above	118005	117376	14.92% Above	15.62% Above	122883	16.16% Above	127131	18.20% Above	143180						
	Total	2134875	2129906			2147012		2170540		2191605						
UPGRADATION OF P1 DISPOSAL & SATTAR SHAH DISPOSAL. (Construction of Pump House of Sewerage Disposal (Civil Work))																

1	Amount of Schedule B except Item No.5 & 21	1318428	1318428	1318428	1318428	1318428	1318428	1318428	1318428	1318428	1318428	1318428
2	Add: 10% Above	131843	18.50% Above	243909	19.87% Above	261972	22.14% Above	291900	24.12% Above	318005		
3	Add: Carriage of Materials	114599										
4	Amount of Schedule B on item No.5, & 21	562936		562936		562936		562936		562936		562936
5	Add: 15% Above	84440	14.93% Above	84046	16.10% Above	90633	17.62% Above	99189	18.18% Above	102342		
6	Amount of Schedule B (Non Schedule Items)	553968		553968		553968		553968		553968		553968
7	Add: Contractor Premium		0.41% Below	2271	1.54% Above	8531	1.95% Above	10802	3.10% Above	17173		
	Total	2766214		2761016		2796468		2837223		2872852		
UPGRADATION OF P1 DISPOSAL & SATTAR SHAH DISPOSAL (Construction of Pump House of Sewerage Disposal (Electric Work))												
1	Amount of Schedule B	88610		88610		88610		88610		88610		88610
2	Add: 10% Above	8861	9.91% Above	8781	10.22% Above	9056	12.12% Above	10740	13.10% Above	11608		
3	Amount of Schedule B (Non Schedule Items)	153200		153200		153200		153200		153200		153200
4	Add: Contractor Premium		0.48% Below	735	2.10% Above	3217	2.95% Above	4519	3.15% Above	4826		
	Total	250671		249856		254083		257069		258244		
UPGRADATION OF P1 DISPOSAL & SATTAR SHAH DISPOSAL (Construction of Staff Room & Rehabilitation of Existing Pmp Hose (Civil Work))												
1	Amount of Schedule B except Item No.5 & 21	1447253		1447253		1447253		1447253		1447253		1447253
2	Add: 10% Above	144725	17.03% Above	246467	18.10% Above	261953	19.62% Above	283951	20.19% Above	292200		
3	Add: Carriage of Materials	106068										
4	Amount of Schedule B on item No.5, & 21	425381		425381		425381		425381		425381		425381
5	Add: 15% Above	63807	14.79% Above	62914	15.22% Above	64743	16.10% Above	68486	17.25% Above	73378		
6	Amount of Schedule B (Non Schedule Items)	103968		103968		103968		103968		103968		103968
7	Add: Contractor Premium		0.33% Below	343	0.90% Above	936	1.12% Above	1164	1.28% Above	1331		
	Total	2291202		2285640		2304234		2330203		2343511		
UPGRADATION OF P1 DISPOSAL & SATTAR SHAH DISPOSAL (Construction of Staff Room & Rehabilitation of Existing Pmp Hose (Electric Work))												
1	Amount of Schedule B	133954		133954		133954		133954		133954		133954
2	Add: 10% Above	13395	9.80% Above	13127	10.28% Above	13770	12.26% Above	16423	14.19% Above	19008		
3	Amount of Schedule B (Non Schedule Items)	249200		249200		249200		249200		249200		249200
4	Add: Contractor Premium		0.44% Below	1096	1.25% Above	3115	1.99% Above	4959	2.28% Above	5682		
	Total	396549		395185		400039		404536		407844		
UPGRADATION OF P1 DISPOSAL & SATTAR SHAH DISPOSAL (Construction of Boundary Wall & Gate for Disposal)												
1	Amount of Schedule B except Item No.6,13 & 14	3378519		3378519		3378519		3378519		3378519		3378519
2	Add: 10% Above	337852	16.30% Above	550699	18.62% Above	629080	20.35% Above	687529	21.19% Above	715908		
3	Add: Carriage of Materials	223598										



7	Add: 20% Above	1943760	19.92% Above	1935985	20.15% Above	1958338	21.60% Above	2105092	22.89% Above	2224633
8	Amount of Schedule B (Non Schedule Items)	1652885		1652885		1652885		1652885		1652885
9	Add: Contractor Premium		0.35% Below	5785	1.11% Above	18347	2.00% Above	33058	2.50% Above	41322
	Total	13792041		1377928		13830830		13994930		14128372
Providing, Laying, Jointing and Testing 500mm Outer Dia Sewerage Raising Main for Sattar Shah Pumping Station.										
1	Amount of Schedule B on Item No 1.7.8 & 9.	211376		211376		211376		211376		211376
2	Add: 10% Above	21138	43.90% Above	92794	44.62% Above	94316	45.35% Above	95859	46.19% Above	97635
3	Add: Carriage of Materials	72345								
4	Amount of Schedule B on item No.2.3.5 & 6	322163		322163		322163		322163		322163
5	Add: 15% Above	48324	14.93% Above	48099	16.10% Above	51868	17.50% Above	56379	18.18% Above	58569
6	Amount of Schedule B on item No.4	8991500		8991500		8991500		8991500		8991500
7	Add: 20% Above	1798300	19.87% Above	1786611	20.87% Above	1876526	22.10% Above	1987122	23.25% Above	2090524
8	Amount of Schedule B (Non Schedule Items)	2167075		2167075		2167075		2167075		2167075
9	Add: Contractor Premium		0.30% Below	6501	1.50% Above	32506	2.44% Above	52877	2.99% Above	64796
	Total	13632221		13613117		13747330		13884351		14003638
Providing, Laying, Jointing and Testing 800mm Outer Dia Sewerage Raising Main from Phulleli Canal upto Northern Waste Water Ponds.										
1	Amount of Schedule B on item No.1.10.11,12 & 13.	1107926		1107926		1107926		1107926		1107926
2	Add: 10% Above	110793	46.88% Above	519396	47.10% Above	521833	48.00% Above	531804	49.19% Above	544989
3	Add: Carriage of Materials	412706								
4	Amount of Schedule B on item No.2,3,5,6,8 & 9	3660402		3660402		3660402		3660402		3660402
5	Add: 15% Above	549060	14.89% Above	545034	16.62% Above	608359	17.10% Above	625929	18.20% Above	666193
6	Amount of Schedule B on item No.4 & 7	150719931		150719931		150719931		150719931		150719931
7	Add: 20% Above	30143986	19.94% Above	30053554	20.62% Above	31078450	20.99% Above	31636114	24.14% Above	36383791
8	Amount of Schedule B (Non Schedule Items)	2574451		2574451		2574451		2574451		2574451
9	Add: Contractor Premium		0.50% Below	12872	1.74% Above	44795	2.17% Above	55866	2.99% Above	76976
	Total	189279255		189167822		190316147		190912423		195734659
Rehabilitation of Heerabad Nala.										
1	Amount of Schedule B on Item No.1,2,8,8a,10,11 & 12.	8960053		8960053		8960053		8960053		8960053
2	Add: 10% Above	896005	15.60% Above	1403144	17.62% Above	1578761	18.35% Above	1644170	20.19% Above	1809035
3	Add: Carriage of Materials	529781								
4	Amount of Schedule B on item No.3,4,5,6,7,9 & 13.	4643674		4643674		4643674		4643674		4643674
5	Add: 15% Above	696551	14.92% Above	692836	15.15% Above	703517	16.10% Above	747632	17.70% Above	821930

[Handwritten Signature]

6	Amount of Schedule B on Item No. 14	30419		30419		30419		30419		30419
7	Add: Contractor Premium		0.45% Below	137	1.11% Above	338	2.00% Above	608	2.50% Above	760
8	Amount of Schedule B (Non Schedule Items)	1243060		1243060		1243060		1243060		1243060
9	Add: Contractor Premium		0.35% Below	4351	1.44% Above	17900	2.10% Above	26104	2.64% Above	32817
	Total	16999543		16968698		17177722		17295720		17541748
	Net Total	496087091		495294013		500130228		503540859		512210510
Financial Review:										
	A. Total Cost as per Estimate	496087091								
	B. Total Cost as per Tender (-)	495294013								
	Difference (A-B) Saving	793078								

Certified that the entries incorporated in the comparative statement individually have been made correctly. The rates quoted by M/s. Kaim Khani & Brothers Government contractor are lowest and reasonable.


Riaz Ahmed Memon
 Deputy Director (Accounts)
 Local Government Projects
 (Member)


Muhammad Afj Baig
 Executive Engineer-IV
 Local Government Projects
 (Member)


Muhammad Zafar Khan Baloch
 Superintending Engineer
 Local Government Projects
 (Chairman)

MINUTES OF MEETING

Method of Procurement


Single Stage One Envelope

A meeting of the Procurement Committee of this department was held on 16-01-2018 for opening the bids received in respect of NIT No: XEN-IV/TC/G-55/32/2017, dated:24-11-2017, regarding various schemes as mentioned in quoted NIT till deadline of submission. The meeting was attended by the following members of the procurement committee, (attendance of bidder is attached).

Sr. No.	Name of Designation	Responsibility			
1	Superintending Engineer Local Government Projects	Chairman of Procurement Committee			
2	Executive Engineer-IV Local Government Projects, Hyderabad	Member of Procurement Committee			
3	Deputy Director (Accounts) Local Government Projects	Member of Procurement Committee			
2	<u>Construction of road, retaining wall, drain nalla i/c prestressed bridge along right side of old Phuleli canal from Preetabad bridge to Darya Khan Pumping Station crossing Ghanghra Mori road Mile 0/0-2/6 (SDG # 6) (DRAIN NALA).</u>				
Sr.No.	Name of Firm/Contractor	Est:Cost	Offered Rate	Ranking	Remarks
1	M/s Kaim Khani & Brothers	496087091	495294013	1st Lowest	Accepted
2	M/s K.A & Brothers	496087091	500130228	2nd Lowest	Rejected
3	M/s Askari Enterprises	496087091	503540859	3rd Lowest	Rejected
4	M/s S.K Construction	496087091	512210510	4th Lowest	Rejected

The committee shall examined all the bids as per the Qualification / Eligibility criteria provided in the bidding documents, arithmetical checks, and verify the documents and bid security submitted by the bidders. In the light of above the Bid Evolution Report duly signed by the bidding committee attached and submitted for further approval. The meeting ended with the lot of thanks to end from the chair.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Muhammad Ali Baig
Executive Engineer-IV
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)

BIDDERS QUALIFICATION REPORT

Method and procedure of procurement: Open Competitive Bidding (National Competitive Bidding) (Single Stage – One Envelope)

Name of Procuring Agency: OFFICE OF THE EXECUTIVE ENGINEER-IV
LOCAL GOVERNMENT PROJECTS GOVERNMENT
OF SINDH, HYDERABAD.

Tender Reference No: NIT NO. XEN-IV/TC/G-55/32/2017, dated: 24-11-2017


Description of work: Construction of road, retaining wall, drain nalla i/c prestressed
bridge along right side of old Phuleli canal from Preetabad
bridge to Darya Khan Pumping Station crossing Ghanghra
Mori road Mile 0/0-2/6 (SDG # 6) (DRAIN NALA)

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name M/s Kaim Khani & Brothers
1	Registration with PEC (if applicable)	Yes
2	NTN	Yes
3	Sales Tax Registration	Yes
4	Professional Tax	Yes
5	Registration with Sindh Revenue Board (SRB)	Yes
	Qualification Criteria:	
6	Minimum three years' experience of relevant field	Yes
7	Turnover of at least last three years	More than 15.00 (Million)
8	Required Bid Security is attached.	Yes
9	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes
10	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	Not Applicable
11	Qualified / Disqualified	Qualified

Note: The procuring agency may modify the criteria as per their requirements.


Riaz Ahmed Memon
Deputy Director (Accounts)
Local Government Projects
(Member)


Muhammad Ali Baig
Executive Engineer-IV
Local Government Projects
(Member)


Muhammad Zafar Khan Baloch
Superintending Engineer
Local Government Projects
(Chairman)