OFFICE OF THE EXECUTIVE ENGINEER

BUILDINGS DIVISION-I11, W&S DEPARTMENT

@ Under Construction Building of Diagnostic Care Center, opposite peoples Secretariat, Jamshed Town, Karachi.Ph. N0.03012748810

Nit No.TC/G-55/Building Division-111/W&S/430

NOTICE INVITING TENDERS.

Date: 30 /08 /2016

(As per SPPRA Directives & Guidelines 2010 & amendment 2013)

Sealed tenders in (SBD’s) form for the following works are invited from the interested contractors/ firms/parties
meeting the eligibility criteria / Registered from Pakistan Engineering Council 2016 (PEC) & Sindh Board of
Revenue in relevant category, limit of the category of following works, valid NTN certificate, Professional tax

challan & attested copy of CNIC should have been participate under SPPRA rules.

. Bid PEC
Sr. Estimated Money Tender Time | Categor
Name of Works. Cost Fee
No. Million) | - 272 | (million) | Allowed |y
(Million)
Improvement / Rehabilitation of Road at 12- C6&
1 | Surrounding Area of KAKA Ground Block-N 19.990 2% of Bid 0.003 Months. | above
North Nazimabad District (Central) Karachi. amount ' '
Improvement of Internal Roads and Sewerage 12- C6&
2 | System at Block-M North Nazimabad District 19.818 2% of Bid 0.003
. Months. | above.
Central Karachi. amount
Improvement of Internal Roads at Block-C 1o- C6&
3 | Near Haidery Market North Nazimabad 19.866 2% of Bid 0.003
C . Months. | above.
District Central Karachi. amount
Improvement / Rehabilitation of Roads & 12- C-6&
4 | Sewerage Line Along Block-P & Q North 19.700 2% of Bid 0.003
. . Months. | above.
Nazimabad Karachi. amount
Improvement / Rehabilitation of Roads & 12- C-6&
5 | Sewerage Line Along Block-S,N & T North 19.979 2% of Bid 0.003
. ) Months. | above.
Nazimabad Karachi. amount
Improvement / Rehabilitation of Internal Roads 12- C6&
6 |/ Streets in Sector-14/A Shadman Town Anda 19.923 2% of Bid 0.003 Months. | above
More North Nazimabad Karachi. amount ' '
Improvement / Rehabilitation of Roads & 12- C6&
7 | Sewerage Line Along Block-N & H North 19.619 2% of Bid 0.003
. . Months. | above.
Nazimabad Karachi. amount
Improvement / Rehabilitation of Internal Roads 12- C6&
8 | / Streets in Sector-16/A Block-01 KBR Society 19.934 2% of Bid 0.003
. Months. | above.
Bufferzone North Karachi. amount
Improvement / Rehabilitation of Internal Roads 12- C-6&
9 |/ Streets in Sector-15/B Near Misbha-ul-Uloom 19.985 2% of Bid 0.003
. Months. | above.
Mosque Bufferzone North Karachi. amount
Improvement of Services Roads Shahrah-e- 12- C6&
10 | Faisal from Bloch Colony Flyover to Lal Qila 19.290 2% of Bid 0.003 Months. | above
Restaurant District East KMC. amount ' '
Improvement / Rehabilitation of Internal Roads 0 . 12- C-6&
1 / Streets in Block-03 Gulshan-e-Igbal Karachi. 19.969 2% of Bid 0.003 Months. | above.
amount
Improvement of Internal Roads from BABA 0 . 12- C-6&
12 More to Sarya Mill Surjani West Karachi. 19.999 me?)fuﬁtld 0.003 Months. | above.
Improvement / Rehabilitation of Internal Roads 12- C6&
13 |/ Streets in Sector-10/L Orangi Town West 19.919 2% of Bid 0.003
. Months. | above.
Karachi. amount




Improvement of Internal Roads and Sewerage 0 . 12- C6&
14 System at Garden West Karachi. 19.730 zfm%fuﬁtld 0.003 Months. | above.
Improvement / Rehabilitation of Roads at 12- C6&
15 | Block-15 Gulistan-e-Jauhar  District East 19.937 2% of Bid 0.003 Months. | above
Karachi. amount ' '
Improvement of Internal Roads & Patch Work 0 . 12- C-6&
16 at Garden East Karachi. 19.997 2% of Bid 0.003 Months. | above.
amount
Improvement of Internal Roads & Sewerages
17 System at Olympian Islahusddin Roads Near 19.890 2% of Bid 0.003 12- C6&
Disco Bakery Gulishan-e-Igbal District East ' amount Months. | above.
Karachi.
Improvement of Internal Roads & Sewerage 1o- C6&
18 | System at Block-04 Near Discovery Store 19.858 2% of Bid 0.003 Months. | above
Gulshan-e-Igbal District East Karachi. amount ' '
Improvement of Internal Roads/ Streets at 0 : 12- C-6&
19 Block-07 Gulistan-e-Jauhar Karachi. 19.945 mecguﬁt'd 0.003 Months. | above.
Rehabilitation / Reconstruction of Internal 12- C-6&
20 | Roads in Jinnah Court ( D G Rangers Office / 9.999 2% of Bid 0.003 Months. | above
Head Quarters & DG Rangers House. amount ' '
Improvement / Rehabilitation of CC Streets at 0 . 12- C-6&
21 Nayabad in Lyari Karachi. 19.988 2% of Bid 0.003 Months. | above.
amount
Tender schedule shall be as follows:
SCHEDULE DATE & TIME. VENUE
Receiving of Applications for Date of @ Under Construction Building of Diagnostic Care Center,
issuance of Tender & | publicationto opposite peoples Secretariat, Jamshed Town, Karachi.
verification of documents 02.09.2016
Dropping of Tender 20.09.2016 @ Under Construction Building of Diagnostic Care Center,
2.00 (P.M) opposite peoples Secretariat, Jamshed Town, Karachi.
Opening of Tender 20.09.2016 @ Under Construction Building of Diagnostic Care Center,
2.30 (P.M) opposite peoples Secretariat, Jamshed Town, Karachi.

TERMS & CONDITIONS.
In case of any reason, if the tenders are not responded on the above dates the next date of submission and
opening will be 04.10.2016 and the tender documents will also be available up to 03.10.2016.

The tender documents will be issued to the firms on submission of application in their original letter head
along with pay order of Tender Cost in favor of Executive Engineer, Building Division No.lll, Works &
Services Department Karachi as mentioned above.

2% of Bid quoted amount in shape of Pay order/Bank Draft, in favor of Executive Engineer, Building
Division No.Ill, Works &Services Department Karachi Shall must be attached with the tender documents
with out which the tender will be treated as cancelled.

The contractor must mention their complete and correct present postal address in tender documents &
guote the rates both in words & in figures, incomplete/ conditional tenders will not be accepted. In
addition the bidders must be furnished documentary evidence against each eligibility criteria as
mentioned above, other wise their tender will be summarily rejected without consideration.

The tender can be downloading from SPPRA’s website.

In case the date of opening declared as a Public holiday by the Government or non working day due to
any reason the next official working day shall be deemed to be the date for submission and opening of
tenders at the same time.




7. The procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a bid
or proposal, subject to the relevant provision of SPPRA rules.

8. In case of firm being partners/ partnership deed, given full particulars of Director/ Proprietors or other
connected along with power of attorney. In case of being whole proprietor such under taking on affidavit
is furnished.

9. Affidavit to the effect that the firm is not involved in any court case and that no work has been left by the
firm incomplete.

10. Documentary evidence regarding under completion/ completed works along with satisfactory completion
certificate from the concerned department.

11. An affidavit to the effect that the firm/ contractor are not blacklisted by any executing agency should be
enclosed with the bid.

12. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who
report canvassing will liable for rejection..

13. Tenders will not be received after the schedule time.

The successful contractors, whose tenders are accepted, will have to obtain adhesive stamps from Assistant
Superintendent Stamps, Govt. of Sindh; Karachi on payment of Stamps according to Schedule prescribed in the
clause (a) article 15 of the stamp act 1899 amended rule 2009 and signs the agreement.

s/d
Executive Engineer
Buildings Division-l1II
Works & Services Department
Karachi.

No. TC/G-55/BD-I11/W&S/430 Date: 30 /08 /2016

Copy along with copy of NIT f.w.cs. to:-

The Superintending Engineer, Works & Services Department, Karachi for information.

2. The Director of Information, Govt. of Sindh, Karachi along with 6-copies of NIT for
publication in news papers English, Urdu & Sindhi for publicity.

3. The Director, SPPRA, Block-8, Secretariat 4A, Court Road Karachi. The tender documents
& SPPRA bidding document for procurement of works are also on CD for information &
necessary action as per SPPRA rules.

4. Copy to Assistant Engineer (all), under this Division.

Copy to Notice Board for wide publicity.
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Exﬁfﬁeﬁggineer

Buildings Division-Il1
Works & Services Department
Karachi.



