

OFFICE OF THE ADDL: MANAGING DIRECTOR, WASA, H.D.A CIVIC CENTER THANDI SARAK HYDERABAD.

Phone: 022-9200106

No. F- /WASA/HDA/

/2017

Hyderabad Dated: 4 12

/2017

TO,

The Managing Director, SPPRA, Karachi.

Subject:- NIT NO.F-/ /WASA/HDA/ 15 /2017, HYD: DATED 27-10-2017

With reference to the subjected NIT, kindly find enclosed herewith the participants of Meeting Tender Opening, Tender Opening Sheet, Attendance Sheet of Meeting Procurement Committee, Minutes of the Meeting, Eligibility and Qualification Criteria, Bid Evaluation Report and Comparative Statement, are also enclosed for further necessary action.

(SALEEMUDDIN)

Add: Managing Director, WASA HDA Hyderabad/

Chairman Procurement Committee.

SEWERAGE SYSTEM OF PHASE-III WORKS TALUKA QASIMABAD HYDERABAD (PACKAGE – 02)

Hyderabad Dated: 27.10.2017.

PARTICIPANTS OF MEETING TENDER OPENING DATED 24.11.2017

			Cell No.	Signature	Remarks
#	Name	Designation			1
	Mr. Saleemuddin	AMD WASA/ Chairman Procurement Committee	0321-3081694	(alus	
2	Mirza Muhammad A Baig	Committee	Bar-9378578	7	
3	Mr.Rehmat ulla Jamali	Director Accounts Officer	03003058764	J. Marie Contraction of the Cont	
4	Mr Abdul Mutal	Executive Engineer, KDA /	2120245	De la constantina della consta	h
5	Mr Rizwan Ahm	Executive Engineer, KMC/	0353-3216892.	Was	Absen
6	6 M/s Fasahat & Co.	Contractor	_	-	/\BS-coo
	7 M/s Adeel Humayoo	n Contractor	23320417	Just	
-	8 M/s Insaf & Brothers	Contractor	0347.29825		-
	M/s Al-Habib 9 Construction & Builders	Contractor		-	Abscu
	M/s Kaimkhani Competetion International	Contractor	031328829	النيانا	U
	11 M/s Asfahan & Brothers	Contractor	-	-	Abser
	12 M/s City Construction	Contractor	-	_ =	Absen

SEWERAGE SYSTEM C. PHASE-III WORKS TALUKA QASIMABAD 1. DERABAD (PACKAGE - 02)

NIT No.F-/WASA/HDA/15/2017, Hyderabad Dated: 27.10.2017.

TENDER OPENING SHEET

DATE OF OPENING 24.11.2017

# S	Name	2% EARNEST MONEY	CDR # & DATE	BANK	BID AMOUNT	Remarks
_	1 M/s Adeel Humayoon Rs.8,800,000/-	Rs.8,800,000/-	No.14134585 23.11.2017	UBL Karachi	477,351,006.85	
2	2 M/s Insaf & Co.	Rs.8,800,000/-	B.C No.2571227 21.11.2017	MCB Karachi	506,555,815.52	
с	M/s Kaimkhani Competition International (KKCI)	Rs.8,800,000/-	No.BBB 12387703 21.11.2017	ABL Karachi	542,619,033.87	

Executive-Engineer WASA/ Member Mirza Muhammad Ali Baig Procurement Committee

Rehmat ullah Jamali

Director Accounts WASA/ Member Procurement Committee Rizwan Ahmed Baloch

Member Procurement Committee Executive Engineer KMC/

Member Procurement Committee

Executive Engineer KDA/

Abdul Mutalib Mannan

Procurement Committee AMD WASA/ Chairman Mr. Saleemuddin

SEWERAGE SYSTEM OF PHASE-III WORKS TALUKA QASIMABAD HYDERABAD (PACKAGE – 02)

NIT No.F-/WASA/HDA/15/2017, Hyderabad Dated: 27.10.2017.

ATTENDANCE SHEET OF MEETING PROCUREMENT COMMITTEE DATED 27.11.2017

S #	Name	Designation	Cell No.	Signature	Remarks
4	Mr. Calcomuddin	AMD WASA/ Chairman	63213081694	3.lu	
1	Mr. Saleemuddin	Procurement Committee		(12	
	Mirza Muhammad Ali	Executive Engineer WASA/	4174510	1 1	\$
2		Member Procurement	034-9378518	1	
	Baig	Committee		TM	
	Mr.Rehmat ullah	Director Accounts Officer	A2 402 - 7711.		
3	Jamali	WASA / Member	03003059764	y	
	Jamaii	Procurement Committee		. ,	
	Mr. Abdul Mutalib	Executive Engineer, KDA /	0300-	Dunger	
4	A STATE OF THE STA	Member Procurement	2120245	g fun	
1.	Mannan	Committee		1	
	Mr. Rizwan Ahmed	Executive Engineer, KMC/	0333-3216892	M	
5		Member Procurement	-///	Wie	
	Baloch	Committee		1	



OFFICE OF THE ADDL: MANAGING DIRECTOR, WASA, H.D.A CIVIC CENTER THANDI SARAK HYDERABAD.

Phone: 022-9200106

No. F- /WASA/HDA/ 3 5 /2017 Hyderabad Dated: 27/// /2017

MINUTES OF THE MEETING HELD ON 27-11-2017 AT 2.00 P.M REGARDING OPENING OF BIDS FOR THE WORK OF SEWERAGE SYSTEM OF PHASE-III WORKS TALUKA QASIMABAD HYDERABAD (PACKAGE – 02)

Following attended the meeting:-

01	Mr. Saleemuddin Addl: Managing Director WASA	Chairman Procurement Committee
02	Mr.Rehmat ullah Jamali Director Accounts WASA	Member Procurement Committee
03	Mirza Muhammad Ali Baig Executive Engineer, WASA	Member Procurement Committee
04	Mr. Abdul Mutalib Mannan Executive Engineer, KDA, Karachi	Member Procurement Committee
05	Mr. Rizwan Ahmed Baloch Executive Engineer, KMC, Karachi	Member Procurement Committee

The Add: Managing Director, WASA, in the Capacity of the convener / Chairman of the Procurement Committee welcomed the participants and informed them that the Seven (07) number contractors have obtained the bidding documents for the subjected work. The obtained tenders are required to be returned back in the office of the undersigned today i.e on 24th November 2017 till 12.00 Noon in order to participate in the bidding process and further informed that the received bids be opened after one hour i.e 1.00 P.M today in accordance with SPPRA rule 24 on page-44 of SPPRA rule 2010.

Till closing time of 12.00 Noon, on 24th November 2017, Four Nos: bid received from the contractors.

The bid of all 03 Nos. contractors were opened in the presence of the Procurement Committee and it was decided to process the same for finalizing it in the light of the amount of the technical sanction under the SPPRA Rule 2010.

The meeting ended with the vote of thanks to and from the Convener of the procurement committee.

Rehmat ullah Jamali
Director Accounts WASA/ Member
Procurement Committee

Abdul Mutalib Mannan
Executive Engineer KDA/
Member Procurement Committee

Mirza Muhammad Ali Baig Executive Engineer WASA HDA Hyderabad/Member Procurement Committee.

Rizwan Ahmed Baloch Executive Engineer KMC/ Member Procurement Committee

(SALEEMUDDIN)

Add: Managing Director, WASA HDA Hyderabad/ Chairman Procurement Committee.

Copy f.w.cs to:-

- 1. The Director A&F SPPRA for information.
- 2. The Executive Engineer WASA HDA Hyderabad /Member Procurement Committee.
- 3. The Executive Engineer, KDA, Karachi / Member Procurement Committee.
- 4. The Executive Engineer, KMC, Karachi / Member Procurement Committee.
- 5. The Director Accounts WASA / Member Procurement Committee.
- 6. Notice Board.

(SALEEMUDDIN)

Add: Managing Director, WASA HDA Hyderabad/ Chairman Procurement Committee.

SEWERAGE SYSTEM OF PHASE-III WORKS TALUKA QASIMABAD HYDERABAD (PACKAGE – 02)

NIT No.F-/WASA/HDA/15/2017, Hyderabad Dated: 27.10.2017.

ELIGIBILITY AND QUALIFICATION CRITERIA.

Sr#	ELIGIBILITY CRITERIA.	NANE BIDD M/s K	ER	NANI BIDI M/s In Broti	DER saf &	NANE BIDE M/s A Huma	DER	REMARKS
	*	YES	NO	YES	NO	YES	NO	
1	Registration Certificate from Pakistan Engineering Council, for the year 2017 Field of Specialization.	Yes		Yes		Yes		
2	Registration with SRB	Yes		Yes		Yes		
3	CNIC of owner of firm	Yes	9	Yes		Yes		191
4	National Tax number	Yes		Yes		Yes		. H
5	Company Profile	Yes		Yes		Yes		
6	List of similar nature of work with cost under taking in last three years with copy of letter of award works	l		Yes		Yes		
7	Qualification and experience of technical perssonal and key site management.	(Singl Proce			One	e Env	elope	
8	Financial statement and income tax return filed for the last three years.	Yes		Yes		Yes		
9	Affidavit that the firm is not indulged in litigations and abandoned any work.	Yes		Yes		Yes		
10	Affidavit that the firm is not black listed in past by any procurement agency.	Yes		Yes		Yes		

Mirza Muhammad Ali Baig Executive Engineer WASA/ Member Procurement Committee

Abdul Mutalib Mannan Executive Engineer KDA/ Member Procurement Committee Rehmat ullah Jamali
Director Accounts WASA/ Member
Procurement Committee

Rizwan Ahmed Baloch Executive Engineer KMC/ Member Procurement Committee

Mr. Saleemuddin AMD WASA/ Chairman Procurement Committee **BID EVALUATION REPORT**

1 Name of Procuring Agency:

2 Tender Reference No.

3 Tender Descrioption / Name of Work:

4 Method Procurement:

5 Tender Published:

6 Total Bid Documents Sold:

7 Total Bid Received:

8 Technical Bid Opening Date: (if any)

9 No. of Bid Technically Qualified (if any)

10 Bid (s) Rejected:

11 Financial Bid Opening Date:

12 Bid Evaluation Report:

Water & Sanitation Agency HDA Hyderabad.

NIT No:F- /WASA/HDA/ 15 / 2017, Dated:- 27-10-2017.

SEWERAGE SYSTEM OF PHASE-III WORKS TALUKA

QASIMABAD HYDERABAD (PACKAGE - 02)

(ADP # 1519/2017-18)

Single Stage-One Envelope Procedure.

The Tenders published in leading newspapers in English, Urdu &

Sindhi, and hoisted on SPPRA website vide S.# 35098 ID #

2147483647 Dated: - 06-11-2017

07 Nos.

03 No.

Not Applicable

Not Applicable

Nill

24-11-2017

S. No	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparision with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
,		477.054.000.05	1 at Lawast	8.59 % Above	Lowest	Recommended for
1	M/S ADEEL HUMAYOON	477,351,006.85	1st Lowest	Estimate Cost	Lowest	award of work
-	*		· ·	15.24 % Above		Not
2	M/S INSAF & CO.	506,555,815.52	2nd Lowest	Estimate Cost	High	Recommended due to Higer Rates
	M/S KAIMKHANI			23.44 % Above		Not
3	COMPETITION	542,619,033.87	3rd Lowest	Estimate Cost	High	Recommended due to Higer Rates

Recommendedation of Procurement Committee:TheLowest bid of M/s Adeel Humayoon amounting to Rs.477,351,007/-(8.59% Above the estimated Cost) for the work may be approved.

Mirza Muhammad Ali Baig

Executive Engineer, WASA/Member

Procurement Committee.

Abdul Mutalib Mannan

Executive Engineer, KDA/Member

Procurement Committee.

Saleemuddin

AMD WASA/Chairman

Convener Procurement Committee.

Rehmat ullah Jamali

Director Accounts WASA/Member

Procurement Committee

Rizwan Ahmed Baloch

Executive Engineer, KMC/Member

Procurement Committee.

U3

MANAGING DIRECTOR WATER & SANITATION AGENCY WIDA-HYDERABAD.

COMPARATIVE STATEMENT.

Head of Account:

ADP No: 1519 (2017-18) NIT No: F-/WASA/HDA/ 15 /2017

Hyderabad Dated:

27-10-2017

Name of Work:

OF PHASE-III SYSTEM SEWERAGE

WORKS **TALUKA**

QASIMABAD HYDERABAD (PACKAGE - 02)

ENGINEER' ESTIMATE

SCHEDULE "B"	COST	
ESTIMATED COST	439,579,880.00	*
TOTAL RS:	439,579,880.00	

PREMUIM QUOTED BY BIDDERS

PREMUIM COST / QUOT	ED	TOTAL COST	REMARKS	
M/S ADEEL HUMAYOON	QUOTED	477,351,006.85	Abov 8.59 % Estia Cost	The Real Property of the Parket of the Parke
M/S INSTAF & CO.	QUOTED	506,555,815.52	Abov 15.24 % Estia Cost	
M/S KAIMKHANI COMPETITION INTERNATIONAL	QUOTED	542,619,033.87	Abov 23.44 % Estia Cost	

Mirza Muhammad Ali Baig Executive Engineer WASA/Member

Procurement Committee.

Abdul Mutalib Mannan Executive Engineer KDA/Member Procurement Committee.

Rehmat ullah Jamali

Director Accounts WASA/Member

Procurement Committee.

Rizwan Ahmed Baloch

Executive Engineer KMC/Member Procurement Committee.

Mr. Saleemuddin AMD WASA/Chairman Procurement Committee.

> WATER & SANITATION AGENCY HDA-HYDERABAD.

Improvement / Rehabilitaiton of Sewerage System at Gulshan-e-Khair Muhammad Taluka Latifabad, Hyderabad.

NIT No.F-/WASA/HDA/15/2017 Dated: 27.10.2017

Date of Opening 24.11.2017

# S	NAME OF AGENCY	P.O NO.	BANK NAME	DATE	TENDER FEE	REMARKS
-	M/s Abdul Nizam	00517675	Sindh Bank Hyd.	13.11.2017	3,000.00	
2	M/s Haji Habibullah Khan	AAA 14139401	AAA 14139401 ABL Hyderabad.	15.11.2017	3,000.00	
က	M/s Ghulam Abbas & Brothers	AAA 13089255	AAA 13089255 ABL Hyderabad.	13.11.2017	3,000.00	
4	M/s Pak Construction Co.	AAA 13089254	AAA 13089254 ABL Hyderabad.	13.11.2017	3,000.00	
2	M/s Al-Rehman Waheed & Co.	AAA 14139400	AAA 14139400 ABL Hyderabad.	15.11.2017	3,000.00	
9	M/s Al-Moeez & Brothers	AAA 141319402	AAA 141319402 ABL Hyderabad.	15.11.2017	3,000.00	

IMPROVEMENT / REHABILITATION OF SEWERAGE SYSTEM AT GULSHAN-E-KHAIR MUHAMMAD TALUKA LATIFABAD, HYDERABAD

NIT No.F-/WASA/HDA/15/2017 Hyderabad:Dated: 27.10.2017

PARTICIPANTS OF MEETING TENDER OPENING DATED 24.11.2017

S#	Name	Designation	Cell No.	Signature	Remarks
1	Mr. Saleemuddin	AMD WASA/ Chairman Procurement Committee	0321-3081694	Paler	
2	Mirza Muhammad Ali Baig	Executive Engineer WASA/ Member Procurement Committee	0300-9378518		
3	Mr.Rehmat ullah Jamali	Director Accounts Officer WASA / Member Procurement Committee	63003059769	7	
4	Mr. Abdul Mutalib Mannan	Member Procurement Committee	0300-21202115	Amore	
5	Mr. Rizwan Ahmed Baloch	Executive Engineer, KMC/ Member Procurement Committee	0333.3216892	War.	
6	M/s Abdul Nizam	Contractor	03008371450	Malus	
7	M/s Haji Habibullah Khan	Contractor	0333.2494960	طالىمىلك	
8	M/s Ghulam Abbas & Brothers	Contractor	0306-3279489	غلامعياك	
9	M/s Pak Construction Co.	Contractor	03322154929	1	
10	M/s Al-Rehman Waheed & Co.	Contractor	0344-3629229	all the	Tender nest Yeleway Submited
11	M/s Al-Moeez & Brothers	Contractor	03/5-3222868	030	Tendy not - remit - Cabinelled

IMPROVEMENT / REHABILITATION OF SEWERAGE SYSTEM AT CATSHAN-E-KHAIR MUHAMMAD TALUKA LATIFABAD, HYDERABAD.

NIT No.F-/WASA/HDA/15/2017, Hyderabad Dated: 27.10.2017.

TENDER OPENING SHEET

DATE OF OPENING 24.11.2017

2	2% EARNEST	11 A C 0 # 0C C	DANIK	FINI CM A CIG	O San Com
	MONEY	# KD # KDS	NING	D AINCOIN	Remarks

- 1						
		Do 750 000/	No.69535/0	Sindh Bank	06 060 077 60	
	INITS ADDUIT INIZALLI	NS. / 30,000/-	13.11.2017	Hyderabad	20,200,017,000	
	M/s Haji Habibullah	750 000/	No.11172899		27 456 020 00	
	Khan	-/000,000 / su	13.11.2017	ABL nyderabad 37, 130,030.00	27, 130,030.00	
	M/s Ghulam Abbas & p. 750 000/	Do 750 000/	No.2482882		36 440 050 00	
	Brothers	NS. / 30,000/-	14.11.2017	Micb nyuerabad 56,442,230.00	30,442,230.00	
	M/s Pak Construction	Do 750 000/	No.11172903		00 000 000	
	Co.	-/000,000 / SN	15.11.2017	Apr Hyderabad	20,010,003.00	

Mirza Muhammad Ali Baig Executive Engineer WASA/ Member Procurement Committee

Rehmat ullah Jamali Director Accounts WASA/ Member Procurement Committee

Rizwan Ahmed Baloch Executive Engineer KMC/ Member Procurement Committee

Mr. Saleemuddin

Member Procurement Committee

Executive Engineer KDA/

Abdul Mutalib Mannan

AMD WASA/ Chairman Procurement Committee

IMPROVEMENT / REHABILITATION OF SEWERAGE SYSTEM AT GULSHAN-E-KHAIR MUHAMMAD TALUKA LATIFABAD, HYDERABAD.

NIT No.F-/WASA/HDA/15/2017, Hyderabad Dated: 27.10.2017.

ATTENDANCE SHEET OF MEETING PROCUREMENT COMMITTEE DATED 27.11.2017

S #	Name	Designation	Cell No.	Signature	Remarks
				*	
1	Mr. Saleemuddin	AMD WASA/ Chairman	0321-3081694	Seles	
1	IVII. Saleemuuum	Procurement Committee	0321-300 101	(40)	
	Mirza Muhammad Ali	Executive Engineer WASA/	2.0	V	
2		Member Procurement	030-9378518	(11)	
	Baig	Committee			
	Mr.Rehmat ullah	Director Accounts Officer	1- 9 Mm/1		
3		WASA / Member	6300 3058769		
	Jamali	Procurement Committee	, , , , , , ,	* 1	
	Mr. Abdul Mutalib	Executive Engineer, KDA /		Demon	
4	2.0	Member Procurement	305-2120245	France 1	
	Mannan	Committee			
	Mr. Rizwan Ahmed	Executive Engineer, KMC/	0333.3216892.		
5		Member Procurement	1/// / 0	"WZ	
	Baloch	Committee		1/2	



OFFICE OF THE ADDL: MANAGING DIRECTOR, WASA, H.D.A CIVIC CENTER THANDI SARAK HYDERABAD.

Phone: 022-9200106

No. F- /WASA/HDA/ 34 Hyderabad Dated: 27 / //

/2017 /2017

MINUTES OF THE MEETING HELD ON 27-11-2017 AT 2.00 P.M REGARDING OPENING OF BIDS FOR THE WORK OF IMPROVEMENT/REHABILITATION OF SEWERAGE SYSTEM AT GULSHAN-E-KHAIR MUHAMMAD TALUKA LATIFABAD HYDERABAD

Following attended the meeting:-

01	Mr. Saleemuddin Addl: Managing Director WASA	Chairman Procurement Committee
02	Mr.Rehmat ullah Jamali Director Accounts WASA	Member Procurement Committee
03	Mirza Muhammad Ali Baig Executive Engineer, WASA	Member Procurement Committee
04	Mr. Abdul Mutalib Mannan Executive Engineer, KDA, Karachi	Member Procurement Committee
05	Mr. Rizwan Ahmed Baloch Executive Engineer, KMC, Karachi	Member Procurement Committee

The Add: Managing Director, WASA, in the Capacity of the convener / Chairman of the Procurement Committee welcomed the participants and informed them that the Six (06) number contractors have obtained the bidding documents for the subjected work. The obtained tenders are required to be returned back in the office of the undersigned today i.e on 24th November 2017 till 12.00 Noon in order to participate in the bidding process and further informed that the received bids be opened after one hour i.e 1.00 P.M today in accordance with SPPRA rule 24 on page-44 of SPPRA rule 2010.

Till closing time of 12.00 Noon, on 24th November 2017, Four Nos: bid received from the contractors.

The bid of all 04 Nos. contractors were opened in the presence of the Procurement Committee and it was decided to process the same for finalizing it in the light of the amount of the technical sanction under the SPPRA Rule 2010.

The meeting ended with the vote of thanks to and from the Convener of the procurement committee.

Rehmat ullah Jamali Director Accounts WASA/ Member Procurement Committee

Abdul Mutalib Mannan Executive Engineer KDA/ Member Procurement Committee Mirza Muhammad Ali Baig Executive Engineer WASA HDA Hyderabad/Member Procurement Committee.

Rizwan Ahmed Baloch Executive Engineer KMC/ Member Procurement Committee

(SALEEMUDDIN)
Add: Managing Director,
WASA HDA Hyderabad/
Chairman Procurement Committee.

Copy f.w.cs to:-

- 1. The Director A&F SPPRA for information.
- 2. The Executive Engineer WASA HDA Hyderabad /Member Procurement Committee.
- 3. The Executive Engineer, KDA, Karachi / Member Procurement Committee.
- 4. The Executive Engineer, KMC, Karachi / Member Procurement Committee.
- 5. The Director Accounts WASA / Member Procurement Committee.
- 6. Notice Board.

(SALEEMUDDIN)

Add: Managing Director, WASA HDA Hyderabad/ Chairman Procurement Committee.

IMPROVEMENT / REHABILITATION OF SEWERAGE SYSTEM AT GULSHAN-E-KHAIR MUHAMMAD TALUKA LATIFABAD, HYDERABAD.

NIT No.F-/WASA/HDA/15/2017, Hyderabad Dated: 27.10.2017.

ELIGIBILITY AND QUALIFICATION CRITERIA.

Sr#	ELIGIBILITY CRITERIA.		NANE OF BIDDER M/s Abdul Nizam		NANE OF BIDDER M/s Haji Habibullah Khan		NANE OF BIDDER M/s Ghulam Abbas & Brothers		E OF DER Pak ruction o.	REMARKS
		YES	NO	YES	NO	YES	NO	YES	NO	
1	Registration Certificate from Pakistan Engineering Council, for the year 2017 Field of Specialization.			Yes		Yes	×	Yes		
2	Registration with SRB	Yes		Yes		Yes		Yes		
3	CNIC of owner of firm	Yes		Yes		Yes		Yes		
4	National Tax number.			Yes		Yes		Yes		
5	Company Profile			Yes		Yes		Yes		
6	List of similar nature of work with cost under taking in last three years with copy of letter of award works			Yes		Yes		Yes		
7	Qualification and experience of technical personal and key site management.		e Sta	ge - C	ne Er	rvelop	e Pro	cedur	e)	
8	Financial statement and income tax return filed for the last three years.			Yes		Yes		Yes		
9	Affidavit that the firm is not indulged in litigations and abandoned any work.	Yes	ž	Yes		Yes		Yes		
10	Affidavit that the firm is not black listed in past by any procurement agency.	Yes		Yes		Yes	25.	Yes		

Executive Engineer WASA/ Member
Procurement Committee

Abdul Mutalib Mannan Executive Engineer KDA/ Member Procurement Committee Rehmat ullah Jamali
Director Accounts WASA/ Member
Procurement Committee

Rizwan Ahmed Baloch
Executive Engineer KMC/
Member Procurement Committee

Mr. Saleemuddin AMD WASA/ Chairman Procurement Committee

BID EVALUATION REPORT

1 Name of Procuring Agency:

2 Tender Reference No.

3 Tender Descripption / Name of Work:

Water & Sanitation Agency HDA Hyderabad.

NIT No:F- /WASA/HDA/ 15 / 2017. Dated:- 27-10-2017.

IMPROVEMENT / REHABILITATION OF SEWERAGE SYSTEM AT GULSHAN-E-KHAIR MUHAMMAD TALUKA LATIFABAD.

HYDERABAD

Single Stage-One Envelope Procedure. 4 Method Procurement:

Tender Published: The Tenders published in leading newspapers in English, Urdu & Sindhi, and hoisted on SPPRA website vide S.# 35097 ID #

2147483647 Dated:- 06-11-2017

6 Total Bid Documents Sold: 06 Nos

7 Total Bid Received:

8 Technical Bid Opening Date: (if:

9 No. of Bid Technically Qualified (if:

10 Bid (s) Rejected:

11 Financial Bid Opening Date:

12 Bid Evaluation Report:

04 No.

Not Applicable

Not Applicable

24-11-2017

			J		,	
S. No	Name of Firm or Bidder	Cost Offered By the Bidder	Ranking in Terms of Cost	Comparision with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/S ABDUL NIZAM	36,368,077.60	1st Lowest	15.04 % Above	Lowest	Recommended for
				Estimate Cost		award of work
	M/S GHULAM ABBAS &		2nd	15.28 % Above		Not
2	BROTHERS	36,442,250.00	Lowest	Estimate Cost	High	Recommended due to Higer Rates
	M/S PAK			16.03 % Above		Not
3	CONSTRUCTORS Co:	36,678,863.00	3rd Lowest	Estimate Cost	High	Recommended due to Higer Rates
	M/S HAJI HABIB-ULLAH		4th	17.54 % Above		Not
4	KHAN	37,156,038.00	Lowest	Estimate Cost	High	Recommended
						due to Higer Rates

Recommendedation of Procurement Committee: The Lowest bid of M/s Abdul Nizam amounting to Rs: 36368077.60 (15.04% Above the estimated Cost) for the work may be approved.

Mirza Muhammad Ali Baig Executive Engineer, WASA/Member

Procurement Committee.

Rehmat ullah Jamali

Director Accounts WASA/Member

Procurement Committee.

Abdul Mutalib Mannan

Executive Engineer, KDA/Member Procurement Committee.

Rizwan Ahmed Baloch

Executive Engineer, KMC/Member Procurement Committee.

Saleemuddin

AMD WASA/Chairman

Convener Procurement Committee.

GING DIRECTOR WATER & SANITATION AGENCY HDA-HYDERABAD.

COMPARATIVE STATEMENT.

Head of Account:

ADP No: 1537 (2017-18)

NIT No: F-/WASA/HDA/ 15 /2017

Hyderabad Dated: 27-10-2017

Name of Work:

IMPROVEMENT / REHABILITATION OF SEWERAGE SYSTEM AT GULSHAN-E-KHAIR MUHAMMAD TALUKA LATIFABAD,

HYDERABAD

ENGINEER' ESTIMATE

SCHEDULE "B" CC	ST	CARTAGE	TOTAL COST
SCHEDULE ITEM	30,335,150.55	980,089.98	
NON SCHEDULE ITEM	297,351.34	0.00	
TOTAL RS:	30,632,501.89	980,089.98	31,612,591.87

PREMUIM QUOTED BY BIDDERS

PREMUIM COST / QU	OTED	TOTAL COST	REMARKS
M/S ABDUL NIZAM	QUOTED	36,368,077.60	15.04 % Above the Estiame Cost
M/S GHULAM ABBAS & BROTHERS	QUOTED	36,442,250.00	15.28 % Above the Estiame Cost
M/S PAK CONSTRUCTORS Co:	QUOTED	36,678,863.00	16.03 % Above the Estiame Cost
M/S HAJI HABIB-ULLAH KHAN	QUOTED	37,156,038.00	17.54 % Above the Estiame Cost

Mirza Muhammad Ali Baig Executive Engineer WASA/Member

Procurement Committee.

Abdul Mutalib Mannan Executive Engineer KDA/Member Procurement Committee.

Rehmat ullah Jamali

Director Accounts WASA/Member

Procurement Committee.

Rizwan Ahmed Baloch Executive Engineer KMC/Member Procurement Committee.

Mr. Saleemuddin AMD WASA/Chairman Procurement Committee.

MANAGING DIRECTOR WATER & SANITATION AGENCY HDA-HYDERABAD.

Rehabilitation of 30 MGD Water Treatment Plant at Jamshoro Road Qasimabad, Hyderabad.

NIT No.F-/WASA/HDA/15/2017. Dated: 27.10.2017

					Date of Opening 24.11.2017	24.11.2017
# S	NAME OF AGENCY	P.O NO.	BANK NAME	DATE	TENDER FEE	REMARKS
_	M/s Fasahat & Co.	01808941	Silk Bank Hyderabad 16.11.2017	16.11.2017	3,000.00	
(
7	M/s Iqbal & Sons	16657575	HBL Karachi	17.10.2017	3.000.00	
(
m	M/s City Construction Co.	01808943	Silk Bank Hyderabad 16.11.2017	16.11.2017	3.000.00	
,						
4	M/s Aslam & Co.	16657578	HBL Karachi	17.10.2017	3.000.00	
ι						
C.	M/s Ghulam Abbas & Brothers	13835043	UBL Karachi	17.11.2017	3.000.00	
٥	M/s Tracon Associates	16657576	HBL Karachi	17.10.2017	3.000.00	

REHABILITAITON OF 30 MGD WATER TREATMENT PLANT AT JAMSHORO ROAD (QASIMABAD, HYDERABAD)

NIT No.F-/WASA/HDA/15/2017 Hyderabad:Dated: 27.10.2017

PARTICIPANTS OF MEETING TENDER OPENING DATED 24.11.2017

S#	Name	Designation	Cell No.	Signature	Remarks
1	Mr. Saleemuddin	AMD WASA/ Chairman Procurement Committee	0321-3081694	Calus	
2	Mirza Muhammad Al Baig	Executive Engineer WASA/ Member Procurement Committee	0300 9378518		
3	Mr.Rehmat ullah Jamali	Discoto A COSS	0300-3059769	19	
4	Mr. Abdul Mutalib Mannan	Evenution Francisco I/DA/	0300-2120245	Amen	
5	Mr. Rizwan Ahmed Baloch	Evenutive Francisco IVIIO	0355.3216892	W 3 h	
6	M/s Fasahat & Co.	Contractor	0300-2729090	11	
7	M/s Iqbal & Sons	Contractor	021-3421334	(m)	ĪĒ
8	M/s Tracon Associates	Contractor	0300-8254434	5	
9	M/s Aslam & Co.	Contractor	0334-2526350) ni	Tender note Enballed
10	brothers		6300 3 279 489	Of ly ple	Jender not- Submilled
11	M/s City Construction Co.	Contractor	_		Absent

REHABILITAITON OF 30 MGD WATER TREATMEN⊺ PLANT AT JAMSHORO ROAD QASIMABAD, HYDERABAD.

NIT No.F-/WASA/HDA/15/2017, Hyderabad Dated: 27.10.2017.

TENDER OPENING SHEET

24.11.2017	Remarks
DATE OF OPENING	BID AMOUNT
AU.	BANK
	CDR # & DATE
	2% EARNEST MONEY
	Name

S

_	M/s Fasahat & Co.	Rs.2,800,000/-	No.16657582	HBL Karachi	130 516 133 00		
			10.11.201/				
(No.BC GIK	Dowly Alfalala			
V	M/s Idbal & Sons	Rs.2,830,000/-	00000664	Darik Alialah	137,333,531,00		
			21.11.2017	Narachi			
C	M/s Tracon						
^	Aesociatos	1	1		140 080 231 00	CUK HOT	
	Associates				00.104,000,01	received	
			n				
					/		
					1		

Rehmat ullah Jamali Director Accounts WASA/ Member Procurement Committee

Executive Engineer WASA/ Member

Procurement Committee

Mirza Muhammad Ali Baig

Rizwan Athmed Baloch Executive Engineer KMC/ Member Procurement Committee

Member Procurement Committee

Executive Engineer KDA/

Abdul Mutalib Mannan

Mr. Saleemuddin AMD WASA/ Chairman Procurement Committee

REHABILITAITON OF 30 MGD WATER TREATMENT PLANT AT JAMSHORO ROAD QASIMABAD, HYDERABAD.

NIT No.F-/WASA/HDA/15/2017, Hyderabad Dated: 27.10.2017.

ATTENDANCE SHEET OF MEETING PROCUREMENT COMMITTEE DATED 27.11.2017

S #	Name	Designation	Cell No.	Signature	Remarks
			·		I
1	Mr. Saleemuddin	AMD WASA/ Chairman	6321-3081694	Q1.	
		Procurement Committee	221-3061 6 14	174	
_	Mirza Muhammad Ali	Executive Engineer WASA/	1		
2	Baig	Member Procurement	030 9378178	1	
	0	Committee		WM .	
.	Mr.Rehmat ullah	Director Accounts Officer		1	
3	Jamali	WASA / Member	0300-3059764		
		Procurement Committee	(-)	\triangleleft	
	Mr. Abdul Mutalib	Executive Engineer, KDA /	2170961	- M well	
4 1		Member Procurement	200-4000	(Museum	
		Committee			
_		Executive Engineer, KMC/	0333-3216892.	h	
5	Baloch	Member Procurement	1) 10 00 00 (2	W	
		Committee		18	



OFFICE OF THE ADDL: MANAGING DIRECTOR, WASA, H.D.A CIVIC CENTER THANDI SARAK HYDERABAD.

Phone: 022-9200106

No. F- /WASA/HDA/36

/2017 /2017

Hyderabad Dated: 27/11

MINUTES OF THE MEETING HELD ON 27-11-2017 AT 2.00 P.M REGARDING OPENING OF BIDS FOR THE WORK OF REHABILITATION OF 30 MGD WATER TREATMENT PLANT JAMSHORO ROAD QASIMABAD, HYDERABAD

Following attended the meeting:-

01	Mr. Saleemuddin Addl: Managing Director WASA	Chairman Procurement Committee
02	Mr.Rehmat ullah Jamali Director Accounts WASA	Member Procurement Committee
03	Mirza Muhammad Ali Baig Executive Engineer, WASA	Member Procurement Committee
04	Mr. Abdul Mutalib Mannan Executive Engineer, KDA, Karachi	Member Procurement Committee
05	Mr. Rizwan Ahmed Baloch Executive Engineer, KMC, Karachi	Member Procurement Committee

The Add: Managing Director, WASA, in the Capacity of the convener / Chairman of the Procurement Committee welcomed the participants and informed them that the Six (06) number contractors have obtained the bidding documents for the subjected work. The obtained tenders are required to be returned back in the office of the undersigned today i.e on 24th November 2017 till 12.00 Noon in order to participate in the bidding process and further informed that the received bids be opened after one hour i.e 1.00 P.M today in accordance with SPPRA rule 24 on page-44 of SPPRA rule 2010.

Till closing time of 12.00 Noon, on 24th November 2017, Three Nos: bid received from the contractors.

The bid of all 03 Nos. contractors were opened in the presence of the Procurement Committee and it was decided to process the same for finalizing it in the light of the amount of the technical sanction under the SPPRA Rule 2010.

The meeting ended with the vote of thanks to and from the Convener of the

procurement committee.

Rehmat ullah Jamali Director Accounts WASA/ Member **Procurement Committee**

Abdul Mutalib Mannan Executive Engineer KDA/ Member Procurement Committee

Mirza Muhammad Ali Baig Executive Engineer WASA HDA Hyderabad/Member Procurement Committee.

Rizwan Ahmed Baloch Executive Engineer KMC/ Member Procurement Committee

(SALEEMUDDIN)

Add: Managing Director, WASA HDA Hyderabad/ Chairman Procurement Committee.

Copy f.w.cs to:-

- 1. The Director A&F SPPRA for information.
- 2. The Executive Engineer WASA HDA Hyderabad /Member Procurement Committee.
- 3. The Executive Engineer, KDA, Karachi / Member Procurement Committee.
- 4. The Executive Engineer, KMC, Karachi / Member Procurement Committee.
- 5. The Director Accounts WASA / Member Procurement Committee.
- 6. Notice Board.

Add: Managing Director, WASA HDA Hyderabad/

Chairman Procurement Committee.

REHABILITAITON OF 30 MGD WATER TREATMENT PLANT AT JAMSHORO ROAD QASIMABAD, HYDERABAD.

NIT No.F-/WASA/HDA/15/2017, Hyderabad Dated: 27.10.2017.

ELIGIBILITY AND QUALIFICATION CRITERIA.

		NANE OF BIDDER M/s Fasahat & Co.		NANE OF BIDDER M/s Iqbal & Sons		NANE OF BIDDER M/s Trecon Associates		REMARKS
	Decistantian Continue to Day	YES	NO	YES	NO	YES	NO	
1	Registration Certificate from Pakistan Engineering Council, for the year 2017 Field of Specialization.			Yes		Yes		
2	Registration with SRB	Yes		Yes		Yes		
3	CNIC of owner of firm	Yes		Yes		Yes		
4	National Tax number.	Yes		Yes		Yes		
5	Company Profile	Yes		Yes		Yes		
	List of similar nature of work with cost under taking in last three years with copy of letter of award works			Yes		Yes		
7	Qualification and experience of technical perssonal and key site management.	(Single Stage - One Envelope Procedure)						
	Financial statement and income tax return filed for the last three years.	Yes		Yes		Yes		
	Affidavit that the firm is not indulged in itigations and abandoned any work.	Yes		Yes		Yes		
	Affidavit that the firm is not black listed in past by any procurement agency.	Yes	,	Yes		Yes		

Mirza Muhammad Ali Baig Executive Engineer WASA/ Member Procurement Committee

Abdul Mutalib Mannan
Executive Engineer KDA/
Member Procurement Committee

Rehmat ullah Jamali
Director Accounts WASA/ Member
Procurement Committee

Rizwan Ahmed Baloch
Executive Engineer KMC/
Member Procurement Committee

Mr. Saleemuddin AMD WASA/ Chairman Procurement Committee

BID EVALUATION REPORT

1 Name of Procuring Agency:

2 Tender Reference No.

3 Tender Descrioption / Name of Work:

4 Method Procurement:

5 Tender Published:

6 Total Bid Documents Sold: 7 Total Bid Received:

8 Technical Bid Opening Date: (if:

9 No. of Bid Technically Qualified (if:

10 Bid (s) Rejected:

11 Financial Bid Opening Date:

12 Bid Evaluation Report:

Water & Sanitation Agency HDA Hyderabad.

NIT No:F- /WASA/HDA/ 15 / 2017, Dated:- 27-10-2017.

REHABILITAITON OF 30 MGD WATER TREATMENT PLANT

AT JAMSHORO ROAD (QASIMABAD, HYDERABAD)

Single Stage-One Envelope Procedure.

The Tenders published in leading newspapers in English, Urdu & Sindhi, and hoisted on SPPRA website vide S.# 35097 ID #

2147483647 Dated:- 06-11-2017

06 Nos.

03 No.

Not Applicable

Not Applicable

Nill

24-11-2017.

S. No		Cost Offered By the Bidder	Ranking in Terms of Cost	Comparision with Estimated Cost	Reasons for Acceptance / Rejection	Remarks	
0	1	2	3	4	5	6	
1	M/S FASAHAT & Co.	130,516,133.00	1st Lowest	2.63 % Above	Lowest	Recommended for award of work	
				Estimate Cost			
2	M/S IQBAL & SONS	107 200 501 00	2nd	7.99 % Above		Not	
	W/S IQBAL & SONS	137,333,531.00	Lowest	Estimate Cost	High	Recommended due to Higer Rates	
3	M/S TRACON	440,000,004,00		10.15 % Above		Not	
	ASSOCIATES		3rd Lowest	Estimate Cost	High	Recommended due to Higer Rates	
	Recommendedation of Procurement Committee:TheLowest bid of M/s Fasahat & Co. amounting to						

Rs: 130516133.00 (2.63% Above the estimated Cost) for the work may be approved.

Mirza Muhammad Ali Baig Executive Engineer, WASA/Member

Procurement Committee.

Director Accounts WASA/Member Procurement Committee.

Rehmat ullah Jamali

Abdul Mutalib Mannan

Executive Engineer, KDA/Member

Procurement Committee.

Rizwan Ahmed Baloch

Executive Engineer, KMC/Member Procurement Committee.

Saleemuddin

AMD WASA/Chairman Convener Procurement Committee.

WATER & SANITATION AGENCY HDA-HYDERABAD.

COMPARATIVE STATEMENT.

Head of Account:

ADP No: 1559 (2017-18)

NIT No: F-/WASA/HDA/ 15 /2017

Hyderabad Dated: 27-10-2017

Name of Work:

REHABILITAITON OF 30 MGD WATER TREATMENT PLANT AT JAMSHORO ROAD QASIMABAD, HYDERABAD

ENGINEER' ESTIMATE

SCHEDULE "B" CO	CARTAGE	TOTAL COST	
SCHEDULE ITEM	59,533,517.63	3,137,173.59	
NON SCHEDULE ITEM	64,504,599.47	0.00	

TOTAL RS: 124,038,117.10

3,137,173.59

127,175,290.69

PREMUIM QUOTED BY BIDDERS

PREMUIM COST / QU	TOTAL COST	REMARKS		
M/S FASAHAT & Co.	QUOTED	130,516,133.00	2.63 % Above the Estiame Cost	
M/S IQBAL & SONS	QUOTED	137,333,531.00	7.99 % Above the Estiame Cost	
M/S TRACON ASSOCIATES	QUOTED	140,080,231.00	10.15 % Above the Estiame Cost	

Mirza Muhammad Ali Baig Executive Engineer WASA/Member

Procurement Committee.

Rehmat ullah Jamali

Director Accounts WASA/Member

Procurement Committee

Abdul Mutalib Mannan Executive Engineer KDA/Member Procurement Committee.

Rizwan Ahmed Baloch Executive Engineer KMC/Member

Procurement Committee.

AMD WASA/Chairman Procurement Committee.

> MANAGING DIRECTOR WATER & SANITATION AGENCY HDA-HYDERABAD.