

OFFICE OF THE
EXECUTIVE ENGINEER PUBLIC HEALTH ENGG: DIVISION MIRPURKHAS

NO.TC/NIT/1415, OF 2011
MIRPURKHAS DT:03-11-2011

NOTICE INVITING TENDER

Sealed Tenders on B-I / B-II form are invited from the interested Individuals / Suppliers / Contractors registered with Income Tax & Sales Tax Department for following work:-

S.#	NAME OF WORK	ESTT: COST IN MILL:	EARNEST MONEY 2%	TENDER FEE	TIME ALLOWED FOR COMP: OF WORK
1	Construction of Drainage Scheme @ village Ch: Ghulam Mohammad UC-Mirwah Taluka Mirpurkhas	0.950	0.019	1000/=	03 Months
2	Construction of Drainage Scheme @ village Gull Hassan Tahirani UC-Mirwah Taluka Mirpurkhas	0.700	0.014	1000/=	03 Months
3	Construction of Drainage Scheme @ village Soomra Colony UC-Mirwah Taluka Mirpurkhas.	0.700	0.014	1000/=	03 Months
4	Construction of Water Tank @ village Shado Kolhi UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
5	Extension of 12" Dia Rising Main at Satellite Town Disposal work urban Drainage Scheme Mirpurkhas Ph-III.	0.250	0.005	1000/=	03 Months
6	Construction of Water Tank @ village Gahi Khan Lashari UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
7	Construction of Water Tank @ village Haji Ghulam Hussain Lashari UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
8	Construction of Water Tank @ village Arab Machi UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
9	Construction of Water Tank @ village Habibullah Malikani UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
10	Construction of Water Tank @ village Hingorjo UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
11	Construction of Water Tank @ village Mehani UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months

Contd.....

No. 3657
 Date: 2/11/11
 Mirpurkhas
 District: Mirpurkhas
 Division: Mirpurkhas
 Office: Mirpurkhas

12	Construction of Water Tank @ village Karim Bux Shar UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
13	Construction of Water Tank @ village Tagio Malkani UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
14	Construction of Water Tank @ village Gharibo Lashari UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
15	Construction of Water Tank @ village Ch: Mohammad Ramzan UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
16	Construction of Water Tank @ village Dr: Riaz UC-Jhulori Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
17	Construction of Water Tank @ village Seri Farm Seth Ajay UC-Mirwah Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
18	Construction of Water Tank @ village Haji Ismail 5 Water UC-Mirwah Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
19	Construction of Water Tank @ village Ch: Siddique UC-Mirwah Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
20	Construction of Water Tank @ village Ch: Barkat Boorji Mori UC-Mirwah Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
21	Construction of Water Tank @ village Siddique Deh-Bhoorji UC-Mirwah Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
22	Construction of Water Tank @ village Allah Bachayo Rajar UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
23	Construction of Water Tank @ village Ajeet Rangar UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
24	Construction of Water Tank @ village Mohammad Qasim Khaskheli UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
25	Construction of Water Tank @ village Ch: Bashir UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months

Contd.....

26	Construction of Water Tank @ village Dewan Sahib Sing Shahani UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
27	Construction of Water Tank @ village Tajo Khaskheli Kolhi Para UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
28	Construction of Water Tank @ village Dharamshi Kolhi UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
29	Construction of Water Tank @ village Kamal Babar UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
30	Construction of Water Tank @ village Machi Goth UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
31	Construction of Water Tank @ village Ismail Kapri UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
32	Construction of Water Tank @ village Miral Chandani UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
33	Construction of Water Tank @ village Imam Bux Chandani UC-Makhan Samoon Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
34	Construction of Water Tank @ village Fazal Mohammad Leghari UC-Doulatpur Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
35	Construction of Water Tank @ village Khuda Bux Leghari UC-Doulatpur Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
36	Construction of Water Tank @ village Haji Ramzan Ali Lashari UC-Doulatpur Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
37	Construction of Water Tank @ village Bacho Bughio UC-Doulatpur Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
38	Construction of Water Tank @ village Edal Leghari UC-Doulatpur Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
39	Construction of Water Tank @ village Abdul Khaliq UC-Doulatpur Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months

Contd.....

40	Construction of Water Tank @ village Wali Mohammad / Durgo Kolhi UC-Doulatpur Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
41	Construction of Water Tank @ village Chando Kolhi UC-Doulatpur Taluka Mirpurkhas.	0.500	0.010	1000/=	03 Months
42	Construction of Water Tank @ village Faizabad Deh-Kuth UC-Doulatpur Taluka Mirpurkhas.	0.650	0.013	1000/=	03 Months
43	Construction of Water Tank @ village Abdul Rehman Narejo Deh-126 Taluka Sindhri	0.650	0.013	1000/=	03 Months
44	Construction of Water Tank @ village Mohammad Siddique Daherri Deh-187 UC-Mir Khuda Bux Talpur Taluka Digri.	0.650	0.013	1000/=	03 Months
45	Construction of Water Tank @ village Mahraj Nandi Ram Taluka Mirpurkhas.	0.750	0.015	1000/=	03 Months
46	Construction of Water Tank @ village Javed Jonejo Taluka Mirpurkhas.	0.650	0.013	1000/=	03 Months
47	Construction of Water Tank @ village Kamaluddin Bhayo Taluka Mirpurkhas.	0.650	0.013	1000/=	03 Months
48	Construction of Surface Drains Type-I & II for Urban Drainage Scheme Mirpurkhas Phase-III.	0.890	0.017	1000/=	03 Months

The blank tender forms can be had from the office of the undersigned upto **22-11-2011** @ 12.00 Noon, during office hours on payment of tender fee specified against each component. The tender will be received back on same date, upto 2.00 P.M and will be opened by the undersigned on same date @ 3.00 P.M in the presence of bidders or their authorized representative.

1. In case the tenders are cancelled/rejected or not responded the next date of issue & opening will be **26-11-2011** till 2.00 P.M. If the tenders again remain un-responded the next date of issue & opening will be. **30-11-2011** @ 2.00 P.M..
2. **2% Earnest Money** in shape of Call Deposit must accompany with the bid in the name of **Executive Engineer, Public Health Engineering Division, Mirpurkhas.**
3. The tender documents will be issued only to bidders or their authorized agents.
4. Conditional / Telegraphic bids and postal applications shall not be entertained.
5. The work will be executed as per P.W.D Specifications.
6. The valid registration of **Pakistan Engineering Council** is required for the work having cost more than 2.500 Million.