OFFICE OF THE EXECUTIVE ENGINEER KHAIRPUR DRAINAGE DIVISION KHAIRPUR

@ 0243-9280144 墨 0243-9280426

NOTICE INVITING TENDERS/:

NO:TC/G-55/ 1973 KHAIRPUR DATED23/11/2011

perceptage 6 outliers to a starteger

Sealed Tenders on B-I & B-II Tenders form for the works as per list attached are invited under the head of ADP from the contractors, suppliers, firms & bonafied interested persons holding the Registration of Pakistan Engineering Council for Procurement of the works as per PPRA Rules-2010.

Blank tender forms can be obtained from the office of the undersigned on payment of prescribed Government cost as per value of works (non refundable) as shown against each work during office hours upto 12-12-2011 @ 12:00 Noon, the tenders will be received back on 13.12.20 PM & opened on the same date @ 2:00 PM by the undersigned in the presence of the Project Director, SCARP-Khairpur (Chairman Tendering Committee), Divisional Accounts Officer, Drainage Division Khairpur (Member) and also intending contractors or their authorized agents who wish to be present in the office of the undersigned (Authority letter must be provided on Letter Pad). In case the Project Director, SCARP Khairpur (Chairman Tendering Committee) or undersigned is on tour/ out of Head Quarter, the tenders will be opened on the next working day.

- 1. The bidder should submit 2% earnest money amount shown against each work in shape of call deposit prepared from the schedule bank in favour of the
- 2. Registration with Income Tax Department (NTN Certificate) & copy of CNIC,
- 3. Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in the Department.
- 4. All information in content with drawing estimates & specifications etc. can be seen in the office of the undersigned during the office hours on any working day.
- 5. Affidavit to the effect that the firm/ contractor have not been black listed previously by any executing agency.
- Conditional tenders will not be entertained.
- the accepting tender authority reserves the right to reject/ cancel any or all tenders without assigning any reason they're of & his decision will be final. Spp Rules
- 8. That list of work also can be seen on Government of Sindh Website: www.Sindh.gov.pk.

Second Schedule in case of un-responded. PALS upaged on the same units by

Date of Issue 16.12 . 2011

Date of Opening 17-12-2011

(JAVEED AFTAB TANWRI) EXECUTIVE ENGINEER KHAIRPUR DRAINAGE DIVISION KHAIRPUR

a Proper forement scale? Carry

A THE PROPERTY WITH WALL

EIRPUR IN AMERICA DIVISION Contd...P/2

## Copy forwarded with compliments to:

- The Private Secretary to Honourable Minister Irrigation Department Govt. of Sindh Karachi, for favour of his kind information.
- The Secretary to Govt. of Sindh, Irrigation Department for favour of his Kind Information.
- The Chief Engineer, Irrigation Development Region Sindh Hyderabad for favour of his Kind Information.
- 4. The Project Director, SCARP-Khairpur for favour of his Kind Information.
- Y5. The Director (A&F) Govt. of Sindh, Sindh Public Procurement Regulatory Authority, Barrack No.8, Sindh Secretariat No.4-A, Court Road Karachi. He is requested to allow our list of works on Govt. of Sindh Website as per policy under PPRA Rule-2010.
- Copy to Assistant Executive Engineer, Drainage Sub-Division Khairpur, Piryaloi & Kot Diji for information.
- Copy to Head Draftsman Drawing Branch (Local) for information.
- 8. Copy to Office Notice Board.

(JAVEED AFTAB TANWRI)
EXECUTIVE ENGINEER
KHAIRPUR DRAINAGE DIVISION
KHAIRPUR

perfere the series of the series.

cali for information

in a will make the second of t

BOT NOT THE PRINTER A 18 DOT PRIVATE

der Gewalt Leiber Matth Contd...P/3

dependence of broom of the Party

## LIST OF WORKS

|           |                                                                                                                    | and the second s |                        |               |                      |
|-----------|--------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------|---------------|----------------------|
| S.<br>NO. | NAME OF WORK                                                                                                       | ESTIMATED<br>COST                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              | 2%<br>EARNEST<br>MONEY | TENDER<br>FEE | COMPLETION<br>PERIOD |
| 1         | Earth work R/S banks along Nurrar Branch Drain from RD-28+000 to 38+000 (NIP side).                                | 1000000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | 20000                  | 2000.00       | 6 Months             |
| 2         | Construction of Water Course Crossing over Mari Branch Drain at RD-1+000.                                          | 750000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 15000                  | 2000.00       | 6 Months             |
| 3         | Construction of Water Course Crossing over<br>Nurrar Branch Drain at RD-4+000 & 23.000.                            | 1000000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | 20000                  | 2000.00       | 6 Months             |
| 4         | Construction of Water Course Crossing over Manghanwari Branch Drain at RD-3+200 & 6+000.                           | 1000000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | 20000                  | 2000.00       | 6 Months             |
| 5         | Construction of Water Course Crossing over<br>Khanpur Branch Drain at RD-2+000 & 4+250                             | 1000000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | 20000                  | 2000.00       | 6 Months             |
| 6         | Construction of Water Course Crossing over Bungla Branch Drain at RD-4+500.                                        | 750000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 15000                  | 2000.00       | 6 Months             |
| 7         | Replacement of damaged/ worn out MS Pipe<br>Water Course Crossing over N-3R Sub-Drain<br>at RD-10+000 & RD-15+000. | 1000000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | 20000                  | 2000.00       | 6 Months             |
| 8         | Replacement of damaged/ worn out MS Pipe Water Course Crossing over KN-1L Sub-Drain at RD-4+000.                   | 500000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 10000                  | 1000.00       | 6 Months             |
| 9         | Replacement of damaged/ worn out MS Pipe Water Course Crossing over KN-2L Sub-Drain at RD-9+000.                   | 500000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 10000                  | 1000.00       | 6 Months             |
| 10        | Replacement of damaged/ worn out MS Pipe Water Course Crossing over MG-1L Sub-Drain at RD-13+250.                  | 500000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 10000                  | 1000.00       | 6 Months             |
| 11        | Replacement of damaged/ worn out MS Pipe Water Course Crossing over K-4R Sub-Drain at RD-22+000.                   | 500000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 10000                  | 1000.00       | 6 Months             |
| 12<br>1   | Replacement of damaged/ worn out MS Pipe Water Course Crossing over Mithri Surface Drain @ RD-3+000.               | 500000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 10000                  | 1000.00       | 6 Months             |
| 13        | Replacement of damaged/ worn out MS Pipe Water Course Crossing over W-1R Sub Drain @ RD-0+000.                     | 500000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 10000                  | 1000.00       | 6 Months             |
| 14        | Replacement of damaged/ worn out MS Pipe Water Course Crossing over DHK-I Sub Drain @ RD-5+000.                    | 500000                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         | 10000                  | 1000.00       | 6 Months             |

(JAVEED AFTAB TANWRI) EXECUTIVE ENGINEER KHAIRPUR DRAINAGE DIVISION