

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**

(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewlarkano@hotmail.com)

No. XEN(EWDL)/CB/TC/G-55/ 2482

Larkano, Dated 26-11-2011

NOTICE INVITING TENDERS

The sealed tenders on Form-B1 are invited from all the interested persons/firms/contractors/companies for the following works under SPPRA rules, 2010.

Sr./ ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
236	Integrated rehabilitation of building for existing Elementary Schools Taluka & District Larkano (2008-09 Programme) (7 Units)				
1.	GBPS. Chandka Colony Larkano (Balance work)	0.200	4,000	500	06 months
237	Integrated rehabilitation of building for existing Elementary Schgools Taluka & District Larkano (2008-09 Programme) (14 Units)				
2.	GBPS. Shaikh Zaid-II Larkano (Balance work)	0.200	4,000	500	06 months
3.	GBPS. Thariri Faiz Muhammad Narejo (Balance work)	0.200	4,000	500	06 months
4.	GBPS. O.C. Lahori (Balance work)	0.200	4,000	500	06 months
241	Construction of additional class rooms in existing Elementary Schools Taluka & District Larkano (2008-09 Programme) (24 class rooms)				
5.	GBPS. Baitul-Mal Colony Lrk. (2 C/R) (Electrification)	0.070	1,400	500	06 months
6.	GBPS. Karma Bag (2 C/R) (Balance work)	0.200	4,000	500	06 months
7.	GBPS. Cattle Colony Larkano (3 C/R) (Balance work)	0.400	8,000	750	06 months
8.	GBPS. Chandka Colony Larkano (2 C/R) (B.Work)	0.200	4,000	500	06 months
9.	GBPS. Lahori Muhalla larkno (2 C/R) (B.Work)	0.200	4,000	500	06 months
243	Providing building to existing shelterless Primary Schools Taluka Larkano (2010-11 Programme) (05 Units)				
10.	GBPS. Mehro Machi (Electrification)	0.145	2,900	500	06 months
11.	GBPS. New District Jail Colony Larkano (Elect:)	0.145	2,900	500	06 months
244	Providing building to existing shelterless Primary Schools Taluka Ratodero (2010-11 Programme) (05 Units)				
12.	GBPS. Korai	2.200	44,000	1000	15 months
13.	GBPS. Jamia Islamia Ishat-ul-Quran Wa Hadees Al-Qadria Bus Stand Ratodero (Electrification)	0.145	2,900	500	06 months
14.	GGPS. Saboo Kartio (Electrification)	0.145	2,900	500	06 months
245	Providing building to existing shelterless Primary Schools Taluka Dokri (2010-11 Programme) (05 Units)				
15.	GBPS. Payaro Khan Khaskhaly (Electrification)	0.145	2,900	500	06 months
246	Providing building to existing shelterless Primary Schools Taluka Bakrani (2010-11 Programme) (05 Units)				
16.	GBPS. Haji Choochar Jatoi	2.200	44,000	1,000	12 months
248	Construction / Re-construction of building for existing Primary Schools Taluka Ratodero (2010-11 Programme) (12 Units)				
17.	GBPS. Gul Muhammad Siyal (Electrification)	0.150	3,000	500	06 months
18.	GBPS. Koreja (Electrification)	0.200	4,000	500	06 months
249	Construction / Re-construction of building for existing Primary Schools Taluka Dokri & Bakrani (2010-11 Programme) (14 Units)				
19.	GBPS. Haji Khan Mashori (Electrification)	0.100	2,000	500	06 months
20.	GGPS. Burdi Muhalla Badah (Electrification)	0.200	4,000	500	06 months
21.	GGPS. Muhammad Alam Brohi Tal: Bakrani	1.350	27,000	750	12 months
22.	GGPS. Khuda Bux Brohi Tal: Bakrani	0.900	18,000	750	12 months
23.	GBPS. Saindad Junejo Tal: Dokri	1.350	27,000	750	12 months
250	Integrated rehabilitation of Primary Schools in Taluka Larkano (2010-11 Programme) (16 Units)				
24.	GGPS. Model Backer (Electrification)	0.100	2,000	500	06 months
251	Integrated rehabilitation of Primary Schools in Taluka Ratodero (2010-11 Programme) (13 Units)				
25.	GBPS. Banguldero (Electrification)	0.150	3,000	500	06 months

Contd: Page-2

26.	GBPS. Chajra (Electrification)	0.150	3,000	500	06 months
27.	GBPS. Machi near Naudero (Electrification)	0.100	2,000	500	06 months
252	Integrated rehabilitation of Primary Schools in Taluka Bakrani (2010-11 Programme) (13 Units)				
28.	GGPS. Karam Khan Khakhrani (Electrification)	0.150	3,000	500	06 months
29.	GGPS. Hyder Brohi (Electrification)	0.100	2,000	500	06 months
30.	GBPS. Naich (Electrification)	0.100	2,000	500	06 months
31.	GBPS. Bhanho Jatoi	0.900	18,000	750	12 months
32.	GBPS. Sehra Dhorai	0.900	18,000	750	12 months
253	Integrated rehabilitation of Primary Schools in Taluka Dokri (2010-11 Programme) (11 Units)				
33.	GGPS. Veehar (Electrification)	0.150	3,000	500	06 months
34.	GGPS. Qaboolo (Electrification)	0.100	2,000	500	06 months
35.	GBPS. Mandhra	0.900	18,000	750	12 months
263	Rehabilitation and provision of missing facilities of building for existing Secondary / Higher Secondary schools Taluka Bakrani / Dokri (2010-11 Programme) (7 Units)				
36.	GGHS. Gerello (Electrification)	0.200	4,000	500	06 months
264	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka & District Larkano (2010-11 Programme)(16 class rooms)				
37.	GBHSS. Pilot (4 C/R) (Electrification)	0.240	4,800	500	06 months
38.	GBHS. Sachal Colony Larkano (3 C/R) (Elect:)	0.180	3,600	500	06 months
39.	GGHS. Little Folks Larkano (3 C/R)	3.000	60,000	1000	12 months
265	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka Ratodero District Larkano (2010-11 Programme)(16 class rooms)				
40.	GGHSS. Ratodero (4 C/R) (Electrification)	0.240	4,800	500	06 months
278	Establishment of Girls Degree College Badah (2004-05 Programme) (Revised)				
41.	GGDC. Badah (1st floor balance work)	10.000	200,000	1000	12 months
1166	Establishment of Shaheed Benazir Bhutto Cadet College at Garhi Khuda Bux Bhutto (20011-12 Programme)				
42.	SBBCC Garhi Khuda Bux (Admin Block)	15.000	300,000	1000	15 months
43.	SBBCC Garhi Khuda Bux (Academic Block)	15.000	300,000	1000	15 months
44.	SBBCC Garhi Khuda Bux (Library Hall)	15.000	300,000	1000	15 months
45.	SBBCC Garhi Khuda Bux (Students Hostel)	15.000	300,000	1000	15 months
46.	SBBCC Garhi Khuda Bux (Mess / Dining Hall)	7.500	150,000	1000	15 months
47.	SBBCC Garhi Khuda Bux (Boundary Wall)	15.000	300,000	1000	15 months
1178	Establishment of Govt. Boys/ Girls Degree Colleges in Sindh (2010-11 Programme) (23 Units)				
48.	GGDC. Ratodero (Main Building)	20.000	400,000	1000	15 months
49.	GGDC. Ratodero (Auditorium Hall)	13.500	270,000	1000	15 months
50.	GGDC. Ratodero (Compound Wall)	4.000	80,000	1000	15 months
1207	Construction of office building for the Regional Director Colleges Larkana (2010-11 Programme) (1 Unit)				
51.	Regional Director Colleges, Larkano.	10.000	200,000	1000	12 months

This advertisement is also available on the website of SPPRA & Government of Sindh i.e. www.pprasindh.gov.pk & www.sindh.gov.pk respectively.

TERMS & CONDITIONS

1. Blank Tenders will be issued on payment of tender fee (Non-refundable) on any working day up to **20-12-2011**.
2. Sealed Tenders will be received back on **21-12-2011** up to 2:00 pm and will be opened on same date at 3.00 pm in the presence of intending contractors or their authorized representatives.
3. If the tenders remain un-responded / rejected, the same will be re-issued up to **03-01-2012 / 10-01-2012** which will be received back on **04-01-2012 / 11-01-2012** up to 2.00 pm and will be opened on same date at 3.00 pm respectively.
3. No conditional tender will be entertained.
5. No tender without call deposit will be considered.

Contd: Page-3

8. Under taking on affidavit that firm is not involved in any litigation or has abandoned no any work in the Department.
9. All the relevant documents shall be entertained at the time of submission of tender documents.
10. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
11. The Procuring agency may reject all or any tender / bid subject to the relevant provision of SPPRA Rules 2010.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO

CFWCs to:

1. The Deputy Commissioner, Larkano for favour of his kind information.
2. The Superintending Engineer, Works and Services Department, Larkano for favour of information and approval please.
3. The Executive District Officer, Finance and Planning, Larkano.
4. The Director Information, Public Relationship Department (Advertisement Section) Government of Sindh, Karachi along with three copies of Tender Notice for vide publicity in the newspapers..
5. The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
6. The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.
7. The Executive Engineer, Roads Division / Buildings Division, Larkano.
8. The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electric Works, Larkano for vide publicity.
9. Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO