



**OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS DIVISION DADU**

No: TC/XEN/DADU/2852 of 2011

DATED: 01-12-2011

TO ACTIVATE ROADS AS 'SERVICE' TO PEOPLE AND TO OPEN UP THE PROVINCE
BY MAXIMUM ACCESS

NOTICE INVITING TENDERS

Scaled Tenders B-I / B-II are invited as per SPPRA Rules 2010 from the interested persons / suppliers / company's / firms, meeting the eligibility criteria for procurement of the following works.

LIST OF WORKS

S.NO	NAME OF WORK	ESTT: COST IN (M)	EARNEST MONEY	TENDER FEE	PERIOD OF COMP:
<u>MPA PRIORITY PROGRAMME 2011-12 TALUKA DADU</u>					
1	Construction of road from Bagri colony to Amb Mori UC-III Dadu	6.000	120,000	3000	12 Months
2	Construction of D/S and CC Block at Makhan Muhalla UC-IV Dadu	1.000	20000	1500	06 Months
3	Construction of CC Block i/c Drains in Muhammad Shah Colony UC-I Dadu	3.000	60000	3000	12 Months
4	Improvement of road from Phulji Piaro road to Noorani Mosque mile 0/0-0/3 UC Phulji Station	3.500	70000	3000	12 Months
5	Street Light from I.H.Way to link road via Shakh to village Fateh Zoon upto village Bilawal Zoon	4.000	80000	3000	12 Months
6	Construction of D/S and CC Block at village Kamaluddin Solangi UC-IV Dadu	1.500	30000	1500	06 Months
7	Remaining work of T.B Hospital UC-IV Dadu	1.000	20000	1500	06 Months
<u>REHABILITATION PROGRAMME UNDER NEW ADP 2011-12 TALUKA DADU</u>					
8	Improvement of road from L.S Bund to Mounder mile 0/0-0/3 UC Mounder Taluka Dadu	2.800	56,000	2000	12 Months
9	Improvement of road from College road to Magsi Mori via Shahani Park and Mallah Chowk mile 0/0-0/7 UC-III Dadu	8.300	166000	3000	12 Months
10	Improvement of road from Chandni Chowk to Siyal Mori mile 0/0-0/4 UC-II Dadu	4.700	94,000	3000	12 Months
11	Construction of Metal Road from Mazhar Panhwar road to village Mazhar Panhwar via GPS, Chanessar Panhwar House to Gul Muhammad Panhwar House	4.100	82,000	3000	12 Months
12	Construction of road for village Piaro Arain mile 0/0-0/2	2.100	42,000	2000	12 Months
13	Construction of road from Monder road to Farooqabad mile 0/3+330-0/5+330	1.986	39,720	1500	06 Months
14	Improvement of road from Jamali House to Makki Masjid mile 0/0-0/3	4.950	99,000	3000	12 Months
15	Construction of 12' Span Culvert of peer Guniyo Shakh village Soomar Malik	1.170	23,400	1500	06 Months
16	Construction of road from Daro road to Kamaluddin Solangi i/c Drains mile 0/0-0/3	5.298	105,960	3000	12 Months
17	Construction of road from Doabo road to village Allah Dito Mastoi i/c Drains mile 0/0-0/4	4.590	91,800	3000	12 Months
18	Construction of road from Bus Stop Railway Phatak via Chhano Soqabad to Kallo Khan Lund mile 0/0-0/2 (Phase-I)	3.000	60,000	3000	12 Months
19	Construction of road & Drains at village Mad Shareef mile 0/0-0/3	3.500	70,000	3000	12 Months
20	Construction of road from Excise Office to Younis Rodnani to Kamaluddin Solangi mile 0/0-0/2	3.000	60,000	3000	12 Months
<u>C.M DIRECTIVE TALUKA MEHAR</u>					
21	Improvement of road Radhan Wadha crossing village Taj Muhammad Zardari mile 0/0-3/4 (5.63 KMs)	5.000	100,000	3000	12 Months

1. The contract document / blank tenders obtained from office of the Executive Engineer Highways Division Dadu, on payment of tender fee (Non-refundable) on any working day up to 21-12-2011 on production of deposit at call in the name of Executive Engineer Highways Division Dadu.
2. The tenders dully filled in properly and sealed in envelop will be received back on 22-12-2011 up to 01:00 PM, and will be opened on the same day i.e 22-12-2011 in presence of the interested persons / contractors or their authorized representative who may desire to be present.
3. The participant / person / suppliers / companies / firms shall have to quote the rates on the amounts of schedule "B" (Bill of quantities) Committee to opening of tender comprising Superintendent Engineer (Works & Services) Dadu, Executive Engineer Highways Division Dadu and Divisional Accounts Officer Roads Dadu.

Note:- The next date of issue and opening for un-responded/ rejected tenders shall be as under:

	<u>Date of tender Issue up to</u>	<u>Date of Opening</u>
1st Attempt	04/01/2012	05/01/2012
2nd Attempt	17/01/2012	18/01/2012

TERMS AND CONDITION OF THE TENDER.

- Registration with Pakistan Engineering Council in the field of specialization of work and to the extent of tender amount of each work.
- Bid Data of Engineers & technical staff working with the firm.
- List of work in progress, indicating cost of each work and copy of letter of award of work.
- List of Staff / Machinery & Equipment.
- Copy of Bank certificate showing credit worthness along with bank statement.
- Copy of NTN Certificate.
- The Earnest money/bid security will be required at the time of submission of tender documents.
- Conditional Tender shall not be entertained.
- The procuring agency may reject all or any bids subject to the relevant provision of (SPPRA) Rules 2010.

/

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**

Copy FWC's For information to:-

- 1/- The Secretary, Government of Sindh, Information Technology Secretariat No:6, Karachi along with CD for placing the same on Website.
- 2/- The Deputy Commissioner Dadu.
The Director Information Advertisement, Public Relation Department, Government of Sindh Block 96 Sindh Secretariat Building Karachi with six spare copies for publication of insertion in three leading news papers i.e Sindhi, Urdu & English.
- 3/-
- 4/- The Director (CB) Sindh Public Procurement Regulatory Authority Barrack No: 8, Sindh Secretariat No: 4-A, Court road Karachi for Publication of NIT in the web site of SPPRA. The Soft copy is already e-mailed to www.pprasindh.gov.pk from e-mail address of do_roads_dadu@yahoo.com.
- 5/- The Superintendent Engineer (Works & Services) Dadu.
- 6/- The Executive Engineer Buildings / Education Works Dadu.
- 7/- The Assistant Engineers (All) under Executive Engineer Highways Division Dadu.
- 8/- Copy CB / DB (Local).


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION DADU**