

**OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR PH: 071-9310105**

No. TC/G-55/EE/B/D *1106* of 2011 Sukkur Dated *12 - 12 - 2011*

The sealed Tenders on B-I & B-II Forms are invited, from the Persons / Contractors / Companies as well as from pre-qualified firms for the following works as per PPRA Rules.

| S. NO. | NAME OF WORK | ESTIMATED COST MILLION | EARNEST MONEY 2% | TENDER FEE NON-REFUNDABLE | COMPLETION PERIOD. |
|--------|--|------------------------|------------------|---------------------------|--------------------|
| | (SPECIAL PACKAGE SUKKUR) | | | | |
| 1. a | Beautification of Airport road Sukkur. | 30.00 | 600000/- | 3000/- | 12 Months |
| 2.a | Construction of Park @ Bachal Shah Miani District Sukkur. | 24.550 | 491000/- | 3000/- | 12 Months |
| b. | -do- (Internal Electrification) | 0.240 | 4800/- | 750/- | 12 Months |
| 3. a | Renovation (Construction / Re-construction) of Sukkur Gymkhana (G. Floor + First Floor + 2 nd Floor i/c W/S & S/F). | 76.900 | 1538000/- | 3000/- | 12 Months |
| b. | -do- Sui Gas. | 1.230 | 24600/- | 3000/- | 12 Months |
| c. | -do- Admn: Block G. Floor (Internal Electrification) | 0.630 | 12600/- | 1500/- | 12 Months |
| d. | -do- Admn: Block F. Floor (Internal Electrification) | 0.630 | 12600/- | 1500/- | 12 Months |
| e. | -do- Admn: Block Guest House G. Floor (Internal Electrification) | 0.800 | 16000/- | 1500/- | 12 Months |
| f. | -do- Admn: Block Guest House F. Floor (Internal Electrification) | 0.800 | 16000/- | 1500/- | 12 Months |
| 4. a | Construction of Mehran Culture Complex @ Sukkur (Ground Floor + First Floor + 2 nd Floor) extra face lifting i/c W/S & S/F. | 115.862 | 2317240/- | 3000/- | 12 Months |
| b. | -do- Sui Gas. | 1.904 | 38080/- | 3000/- | 12 Months |
| c. | -do- Main Building Ground Floor (Internal Electrification) | 1.900 | 38000/- | 3000/- | 12 Months |
| d. | -do- Main Building First Floor (Internal Electrification) | 1.900 | 38000/- | 3000/- | 12 Months |
| 5. a | Construction of Sports Complex Stadium @ Pano Akil (Equipment of Games, Furniture, Squish Court Glass, Path & Metalled Road 12' i/c W/S & S/F. | 68.300 | 1366000/- | 3000/- | 12 Months |
| b. | -do- Sui Gas. | 0.370 | 7400/- | 750/- | 12 Months |
| c. | -do- Indoor Complex First Floor (Internal Electrification) | 0.600 | 12000/- | 1500/- | 12 Months |
| d. | -do- Outdoor Complex (Internal Electrification) | 0.300 | 6000/- | 1500/- | 12 Months |
| e. | -do- Mosque / Imam Resident (Internal Electrification) | 0.240 | 4800/- | 750/- | 12 Months |
| f. | -do- 02 Nos. Quarter (Internal Electrification) | 0.116 | 2320/- | 500/- | 12 Months |
| g. | -do- 02 Nos. Check Post (Internal Electrification) | 0.030 | 600/- | 300/- | 12 Months |
| 6. a | Construction of Park @ Salehpat. Guard Room. Pump Room, Restaurant Block. C. Wall, Grill, Paved Block, Jhulla & Umbrella etc. | 30.366 | 607320/- | 3000/- | 12 Months |
| b. | -do- Sui Gas. | 0.200 | 4000/- | 500/- | 12 Months |
| c. | -do- Lav: Block, Guard Room. Pump Room (Internal Electrification). | 0.500 | 10000/- | 750/- | 12 Months |
| d. | -do- (Internal Electrification) | 5.000 | 100000/- | 3000/- | 12 Months |
| 7. a | Construction of Mini Stadium Rohri. Equipments of Games. Furniture & Earth Filling. | 49.370 | 987400/- | 3000/- | 12 Months |
| b. | -do- Sui Gas Burns i/c Fitting. | 0.300 | 6000/- | 750/- | 12 Months |
| c. | -do- Pavilion (Internal Electrification) | 0.800 | 16000/- | 1500/- | 12 Months |
| d. | -do- Dressing Room (Internal Electrification) | 0.200 | 4000/- | 500/- | 12 Months |

MCB
 INWARD DARY
 3001
 Street of Public Procurement
 Regulatory Authority Govt. of Sindh 3-Deer/01


| S. NO. | NAME OF WORK | ESTIMATED COST MILLION | EARNST MONEY 2% | TENDER FEE NON - REFUNDABLE | COMPLETION PERIOD. |
|--------|---|------------------------|----------------------|-----------------------------|--------------------|
| 8. a | Construction of Mini Stadium @ Salehpat. Equipments of Games, Furniture, C. Wall, Earth Filling, Dressing & Grassing i/c W/S & S/F. | 32.426 | 648520/- | 3000/- | 12 Months |
| b. | -do- Sui Gas. | 0.020 | 400/- | 300/- | 12 Months |
| c. | -do- Pavilion (Internal Electrification) | 0.400 | 8000/- | 750/- | 12 Months |
| d. | -do- Dressing Room (Internal Electrification) | 0.050 | 1000/- | 300/- | 12 Months |
| e. | -do- (External Electrification) | 5.000 | 100000/- | 3000/- | 12 Months |
| 9. a | Construction of Entrance Gate Moment in various Places of Sukkur City (4 Nos.) | 18.100 | 362000/- | 3000/- | 12 Months |
| | | | 2 nd Date | 3 rd Date | |
| 1. | The date of receipt of applications & issue of tenders by 1:00 PM | 02.01.2012 | -- | -- | |
| 2. | The tender will be received back (1:00 PM) & opened on same date (3:00 PM) | 03.01.2012 | 10.01.2012 | 16.01.2012 | |

TERMS & CONDITIONS OF THE TENDERS

1. The terms & condition of the contract & the blank tenders can be seen in office of the undersigned on payment of tenders fee (Non-Refundable) shown against each work together with call deposit of the scheduled bank located in Pakistan In favour of Executive Engineer Buildings Division Sukkur.
2. Conditional tender will not be accepted.
3. The Blank tenders / documents will be available for the interested persons / Contractors from the 1st of the publication till the date of closing.
4. In case of the undersigned is out of Head quarter, the tenders shall be opened on the date of his return at 3:00 PM.
5. The competent authority reserved the right to reject any are all tenders with assigning the reason thereof as per provision of PPRA Rules.
6. The details of eligibility for participation in the tenders are as under: -
 - i) To attach registration certificate of Pakistan Engineering Council with the application (PEC Category- C-4 and above).
 - ii). The Bio-Data of Engineers & Technical Staff who will work together with firm.
 - iii) Issued Certificate from the undersigned / documentary evidence of the complete works satisfactory working.
 - iv) List of every work completed & copy of work order.
 - v) List of available machinery & equipments and owner ship certificate which shows the rate of bank along with bank statement.
7. Registration with Income Tax Department, (N.T.N Certificate) and copy of CNIC.
8. Such affidavit which shows that firm is not involved in any case.
9. Such affidavit which shows that firm / contractor has not been black listed form any agency.
10. Such affidavit which shows that documents / details / information submitted is correct & true.
11. Such affidavit for power of attorney of its director / proprietor or other power of attorney in shape of civil proprietor will be given in case of firm partner / partner ship deed.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

Copy (Seven Copies) is forwarded to the Director of Information Public Relation Department (Advertisement) Block-96 Sindh Secretariat Karachi, for publication in News Papers Specially in "Dawn English", Jang Urdu" and "Kawish Sindhi".


EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR