

OFFICE OF THE EXECUTIVE ENGINEER  
DEVELOPMENT PROJECT FOR BHITSHAH TOWN.  
NO.EE/DPBT/TC/G-55/ 110 DATED 20/12/2011.

**NOTICE INVITING TENDERS.**

Sealed tenders are invited on B.I form for the works mentioned below from all interested contractor/firms under PPRA Rules.

S. #.	Title of Scheme/Locations	Taluka	Estimated Cost (Rs. In Million)	Earnest Money	Tender Fee	Time for Completion
1	Construction of Main Road Matiari (Old N.H.Way) i.c Drainage (Balance work) UC Matiari	Matiari	7.000	140,000/-	3000/-	05-Months
2	Construction of C.C Block along village Datto Bhatti UC Matiari	Matiari	0.400	8,000/-	500/-	02-Months
3	Construction of C.C Block along village Datto Saleem Marri UC Matiari	Matiari	0.400	8,000/-	500/-	02-Months
4	Construction of Retaining wall i.c streets Light along Old N.H.Way to Circuit House Road (200 Rft) UC Matiari	Matiari	2.400	48,000/-	1000/-	04-Months
5	Repair/Renovation of Dargah & Masjid Sakhi Hashim Shah UC Matiari	Matiari	5.000	100,000/-	3000/-	05-Months
6	Construction of C.C Block /Road along Village Misri Jakhrejo UC Matiari	Matiari	0.400	8,000/-	500/-	02-Months
7	Construction of C.C Block /Road along Village Soomar Chand UC S.A.S. Ji Wasi	Matiari	2.200	44,000/-	1000/-	04-Months
8	Construction of C.C Block along Village Jiandal Kot UC S.A.S. Ji Wasi	Matiari	0.400	8,000/-	500/-	02-Months
9	Construction of C.C Block along Village Ghulam Hyder Joyo UC S.A.S. Ji Wasi	Matiari	0.400	8,000/-	500/-	02-Months
10	Construction of C.C Block along Village Peenar Hamopota UC S.A.S. Ji Wasi	Matiari	0.400	8,000/-	500/-	02-Months
11	Construction of C.C Block along Village Juneja Paryal (Muhallah) UC S.A.S. Ji Wasi	Matiari	0.400	8,000/-	500/-	02-Months
12	Construction of C.C Block along Village Bachal Detha UC S.A.S. Ji Wasi	Matiari	0.400	8,000/-	500/-	02-Months
13	Construction of C.C Block along Village Bashirabad UC S.A.S. Ji Wasi	Matiari	0.400	8,000/-	500/-	02-Months
14	Construction of C.C Block along Village Dalel Mangrio UC S.A.S. Ji Wasi	Matiari	0.400	8,000/-	500/-	02-Months
15	Repair of Road from Tajpur to Khanpur Road i.c Drainage UC S.A.S Ji Wasi	Matiari	1.800	36,000/-	1000/-	04-Months
16	Construction of C.C Block along Village Sanghar Soomra UC Tajpur	Matiari	0.400	8,000/-	500/-	02-Months
17	Construction of C.C Block along Village Jam Samoo UC Tajpur	Matiari	0.400	8,000/-	500/-	02-Months
18	Construction of C.C Block along Village Jakhreja Samoo UC Tajpur	Matiari	0.400	8,000/-	500/-	02-Months
19	Construction of C.C Block along Village Bau Khan Pathan UC B.K. Pathan	Matiari	0.400	8,000/-	500/-	02-Months

SPPRA INWARD DIARY-4 MCB  
 No. 8834  
 Dated 11/12/2011  
 Sindh Public Procurement  
 Regulatory Authority Govt. of Sindh

S. #.	Title of Scheme/Locations	Taluka	Estimated Cost (Rs. In Million)	Earnest Money	Tender Fee	Time for Completion
20	Construction of C.C Block along Village Bachal Khaskhaly UC Faqir Noohthiani	Matari	0.400	8,000/-	500/-	02-Months
21	Construction of C.C Block along Village Vikion Khaskhaly UC Faqir Noohthiani	Matari	0.400	8,000/-	500/-	02-Months
22	Construction of C.C Block along Village Hyder Shah UC Faqir Noohthiani	Matari	0.400	8,000/-	500/-	02-Months
23	Construction of C.C Block along Village Moledino Sahito UC Faqir Noohthiani	Matari	0.400	8,000/-	500/-	02-Months
24	Construction of C.C Block along Village Sher Muhammad Thorha UC Faqir Noohthiani	Matari	0.400	8,000/-	500/-	02-Months
26	Construction of C.C Block along Village Fakir Noohthiani UC Faqir Noohthiani	Matari	0.400	8,000/-	500/-	02-Months
27	Construction of C.C Block along Village Talib Noohpota UC Faqir Noohthiani	Matari	0.400	8,000/-	500/-	02-Months
28	Construction of C.C Block along Village Mehoon Machi UC Sekhat	Matari	0.400	8,000/-	500/-	02-Months
29	Construction of C.C Block along Village Sekhat UC Sekhat	Matari	0.400	8,000/-	500/-	02-Months
30	Construction of C.C Block along Village Baudero UC Sekhat	Matari	0.400	8,000/-	500/-	02-Months
31	Construction of C.C Block along Village Khyber City UC Sekhat	Matari	0.400	8,000/-	500/-	02-Months
32	Construction of C.C Block along Village Ghalib Khyber UC Sekhat	Matari	0.400	8,000/-	500/-	02-Months
33	Construction of C.C Block along Village Kalhora UC Sekhat	Matari	0.400	8,000/-	500/-	02-Months
34	Construction of C.C Block along Village Doro Mirbahar UC Sekhat	Matari	0.400	8,000/-	500/-	02-Months
35	Construction of C.C Block along Village Mehmood Thaheem UC Bhitshah	Matari	0.400	8,000/-	500/-	02-Months
36	Construction of C.C Block along Village Aijan Shah UC Bhitshah	Matari	0.400	8,000/-	500/-	02-Months
37	Construction of C.C Block along Village Allah Dino Chand UC Bhitshah	Matari	0.400	8,000/-	500/-	02-Months
38	Construction of C.C Block along Village Murad Shah Ji Wasi UC Bhitshah	Matari	0.400	8,000/-	500/-	02-Months
39	Construction of C.C Block along Village Allah Warayo Lakho UC Bhitshah	Matari	0.400	8,000/-	500/-	02-Months
40	Construction of C.C Block of Shaikh Muhallah Near Police Station Bhitshah to Ice Factory (Ansari Mohallah) UC Bhitshah	Matari	0.400	8,000/-	500/-	02-Months
41	Construction of Main Entrance Gate Adjucant with Tambora Chowk Bhitshah UC Bhitshah	Matari	2.000	40,000/-	1000/-	04-Months
42	Construction of C.C Block along Village Arzi Hakra UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
43	Construction of C.C Block along Village Bachal Warya UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months

S. #.	Title of Scheme/Locations	Taluka	Estimated Cost (Rs. In Million)	Earnest Money	Tender Fee	Time for Completion
44	Construction of C.C Block along Village Bhuhriyoon UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
45	Construction of C.C Block along Village Darya Khan Dahri UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
46	Construction of C.C Block along Village Sher Muhammad Baloch UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
47	Construction of C.C Block along Village Baladi UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
48	Construction of C.C Block along Village Hamid Baladi UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
49	Construction of C.C Block along Village Wahab Shah UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
50	Construction of C.C Block along Village Akram Baloch UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
51	Construction of C.C Block along Village Mueen Baloch UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
52	Construction of C.C Block along Village Hala Haveli UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
53	Construction of C.C Block along Village Yar Muhammad Fazlani UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
54	Construction of C.C Block along Village Muhammad Saleh i.c Drainage UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months
55	Construction of C.C Block along Village Saacho Abro (Ismail Abro) UC Oderolal Village	Matari	0.400	8,000/-	500/-	02-Months

Blank tender forms will be issued on payment of tender fees (Non-Refundable) specified against each work. The tender will be received back and opened in the presence of contractors or their authorized representative, who wish to be present on the following scheduled date and time.

Description	1st Attempt	2nd Attempt
Date of Receipt of application and issuance of tenders from publication to closing date.	18.01.2012	25.01.2012
Date of Receipt back of tenders (Upto 02.00 PM) and Opening after (1.00 Hour).	19.01.2012	26.01.2012

Conditional tenders and tenders without earnest money will be not be entertained.

The Procuring agency may reject all or any bid, at any time prior to the acceptance of bid, subject to the relevant provision of PPRA rules.


NOTE :- The NIT will be seen on the website on [www.sindh.gov.pk](http://www.sindh.gov.pk) of Government of Sindh, and SPRA website [www.PPRA Sindh.gov.pk](http://www.PPRA Sindh.gov.pk).

EXECUTIVE ENGINEER  
DEVELOPMENT PROJECT  
FOR BHITSHAH TOWN

S. #.	Title of Scheme/Locations	Taluka	Estimated Cost (Rs. In Million)	Earnest Money	Tender Fee	Time for Completion
-------	---------------------------	--------	------------------------------------	------------------	------------	------------------------

C.F.W.C Copy of Notice Inviting Tenders for favour of information to :-

- 1 The Director Information (Advertisement) Karachi, (Seven Copies) for his information & publication the same at least (03) National Leading Newspapers.
- 2 The Secretary Information Technology, Govt of Sindh Karachi, for his kind information & Placing the NIT on govt. web site along with C.D.
- 3 The Director (A&F) Sindh Public Procurement Regularity Authority (P&D) Department, Karachi for his kind information and placing the NIT on PPRA website.
- 4 The Deputy Commissioner District Matiari.
- 5 Syed Amir Ali Shah Hashmi MPA. PS-44
- 6 The Superintending Engineer, Works & Services Department, Matiari.
- 7 The Assitant Executive Engineer, Project Development for Bhitshah Town.
- 8 Copy to Notice Board. All the Concerned Officers/Officials are intimated that if the codal formalities will not be completed before the schedule date of NIT. It will be considered as hindrance in the Development of District Matiari and the District Management will be reported against responsible Officers/Officials.
- 9 Copy to Notice Board for wide publicity.

  
 EXECUTIVE ENGINEER  
 DEVELOPMENT PROJECT  
 FOR BHITSHAH TOWN