



Ph: 051-9211418

Fax: 051-9203407

E-Mail:- reshibd@yahoo.com

MOST URGENT
THROUGH UMS

NO/RE/SHI/TC/G-55/ 1425 /2011
OFFICE OF THE RESIDENT ENGINEER
SPECIAL PROJECT, SINDH HOUSE
ISLAMABAD, 30/12/2011.

To,

✓ The Director (C B),
Sindh Public Procurement Regularity Authority,
Barrack -8, Block4-A,
KARACHI

The WEB Developer,
Information & Technology,
Sindh Secretarial No.6,
KARACHI.

SUBJECT: FLOATING OF VARIOUS ADP WORKS OF SINDH HOUSE ISLAMABAD / MURREE.

- REF'NCE:
- (i) Superintending Engineer Provincial Buildings Circle Karachi, vide NIT approval No. GC/1/2217 dated 30-09-2011
 - (ii) Superintending Engineer Provincial Buildings Circle Karachi, vide NIT approval No. GC/1/2410 dated 18-10-2011.
 - (iii) Superintending Engineer Provincial Buildings Circle Karachi, vide NIT approval No. GC/1/3227 dated 29-12-2011.
 - (iv) Superintending Engineer Provincial Buildings Circle Karachi, vide NIT approval No. GC/1/3246 dated 30-12-2011.

Kindly find enclosed herewith one number C.D.(in-original) for floating of following ADP / M/R works of Sindh House Islamabad / Murree on web site of internet only as the works are very essential / emergent nature are invited as Sr. No. 7 of Part (A) and Sr. No. 11 of Part (B) and Sr. No. 1 to 8 of Part (C) and remaining Tenders are re-invited from the approved Contractors of Buildings Department, Government of Sindh. The tender documents will be issued up to **01-02-2012** till 1:30 PM and will be opened on same day in the presence of participants at 2:30 P.M. The tender documents for un-respond the tenders will be re-issued on **04-02-2012** till 1:30 and will be received back on same day up to 2:30PM. and open in the presence of participants, if incase of second time un-respond the tender will be issued on **06-02-2012** till 1:30 and submission up to 2:00 P.M. and will be opened on same dated up to 3:00 PM. It is further noted that the Pakistan Engineering Councils Registration is required for the work mentioned at Sr. No. 1, 4 & 7 of (Part A) & 1,4 & 8 of (Part B) and Sr. No. 2 of (Part C) as per Sindh PPRA Rules.

Sr. No	Name of Work	Estimated Cost	Earnest Money	Completion Time	Tender Fee
PART (A) ADP WORKS SINDH HOUSE MURREE.					
1	Construction of Huts in the periphery of Sindh House Murree (Remaining work of 12-Nos. Huts) (Civil, Water Supply & Sanitary works).(ADP No. 315) of 2011-12.	11.000 (M)	0.220 (M)	18- Months	3000/-
2	Construction of Huts in the periphery of Sindh House Murree (Internal Electrification work 12- Nos. Huts.) (ADP No. 315) of 2011-12.	1.000(M)	0.020 (M)	6- Months	2500/-
3	Construction of Huts in the periphery of Sindh House Murree (Internal Sui Gas work 12- Nos. Huts.) (ADP No. 315) of 2011-12.	0.500 (M)	0.010 (M)	6- Months	1000/-

Conti.. P/2

MCB
 SPPRA INWARD DIARY
 No. 5851
 Dated 31 Dec
 Sindh Public Procurement
 Regulatory Authority Govt. of Sindh

PAGE-2

4	Construction of Huts in the periphery of Sindh House Murree (Construction of Camp office for Resident Engineer & Care Taker i/c Car Parking for C.M. Sindh) (Civil, Water Supply & Sanitary works). (ADP No. 315) of 2011-12.	3.500 (M)	0.070 (M)	24- Months	3000/-
5	Construction of Huts in the periphery of Sindh House Murree (Construction of Camp office for Resident Engineer & Care Taker i/c Car Parking for C.M. Sindh) (Internal Electrification work) (ADP No. 315) of 2011-12.	0.250 (M)	0.005 (M)	18- Months	1000/-
6	Construction of Huts in the periphery of Sindh House Murree (Construction of Camp office for Resident Engineer & Care Taker i/c Car Parking for C.M. Sindh) (Internal Sui Gas work) (ADP No. 315) of 2011-12.	0.100 (M)	0.002 (M)	24- Months	300/-
7.	Construction of Huts in the periphery of Sindh House Murree (12- No. Huts) (Heating System for New and old building) (ADP No. 315) of 2011-12.	8.500 (M)	0.170 (M)	6- Months	3000/-

PART (B) ADP WORKS SINDH HOUSE ISLAMABAD


1.	Construction of Residence for Staff of Sindh House Islamabad, Studio Apartment, Two Room Apartment Category VI Flats, Mosque and Police Barrack ADP No. 314 of 2011-12. (Two Room Apartment Remaining work of Back wing/Front Wing Civil work i/c water supply, Sanitary fitting, GF +2 & Front Elevation) (2 Blocks).	16.000 (M)	0.320 (M)	24- Months	3000/-
2.	Construction of Residence for Staff of Sindh House Islamabad, Studio Apartment, Two Room Apartment Category VI Flats, Mosque and Police Barrack ADP No. 314 of 2011-12. (Two Room Apartment Back/Front Wing internal Electrification work, GF +2) (2 Blocks).	1.500 (M)	0.030 (M)	18- Months	3000/-
3.	Construction of Residence for Staff of Sindh House Islamabad, Studio Apartment, Two Room Apartment Category VI Flats, Mosque and Police Barrack ADP No. 314 of 2011-12. (Two Room Apartment Back/Front Wing internal Sui Gas work, GF +2) (2 Blocks).	0.600 (M)	0.012 (M)	18- Months	2500/-
4	Construction of Residence for Staff of Sindh House Islamabad, Studio Apartment, Two Room Apartment Category VI Flats, Mosque and Police Barrack ADP No. 314 of 2011-12. (Construction of Police Barrack G+1 i/c water Supply and Sanitary fitting).	4.900 (M)	0.098 (M)	24- Months	3000/-
5	Construction of Residence for Staff of Sindh House Islamabad, Studio Apartment, Two Room Apartment Category VI Flats, Mosque and Police Barrack ADP No. 314 of 2011-12. (Police Barrack Internal Electrification work G+1).	0.375 (M)	0.0075 (M)	24- Months	1000/-
6	Construction of Residence for Staff of Sindh House Islamabad, Studio Apartment, Two Room Apartment Category VI Flats, Mosque and Police Barrack ADP No. 314 of 2011-12. (Police Barrack Internal Sui Gas work G+1).	0.140 (M)	0.0028 (M)	24- Months	500/-
7	Construction of Residence for Staff of Sindh House Islamabad, Studio Apartment, Two Room Apartment Category VI Flats, Mosque and Police Barrack ADP No. 314 of 2011-12. (Studio Apartment Remaining Work G+2 & Front Elevation).	1.400 (M)	0.028 (M)	12- Months	3000/-
8	Construction of office Block for DSP, Comptroller/ Resident Engineer, Allied works in Sindh House Islamabad ADP No. 319 of 2011-12 (Civil, Water Supply & Sanitary Works).	10.000 (M)	0.200 (M)	24- Months	3000/-

PAGE-3

10	Construction of office Block for DSP, Comptroller/ Resident Engineer, Allied works in Sindh House Islamabad ADP No.				
----	---	--	--	--	--

	Engineer, Allied Works III Sindh House 319 of 2011-12 (Internal Sui Gas Work).	0.250 (M)	0.005 (M)	24- Months	1000/-
11	Construction of Residence for Staff of Sindh House Islamabad, Studio Apartment, Two Room Apartment Category VI Flats, Mosque and Police Barrack ADP No. 314 of 2011-12. (Studio Apartment)(Restoration work).	0.500 (M)	0.010 (M)	6- Months	2500/-
	proofing Geysers).	0.300 (M)	0.006 (M)	3- Months	1000/-
2.	M/R to Sindh House Islamabad (Renovation of C.M. Annexes) (Tile work, false ceiling, colouring work and kitchen).	2.300 (M)	0.046 (M)	3- Months	3000/-
3.	M/R to Sindh House Islamabad (R.E Residence).	0.300(M)	0.006 (M)	3- Months	1000/-
4.	M/R to Sindh House Islamabad (Servicing and Maintenance of Generator 350 KVA, Heating Plant, Pump and Motors).	0.300 (M)	0.006 (M)	3- Months	1000/-
5.	M/R to Sindh House Islamabad (Various Misc: Works).	0.300 (M)	0.006 (M)	3- Months	1000/-
6.	M/R to Sindh House Islamabad (Face lifting of office block).	0.500 (M)	0.010 (M)	6- Months	2500/-
7	M/R to Sindh House Islamabad (Misc: repairing & Colouring & Painting work & bath room)	0.300(M)	0.006 (M)	3- Months	1000/-
8.	M/R to Sindh House Islamabad (Repairing & Colouring Painting to Staff Colony).	0.300 (M)	0.006 (M)	3- Months	1000/-

D.....A
As above.


(NASIR JAMAL SIDDIQUI)
RESIDENT ENGINEER
SPECIAL PROJECT
SINDH HOUSE ISLAMABAD

Copy forwarded with Compliments for favour of kind information to:-

1. The Chief Engineer Buildings Department Hyderabad.
2. The Superintending Engineer Provincial Buildings Circle, Karachi.
3. The President of Contractors Union Barrack No.3 Sindh Secretariat, Block 4-A, Karachi.
4. Copy to Mr. Aqil Zafar Sub-Engineer, Sindh House Sub Division Islamabad, He is directed to prepare the Schedule "B" along-with estimates of all the works mentioned therein within Seven Days time.
5. Copy Notice Board.

RESIDENT ENGINEER
SPECIAL PROJECT
SINDH HOUSE ISLAMABAD