

**OFFICE OF THE ADMINISTRATOR/TRANSITION OFFICER  
TALUKA MUNICIPAL ADMINISTRATION SIJAWAL JUNEJO**



No.TMA-SJ/ 87 /2012  
Sijawal Junejo dt: 05-01-2012

**NOTICE INVITING GALLOP TENDERS**

Approval from Local Government Department Govt: of Sindh Karachi letter No.SO-IV/ (LG)/1-418/2011 dt: 04-01-2012, Sealed tender B-1 / B-2 forms are invited from all interested parties / Firms as per rules of SPPRA for following works.

OZI Funds

S.#	Name of work	Estimated cost	Earnest Money	Tender fee	Time period
	<b><u>UC-Sijawal Junejo</u></b>				
1	Constt: of C.C drains i/c CC Blocks in Magsi Muhalla Village Sir Shah Nawaz Bhutto.	0.500	0.010	1000/=	04 Months
2	Constt: of C.C drains i/c CC Blocks in Bughia Muhalla Village Sir Shah Nawaz Bhutto.	0.500	0.010	1000/=	04 Months
3	Constt: of C.C drains i/c CC Blocks in Village Mohammad Ali Junejo	0.500	0.010	1000/=	04 Months
4	Constt: of C.C drains i/c CC Blocks in Village Hakeem Khuda Bux Chandio	0.400	0.080	1000/=	04 Months
5	Constt: of C.C drains i/c CC Blocks in Village Haji Sain Rakhio Brohi	0.500	0.010	1000/=	04 Months
6	Constt: of C.C drains i/c CC Blocks in Bhutta & Eid Gah Muhalla Village Arzi Bhutto	0.700	0.014	1500/=	04 Months
7	Constt: of C.C drains i/c CC Blocks in Daya Muhalla in Village Arzi Bhutto	0.700	0.014	1500/=	04 Months
8	Constt: of C.C drains & CC Blocks for Chandia Muhalla village Arzi Bhutto	0.700	0.014	1000/=	04 Months
9	Constt: of C.C drains CC Blocks for Bhutta Muhalla village Arzi Bhutto	0.700	0.020	1500/=	03 Months
10	Constt: of C.C drains,CC Blocks for Shaheed Nawab Saifullah Khan Magsi Muhalla City	0.400	0.080	1000/=	03 Months
11	Constt: of C.C drains,CC Blocks for Magsi Muhalla City Sijawal Junejo	1.400	0.028	2000/=	6 Months
12	Constt: of C.C drains,CC Blocks for Gadhi Muhalla City Sijawal Junejo	1.000	0.020	1500	6 Months
13	Constt: of R.C.C Crosses in village Arzi Bhutto	0.300	0.006	1000/=	03 Months
14	Constt: of C.C Block for Eid Gah village Arzi Bhutto	1.000	0.020	1500/=	03 Months
15	Rehabilitation of Disposal work for village Arzi Bhutto	1.000	0.020	1500/=	03 Months
16	Constt: of C.C drains i/c CC Blocks in Juneja Muhalla City Sijawal	0.700	0.014	1500/=	04 Months
17	Constt: of C.C drains,CC Blocks for Jogi Muhalla City Sijawal Junejo	1.000	0.020	1500	6 Months
18	Constt: of C.C drains,CC Blocks for Lighari Muhalla City Sijawal Junejo	0.500	0.010	1000/=	04 Months
19	Constt: of C.C drains,CC Blocks for Soomra Muhalla City Sijawal	0.500	0.010	1000/=	04 Months
20	Constt: of C.C drains,CC Blocks for Nau Shahar Juneja City Sijawal	0.400	0.080	1000/=	04 Months
21	Constt: of C.C drains,CC Blocks for Bhatti & Mumtaz Colony City Sijawal	0.400	0.080	1000/=	04 Months
22	Constt: of C.C drains,CC Blocks for village Datto Khan Magsi	0.300	0.060	500/=	04 Months

23	Constt: of C.C drains,CC Blocks for village Hyder Shah Dargah	0.500	0.010	1000/=	04 Months
24	Constt: of C.C drains,CC Blocks for village Bhai Khan Mastoi	0.700	0.014	1500/=	04 Months
25	Constt: of C.C drains,CC Blocks for village Chango	1.200	0.024	1500/=	6 Months
26	Constt: of C.C drains,CC Blocks for village Gul Kalhoro	0.500	0.010	1000/=	04 Months
27	Constt: of C.C drains,CC Blocks for village Gahi Khan Junejo	0.800	0.016	1000/=	04 Months
28	Constt: of C.C drains,CC Blocks for village Lal Chand Ji Wandh	0.800	0.016	1000/=	04 Months
29	Constt: of C.C drains,CC Blocks for village Ali Murad Brohi	0.300	0.006	1000/=	04 Months
30	Constt: of C.C drains,CC Blocks for village Pandhi Khan Jarwar	1.000	0.020	1500/=	6 Months
31	Constt: of C.C drains,CC Blocks for village Sher Khan Isran	0.500	0.010	1000/=	04 Months
32	Constt: of C.C drains,CC Blocks for village Soonhari Bhatti	0.700	0.014	1000/=	04 Months
33	Constt: of C.C drains,CC Blocks for village Punhal Bhatti	0.700	0.014	1000/=	04 Months
34	Electrification and Supplying of Furniture and fixture for Shaheed Nawab Saifullah Khan Magsi Public Libriry in Sijawal City ( Remaining work)	0.500	0.010	1000/=	04 Months
35	Rehabilitation of Water supply scheme Sijawal Junejo	1.500	0.030	2000/=	6 Months
36	Improvement of Disposal work Drainage scheme Sijawal City	0.700	0.014	1000/=	04 Months
37	Remaining work of Eid Gah Sijawal City	0.300	0.006	1000/=	4 Months
38	Supplying & Installing of lead Hand Pump in UC- Sijawal Junejo	1.500	0.030	2000/=	6 Months
39	Construction of RCC Culverts in UC- Sijawal Junejo	2.000	0.040	2000/=	6 Months
40	Construction of Bus Stop Shades in UC- Sijawal Junejo	2.000	0.040	2000/=	6 Months
41	Supplying of Dewatering Diesel Engine sets for Taluka Sijawal Junejo	0.600	0.012	1000/=	3 months
42	Supplying of Sewing machines for UC- Sijawal Junejo	1.000	0.020	1500/=	03 Months
43	Removal of Garbage in UC- Sijawal Junejo	1.000	0.020	1500/=	03 Months
44	D-Silting of Collecting Tanks and Surface Drains for UC- Sijawal Junejo	1.000	0.020	1500/=	03 Months
	<b><u>UC-Thoof Chosol</u></b>				
45	Constt: of C.C Blocks for village Thoof Chosol	1.000	0.020	1500/=	06 Months
46	Constt: of C.C drains i/c CC Blocks for village Nawab Brohi	0.400	0.080	1000/=	03 Months
47	Constt: of C.C drains i/c CC Blocks for village Hyder Chandio	0.400	0.080	1000/=	03 Months
48	Constt: of C.C drains i/c CC Blocks for Ranjhani Muhalla in village Hyder Chandio	0.400	0.080	1000/=	03 Months
49	Constt: of C.C drains i/c CC Blocks for Noonari Muhalla in village Hyder Chandio	0.500	0.010	1000/=	03 Months
50	Constt: of C.C drains i/c CC Blocks for village Hamzo Khan shar	0.500	0.010	1000/=	03 Months
51	Constt: of C.C drains i/c CC Blocks for village Bilwal Shar	0.700	0.014	1000/=	03 Months

52	Constt: of C.C drains i/c CC Blocks for village Mehboob Jo Banglow	1.000	0.020	1500/=	06 Months
53	Constt: of C.C drains i/c CC Blocks for village Garhi Faiz Mohammad	0.700	0.014	1000/=	03 Months
54	Constt: of C.C drains i/c CC Blocks for village Mohammad Umar Jatoi	1.000	0.020	1500/=	06 Months
55	Constt: of C.C drains i/c CC Blocks for village Jan Mohammad Leghari	0.500	0.010	1000/=	04 Months
56	Constt: of C.C drains i/c CC Blocks for village Saindad Leghari	1.000	0.020	1500/=	06 Months
57	Constt: of C.C drains i/c CC Blocks for village Jamal Khan Leghari	1.000	0.020	1500/=	06 Months
58	Constt: of C.C drains i/c CC Blocks for village Sher Mohammad Korkani	0.500	0.010	1000/=	04 Months
59	Constt: of C.C drains i/c CC Blocks for village Haji Mohammad Juman Jatoi	0.500	0.010	1000/=	04 Months
60	Constt: of C.C drains i/c CC Blocks for village Meerani Chandia	0.700	0.014	1000/=	03 Months
61	Constt: of C.C drains i/c CC Blocks for village Darya Khan Jatoi	1.000	0.020	1500/=	06 Months
62	Constt: of C.C drains i/c CC Blocks for village Allah Warayo Jatoi	0.500	0.010	1000/=	04 Months
63	Constt: of C.C drains i/c CC Blocks for village Bilawal Jagirani	0.500	0.010	1000/=	04 Months
64	Constt: of C.C drains i/c CC Blocks for village Ali Nawaz Jagirani	0.800	0.016	1000/=	04 Months
65	Constt: of C.C drains i/c CC Blocks for village Basham Khan Brohi	0.500	0.010	1000/=	04 Months
66	Constt: of C.C drains i/c CC Blocks for village Sher Khan Koorkani	0.700	0.014	1000/=	03 Months
67	Constt: of C.C drains i/c CC Blocks for village Abdul Ghafoor Koorkani	0.500	0.010	1000/=	04 Months
68	Constt: of C.C drains i/c CC Blocks for village Ibrahim Ji Wandh	0.500	0.010	1000/=	04 Months
69	Constt: of C.C drains i/c CC Blocks for village Maagh	0.500	0.010	1000/=	04 Months
70	Constt: of C.C drains i/c CC Blocks for village Tando Shahzad	0.500	0.010	1000/=	04 Months
71	Constt: of C.C drains i/c CC Blocks for village Chakk	0.500	0.010	1000/=	04 Months
72	Supplying & Installing of lead Hand Pump in UC- Thoof Chosol	1.500	0.030	2000/=	6 Months
73	Construction of RCC Culverts in UC- Thoof Chosol	2.000	0.040	2000/=	6 Months
74	Construction of Bus Stop Shades in UC-Thoof Chosol	2.000	0.040	2000/=	6 Months
75	Removal of Garbage in UC- Thoof Chosol	1.000	0.020	1500/=	03 Months
76	D-Silting of Collecting Tanks and Surface Drains for UC- Thoof Chosol	1.000	0.020	1500/=	03 Months
	<b><u>UC-Dhingano Mahaser</u></b>				
77	Constt: of C.C drains i/c CC Blocks in Village Hayat Khan Gopang	1.700	0.034	2000/=	06 Months
78	Constt: of C.C drains i/c CC Blocks in Village Ghulam Hyder Gopang	0.300	0.070	1000/=	06 Months
79	Constt: of C.C drains i/c CC Blocks in Village Khuda Bux Gopang	0.800	0.016	1000/=	06 Months
80	Constt: of C.C drains i/c CC Blocks in Village Mohammad Hashim Jatoi	0.400	0.080	1000/=	06 Months
81	Constt: of C.C drains i/c CC Blocks in Village Allah Dito Jalbani	0.500	0.010	1000/=	04 Months

82	Constt: of C.C drains i/c CC Blocks in Village Luqman Brohi	0.800	0.016	1000/=	06 Months
83	Constt: of C.C drains i/c CC Blocks in Village Pir Gul Shah	0.800	0.016	1000/=	06 Months
84	Constt: of C.C drains i/c CC Blocks in Village Jangi Sonnani	0.400	0.080	1000/=	06 Months
85	Constt: of C.C drains i/c CC Blocks in Village Dil Murad Jalbani	0.500	0.010	1000/=	04 Months
86	Constt: of C.C drains i/c CC Blocks in Village Kot Lal Bux Mahaser (Part-I)	1.500	0.030	2000/=	04 Months
87	Constt: of C.C drains i/c CC Blocks in Village Kot Lal Bux Mahaser (Part-II)	1.000	0.020	1500/=	04 Months
88	Constt: of C.C drains i/c CC Blocks in Village Sarwar Abad Mahaser	0.250	0.050	1000/=	04 Months
89	Constt: of C.C drains i/c CC Blocks in Village Datto Khan Lashari	1.000	0.020	1500/=	04 Months
90	Constt: of C.C drains i/c CC Blocks in Village Balocho	0.700	0.014	1000/=	03 Months
91	Constt: of C.C drains i/c CC Blocks in Village Ahmed Khan Jatoi	0.500	0.010	1000/=	04 Months
92	Constt: of C.C drains i/c CC Blocks in Village Dhingano Khan Mahaser	1.000	0.020	1500/=	04 Months
93	Constt: of C.C drains i/c CC Blocks in Village Kalhora Muhalla village Philirri	0.500	0.010	1000/=	04 Months
94	Constt: of C.C drains i/c CC Blocks in Village Chandia Muhalla village Philirri	0.500	0.010	1000/=	04 Months
95	Constt: of C.C drains i/c CC Blocks in Village Kolachi Muhalla village Philirri	0.500	0.010	1000/=	04 Months
96	Constt: of C.C drains i/c CC Blocks in Village Tanwari .	0.500	0.010	1000/=	04 Months
97	Constt: of C.C drains i/c CC Blocks in Village Aacher Dawach	1.000	0.020	1500/=	04 Months
98	Constt: of C.C drains i/c CC Blocks for Jalbani Muhalla in village Bahadur Bhand	0.700	0.014	1000/=	04 Months
99	Constt: of C.C drains i/c CC Blocks for Bhand Muhalla in village Bahadur Bhand	0.500	0.010	1000/=	04 Months
100	Constt: of C.C drains i/c CC Blocks in village Nihal Khan Siyal	0.400	0.080	1000/=	04 Months
101	Constt: of C.C drains i/c CC Blocks in village Gul Hassan Jalbani	0.500	0.010	1000/=	04 Months
102	Constt: of C.C drains i/c CC Blocks in village Jaind Lakk	1.000	0.020	1500/=	04 Months
103	Constt: of C.C drains i/c CC Blocks in village Wali Mohammad Jamali	0.500	0.010	1000/=	04 Months
104	Constt: of C.C drains i/c CC Blocks in village Majhad Junejo	0.400	0.080	1000/=	04 Months
105	Constt: of C.C drains i/c CC Blocks in village Sher Khan Junejo	0.250	0.050	1000/=	04 Months
106	Constt: of C.C drains i/c CC Blocks in village Salaar Buriro	0.500	0.010	1000/=	04 Months
107	Constt: of C.C drains i/c CC Blocks in village Mohammad Sadiq Junejo	0.500	0.010	1000/=	04 Months
108	Constt: of C.C drains i/c CC Blocks in village Misri Sangi	0.500	0.010	1000/=	04 Months
109	Constt: of C.C drains i/c CC Blocks in village Sultan Bhangar	0.500	0.010	1000/=	04 Months
110	Constt: of C.C drains i/c CC Blocks in village Haji Khan Soomro	0.500	0.010	1000/=	04 Months
111	Constt: of C.C drains i/c CC Blocks in village Ali Mohammad Soomro	0.400	0.080	1000/=	04 Months
112	Constt: of C.C drains i/c CC Blocks in village Bakhar Mahaser	1.000	0.020	1500/=	04 Months

113	Constt. of C.C drains i/c CC Blocks in village Ahmed Khan Sario	0.500	0.010	1000/=	04 Months
114	Constt. of C.C drains i/c CC Blocks in village Bakhshu Sario	0.700	0.014	1000/=	04 Months
115	Constt. of C.C drains i/c CC Blocks in village Arbab Lolai	0.600	0.012	1000/=	04 Months
116	Constt. of C.C drains i/c CC Blocks in village Dargah Qadir Shah	0.300	0.060	1000/=	03 Months
117	Constt. of C.C drains i/c CC Blocks in village Tillan Jatoi	0.300	0.060	1000/=	03 Months
118	Supplying & Installing of lead Hand Pump in UC- Dhingano Mahaser	1.500	0.030	2000/=	6 Months
119	Construction of RCC Culverts in UC- Dhingano Mahaser	2.000	0.040	2000/=	6 Months
120	Construction of Bus Stop Shades in UC- Dhingano Mahaser	2.000	0.040	2000/=	6 Months
121	Removal of Garbage in UC- Dhingano Mahaser	1.000	0.020	1500/=	04 Months
122	D-Silting of Collecting Tanks and Surface Drains for UC- Dhingano Mahaser	1.000	0.020	1500/=	04 Months
	<b>UC-Mastoi</b>				
123	Construction of C.C drains i/c C.C Blocks for village Luqman Siyal	0.700	0.014	1000/=	04 Months
124	Construction of C.C drains i/c C.C Blocks for village Mohammad Bux Leghari	0.350	0.070	1000/=	03 Months
125	Construction of C.C drains i/c C.C Blocks for village Jahangeer Khan Brohi	0.350	0.070	1000/=	03 Months
126	Construction of C.C drains i/c C.C Blocks for village Ali Hassan Brohi Deh Gul shah	0.500	0.010	1000/=	04 Months
127	Construction of C.C drains i/c C.C Blocks for village Ali Hassan Brohi Deh Koor Sahib	0.500	0.010	1000/=	04 Months
128	Construction of C.C drains i/c C.C Blocks for village Rasool Abad Jalbani	0.200	0.040	1000/=	03 Months
129	Construction of C.C drains i/c C.C Blocks for village Hazoor Bux Brohi	0.500	0.010	1000/=	04 Months
130	Construction of C.C drains i/c C.C Blocks for village Shahmeer Khan Bhatti	0.700	0.014	1000/=	04 Months
131	Construction of C.C drains i/c C.C Blocks for village Mitha Khan Mastoi	0.700	0.014	1000/=	04 Months
132	Construction of C.C drains i/c C.C Blocks for village Chutto Khan Mastoi	0.700	0.014	1000/=	04 Months
133	Construction of C.C drains i/c C.C Blocks for village Ibrahim Mastoi	0.700	0.014	1000/=	04 Months
134	Construction of C.C drains i/c C.C Blocks for village Lal Khan Mastoi	0.600	0.012	1000/=	04 Months
135	Construction of C.C drains i/c C.C Blocks for village Engineer	0.700	0.014	1000/=	04 Months
136	Construction of C.C drains i/c C.C Blocks for village Sher Khan Mastoi	0.700	0.014	1000/=	04 Months
137	Construction of C.C drains i/c C.C Blocks for village Dur Mohammad Mastoi (Old)	0.300	0.060	1000/=	04 Months
138	Construction of C.C drains i/c C.C Blocks for village Ghuhram Lashari	0.500	0.010	1000/=	04 Months
139	Construction of C.C drains i/c C.C Blocks for village Juman Khan Mastoi	0.300	0.060	1000/=	04 Months
140	Construction of C.C drains i/c C.C Blocks for village Ghulam Hussain Brohi	0.400	0.080	1000/=	04 Months
141	Construction of C.C drains i/c C.C Blocks for village Balouch Khan Mastoi	0.500	0.010	1000/=	04 Months
142	Construction of C.C drains i/c C.C Blocks for village Ghulam Rasool Khan Magsi	1.100	0.022	1500/=	06 Months


143	Construction of C.C drains i/c C.C Blocks for village Azizullah Khan Khokhar	0.350	0.070	1000/=	04 Months
144	Construction of C.C drains i/c C.C Blocks for village Daim Khan Brohi	1.000	0.020	1500/=	04 Months
145	Construction of C.C drains i/c C.C Blocks for village Tar Mathion	0.800	0.016	1500/=	04 Months
146	Construction of C.C drains i/c C.C Blocks for village Doulat Ji Wandh	0.500	0.010	1000/=	04 Months
147	Construction of C.C drains i/c C.C Blocks for village Shah Jo Lao	0.700	0.014	1000/=	04 Months
148	Construction of C.C drains i/c C.C Blocks for village Malook Mengal	0.500	0.010	1000/=	04 Months
149	Construction of C.C drains i/c C.C Blocks for village Imdad Ji Wandh	0.300	0.060	1000/=	03 Months
150	Construction of C.C drains i/c C.C Blocks for village Channa	0.700	0.014	1000/=	04 Months
151	Construction of C.C drains i/c C.C Blocks for village Pangrio	0.300	0.060	1000/=	03 Months
152	Construction of C.C drains i/c C.C Blocks for village Nek Mohammad Brohi	0.250	0.050	1000/=	03 Months
153	Construction of C.C drains i/c C.C Blocks for village Umed Ali Brohi	0.450	0.090	1000/=	04 Months
154	Construction of C.C drains i/c C.C Blocks for village Ramatullah Mastoi	0.350	0.070	1000/=	04 Months
155	Construction of C.C drains i/c C.C Blocks for village Ramatullah Khokhar	0.300	0.060	1000/=	03 Months
156	Construction of C.C drains i/c C.C Blocks for village Azeem Khokhar	0.100	0.020	1000/=	03 Months
157	Construction of C.C drains i/c C.C Blocks for village Shachal Faqeer Khokhar	0.440	0.080	1000/=	04 Months
158	Construction of C.C drains i/c C.C Blocks for village Ghulam Sarwar Buriro	0.150	0.030	1000/=	03 Months
159	Construction of C.C drains i/c C.C Blocks for village Ubedullah Mastoi	0.500	0.010	1000/=	04 Months
160	Construction of C.C drains i/c C.C Blocks for village Rahim Khan Magsi	0.500	0.010	1000/=	04 Months
161	Construction of C.C drains i/c C.C Blocks for village Chakar Sultan	1.100	0.022	1500/=	06 Months
162	Construction of C.C drains i/c C.C Blocks for village Rais Abdul Ghafoor Magsi	0.500	0.010	1000/=	04 Months
163	Construction of C.C drains i/c C.C Blocks for village Khan Mohammad Khokhar	0.500	0.010	1000/=	04 Months
164	Construction of C.C drains i/c C.C Blocks for village Ahmed Yaar Kariro	0.700	0.014	1000/=	04 Months
165	Construction of C.C drains i/c C.C Blocks for village Arzi Ghabano	0.700	0.014	1000/=	04 Months
166	Construction of C.C drains i/c C.C Blocks for village Ghous Bux Kariro	0.500	0.010	1000/=	04 Months
167	Construction of C.C drains i/c C.C Blocks for village Wahid Bux Khaskheli	0.300	0.060	1000/=	03 Months
168	Supplying & Installing of lead Hand Pump in UC- Mastoi	1.500	0.030	2000/=	6 Months
169	Construction of RCC Culverts in UC- Mastoi	2.000	0.040	2000/=	6 Months
170	Construction of Bus Stop Shades in UC- Mastoi	2.000	0.040	2000/=	6 Months
171	Removal of Garbage in UC- Mastoi	1.000	0.020	1500/=	04 Months
172	D-Silting of Collecting Tanks and Surface Drains for UC- Mastoi	1.000	0.020	1500/=	04 Months

- 1 The Blank Tender Forms can be had from the office of the undersigned during the office hours up to 12.0 noon on 23-01-2012 on payment of tender fee specified against each work.
- 2 The tenders will be received back on same day upto 2.0 P.M and opened on the same day at 3.00 P.M. if the undersigned is out of Head Quarter, the tenders will be opened on the next day. In case the Tenders are un responded /cancelled/rejected are not tendered, the next dates of issue and opening will be up to 27-01-2012 and received back on same day at 2.00 P.M and open on 3.0 pm respectively. Whereas the next dates, in case of cancellation will be up to 01-02-2012 and received back on same day at 2.00 P.M and open on 3.0 pm
- 3 Details of qualification are as under: -
  - i. The registration certificate from Pakistan Engineering Council should be available for the year 2011. Equal to tender cost mentioned with concerned nature of work.
  - ii. The firm posses the bio-data of Engineer and technical staff.
  - iii. Documentary Proof for previous works done and ongoing works along with satisfactory certificate including Bank statement, according to eligible credit.
  - iv. List of ongoing works along with cost and copy of letter of award.
  - v. Documentary proof and ownership of available machinery and T&P along with certificate including Bank Statement, according to eligible credit.
- 4 Registration (NTN Certificate) from Income Tax Department including CNIC.
- 5 Affidavit which firm undertakes that it is not involved in litigation.
- 6 The Earnest Money specified should be please in the name of Executive Engineer, Public Health Engineering Division Larkana in shape of call deposit from recognized Bank or Receipt Treasury Challan and must be shown at the time of issue of tenders, without which the Tenders will not be issued.
- 7 Contractors should not be black listed from any agency / department.
- 8 Affidavit in which it should be undertaken that the above information is true and correct.
- 9 If Parties / Firms involved in Partnership deed, then complete details / instructions in Power submitted on affidavit by the proprietor
- 10 Competent authority reserve the right to reject any or all tenders subjected to provision of SPPRA Rule.

  
 Administrator/Transition Officer  
 Taluka Municipal Administration  
 Sijawal Junejo

**CC to the:-**

- 1 Director information Advertisement Public Relation Departement Barrack No.96 sindh Secretraite Shahrah-e-Iraq Karachi in seven(07) copies for pblishing the advertisement in three leading daily Newspapers
- 2 Information Technology Department 3rd floor Sindh secretrainte Karachi opposite Income Tax Building for disply on the web site of Government of Sindh [www.sindh.gov.pk](http://www.sindh.gov.pk)
- 3 Director General Rural Development Department Govt.of Sindh Hyderabad
- 4 Superintending Engineer, Public Health Engineering Circle Larkana
- 3 Taluka Officer (I&S) TMA Sijawal Junejo for information and preparing the detailed working estimates.
- 4 All Concerned
- 5 Notice board .

  
 Administrator/Transition Officer  
 Taluka Municipal Administration  
 Sijawal Junejo