

**OFFICE OF THE (DEFUNCT) TALUKA MUNICIPAL ADMINISTRATION KHANPUR  
DISTRICT SHIKARPUR**

No: (D) TMA/K/ 200 of 2012  
Khanpur Dated: 11/01/2012

**NOTICE INVITING TENDER**

The Sealed tenders for the following works on B-I / B-II forms are invited from all the bidders / firms and contractors as per SPPRA rules 2010.

S. No	Name of Work	Estimated Cost	Earnest Money 2%	Tender Fee	Time of Completion
<b>T.M.A Programme (O.Z.T) 2011-12</b>					
<b>Union Council Khanpur</b>					
1	Construction of Surface Drains & C.C Block at Burira & Arain Muhalla Khanpur Town.	0.800	0.016	1200/-	9 Months
2	Construction of Surface Drains & C.C Block at Soomra, Syed & Mirani Muhalla Khanpur Town.	0.800	0.016	1200/-	9 Months
3	Construction of Surface Drains & C.C Block at Sethar, Baloch & Kaheri Muhalla Khanpur Town.	0.800	0.016	1200/-	9 Months
4	Construction of Surface Drains & C.C Block at Haji Behram Sethar Muhalla near Budhal Otaro Khanpur	0.900	0.018	1200/-	9 Months
5	Construction of Surface Drains & Street Pavement at Resham Shah Muhalla Town Khanpur.	0.700	0.014	1200/-	6 Months
6	Construction of Compound Wall, Earth Filling, Approach Road & C.C Block for Talib Shah Bukhari Imam Bargah, Bukhari Muhalla Khanpur Town.	1.000	0.020	1500/-	12 Months
7	Construction of Water Tank for Fire Brigade & Laterns /c repair of disposal work Khanpur.	0.700	0.014	1200/-	6 Months
8	Providing & Installing Street Light in various places of Khanpur Town.	0.700	0.014	1200/-	6 Months
9	Providing & Installing Street Light Parallel Indus Highway Khanpur Town.	0.700	0.014	1200/-	6 Months
10	Rehabilitation/New Construction of Surface Drains & Street Pavement for Village Khando Brohi.	0.600	0.012	800/-	6 Months
11	Construction of Surface Drains & Street Pavement for Village Taj Muhammad Brohi.	0.600	0.012	800/-	6 Months
12	Construction of Surface Drains & Street Pavement for Village Fateh Muhammad Brohi.	0.600	0.012	800/-	6 Months
13	Construction of Surface Drains & Street Pavement for Village Eid Muhammad Brohi.	0.600	0.012	800/-	6 Months
14	Construction of Surface Drains & Street Pavement for Village Muhammad Saleh Unar.	0.600	0.012	800/-	6 Months
15	Construction of Additional Block for A.D.B Building Khanpur.	1.200	0.024	1600/-	12 Months
<b>Union Council Garhi Dakho</b>					
16	Construction of Surface Drains & C.C Block for Village Ghulam Hussain Shar.	0.800	0.016	1200/-	9 Months
17	Rehabilitation / Additional Surface Drains & C.C Block for Village Khair Muhammad Kalhoro.	0.700	0.014	1200/-	6 Months
18	Construction of Surface Drains & C.C Block for Village Hooran Shar.	0.700	0.014	1200/-	6 Months
19	Construction of Surface Drains & C.C Block for Village Atta Muhammad Indhar.	0.700	0.014	1200/-	6 Months
20	Construction of Surface Drains & C.C Block for Village Sultan Panhwar.	0.600	0.012	800/-	6 Months
21	Rehabilitation / New Construction of Surface Drains & C.C Block for Village Ameer Shah.	0.900	0.018	1200/-	9 Months
22	Construction of Surface Drains & C.C Block for Village Sattar Dino Shar.	0.600	0.012	800/-	6 Months
23	Rehabilitation / Additional Surface Drains & C.C Block for Village Garhi Dakho.	0.800	0.016	1200/-	9 Months
24	Construction of Surface Drains & Street Pavement for Village Muhammad Bux Jafferi.	0.700	0.014	1200/-	9 Months
25	Construction of Surface Drains & Street Pavement for Village Ghulam Ali Unar	1.000	0.020	1500/-	12 Months
26	Rehabilitation / Additional Surface Drains & Street Pavement for Village Umar Jafferi.	0.700	0.014	1200/-	6 Months

27	Rehabilitation / Additional Surface Drains & Street Pavement for Village Gohram Kaladi.	0.800	0.016	1200/-	9 Months
28	Rehabilitation / Additional Surface Drains, Street Pavement & Culverts for Village Sewro.	1.000	0.020	1500/-	12 Months
29	Construction of Culverts for Village Panwan Hakro.	0.700	0.014	1200/-	9 Months
31	Construction of Culverts for Village Sher Muhammad Lohar.	0.500	0.010	750/-	6 Months
32	Construction of Surface Drains & Street Pavement for Village Muhammad Saleh Pahore.	0.800	0.016	1200/-	9 Months
33	Construction of Surface Drains & Street Pavement for Village Budho Buriro.	1.200	0.024	1600/-	12 Months
<b>Union Council Thanhirio</b>					
34	Construction of boundary wall for Park at Village Sardar Khadim Hussain Khan Jatoi.	4.800	0.096	5000/-	12 Months
35	Construction of waiting shed for Park at Village Sardar Khadim Hussain Khan Jatoi.	0.500	0.010	750/-	6 Months
36	Construction of walking Path for Park at Village Sardar Khadim Hussain Khan Jatoi.	4.800	0.096	5000/-	12 Months
37	Earth filling/Grossing i/c Tree Plantation and Children Accessories for Park at Village Sardar Khadim Hussain Khan Jatoi.	7.000	0.140	6000/-	12 Months
38	Supplying & fixing lighting poles & electric motor i/c pipe arrangement for Park at village Sardar Khadim Hussain Khan Jatoi.	3.500	0.070	3000/-	12 Months
39	Providing Drainage System for Village Sardar Khadim Hussain Khan Jatoi.	1.500	0.030	2000/-	12 Months
40	Reconditioning of metallic road from Sardar Fateh Muhammad road upto Bunglow.	4.000	0.080	3000/-	12 Months
41	Constructoin of Surface Drains & Street Pavement at Hyder Bux Khan Muhalla for village Ghulam Rasool Jatoi	1.000	0.020	1500/-	12 Months
42	Constructoin of Surface Drains & Street Pavement at Manzar Ali Khan Muhalla for vill: Ghulam Rasool Jatoi	1.000	0.020	1500/-	12 Months
43	Rehabilitation / additional Surface Drains & C.C Block for village Sher Ali Jatoi.	1.000	0.020	1500/-	12 Months
44	Providing & Installing Street Light from Sardar Fateh Muhammad road to village Sher Ali Jatoi.	2.000	0.040	3000/-	12 Months
45	Construction of Foot Path from Sardar Fateh Muhammad road to Village Sher Ali Jatoi.	2.400	0.048	3000/-	12 Months
46	Construction of Surfaec Drains & Street Pavement for village Sher Ali Jatoi.	1.000	0.020	1500/-	12 Months
47	Construction of culverts for various villages of U.C Thanhirio.	0.800	0.016	1200/-	9 Months
48	Construction of culverts over Mirza Wah near Panhyar village.	0.600	0.012	800/-	6 Months
49	Construction of Surfaec Drains & Street Pavement for village Ali Hassan Jatoi.	0.800	0.016	1200/-	9 Months
50	Construction of culverts near Mirzan Wah & Surface Drains & Street for Village Haji Rahmatullah Jatoi.	0.700	0.014	1200/-	9 Months
<b>Union Council Rahimabad.</b>					
51	Construction of Surface Drains & Street Pavement for village Qadir Bux Bunglani.	0.500	0.010	750/-	6 Months
52	Rehabilitation / New Construction of Surface Drains & Street Pavement for Village Yousif Bhatti.	0.700	0.014	1200/-	12 Months
53	Construction of Surface Drains & Street Pavement for village Salar Bhatti (Remaining Work)	1.000	0.020	1500/-	12 Months
54	Construction of Surface Drains & Street Pavement for village Mahi Khan Suhindro.	0.700	0.014	1200/-	9 Months
55	Construction of Surface Drains & Street Pavement for village Habibullah Suhindro.	0.600	0.012	800/-	6 Months
56	Construction of Surface Drains & Street Pavement for village Jewan Khan Pahore.	0.800	0.016	1200/-	9 Months
57	Construction of Approach road from Abdul Rahman Pahore road to Village Luqman Pahore.	0.700	0.014	1200/-	9 Months
58	Construction of Approach road from Redho road to Village Gindal Shakh.	0.800	0.016	1200/-	9 Months

59	Construction of Surface Drains & Street Pavement for village Kanwat Pahore.	0.700	0.014	1200/-	9 Months
60	Construction of Surface Drains & Street Pavement for village Goro Pahore/Taj Muhammad Shah	0.800	0.016	1200/-	12 Months
61	Construction of Surface Drains & Street Pavement for village Zahid Hussain Pahore.	0.800	0.016	1200/-	9 Months
62	Construction of Surface Drains & Street Pavement for village Karamuddin Pahore.	0.700	0.014	1200/-	9 Months
63	Construction of Surface Drains & Street Pavement for village Soomar Pahore.	0.700	0.014	1200/-	9 Months
64	Construction of Surface Drains & Street Pavement for village K.B Allah Bux Soomro.	0.900	0.018	1200/-	9 Months
65	Construction of Surface Drains & Street Pavement for village Talib Channo.	0.500	0.010	750/-	6 Months
66	Earth Work for Katcha road & Protection Band for Village Awal Khan Sanjrani.	0.700	0.014	1200/-	9 Months
67	Construction of Surface Drains & Street Pavement for village Roshanabad.	0.900	0.018	1200/-	9 Months
68	Construction of Surface Drains & Street Pavement for village Ali Nawaz Pahore.	0.700	0.014	1200/-	9 Months
69	Construction of Surface Drains, Street Pavement & Culvert for village Khan Muhammad Channa.	0.800	0.016	1200/-	9 Months
70	Construction of Surface Drains & Street Pavement for village Shaheed Allah Bux Soomro.	1.200	0.024	1600/-	12 Months
<b>Union Council Zerkhail</b>					
71	Construction of Surface Drains & Street Pavement for village Pir Bux ji Wandh.	1.000	0.020	1500/-	12 Months
72	Construction of Surface Drains & Street Pavement for village Garhi Sayed.	0.900	0.018	1200/-	9 Months
73	Construction of Culverts Over Khan Wah.	0.500	0.010	750/-	6 Months
74	Construction of Surface Drains & Street Pavement for village Hafiz Allah Bux Brohi.	0.900	0.018	1200/-	9 Months
75	Construction of Katcha road connects with Village Abdul Rahman Brohi.	1.200	0.024	1600/-	12 Months
76	Rehabilitation / additional Surface Drains & Street Pavement for village Abdul Rahman Brohi.	0.700	0.014	1200/-	9 Months
77	Construction of Surface Drains & Street Pavement for village Ghulam Muhammad Brohi.	0.900	0.018	1200/-	9 Months
78	Construction of Surface Drains & Street Pavement for village Qaisar Khan Brohi.	0.800	0.016	1200/-	9 Months
79	Construction of Katcha road & Culverts from Zerkhail road to Ghulam Hyder Brohi village.	1.200	0.024	1600/-	12 Months
80	Construction of Katcha road from Haji Shah Muhammad Brohi link road to village Haji Pir Bux Brohi.	1.200	0.024	1600/-	12 Months
81	Construction of Surface Drains & Street Pavement for village Haji Pir Bux Brohi.	0.900	0.018	1200/-	9 Months
82	Construction of Surface Drains & Street Pavement for village Booja Khan Jaffer.	0.700	0.014	1200/-	9 Months
83	Rehabilitation / New Construction of Surface Drains & Street Pavement at Abdul Karim Brohi muhalla for village Abdul Ghafoor Brohi / Qazi Patti.	0.900	0.018	1200/-	9 Months
84	Rehabilitation / New Construction of Surface Drains & Street Pavement at Ali Hassan Brohi muhalla for village Abdul Ghafoor Brohi / Qazi Patti.	0.800	0.016	1200/-	9 Months
85	Construction of Surface Drains & Street Pavement for village Wakeel Shar.	0.900	0.018	1200/-	9 Months
86	Construction of Surface Drains & Street Pavement for village Haji Zangi Khan Brohi.	0.800	0.016	1200/-	9 Months
87	Construction of Surface Drains & Street Pavement for village Umaid Ali Kalhoro.	0.800	0.016	1200/-	9 Months
88	Rehabilitation / New Construction of Surface Drains & Street Pavement for village Gul Buriro.	1.200	0.024	1600/-	12 Months
89	Construction of Surface Drains & Street Pavement for village Dad Muhammad Brohi.	0.900	0.018	1200/-	9 Months
90	Rehabilitation / New Construction of Surface Drains & Street Pavement for village Imamuddin Brohi.	0.900	0.018	1200/-	9 Months
91	Rehabilitation / New Construction of Surface Drains & Street Pavement for village Ghulam Rasool Brohi.	0.800	0.016	1200/-	9 Months

92	Construction of Surface Drains & Street Pavement for village Khaliq Dad Brohi.	0.800	0.016	1200/-	9 Months
93	Construction of Surface Drains & Street Pavement for village Jeeand Jhullan.	0.700	0.014	1200/-	9 Months
<b>Union Council Pir Bux Shujrah</b>					
94	Construction of Protection Band for village Rangion at Tillo Pahore.	2.000	0.040	3000/-	12 Months
95	Rehabilitation / additional Surface Drains & Street Pavement for village Rangion at Tillo Pahore.	0.900	0.018	1200/-	9 Months
96	Construction of reteneing wall and stone pitching for Karampur road to village Nek Muhammad Chachar	2.000	0.040	3000/-	12 Months
97	Construction of Surface Drains & Street Pavement for village Molvi Abdul Subhan Bijarani.	0.700	0.014	1200/-	9 Months
98	Construction of Surface Drains & Street Pavement for village Meharullah Jafferi.	0.500	0.010	750/-	9 Months
99	Construction of Surface Drains & Street Pavement for village Haji Noor Muhammad Jafferi.	1.000	0.020	1500/-	9 Months
100	Construction of Surface Drains & Street Pavement for village Allah Warayo Jafferi.	0.800	0.016	1200/-	9 Months
101	Construction of Culverts for Village Muhammad Suleman Mangi.	0.500	0.010	750/-	6 Months
102	Rehabilitation / Construction of Surface Drains & Street Pavement for village Dilmurad Mangi.	0.800	0.016	1200/-	9 Months
103	Construction of Katcha road for Village Muhammad Azeem Jafferi.	1.000	0.020	1500/-	12 Months
<b>Union Council Mian Sahab</b>					
104	Rehabilitation / New Construction of Surface Drains & Street Pavement in various streets of village MianjoGoth	1.000	0.020	1500/-	12 Months
105	Construction of Surface Drains & Street Pavement in various streets of village Makoro Khuharo.	1.000	0.020	1500/-	12 Months
106	Construction of Surface Drains & Street Pavement in various streets of village Muhammad Tahir Khuharo.	0.700	0.014	1200/-	9 Months
107	Construction of Culverts 02 Nos: over Gareezi Wah at village Mir Muhammad Awan.	0.500	0.010	750/-	9 Months
<b>Union Council Shabirabad.</b>					
108	Construction of boundary wall for Park (Bunglow Side) at village Shabirabad.	3.600	0.072	3000/-	12 Months
109	Construction of walking path around the Park (Bunglow Side) at Village Shabirabad.	2.400	0.048	3000/-	12 Months
110	Earth filling / Grossing i/c Tree Plantation & Children Accessories for Park (Bunglow Side) at Village Shabirabad.	4.000	0.080	4000/-	12 Months
111	Construction of waiting shed for Park (Bunglow Side) at Village Shabirabad.	0.600	0.012	800/-	9 Months
112	Supplying & fixing lighting poles & electric motor i/c pipe arrangement for Park (Bunglow Side) at village Shabirabad.	3.200	0.064	3000/-	12 Months
113	Construction of boundary wall for Park (Hospital Side) at village Shabirabad.	2.000	0.040	3000/-	12 Months
114	Construction of walking path around the Park (Hospital Side) at Village Shabirabad.	2.200	0.044	3000/-	12 Months
115	Earth filling / Grossing i/c Tree Plantation for Park (Hospital Side) at Village Shabirabad.	1.800	0.036	2000/-	12 Months
116	Supplying & fixing lighting poles & electric motor i/c pipe arrangement for Park (Hospital Side) at village Shabirabad.	2.000	0.040	3000/-	12 Months
117	Construction of Foot Path from New Bunglow side for village Shabirabad.	4.800	0.096	5000/-	12 Months
118	Providing Street Paving i/c Tree Plantation East Side of New Bunglow for Village Shabirabad.	1.200	0.024	1600/-	12 Months
119	Construction of Surface Drains & Street Pavement at Habibullah Jatoi muhalla side for village Shabirabad.	1.200	0.024	1600/-	12 Months
120	Construction of Surface Drains & Street Pavement at Mukhtiar Ali Jatoi muhalla side for village Shabirabad.	1.200	0.024	1600/-	12 Months
121	Providing & Installing Street Light West & South Side of New Bunglow Streets for village Shabirabad	1.200	0.024	1600/-	12 Months
122	Extension of Foot Path upto waiting room from North & South Side of road for village Shabirabad.	1.000	0.020	1500/-	12 Months

123	Extention Providing & Installing Street Light upto waiting room both side of road & other places for village Shabirabad.	2.000	0.040	3000/-	12 Months
124	Construction of C.C Block for Eid Gah village Qadir Bux Pahore.	0.700	0.014	1200/-	6 Months
125	Construction of C.C Block & Earth Filling for Eid Gah Village Haji Shahdad Jatoi.	0.900	0.018	1200/-	9 Months
126	Construction of additional Surface Drains & Street Pavement for village Haleem Panhwar.	0.700	0.014	1200/-	9 Months
127	Rehabilitation / additional Surface Drains & Street Pavement for village Shah Nawaz Panhwar.	0.700	0.014	1200/-	9 Months
128	Constructoin of Surface Drains & Street Pavement for village Ameer Ali Khan Jatoi.	0.700	0.014	1200/-	9 Months
129	Earth work for Protection Band at Mangi Muhalla Village Shabirabad.	0.600	0.012	800/-	9 Months
130	Construction of culverts for various villages of U.C Shabirabad.	0.800	0.016	1200/-	9 Months
131	Construction of Surface Drains & Street Pavement for village Sahab Dino Badani.	0.700	0.014	1200/-	9 Months
<b>Union Council Mehmooda Bagh</b>					
132	Construction of Surface Drains & Street Pavement for village Hizbullah Shah.	0.900	0.018	1200/-	9 Months
133	Construction of Surface Drains & Street Pavement at Atta Muhammad Khan side for village Kot Shahoo.	0.700	0.014	1200/-	9 Months
134	Construction of Surface Drains & Street Pavement in various streets of village Kot Shahoo.	0.600	0.012	800/-	9 Months
135	Construction of Surface Drains & Street Pavement for various villages of U.C Mehmooda Bagh.	0.900	0.018	1200/-	9 Months


### TERMS AND CONDITIONS OF TENDER

- The Blank tender forms can be held from the Office of The Taluka Officer (Infrastructure) (D) Taluka Municipal Administration Khanpur, during office hours upto 30-01-2012 on payment of the tenders fees as per SPPRA rules 2010.
- The tender will be received back on 30-01-2012 upto 12:00 (NOON) and opened on the same day @ 1:00 PM. If the undersigned is out of head quarter, the tenders will be submitted & opened on the next day. In case the tenders are cancelled/rejected or not responded, the next dates for issue and opening will be as under:-
  - i. Issue & Opening on 06-02-2012
  - ii. Issue & Opening on 08-02-2012
- All the Estimates / Plan and specification can be seen in Engineering Branch of (D) T.M.A Khanpur during office hours.
- 2% Call Deposit in favour of Transition Officer is required to be submitted with bids.
- The Income Tax will be deducted from R/bill (Final) as per Government rules.
- The undersigned reserves the right to accept or reject any or all the tenders subject to the relevant provisions of SPPRA rules 2010.
- Documents required to be submitted with bids are (I) registration certificated from PEC for year 2011 for the limit as per estimated amount (II) registration of NTN certificate from Income Tax Department including NIC and etc.

  
**Transition Officer**  
 Defunct Taluka Municipal Administration  
 Khanpur District Shikarpur

Copy forwarded for information to:-

- 1/- The Director (Advt.) Public Relation Department, Government of Sindh Karachi, alongwith seven spare copies with a request for insertion in daily newspapers.
- 2/- The Director (A & F) Sindh Public Procurement Regular Authority, Govt. of Sindh Karachi, for information & C.D of this N.I.T also enclosed herewith for placement on Government Web site.
- 3/- The Deputy Commissioner Shikarpur for favour of information.
- 4/- Copy forwarded with compliments to the Executive District Officer (Works & Services) Shikarpur.
- 5/- Copy forwarded with compliments to the Transition Officer Lakhi, G.Yasin & Shikarpur for information.
- 6/- Copy to the Taluka Officer (Inf.), (Reg:) (Fin:) Defunct T.M.A Khanpur for information.
- 7/- Copy affixed on Notice Board of (D) T.M.A Khanpur.

  
**Transition Officer**  
 Defunct Taluka Municipal Administration  
 Khanpur District Shikarpur