



OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION
SHAH BUNDAR DISTT: THATTA

NO. TMA/SB/ 03 /of 2012

Dated: 10th January, 2012

NOTICE INVITING TENDERS.

Sealed tender are invited from persons/ Contractors/ Companies on B-I Form for procurement of the following works of Taluka Municipal Administration Shah Bandar, District Thatta (under SPPRA Rules 2010).

S.No	Name of Scheme/ Work	Estimate Cost	2% Earnest Money	Tender Fee	Time Allowed
1.	Construction of Approach Path from Vikyo Faqeer to Jeand Zangejo U/C Doulatpur	30,00,00	6,000	5,00	02 Months
2.	Construction of Matteled Road from Qadirdino Chuhar Jamali Road to village Mian Ahmed U/C Goongani	8,00,000	16,000	5,00	02 Months
3.	Construction of Approach Path from Chhachh Jehan Khan Mian Usman Road to village Sahibdino Karmati U/C Jongo Jalbani	3,00,000	6,000	5,00	02 Months
4.	Construction of Approach Path from Ladyoon Kothi Road to village Aloo Jat U/C Ladyoon	2,50,000	5,000	5,00	02 Months
5.	Construction of Approach Path from Dargah Shah Moosa to village Bahadar Chang U/C Ladyoon	4,00,000	8,000	5,00	02 Months
6.	Construction of Approach Path from Qadrya Shakh to village Siddique Chandio U/C Jongo Jalbani	3,00,000	6,000	5,00	02 Months
7.	Construction of Approach Path from Jongo Jalbani to village Mamoon Mallah U/C Jongo Jalbani	2,00,000	4,000	5,00	02 Months
8.	Construction of Approach Path from Chhachh Jehan Khan Haji Mohammad Abbasi Road to village Moledino Mandhrio U/C Jongo Jalbani	6,00,000	12,000	5,00	02 Months
9.	Construction of Approach Path from Chhachh Jehan Khan Haji Mohammad Abbasi Road to village Peer Naseer Shah U/C Jongo Jalbani	4,00,000	8,000	5,00	02 Months
10.	Construction of Approach Path from Ghar Road to village Mooso Mallah U/C Ladyoon	3,00,000	6,000	5,00	02 Months
11.	Construction of Matteled Road from Ladyoon Chhachh Jehan Khan Road to village Haji Sohrab Chang U/C Ladyoon	20,00,000	40,000	5,00	02 Months
12.	Construction of Matteled Road from Jaffar Bohar Road to village Wali Mohammad Arain U/C Jongo Jalbani	8,00,000	16,000	5,00	02 Months
13.	Construction of Matteled Road from village Abdul Rahim Jat to Village Adam Jat U/C Jongo Jalbani	8,00,000	16,000	5,00	02 Months
14.	Construction of Matteled Road from village Bhai Khan Mambrani Road to village Ramzan Jat U/C Jongo Jalbani	8,00,000	16,000	5,00	02 Months
15.	Construction of Water Course from Qadriya Shakh to village Haji Ali Mohammad Jat U/C Jongo Jalbani	8,00,000	16,000	5,00	02 Months
16.	Construction of Protection Bund for village Abdul Ghani Jat U/C Ladyoon	3,00,000	6,000	5,00	02 Months
17.	Construction of Storage Tank at village Nazir Ahmed Zangejo U/C Doulatpur	2,00,000	4,000	5,00	02 Months
18.	Construction of Storage Tank at village Haji Gul Hassan Jatoi U/C Ladyoon	2,00,000	4,000	5,00	02 Months
19.	Construction of Storage Tank at village Laiq Dino Jat U/C Goongani	2,00,000	4,000	5,00	02 Months
20.	Construction of Storage Tank at village Lakhmeer Jat U/C Doulatpur	2,00,000	4,000	5,00	02 Months
21.	Construction of Storage Tank at village Juman Rathor U/C Doulatpur	2,00,000	4,000	5,00	02 Months
22.	Construction of Storage Tank at village Allah Bachayo Kaher U/C Doulatpur	2,00,000	4,000	5,00	02 Months
23.	Construction of Floor with Marble at Eid Gah Chuhar Jamali	20,00,000	40,000	1,000	02 Months
24.	Repair of Waiting Shade at village Mian Ahmed Jat	5,00,000	10,000	5,00	02 Months
25.	Construction of Matelled Road from Shah Bundar to Village Hashim Kaher	15,00,000	30,000	5,00	02 Months

26.	Construction of Approach Path from village Haji Allahdino Mandhro to Village Ghulam Mohammad Chandio	2,00,000	4,000	5,00	02 Months
27.	Construction of Approach Path from village Haji Allahdino Mandhro Road to village Khalil Mandhro	2,00,000	4,000	5,00	02 Months
28.	Construction of Approach Path from village Haji Allahdino Mandhro Road to village Juman Pakharo	2,00,000	4,000	5,00	02 Months
29.	Construction of Approach Path at village Noor Mohammad Mandhro	2,00,000	4,000	5,00	02 Months
30.	Construction of Approach Path at village Karim Dino Mandhro	2,00,000	4,000	5,00	02 Months
31.	Construction of Approach Path from Ladyoon Road to Ghar	8,00,000	16,000	5,00	02 Months
32.	Construction of Approach Path at Shah Bundar village Ghulam Mohammad Chandio	3,00,000	6,000	5,00	02 Months
33.	Construction of Approach Path at village Kaleri	6,00,000	12,000	5,00	02 Months
34.	Construction of Storage Tank at village Peer Soomar Shah	2,50,000	5,000	5,00	02 Months
35.	Construction of Storage Tank at village Mohammad Uris Mirghal	2,50,000	5,000	5,00	02 Months
36.	Construction of Storage Tank at village Usman Palanji	2,50,000	5,000	5,00	02 Months
37.	Construction of Storage Tank at village Ezzo Hajam Zangejo	2,50,000	5,000	5,00	02 Months
38.	Construction of Storage Tank at village Wali Mohammad Mandhro	2,50,000	5,000	5,00	02 Months
39.	Construction of Storage Tank at village Sayed Chuttan Shah Shah Bundar	2,50,000	5,000	5,00	02 Months
40.	Construction of Storage Tank at village Haji Magsi	2,50,000	5,000	5,00	02 Months
41.	Construction of Pucca Storage Tank at village Moula Bux Uplano	5,00,000	10,000	5,00	02 Months
42.	Repair/Maintenance of Mandar u/c Chuhar Jamali,	10,00,000	20,000	5,00	02 Months
43.	Construction of C.C Streets at various streets of Baghi Mohallah	10,00,000	20,000	5,00	02 Months
44.	Construction of C.C Streets at Sasya and Mallah Mohallah:Chuhar Jamali	5,00,000	10,000	5,00	02 Months
45.	Construction of Mattelled Road at Shah Latif Colony Chuhar Jamali from Main Shah Yaqiq Road to Sattah Wah (Clinic Road)	10,00,000	20,000	5,00	02 Months
46.	Construction of C.C Streets at Potha Mohallah Chuhar Jamali	2,50,000	5,000	5,00	02 Months
47.	Construction of C.C Streets at village Allahdino Khan Magsi	2,50,000	5,000	5,00	02 Months
48.	Construction of Mattelled Road from Village Juman Shah To Village Mithoo Sodhai	10,00,000	20,000	5,00	02 Months
49.	Eid Gah at village Ghulam Mohammad Kaher U/C Doulatpur	10,00,000	20,000	5,00	02 Months
50.	Katcha Tank at village Mohammad Lakhatio	2,50,000	5,000	5,00	02 Months
51.	Construction of Approach Path at village Hussain Bux Magsi to village Ghulam Mustafa Joyo	3,00,000	6,000	5,00	02 Months
52.	Construction of Approach Path from village Moula Bux Sanjrani to village Ghahi Khan Sanjrani	4,00,000	8,000	5,00	02 Months
53.	C.C Road at village Qadirdino Shah	5,00,000	10,000	5,00	02 Months
54.	Construction of Approach Path from Haji Abdul Raheem Jat to Village Abdullah Jat via Haji Mohammad Jat Makro	10,00,000	20,000	5,00	02 Months
55.	Construction of Approach Path from Ghaar Waah to Hoot Sanjrani	4,00,000	8,000	5,00	02 Months
56.	Construction of Approach Path from Saeeda Wah to Village Ahmed Memon	4,00,000	8,000	5,00	02 Months
57.	Construction of Approach Path from Zaman Otho to Usman Otho	4,00,000	8,000	5,00	02 Months
58.	Construction of C.C. Streets at Village Imam Bux Jatoi	5,00,000	10,000	5,00	02 Months
59.	Construction of C.C. Streets from Dr. Juman Clinic to Yousif Khatti House.	3,00,000	6,000	5,00	02 Months

60.	Construction of C.C. Streets from Gul Hassan Panyar House to Ramzan Mallah House	3,00,000	6,000	5,00	02 Months
61.	Construction of Bridge Over Ghaar Wah Minor R.D. No 26 at Village Mohammad Wangai	6,00,000	12,000	5,00	02 Months
62.	Construction of (02 Nos) Culvert at Village Ghulam Ali Khasheli	4,00,000	8,000	5,00	02 Months
63.	Construction of Pucca Tank at Village Mohammad Ashraf Rind	6,50,000	13,000	5,00	02 Months
64.	Construction of Storage Tank at Village Hafi Solangi	2,50,000	5,000	5,00	02 Months
65.	Construction of Storage Tank at Village Bachayo Otho	2,50,000	5,000	5,00	02 Months
66.	Construction of Pucca Tank at Village Aloo Bhugio	6,50,000	13,000	5,00	02 Months
67.	Construction of Culvert at Bhoor Wah R.D. No 09	4,00,000	8,000	5,00	02 Months
68.	Construction of C.C. Streets Aboo Katchi Bakri to Rehman House	4,00,000	8,000	5,00	02 Months
69.	Construction of C.C. Streets from Main Sujawal Road to Allah Dino Shop	10,00,000	20,000	5,00	02 Months
70.	Construction of Approach Path @ Village Meera Shah Deh Bhalti.	3,00,000	6,000	5,00	02 Months
71.	Construction of Approach Path from Shah Bundar Road to Village Bachal Jamali	6,00,000	12,000	5,00	02 Months
72.	Repair of Main Gate of TMA Shah Bundar Office at Chuhar Jamali	5,00,000	10,000	5,00	02 Months
73.	Construction of Residential Quarter Over Taluka Nazim Office TMA Shah Bundar	7,00,000	14,000	5,00	02 Months
74.	Construction of Storage Tank at village Saleh Mohammad Jat U/C Goongani	250000	5,000	5,00	02 Months
75.	Construction of Approach Path at Village Molvi Jan Mohammad Jat U/C Goongani	200000	4,000	5,00	02 Months
76.	Construction of Approach Path at Village Khalifo Allahbux Jat U/C Goongani	200000	4,000	5,00	02 Months
77.	Construction of Approach Path at Village Maleh Jat Sothkani U/C Doulatpur	400000	8,000	5,00	02 Months
78.	Construction of Approach Path at Village Peero Jat Sothkani U/C Jongo Jalbani	200000	4,000	5,00	02 Months
79.	Construction of Storage Tank at Village Moosa Jat U/C Jongo Jalbani	250000	5,000	5,00	02 Months
80.	Construction of Eid Gah at Village Mohammad Hashim Jat U/C Goongani	400000	8,000	5,00	02 Months
81.	Construction of Storage Tank at village Molvi Ahmed Jat U/C Goongani	250000	5,000	5,00	02 Months
82.	Construction of Approach Path at Village Karimdad Mahiar Jat U/C Doulatpur	200000	4,000	5,00	02 Months
83.	Construction of Storage Tank at village Wadero Ali Mohammad Mahiar Jat U/C Doulatpur	250000	5,000	5,00	02 Months
84.	Construction of Storage Tank at village Khan Jat U/C Jongo Jalbani	250000	5,000	5,00	02 Months
85.	Construction of Mattled Road from Qadirdino Shah to Village Khakoo Jat U/c Goongani	1000000	20,000	5,00	02 Months
86.	Construction of Storage Tank at village Aghario Tandio u/c Goongani	250000	5,000	5,00	02 Months
87.	Construction of Approach Path at village Shaboob Mallah Deh Moledino Shah u/c Goongani	200000	4,000	5,00	02 Months
88.	Construction of Storage Tank at village Sobhdar Jat Deh Bhalti u/c Doulatpur	250000	5,000	5,00	02 Months
89.	Construction of Approach Path at Village Miskeen Shah to village Jalal Jat u/c Ladiyoon	600000	12000	5,00	02 Months
90.	Construction of Approach Path from Dargah Jalali Road to Village Achar Ghuno U/c Ladiyoon	500000	10,000	5,00	02 Months
91.	Construction of Approach Path from Qadirdino Shah to village Jumro Jamali u/c Goongani	200000	4,000	5,00	02 Months
92.	Construction of Bridge on Ratool Shakh = 28RD to Village Aali Baran U/C Goongani	600000	12000	5,00	02 Months

93.	Construction of Approach Path from Batcha Band to Village Aali Baran U/C Goongani	300000	6000	5,00	02 Months
94.	Construction of Approach Path at Village Shahoo Nohani U/C Goongani	400000	8000	5,00	02 Months
95.	Construction of Approach Path from Village Muhammad Shah Master to Village Haji Bashir U/c Dolatpur (2.0km)	400000	8000	5,00	02 Months
96.	Construction of Storage Tank at village Gul Mohammad Zangejo U/c Dolatpur	250000	5000	5,00	02 Months
97.	Construction of Storage Tank at village Anwar Magsi	250000	5000	5,00	02 Months
98.	Construction of Approach Path at village Yousif Zangejo	200000	4000	5,00	02 Months
99.	Construction of Bridge on Machki Nali to Village Ghulam Hussain Zangejo u/c Dolatpur	800000	16000	5,00	02 Months
100.	Construction of Approach Path from village Ali Mohammad Shah to village Ghulam Qadir Zangejo U/C Dolatpur	300000	6000	5,00	02 Months
101.	Construction of Storage Tank at village Bassar Bhail u/c Goongani	250000	5000	5,00	02 Months
102.	Construction of Storage at village Uris Kaher U/c Goongani	250000	5000	5,00	02 Months
103.	Construction of Storage Tank at village Allah Bachayo Kaher	250000	5000	5,00	02 Months
104.	Construction of Storage at village Mohammad Yousif Bhatti U/C Dolatpur	250000	5000	5,00	02 Months
105.	Construction of Storage at village Mohammad S/o Jumoon Kaher	250000	5000	5,00	02 Months
106.	Construction of Approach Path at village Ali Mallah U/C Dolatpur	400000	8000	5,00	02 Months
107.	Construction of Approach Path at village Zamman Otho to Village Jumoon Otho Deh Dhatri U/C Chuhar Jamali	200000	4000	5,00	02 Months
108.	Construction of C.C Streets from Civil Hospital to Ghani Kaher	300000	6000	5,00	02 Months
109.	Construction of C.C Streets from Mandar to Mumtaz Khatti House	100000	2000	5,00	02 Months
110.	Construction of Approach Path from Rajan Shah Road to Village Natho Kehar	3,00,000	6000	5,00	02 Months
111.	Construction of Storage Tank at village Abdullah Bhail	250000	5000	5,00	02 Months
112.	Construction of C.C Streets from Ghulam Hussain Bhatti to Hamzo Bhatti	200000	4000	5,00	02 Months
113.	Construction of Mattled Road from Village Mithoo Jalbani to Aloo Bugio	2000000	40000	1000	02 Months
114.	Construction of Mattled Road from Lundi Mori to Landhi	2000000	40000	1000	02 Months
115.	Construction of Mattled Road from Jati Road to Village Karam Ali Jatoi	1500000	30000	1000	02 Months
116.	Construction of Mattled Road from Ladiyoon Road to Village Mohammad Yousif Phulani	2500000	50000	1000	02 Months
117.	Construction of CC Streets from Chhachh Ladiyoon Road to BHU Ladyoon	300000	6000	5,00	02 Months
118.	Construction of CC Streets from Main Road to Village Jaffar Mallah	300000	6000	5,00	02 Months
119.	Construction of Bridge on Village Fateh Ali Jatoi	1000000	20000	5,00	02 Months
120.	Construction of Approach Path from Shah Yaqique Road to Village Sawan Khan Magsi	100000	2000	5,00	02 Months
121.	Construction of C.C Streets at Village Hussain Thaheem	300000	6000	5,00	02 Months
122.	Construction of Approach Path at village Haji Siddique Thaheem	300000	6000	5,00	02 Months
123.	Construction of CC Streets at village Ibrahim Thaheem	200000	4000	5,00	02 Months
124.	Construction of Eid Gah at village Juman Sanghar	500000	10000	5,00	02 Months
125.	Construction of Birdge on Khanto Minor at village Mubarak	600000	12000	5,00	02 Months
126.	Construction of C.C Streets from Shah Yaqiq Chuhar Jamali Road to Village Ahmed Khan Chandio	3,00,000	6000	5,00	02 Months
127.	Construction of Approach Path at village Allahdad Chandio to Village Haji Wangai	2,00,000	4000	5,00	02 Months
128.	Construction of C.C Road at village Ishaque Soomro	300000	6000	5,00	02 Months
129.	Construction of C.C Road at village Saleh Soomro	300000	6000	5,00	02 Months

130.	Construction of Bridge over Ratool Minor at village Mohammad Ishaque Soomro	800000	16000	5,00	02 Months
131.	Construction of Approach Path at village Ahmed Zangejo	150000	3000	5,00	02 Months
132.	Construction of C.C Road at Thakrya Mori to Village Yousef Khaskheli	200000	4000	5,00	02 Months
133.	Construction of Compound wall of Masoom	300000	6000	5,00	02 Months
145.	Construction of C.C Road from Ibrahim Khaskheli House to Abdullah Shah House at Potha	200000	4000	5,00	02 Months
146.	Construction of C.C Road from Machki Nali to Qadirdino Shah Hospital	300000	6000	5,00	02 Months
147.	Construction of C.C Road from Mohammad Moosa Memon House to Machki Nali	300000	6000	5,00	02 Months
148.	Construction of Approach Path from Village Moula Bux Sanjrani to Dargah Jham Pakho	150000	3000	5,00	02 Months
149.	Construction of Approach Path from Qadir Dino Shah Road to Village Soomar Mallah	300000	6000	5,00	02 Months
150.	Pipe Line for Drinking Water from Sattah Wah to Kunbhar Mohallah Chuhar Jamali	500000	10000	5,00	02 Months
151.	Construction of Approach Path at village Dawood Dal (Remaining Work)	100000	2000	5,00	02 Months

TERMS AND CONDITIONS: -

1. The Tender documents shall be available up to payment of tender fee specified against each work from office of the Administrator, Taluka Municipal Administration Shah Bundar. The tender will be received back in the office of the undersigned on 30-01-2012 upto 12:30 PM and will be opened at 1:30 P.M. on the same date in presence of concerned contractors or their authorized representatives.
2. Earnest Money as specified in shape of Call deposit of any scheduled Bank in favour of the Administrator Taluka Municipal Administration Shah Bundar must be accompanied with the application for issuing tender otherwise the tender will not be issued to the contractors.
3. Conditional or Telegraphic Tender will not be entertained.
4. The tender without call deposit will not be entertained.
5. Registration with Pakistan Engineering Council in the relevant field of specialization of work in category C-6 for works costing more than Rs.2.50 Million.
6. The plan, designed and estimate of works can be seen in the office of the concerned Taluka Officer (I & S) Taluka Municipal Administration Shah Bundar.
7. The Tender will be opened on 02-02-2012 if the undersigned is out of headquarter.
8. The Procuring Agency reject all or any bid subject to the relevant provisions of SPPRA Rules.
9. If an tender is un-responded the same will be issued and opened on 06-02-2012.



TRANSITION OFFICER
(Defunct) Taluka Municipal Administration
Shah Bundar, Thatta