

**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS AT PUBLIC HEALTH ENGINEERING 2ND FLOOR
SAHAFI COLONY HYDERABAD**

NO.XEN(E.W)/AB/T.C/G-23/(V) 776

Hyderabad, Dated-26.01.212

NOTICE INVITING TENDERS

The Sealed Tenders on B-I / B-II Forms are invited as per PPRA Rules 2010 from the interesting Contractors / Firms / Companies.

The list of works is given below :-


| S.#. No. | NAME OF SCHEME / LOCATION | | Union Council | Taluka | Civil Work | | | Time For Completion |
|-------------|--|--|------------------|-----------|-------------------|------------------|---------------|------------------------|
| | | | | | Estimated Cost | Earnest Money | Tender Fee | |
| | REPIAR RENOVATION WORKS 2011-2012 PROGRAMME | | | | | | | |
| 1 | GBPS | Bachal Solangi. | 1 | City Hyd. | 0.500 | 10,000 | 1,000 | 06-Months |
| 2 | GGHS | Pilot Hirabad (Miran School) (Ext:-D) | 3 | City Hyd. | 0.800 | 16,000 | 2,500 | 06-Months |
| 3 | GBPS | Barriage Colony | 1 | City Hyd. | 0.500 | 10,000 | 1,000 | 06-Months |
| 4 | GBPS | Began Ghangro | 19 | City Hyd. | 0.700 | 14,000 | 2,500 | 06-Months |
| 5 | GGHS | Pilot Hirabad (Miran School) Driange system back and out side i/c Flooring | 3 | City Hyd. | 1.000 | 20,000 | 2,500 | 06-Months |
| 6 | GGHS | Rabia Basri (Bakra Mandi) | 12 | City Hyd. | 1.000 | 20,000 | 2,500 | 06-Months |
| 7 | GGHS | S.K. Rahim | 7 | City Hyd. | 1.000 | 20,000 | 2,500 | 06-Months |
| 8 | GGLSS | Tando Thoro | 20 | City Hyd. | 1.000 | 20,000 | 2,500 | 06-Months |
| 9 | GGHS | Pilot Hirabad (Miran School) Main Building 1st Floor | 3 | City Hyd. | 1.000 | 20,000 | 2,500 | 06-Months |
| 10 | GGHS | Pilot Hirabad (Miran School) Repair of Auditorium Hall and General Lav. Block | 3 | City Hyd. | 1.000 | 20,000 | 2,500 | 06-Months |
| 11 | GGPS | Barriage Colony | 1 | City Hyd. | 0.700 | 14,000 | 2,500 | 06-Months |
| 12 | GBPS | Dilo Deh Gujjo | 16 | City Hyd. | 0.500 | 10,000 | 1,000 | 06-Months |
| 13 | GBHS | Hopefull (Ext:-D) | 9 | City Hyd. | 0.400 | 8,000 | 1,000 | 06-Months |
| 14 | RDC | Regional Directorate of Colleges Hyd. | 20 | City Hyd. | 0.900 | 18,000 | 2,500 | 06-Months |
| 15 | GC | Govt. Girls Nuzrath College (Ext:-D) | 5 | City Hyd. | 0.400 | 8,000 | 1,000 | 06-Months |
| 16 | EDO | EDO (Education) Hyderabad | 3 | City Hyd. | 1.000 | 20,000 | 2,500 | 06-Months |
| 17 | DOE | District Officer (Education) Secondary | 3 | City Hyd. | 0.400 | 8,000 | 1,000 | 06-Months |
| 18 | GBC | Hyderabad (Kali Mori) | | City Hyd. | 0.500 | 10,000 | 1,000 | 06-Months |
| 19 | PS | Roomi Hostel Public School (Ext:-D) | 2 | Latifabad | 0.680 | 13,600 | 2,500 | 06-Months |
| 20 | GBPS | (N) Ittehad Latifabad # 4. | 1 | Latifabad | 0.350 | 7,000 | 1,000 | 06-Months |
| 21 | GBPS | Achar Shoro | 17 | Latifabad | 0.350 | 7,000 | 1,000 | 06-Months |
| 22 | GGPS | Jake & Jill Unit No.6 | 4 | Latifabad | 0.400 | 8,000 | 1,000 | 06-Months |
| 23 | GMPS | Amani Shah Colony | 8 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 24 | GBPS | Bachal Shoro (Old) | 17 | Latifabad | 0.150 | 3,000 | 500 | 06-Months |
| 25 | GBPS | Bachal Shoro NEW | 17 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 26 | GBPS | Bengal Colony | 2 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 27 | GBPS | Haddi Mill | 14 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 28 | GBPS | Haji Moosa Shoro | 17 | Latifabad | 0.600 | 12,000 | 2,500 | 06-Months |
| 29 | GBPS | Hussain Bux Rind | 17 | Latifabad | 0.400 | 8,000 | 1,000 | 06-Months |
| 30 | GGPS | Jamia Millia Unit # 8 | 10 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 31 | GBPS | Jan Muhammad Rind | 17 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 32 | PS | Auditorium Hall, Assembly Ground, Public School | 2 | Latifabad | 1.000 | 20,000 | 2,500 | 06-Months |
| 33 | GBPS | Khattar Station | 17 | Latifabad | 0.300 | 6,000 | 1,000 | 06-Months |
| 34 | PS | Academic Block Public School (Ext:-D) | 2 | Latifabad | 0.200 | 4,000 | 500 | 06-Months |
| 35 | GGLSS | Latifabad # 11 | 8 | Latifabad | 0.700 | 14,000 | 2,500 | 06-Months |
| 36 | GBPS | Latifabad # 2 - I. | 4 | Latifabad | 0.200 | 4,000 | 500 | 06-Months |
| 37 | PS | Teepu Hostel Public School (Ext:-D) | 2 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 38 | GMPS | Makrani Para | 3 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 39 | GBPS | Modern Latifabad # 9 | 9 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 40 | GBPS | Latifabad # 5 | 5 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 41 | GBPS | Rooh E Islam | 1 | Latifabad | 0.400 | 8,000 | 1,000 | 06-Months |
| 42 | GBPS | Tando Mir Noor Muhammad | 1 | Latifabad | 0.400 | 8,000 | 1,000 | 06-Months |
| 43 | GGHS | Model High School GOR Colony | 2 | Latifabad | 1.000 | 20,000 | 2,500 | 06-Months |
| 44 | PS | Principal Office @ Public School | 2 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 45 | PS | Roomi Hostel Public School | 2 | Latifabad | 1.000 | 20,000 | 2,500 | 06-Months |
| 46 | GBPS | (N) Ashraf Latifabad # 4 | 1 | Latifabad | 0.300 | 6,000 | 1,000 | 06-Months |

| S.#. No. | NAME OF SCHEME / LOCATION | | Union Council | Taluka | Civil Work | | | Time For Completion |
|-------------|--|--|------------------|------------|-------------------|------------------|---------------|------------------------|
| | | | | | Estimated Cost | Earnest Money | Tender Fee | |
| 47 | PS | Teepu Hostel Public School | 2 | Latifabad | 0.600 | 12,000 | 2,500 | 06-Months |
| 48 | GGPS | Railway Colony | 15 | Latifabad | 0.800 | 16,000 | 2,500 | 06-Months |
| 49 | PS | Dispensary Public School | 2 | Latifabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 50 | GGPS | Bachal Chandio | 3 | Qasimabad | 0.200 | 4,000 | 500 | 06-Months |
| 51 | GBPS | Bachal Soomro | 4 | Qasimabad | 0.350 | 7,000 | 1,000 | 06-Months |
| 52 | GBPS | Budho Palari | 4 | Qasimabad | 0.200 | 4,000 | 500 | 06-Months |
| 53 | GBPS | Haji Jam Shoro | 4 | Qasimabad | 0.300 | 6,000 | 1,000 | 06-Months |
| 54 | GGPS | Kiran Shoro | 4 | Qasimabad | 0.400 | 8,000 | 1,000 | 06-Months |
| 55 | GBPS | M.I. Kazi | 4 | Qasimabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 56 | GGPS | Minority Old Wahdat Colony | 1 | Qasimabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 57 | GBPS | Muhammad Bux Shoro | 4 | Qasimabad | 0.350 | 7,000 | 1,000 | 06-Months |
| 58 | GBPS | Muhammad Khan Bagrani | 4 | Qasimabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 59 | GGPS | Noor Khan Chang | 4 | Qasimabad | 0.300 | 6,000 | 1,000 | 06-Months |
| 60 | GGHS | Qasimabad | 2 | Qasimabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 61 | GGPS | Tahir Soomro | 3 | Qasimabad | 0.500 | 10,000 | 1,000 | 06-Months |
| 62 | | Renovation / Rehabilitation of Shaheed Benazir Bhutto Sports Complex | 2 | Qasimabad | 1.000 | 20,000 | 2,500 | 06-Months |
| | REPIAR RENOVATION WORKS 2011-2012 PROGRAMME | | | | | | | |
| 63 | GBPS | Abdul Rehman Parhyar | T.Hyder | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 64 | GGPS | Abdul Rehman Shoro | Seri | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 65 | GBPS | Abdullah Panhwar | Seri | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 66 | GBPS | Abri | S.K.Gopang | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 67 | GBPS | Ahmed Khan Jahejo | T.Q | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 68 | GBPS | Ahsan Machi | Seri | Rural Hyd. | 0.350 | 7,000 | 1,000 | 06-Months |
| 69 | GGPS | Arif Khatian | M.Khatian | Rural Hyd. | 0.400 | 8,000 | 1,000 | 06-Months |
| 70 | GBPS | Bangul Lashari | M.Bhur | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 71 | GBPS | Bhaledino Shoro | Seri | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 72 | GBPS | Budho Leghari | Hatri | Rural Hyd. | 0.350 | 7,000 | 1,000 | 06-Months |
| 73 | GGPS | Daim Zounr | Moolan | Rural Hyd. | 0.350 | 7,000 | 1,000 | 06-Months |
| 74 | GBPS | Darya Baig Mughal | Hatri | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 75 | GGPS | Darya Baig Mughal | Hatri | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 76 | GBPS | Dawood Wako | Hoosri | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 77 | GBPS | Detha | Hatri | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 78 | GGPS | Feroze Panhwar | Hoosri | Rural Hyd. | 0.500 | 10,000 | 1,000 | 06-Months |
| 79 | GBPS | Ghulam Hussain Burdi | M.Bhur | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 80 | GBPS | Ghulam Hussain Khatian | M.Khatian | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 81 | GGPS | Hattri | Hatri | Rural Hyd. | 0.400 | 8,000 | 1,000 | 06-Months |
| 82 | GBPS | Hayat Bhatti | M.Bhur | Rural Hyd. | 0.350 | 7,000 | 1,000 | 06-Months |
| 83 | GGPS | Hyder Shah Abri | S.K.Gopang | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 84 | GBPS | Ibrahim Mangwano | T.Hyder | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 85 | GBPS | Ismail Lakho | S.K.Gopang | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 86 | GBPS | Jalal Vighio | M.Bhur | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 87 | GGPS | Jalal Vighio | M.Bhur | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 88 | GBPS | Jam Mahar | T.Fazal | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 89 | GBPS | Jamal Shah | T.Hyder | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 90 | GBPS | Kako Mangwano | Hatri | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 91 | GBPS | Khair Muhammad Solangi | Seri | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 92 | GBPS | Landi Mir Rasool Bux | Seri | Rural Hyd. | 0.400 | 8,000 | 1,000 | 06-Months |
| 93 | GBPS | Majeed Unar | T.Hyder | Rural Hyd. | 0.400 | 8,000 | 1,000 | 06-Months |
| 94 | GBPS | Mir Muhammad Siyal | Hatri | Rural Hyd. | 0.350 | 7,000 | 1,000 | 06-Months |
| 95 | GBPS | Mir Muhala Tando Jam | T.Jam | Rural Hyd. | 0.350 | 7,000 | 1,000 | 06-Months |
| 96 | GBHSS | Moosa Khatian (Electrification) | M.Khatian | Rural Hyd. | 0.150 | 3,000 | 500 | 06-Months |
| 97 | GBPS | Morio Mirbahar | Hatri | Rural Hyd. | 0.400 | 8,000 | 1,000 | 06-Months |
| 98 | GBPS | Mushataque Kaleri | S.K.Gopang | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 99 | GBPS | Nasrullah Noonari | Seri | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 100 | GBPS | Noor Khan Lashari | M.Khatian | Rural Hyd. | 0.450 | 9,000 | 1,000 | 06-Months |
| 101 | GGPS | Noor Khan Lashari | M.Khatian | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 102 | GBPS | Obhayo Mirabhar | Seri | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |

| S.#. No. | NAME OF SCHEME / LOCATION | | Union Council | Taluka | Civil Work | | | Time For Completion |
|-------------|--|-----------------------|------------------|------------|-------------------|------------------|---------------|------------------------|
| | | | | | Estimated Cost | Earnest Money | Tender Fee | |
| 103 | GBPS | Qadir Bux Solangi | Hoosri | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 104 | GBPS | Sahib Dino Halepoto | T.Hyder | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 105 | GBPS | Sahib Khan Mirani | Hatri | Rural Hyd. | 0.400 | 8,000 | 1,000 | 06-Months |
| 106 | GBPS | Sajjan Rind | T.Fazal | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 107 | GGPS | Saleh Dal | Hatri | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 108 | GGPS | Shah Nawaz Junejo | T.Qaiser | Rural Hyd. | 0.400 | 8,000 | 1,000 | 06-Months |
| 109 | GBPS | Sodho Mirbahar | Seri | Rural Hyd. | 0.400 | 8,000 | 1,000 | 06-Months |
| 110 | GGPS | Sono Khan Almani | T.Fazal | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 111 | GBPS | Sono Khan Lashari | T.Fazal | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 112 | GBPS | Talibul Moula Colony | Hatri | Rural Hyd. | 0.250 | 5,000 | 1,000 | 06-Months |
| 113 | GBPS | Tando Bahawal | T.Hyder | Rural Hyd. | 0.350 | 7,000 | 1,000 | 06-Months |
| 114 | GGPS | Tando Bahawal | T.Hyder | Rural Hyd. | 0.300 | 6,000 | 1,000 | 06-Months |
| 115 | GGPS | Tando Ghulam Muhammad | T.Hyder | Rural Hyd. | 0.350 | 7,000 | 1,000 | 06-Months |
| | Balance Work. | | | | | | | |
| 120 | Peoples Works Program-II Mr. Moula Bux Chandio Senator at Construction fo 20 Bads Emergency ward in Govt. Dispensary UC-1 Hussainabad (Ext: Devl:) | | | Latifabad | 1.000 | 20,000 | 2,500 | 06-Months |

| | PARTICULARS | 1st Attempt | In case of unresponded work(s) / Poor Response | | |
|---|--|-------------|--|-------------|--|
| | | | 2nd Attempt | 3rd Attempt | |
| 1 | Date of received of applications and issuance of tenders. | 18.02.2012 | 21.02.2012 | 25.02.2012 | |
| 2 | Date of received, back and opening of tenders (received up to 2.00 p.m. and opening after that). | 18.02.2012 | 21.02.2012 | 25.02.2012 | |

- 1 Tender documents can be had from the office of undersigned situated at Public Health Engineering 2nd Floor Sahafi Colony Hyderabad from the date of 1st publication of N.I.T to 18-02-2012 (1st Attempt) on payment of amount as shown against each work (Non-refundable).
- 2 Earnest money should be in shape of Call Deposit, of any reputed bank of Pakistan.
- 3 Conditional Tenders and tender without accompanying of earnest money shall not be considered.
- 4 The approved tenders will be subject to stamp duty levied by the Government.
- 5 The tender will be opened by tendering committee, comprising Members Superintending Engineer, Works & Services Hyderabad, Executive Engineer and Divisional Accounts Officer Education Works (W&S) Hyderabad in presence of contractors or their agents.
- 6 In case the undersigned or the Superintending Engineer, Works & Services Department Hyderabad are out of head quarter on the day of opening of tenders, the same will be opened on the next working day.
- 7 The procuring agency may reject all or any bids subject to the relevant provisions of PPRA Rules.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD