

OFFICE OF THE EXECUTIVE ENGINEER PROVL: HIGHWAY DIVISION DADU

TENDER NOTICE.

Sealed tenders on B-I Form are invited from the interested persons firms/Contractors/companies under SPPRA Rules 2010.

| S No. | Name Of Work | Estimated Cost | Bid Security | Tender Fee | Time Allowed |
|-------|--------------|----------------|--------------|------------|--------------|
|-------|--------------|----------------|--------------|------------|--------------|

AS PER LIST ATTACHED

The tenders documents will be issued from the office of the undersigned from the date of publication upto **27-02-2012** The set of bidding documents shall be provided on payment of price/tender fee as shown against each work.

The bid security at the rate of 2% of the estimated cost be submitted with the application for tender documents. The differential if any shall be deposited by the successful bidders prior to issuance of work order.

The tenders will be received on or before **01-03-2012** upto 12:00 Noon & opened on the same date at 12:30 Noon in the office of the undersigned in the presence at the time & place announced.

In case of un-responded / rejected tenders, the fresh tenders will be again issued on the following dates and opened on the same day at 2:00 PM.

01. 2nd Time **05-03-2012** and Opp: **08-03-2012**

02. 3rd Time **12-03-2012** and Opp: **15-03-2012**

01. Pakistan Engineering Council certificate for the year 2011 is required for the work above 2.5 (M)

02. N.T.N certificate.

The tenders will be opened in the next working day if the undersigned is out of head quarter or holiday announced by the Government.

No conditional tender shall be accepted / considered.

The procuring agency may reject all or any bid subject to SPPRA rules.

EXECUTIVE ENGINEER
PROVL: HIGHWAY-DIVISION
DADU

NO:TC/G-55/ 171 OF 2012

DADU, DATED: 7.2.12


- Copy forwarded with compliments to the Chief Engineer Highways Sindh Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Superintending Engineer Provincial Highway Circle Hyderabad for favour of his kind information.
- Copy forwarded with compliments to the Director Information, (Advertisement) Public Relation Department Block 96 Sindh Secretariat Karachi alongwith Eight More copies for wide publicity through leading news papers (English, Urdu & Sindhi)
- Copy forwarded with compliments to the SPPRA Karachi, alongwith soft copy of the N.I.T for publicity on the website.
- Copy to the Assistant Engineer (All) under Provincial Highway Division Dadu for favour of information & white publicity.
- Copy to the Head Clerk / Drawing Branch / Notice Board for information.

EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION
DADU

SPPRA INWARD DADU 713/ MM
Dated: 7/2
Sindh Public Procurement
Regulatory Authority Govt. of Sindh

LIST OF WORK

| S No | Name of work | Estimated Cost | Earnest Money | Tender Fee 2% | Time for completion |
|------|-------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------|---------------|---------------|---------------------|
| 1 | Construction of road from Ghulam Nabi Chato to village Sanghpur Mile 0/5-1/2 I/C M. Structures. | 6.0 | 120000 | 2000 | 06 Months |
| 2. | Construction of road from Daim Ki Mori to Bukaira Village Mile 0/5-1/2 I/C M. Structures | 6.0 | 120000 | 2000 | 06 Months |
| 3. | Construction of Road from Bhan Chinni road to Chhandan Bund to Mitho Rodhnani Mevo Rodhanani Dodo Rodhnani Mile 0/4-1/0 I/C M. Structures. | 5.0 | 100000 | 2000 | 06 Months |
| 4. | Reconditioning of road from Johi to Wahi Pandhi Mile 2/0-4/0 I/C M. Structures | 20.0 | 400000 | 3000 | 12 Months |
| 5. | Construction of road from Mado to Charo via Sadhar village Mile 0/5-1/2 I/C M. Structures | 6.0 | 120000 | 2000 | 06 Months |
| 6. | Construction of road from village Charo to Mado road along inspection Path M.N.V Drain Mile 0/4-1/2 I/C M. Structures | 5.0 | 100000 | 2000 | 06 Months |
| 7. | Construction of road from Moundar to Mureed Ja Bhan Lukman Shahani via Alam Shahani via Makhtiar Shahani Mile 1/4-2/1 I/C M. Structures | 6.0 | 120000 | 2000 | 06 Months |
| 8. | Construction of road from @ mile 91/3 of Indus Highway to village Gul Mohammad Balal Mile 0/5-1/2 I/C M. Structures | 6.0 | 120000 | 2000 | 06 Months |
| 9. | Construction of road from Super Highway Bye Pass Hyderabad to Railo Main via Lakhano Shoro Mile 1/5-2/2 I/C M. Structures | 9.0 | 180000 | 2000 | 06 Months |
| 10 | Construction of road from Indus Highway to village Manjhoo via Makhdoom Sahar Mile 2/0-3/0 I/C M. Structures | 12.0 | 240000 | 3000 | 12 Months |
| 11 | Construction of road from Pateji Regulator to Mehar Faridabad road mile 3/0 via Ghanja Saeed to Goth along side Kakol Branch Mile 1/7-2/4 I/C M. Structures | 6.0 | 120000 | 2000 | 06 Months |


EXECUTIVE ENGINEER
PROVL: HIGHWAY DIVISION
DADU