

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**
(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Email: ewlarkano@hotmail.com)

No. XEN(EWD)/CB/TC/G-55/ 263

Larkano, Dated

03/2/ 2012

NOTICE INVITING TENDERS

The sealed tenders on Form-B1 are invited from all the interested persons/firms/contractors/companies for the following works under SPPRA rules, 2010.

ADP No. / Sr.No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
1544	Larkano Package (New) 2011-12				
1)	Provision of lacking facilities to existing Primary, Middle, High Schools & Colleges District Larkano (2011-12 Programme) (23 Units)				
1.	GGPS. Wada Bosan Tal: Ratodero (C.Wall)	0.700	14,000	1500	03 months
2.	GBPS. Atta Muhammad Brohi Tal: Ratodero (1 C/R)	0.945	18,900	1500	03 months
3.	GBHS. Garhi Khuda Bux Bhutto (3 C/R, 1 Teacher Room & Science Hall)	4.000	80,000	3000	03 months
4.	GGHSS. Garhi Khuda Bux Bhutto (3 C/R, 1 Teacher Room & Science Hall)	4.000	80,000	3000	03 months
5.	Govt. Degree College Ratodero	3.000	60,000	3000	03 months
6.	GGPS. Dokri Farm (C.Wall & Toilet)	0.780	15,600	1500	03 months
7.	GGPS. Babul Jarwar Tal: Dokri (C.Wall & Toilet)	0.780	15,600	1500	03 months
8.	GBPS. Dokri-II (C.Wall)	0.500	10,000	750	03 months
9.	GGMS. Pir Taqi Shah Tal: Dokri (C.Wall & Toilet)	0.780	15,600	1500	03 months
10.	GBPS. Islamabad Jatoi Tal: Bakrani (2 C/R)	1.890	37,800	3000	03 months
11.	GGPS. Umar Bhayo Tal: Bakrani (C.Wall)	0.500	10,000	750	03 months
2)	Construction / Re-construction of 2-Roomed Primary School Building in District Larkano (2011-12 Programme) (18 Units). Taluka Ratodero				
12.	GGPS. Suhrab Khan Machi	2.150	43,000	3000	03 months
13.	GBPS. Supra @ Wandh Nareja	2.150	43,000	3000	03 months
14.	GBPS. Mahrab Jagirani	2.150	43,000	3000	03 months
15.	GBPS. Muhammad Saleh Brohi @ Hamal Junejo (Brohi)	2.150	43,000	3000	03 months
16.	GBPS. Budho Jeho	2.150	43,000	3000	03 months
17.	GGPS. Ghulam Qadir Dakhan	2.150	43,000	3000	03 months
18.	GBPS. Ahmed Khan Jalbari	2.150	43,000	3000	03 months
19.	GBPS. Moula Bux Kharose	2.150	43,000	3000	03 months
20.	GBPS. Ali Nawaz Bozdar	2.150	43,000	3000	03 months
21.	GGPS. Sahib Jo Goth	2.150	43,000	3000	03 months
22.	GBPS. Murad Ali Rahwai	2.150	43,000	3000	03 months
23.	GBPS. Miskan Brohi	2.150	43,000	3000	03 months
24.	GBPS. Rasool Bux Samejo	2.150	43,000	3000	03 months
25.	GBPS. Jabal Khan Brohi	2.150	43,000	3000	03 months
26.	GBPS. Hayat Khan Bozdar	2.150	43,000	3000	03 months
27.	GBPS. Din Muhammad Brohi	2.150	43,000	3000	03 months
28.	GBPS. Ghulam Mustafa Jatoi	2.150	43,000	3000	03 months
29.	GBPS. Rozi Buledi	2.150	43,000	3000	03 months
3)	Rehabilitation of Primary, Middle & High School Buildings in District Larkano(2011-12 Programme) (38 Units)				
30.	GBPS. Waris Dino Machi	0.500	10,000	750	03 months
31.	GBPS. Ghulam Hussain Hakro	1.130	22,600	1500	03 months
32.	GBPS. Jumo Agham	1.330	26,600	1500	03 months
33.	GGPS. Jumo Agham	1.320	26,600	1500	03 months
34.	GBPS. Thango Bozdar	1.430	28,600	1500	03 months
35.	GGPS. Thango Bozdar	1.480	29,600	1500	03 months
36.	GGPS. Bhai Khan Ghangro	1.340	26,800	1500	03 months
37.	GBPS. Faqir Muhammad Hashim Bozdar	0.930	18,600	1500	03 months
38.	GGMS. Taib	3.550	71,000	3000	03 months
39.	GBHS. Masudero	3.470	69,400	3000	03 months
40.	GBPS. Sajan Joyo	0.730	14,600	1500	03 months
41.	GBPS. Shair Muhammad Joyo	0.740	14,800	1500	03 months
42.	GGPS. Zangeja	1.330	26,600	1500	03 months
43.	GBPS. Bachal Veesar	1.230	24,600	1500	03 months
44.	GBPS. Biland Sunani	0.960	19,200	1500	03 months
45.	GGPS. Banguldero	1.230	24,600	1500	03 months
46.	GGPS. Khairodero	3.570	71,400	3000	03 months


ADP No. / Sr.No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
		1.230	24,600	1500	03 months
47.	GBPS. Phulpota-II	0.630	12,600	1500	03 months
48.	GBPS. Ghulam Muhammad Unar	2.380	47,600	3000	03 months
49.	GGPS. Koreja	0.960	19,200	1500	03 months
50.	GBPS. Agham-II	0.890	17,800	1500	03 months
51.	GBMS. Moria Faqir	0.960	19,200	1500	03 months
52.	GBPS. Kubro	0.960	19,200	1500	03 months
53.	GBPS. Chandio Pitafi	0.930	18,600	1500	03 months
54.	GBPS. Sabal Junejo	0.930	18,600	1500	03 months
55.	GBPS. Nao Goth	1.585	31,700	3000	03 months
56.	GBPS. Fatah M.Bhutto/Jat Bhutta	0.960	19,200	1500	03 months
57.	GBPS. Khan Wah	0.960	19,200	1500	03 months
58.	GGPS. Khan Wah	1.000	20,000	1500	03 months
59.	GBHS. Khan Wah	4.100	82,000	3000	03 months
60.	GBHS. Garhi Khuda Bux Bhutto	0.560	11,200	1500	03 months
61.	GBPS. Sarwal Jarwar	0.560	11,200	1500	03 months
62.	GBPS. Wandh Ali Muhammad Kartio	1.450	29,000	1500	03 months
63.	GVTC. Ratodero	3.090	61,800	3000	03 months
64.	GMTI. Ratodero	3.090	61,800	3000	03 months
65.	GGHSS. Ratodero	1.160	23,200	1500	03 months
66.	GPS. Qasimabad Gharibabad Naudero	1.700	34,000	3000	03 months
67.	GBPS. Kario Shaikh Tal: Bakrani				
251	Integrated rehabilitation of Primary Schools in Taluka Ratodero (2010-11 Programme) (13 Units)				
68.	GBPS. Hashim Bozdar	0.900	18,000	1500	15 months
264	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka & District Larkano (2010-11 Programme) (16 C/R)				
69.	GBHS. Gajjanpur (2 C/R)	0.140	2,800	500	08 months
1128	Up-gradation of Secondary Schools to Higher Secondary schools in Sindh (2005-06 Programme)				
70.	GGHS. Arija	5.000	100,000	3000	24 months
1129	Addition of class rooms and Construction/ Re-construction of buildings in existing Secondary / Higher Secondary Schools in Sindh (2005-06 Programme)				
71.	Govt. Pilot HSS. Larkano (2 C/R) (balance work)	1.000	20,000	1500	10 months
1131	Construction / Re-construction of existing High / Secondary Schools in Sindh (2008-09 Programme)				
72.	GBHS. Deeni Madersa (balance work)	3.500	70,000	3000	18 months
73.	GBHS. Banguldero (balance work)	4.000	80,000	3000	18 months
1132	Rehabilitation of existing High / Higher Secondary Schools in Sindh (2008-09 Programme)				
74.	GGHS. Mahota (balance work)	0.300	6,000	750	03 months
75.	GBHS(MPL) Larkano (balance work)	3.000	60,000	3000	18 months
76.	GGHS. Banguldero (balance work)	1.500	30,000	1500	18 months
1165	Construction of new building for Govt. Shaheed Benazir Bhutto Law College Larkano (2010-11 Programme) (C.M.Directives)				
77.	GSSB Law College College (Auditorium Hall balance work)	5.000	100,000	3000	24 months
1196	Restoration of Historical Buildings of Education Institutes in Sindh (2006-07 Programme)				
78.	Govt.(Boys) Pilot HSS. Larkano (balance work)	0.600	12,000	1500	03 months

This advertisement is also available on the website of SPPRA & Government of Sindh i.e. www.pprasindh.gov.pk & www.sindh.gov.pk respectively.

TERMS & CONDITIONS


1. Tenders documents can be purchased from office of the undersigned on payment of tender fee (Non-refundable) on any working day up to **27-02-2012**.
2. Sealed Tenders will be received back on **28-02-2012** up to 2:00 pm and will be opened on same date at 3.00 pm in the presence of intending contractors or their authorized representatives.
3. If the tenders remain un-responded / rejected, the same will be re-issued up to **05-03-2012 / 08-03-2012** which will be received back on **06-03-2012 / 09-03-2012** up to 2.00 pm and will be opened on same date at 3.00 pm respectively.

4. No conditional tender will be entertained.
5. No tender without call deposit will be considered.
6. Registration with Income Tax Department (NTN Certificate) and copy of N.I.C is required.
7. Registration with P.E.C is applicable to the works above Rs.2.500 Million.
8. Under taking on affidavit that firm is not involved in any litigation or has abandoned no any work in the Department.
9. All the relevant documents shall be entertained at the time of submission of tender documents.
10. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
11. The Procuring agency may reject all or any tender / bid subject to the relevant provision of SPPRA Rules 2010.


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 LARKANO

CFWCE 10:

1. The Deputy Commissioner, Larkano for favour of his kind information.
2. The Superintending Engineer, Works and Services Department, Larkano for favour of information and approval please.
3. The Executive District Officer, Finance and Planning, Larkano.
4. The Director Information, Public Relationship Department (Advertisement Section) Government of Sindh, Karachi along with three copies of Tender Notice for vide publicity in the newspapers.
5. The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
6. The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.
7. The Executive Engineer, Roads Division / Buildings Division, Larkano
8. The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electric Works, Larkano for vide publicity.
9. Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 LARKANO