

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS KASHMORE@ KANDHKOT

Phone No:0722/570761

TC/G-55/ 472 /2012
Kash:@ K.kot Dated:07/2/2012

NOTICE INVITING TENDERS:

01. Executive Engineer Highways Division Kashmore @ Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participated as per PPRA Rule.

| S.No: | Name of Work | Estimated Cost | Earnest Money | Tender Fee | Time allowed for Completion |
|-----------------------------|--------------|----------------|---------------|------------|-----------------------------|
| <i>As per list Attached</i> | | | | | |

02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2012 in reflect above category

03. **Qualification**

- (a) List of two similar assignments under-take over the past 7 years.
(b) Details of equipments machineries and transport owned by firm / contractor
(c) Financial Statement (summary) and income tax return for the last 3 years
(d) List of litigation (if any) and nature of litigation
(e) Affidavit that firm has never been black listed
(f) Names, Qualification and Experience of Technical Staff working with firm.

04. **Method of Procurement** Single Stage Single Envelope

05. **Terms & Conditions**

- (a) Under following condition bid will be rejected:-
(i) Conditional and telegraphic bids / tenders
(ii) Bids not accompanied by bid security of required amount and form
(xi) Bids received after specification date and time
(iv) Black listed firms
(v) The competent authority reserved the Right to reject any or all tenders subject to relevant provisions of SPP Rules 2010.

| S.No: | Last date of receipt of application and issuance of tender documents | Last date of submission tenders | of | The date of opening of tenders |
|-------|--|---------------------------------|------|--------------------------------|
| | <i>1st Date</i> | | | |
| 01. | From the date of publication upto 01/03/2012 till 11.00 a.m | 01/03/2012 till 12.00 Noon | till | 01/03/2012 at 12.30 p.m |
| S.No: | Last date of receipt of application and issuance of tender documents | Last date of submission tenders | of | The date of opening of tenders |
| | <i>2nd Date</i> | | | |
| 02. | From the date of publication upto 05/03/2012 till 11.00 a.m | 05/03/2012 till 12.00 Noon | till | 05/03/2012 at 12.30 p.m |

The contractors or their representative may be present at the time opening of tenders if they so desired (At their will)

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KASHMORE @ KANDHKOT

SPPRA INWARD JURY
No. _____
Dated _____
Sindh Pradesh
Regulatory Authority Govt. Sindh

LIST OF WORKS

| S.No: | Name of Work | Estimate Cost (in million) | Earnest Money | Tender Fee | Time allowed for completion |
|-------|--|-------------------------------|---------------|------------|--------------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 |
| 1 | Const of link road from Rais Bahadur Chachar and Murad Ali Chachar upto Dual Carriage Way mile 0/0-1/0 = 1.609 Km | 9.500 Million | 190000.00 | 3000.00 | 09 Month |
| 2 | Const of Internal Roads in Resaldar Town road mile 0/0-0/5 = 1.00 Km | 5.000 Million | 100000.00 | 3000.00 | 09 Month |
| 3 | Const of link road from Mehrab Khan Dahani road to village Hashim Gabol road mile 0/0-1/0 = 1.609 Km Phase-I | 10.000 Million | 200000.00 | 3000.00 | 09 Month |
| 4 | Const of link road from Thull Tangwani road to village Faiz Muhammad Khan Bijarani via Lalo Bakhrani road mile 0/0-1/0 = 1.609 Km | 10.000 Million | 200000.00 | 3000.00 | 09 Month |
| 5 | Const of road from Mehboob Shah road to village Khamiso Berohi road mile 0/0-1/0 = 1.609 Km | 9.500 Million | 190000.00 | 3000.00 | 09 Month |
| 6 | Const of link road from Kandhkot Thull road to village Muhammad Bunglani road mile 0/0-0/4 = 0.80 Km | 5.000 Million | 100000.00 | 3000.00 | 09 Month |
| 7 | Const of link road from Panhyarabad to village Noor Khan Bijarani road mile 0/0-1/0 = 1.609 Km | 10.000 Million | 200000.00 | 3000.00 | 09 Month |
| 8 | Const of road from Jafferbad road to village Sher Khan Khoso road mile 0/0-1/0 = 1.609 Km | 8.500 Million | 170000.00 | 3000.00 | 09 Month |
| 9 | Const of road from Kabir Lolai road to village Wahid Bux Bhayo/ Maroo Bhayo road mile 0/0-0/5 = 1.00 Km i/c 318Rft Retaining Wall Both Sides | 8.600 Million | 172000.00 | 3000.00 | 09 Month |
| 10 | Const of road Cutts along Shabirabad road | 2.200 Million | 44000.00 | 3000.00 | 09 Month |
| 11 | Const of road from Indus Highway to village Fojo Lolai (Tori Pull) upto Rd-219 Bridge road mile 0/0-0/2+491 | 4.000 Million | 80000.00 | 3000.00 | 09 Month |
| 12 | Const of Steel Grill in village Dari | 20.000 Million | 400000.00 | 3000.00 | 09 Month |
| 13 | Const of Foot Path / Kerbing / Steel Grill along Indus Highway to Dari Primery School road mile 0/0-0/3 = 0.60 Km | 11.000 Million | 220000.00 | 3000.00 | 09 Month |
| 14 | Reconditioning of road village Baggan Khan Soomro road mile 0/0-0/3 = 0.60 Km | 5.000 Million | 100000.00 | 3000.00 | 09 Month |
| 15 | Const of road from Shafi Muhammad Khoso road to village Nazar Muhammad Soomro 500Rt | 1.000 Million | 20000.00 | 3000.00 | 09 Month |
| 16 | Const of road from Taj Muhammad Muhammadani road to Lal Bux Muhammadani road mile 0/0-0/1+330' | 2.000 Million | 40000.00 | 3000.00 | 09 Month |
| 17 | Const of road from Kandhot Saifal road to Mir Muhammad Sabzoi road mile 0/0-0/2 = 0.40 Km | 1.000 Million | 20000.00 | 3000.00 | 09 Month |
| 18 | Reconditioning of road from Tangwani Town to Muhamamd Yousaf Khoso road mile 0/0-1/2 = 2.00 Km | 2.800 Million | 56000.00 | 3000.00 | 09 Month |

| S.No: | Name of Work | Estimate Cost (in million) | Earnest Money | Tender Fee | Time allowed for completion |
|-------|--|-------------------------------|---------------|------------|--------------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 |
| 19 | Const of road from Hafizullah Khoso road to Ali Beg Malik road mile 0/0-0/6 = 1.20 Km | 7.200 Million | 144000.00 | 3000.00 | 09 Month |
| 20 | Const of link road from Kajli Laro Mari Jaffer to village Arbelo Khan Rind | 3.000 Million | 60000.00 | 3000.00 | 09 Month |
| 21 | Const of link road from Tori road to village Iltash Khan Dahani Deh Sheeran U/C Lalao | 2.000 Million | 40000.00 | 3000.00 | 09 Month |
| 22 | Const of Envecrate Block road @ village Haji Allah Ditto Dahani 800Rft (Phase-II) | 2.500 Million | 50000.00 | 3000.00 | 09 Month |
| 23 | Const of Envecrate Block road Kajli Laro Mari Jaffer Kot Dothi to village Khan Muhammad Lashari 850'Rft | 2.500 Million | 50000.00 | 3000.00 | 09 Month |
| 24 | Const of link road from Ali Jan Rice Mill to Buxapur Main Bazaar 1000Rft | 7.300 Million | 146000.00 | 3000.00 | 09 Month |
| 25 | Const of link road from K.S Ali Billwal road to Banglow Mir Ghalib Khan Dombki road | 10.000 Million | 200000.00 | 3000.00 | 09 Month |
| 26 | Const of link road from K.S Ali Billwal road to Tilo More to Indus Highway via village Hayat Khan Dombki road mile 0/0-1/3 | 10.000 Million | 200000.00 | 3000.00 | 09 Month |
| 27 | Const of link road from Indus Highway to village Banho Khan Lashari road mile 0/0-0/4 = 0.80 Km | 5.000 Million | 100000.00 | 3000.00 | 09 Month |
| 28 | Reconditioning of road from Kandhkot Shakh to Khudaabad Mir Mukhtiar Ahmed Suhryani road mile 0/0-1/0 = 1.609 Km | 6.200 Million | 124000.00 | 3000.00 | 09 Month |
| 29 | Repair of road from Haibat Chowk to Taj Muhammad Muhammadani road mile 0/0-1/0 = 1.609 Km | 1.500 Million | 30000.00 | 3000.00 | 09 Month |
| 30 | Const of road from Indus Higwhay road to Bashir Ahmed Langwani road mile 0/0-0/2 = 0.40 Km | 2.500 Million | 50000.00 | 3000.00 | 09 Month |
| 31 | Const of road from Murad Wah via Kalwar Muhalla road 825Rft | 1.000 Million | 20000.00 | 750.00 | 09 Month |
| 32 | Const of link road from Sui Line Purani to village Muahmmad Sharif Khoso road mile 0/0-0/4 = 0.40 Km | 4.000 Million | 80000.00 | 3000.00 | 09 Month |
| 33 | Const of link road from Sui Line Purani road to village Allah Wario Machhi road mile 1650'Rft | 2.000 Million | 40000.00 | 3000.00 | 09 Month |
| 34 | Const of link road from Mini Bye Pass Murad Wah to village Atta Muhammad Khoso via village Din Muhammad Khoso village 0/0-1/0 = 1.609 Km | 8.000 Million | 160000.00 | 3000.00 | 09 Month |
| 35 | Const of link road Muhammad Ibrahim Khoso to village Muhammad Aarif Jakhrani mile 0/0-0/5 = 1.00 Km | 6.200 Million | 124000.00 | 3000.00 | 09 Month |

| S.No. | Name of Work | Estimate Cost (in million) | Earnest Money | Tender Fee | Time allowed for completion |
|-------|---|-------------------------------|---------------|------------|--------------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 |
| 36 | Const of link road from Wahid Bux Jafferi to Naseer Shakh Pull(Bridge) road mile 0/0-0/4 = 0.80 Km | 5.000 Million | 100000.00 | 3000.00 | 09 Month |
| 37 | Const of link road from IHW to village Dim Muhammad Naich road mile 0/0-0/2+330' = 0.50 Km | 2.800 Million | 56000.00 | 3000.00 | 09 Month |
| 38 | Const of link road from Malhero Pull to village Haji Vilayat Jakhrani road mile 0/0-1/0 = 1.609 Km | 9.700 Million | 194000.00 | 3000.00 | 09 Month |
| 39 | Const of link road from Manghar Phattak to village Abdul Ghafoor Jakhrani road mile 0/0-0/4 = 0.80 Km | 4.500 Million | 90000.00 | 3000.00 | 09 Month |
| 40 | Const of link road from Indus Highway to village Godho Khan Dasti road mile 0/0-0/4 = 0.80 Km | 5.300 Million | 106000.00 | 3000.00 | 09 Month |
| 41 | Const of Envecrate Block road in village Mir Aijaz Khan Bajkani Taluka Tangwani 900'Rft | 3.000 Million | 60000.00 | 3000.00 | 09 Month |
| 42 | Const of link road from Khair Shah to village Baqa Muhammad Jakhrani road mile 0/0-0/4 = 0.80 Km | 4.500 Million | 90000.00 | 3000.00 | 09 Month |
| 43 | Const of 6.0'span culverts village Darya Khan Jakhrani | 0.400 Million | 8000.00 | 750.00 | 03 Month |
| 44 | Const of link road from Indus Highway @ Zoregarah Stop upto Baggan Golo (village Misri Suhryani) mile 0/0-1/1 =1.81 Km | 10.000 Million | 200000.00 | 3000.00 | 09 Month |
| 45 | Const of road from Indus Highway to village Khan Muhammad Dahani va Achar Dahani, Lakhmeer Jagirani, Allah Ditto Jagirani | 10.000 Million | 200000.00 | 3000.00 | 09 Month |
| 46 | Reconditioning / Repair Ghouspur City road to Nehal Jaferi upto Shiwajji Landhi road mile 0/0-1/0 =1.609 Km | 10.000 Million | 200000.00 | 3000.00 | 09 Month |
| 47 | Reconditioning / Repair Abdul Rehman Bangwar road mile 0/0-0/5 = 1.00 Km | 3.000 Million | 60000.00 | 3000.00 | 09 Month |
| 48 | Const of road from Dari Mukhwani road to village Majid Khan Sundrani road | 6.500 Million | 130000.00 | 3000.00 | 09 Month |
| 49 | Const of Retaining Wall Ghouspur City road | 6.000 Million | 120000.00 | 3000.00 | 09 Month |
| 50 | Reconditioning of road in village Dari (in portion) | 7.000 Million | 140000.00 | 3000.00 | 09 Month |
| 51 | Reconditioning of road from Indus Higwhay to House of Bashir Ahmed Shah road mile 0/0-0/2 = 0.40 Km | 5.000 Million | 100000.00 | 3000.00 | 09 Month |
| 52 | Reconditioning of road from Karampur Magsi road to village Mushtaque Ahmed Bijarani road mile 0/0-1/4 | 10.000 Million | 200000.00 | 3000.00 | 09 Month |
| 53 | Reconditioning of/ Raising of road from Ghanta Ghar DPO office via Mukhtiarkar office via Press club Kandhkot Kashmore road mile 0/0-0/3= 0.60 Km | 10.000 Million | 200000.00 | 3000.00 | 09 Month |

| S.No: | Name of Work | Estimate Cost (in million) | Earnest Money | Tender Fee | Time allowed for completion |
|-------|--|-------------------------------|---------------|------------|--------------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 |
| 54 | Reconditioning of road from Bhetai School upto Rab Nawaz Chachar road mile 0/0-0/3 = 0.60 Km | 3.000 Million | 60000.00 | 3000.00 | 09 Month |
| 55 | W/R of Kandhkot Bye Pass to Saqi Hotel Dual Carriage way road mile 0/0-2/0 = 3.20 Km i/c Foot Path | 20.000 Million | 400000.00 | 3000.00 | 09 Month |
| 56 | Reconditioning of Sheralabad road upto Rab Nawaz Chachar Safety Bund | 20.000 Million | 400000.00 | 3000.00 | 09 Month |


 EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 KASHMORA @ KANDHKOT