



EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION LARKANA

PHONE NO: 9410319.

NO: TCB/G-55 517 /2012,

E-Mail:- xenpbdlrk@yahoo.com

LARKANA, DATED: 06 /02/2012

NOTICE INVITING TENDERS.

Sealed Tenders on B-I/B-II form are invited under SPPRA Rule 2010 from the intending participants / bidders and having the sufficient experience in the concerned filed of work.

The bidders / applicants can obtain blank tenders from the office of the undersigned by only depositing the fee for purchasing of tenders documents (Non-Refundable) when they returned back tenders they should accompany the security call deposit 2% of estimate cost as invited in the list of works attached.

The blank tenders documents will be issued from the date of publication in the press upto **24-02-2012** from the office of the undersigned @ **2.00 P.M** and tenders will received back from the intending bidders / participants upto 24-02-2012 and will be opened on **25-02-2012 @ 2.00 P.M** in the presence of bidders / participants or their representative who wish to remain present before committee comprises over Superintending Engineer, Provincial Buildings Circle, Sukkur, Executive Engineer, Provincial Buildings Division, Larkana and Divisional Accounts officer.

The estimate drawing, design and specification can be seen on any working day during office hours, the conditional tender tenders not with the call deposit from any recognized Bank of Pakistan equal to 2% of the Bid will not be entertained. The successful contractor whose tenders are accepted will have to obtain adhesive stamps from District Accounts officer, Larkana on payment of stamp according to schedule prescribed as per rules.


The procuring agency may reject any or all bids / Tenders subject to the relevant provision of SPPRA rules 2010.

In case of no response the issued upto **27-02-2012 at 2.00 P.M** and opened on **28-02-2012**.

Note

This NIT can be seen of Sindh Government website @ www.sindh.govt.pk


This NIT can be seen on SPPRA Web site @ www.ppra.org.pk/


EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
LARKANA

(Contd: Page NO.02)

LIST OF WORKS.

S.#	Name of Work	Estimate Cost	Bid Security / Earnest Money	Period	Tender Fee
01	M&R to District & Session Court Building Larkana	100000	2000	1 Month	500
02	M&R to High Court Circuit Bench Larkana (Boring Work i/c Motor Work)	100000	2000	1 Month	500
03	M&R to District Session Judge Residence Larkana	200000	4000	2 Months	1500
04	M&R to Civil Court / Lower Court Building Warah	100000	2000	1 Month	500
05	M&R to High Court Circuit Bench Larkana (Judge Lodge)	100000	2000	1 Month	500
06	M&R to Lower Court Building Warah	100000	2000	1 Month	500
07	M&R to District Session Court Building Larkana	100000	2000	1 Month	500
08	M&R to Building Staff Quarters No. 2 Highway Colony Larkana	100000	2000	1 Month	500
09	M&R to Residential Portion at Central Prisons Larkana	100000	2000	1 Month	500
10	M&R to Central Prisons Larkana (Barrack #. 5,6 Division #. 3)	200000	4000	2 Months	500
11	M&R to Circuit House Annexure Buildings Larkana	100000	2000	1 Month	500
12	M&R to Treasury office Larkana	100000	2000	1 Month	500
13	M&R to Anticorruption Office Larkana	100000	2000	1 Month	500
14	M&R to Nursing School Jacobabad	100000	2000	1 Month	500
15	M&R to Residence of Nursing School at Jacobabad	100000	2000	1 Month	500
16	M&R to A.T.I Jacobabad	150000	3000	1 Month	500
17	M&R to ATI Jacobabad (Residential Portion)	100000	2000	1 Month	500
18	M&R to AEN Buildings, Staff Quarters at Jacobabad	100000	2000	1 Month	500
19	M&R to Treasury Office at Jacobabad (Residential Portion)	100000	2000	1 Month	500
20	M&R to Circuit House at Jacobabad	200000	4000	02 Months	500
21	M&R to Old Court Building at Kandhkot	100000	2000	1 Month	500
22	M&R to Old Court Building at Kashmore	100000	2000	1 Month	500
23	M&R to Grain Godown at Kandhkot	200000	4000	2 Months	500
24	M&R to Grain Godown at Kashmore	200000	4000	2 Months	500
25	M&R to R.R.I Dokri (Civil Work)	100000	2000	1 Month	500
26	M&R to RRI Dokri (Residential Portion) (Electrification Work)	100000	2000	1 Month	500
27	M&R to Quaid-e-Awam Agriculture Institute at Chowharpur	300000	6000	2 Months	750
28	M&R to Agriculture Complex at Valeed (Residential Portion)	100000	2000	1 Month	500
29	M&R to Grain Godowns at Thull	100000	2000	1 Month	500
30	M&R to Grain Godowns at Garhi Khero	100000	2000	1 Month	500
31	M&R to District Session Judge Residence at Jacobabad	100000	2000	1 Month	500
32	M&R to Staff Quarters New Staff Colony Larkana	250000	5000	2 Months	750
33	M&R to Residential Bungalow Doctors Colony VIP Road Larkana	250000	5000	2 Months	750
34	M&R to Staff Quarters New Staff Colony Larkana	250000	5000	2 Months	750
35	M&R to Residential Bungalow New Staff Colony CMC Larkana	250000	5000	2 Months	750
36	M&R to Residential Bungalow Old Staff Colony CMC Larkana	200000	4000	2 Month	500
37	M&R to Gymnasium CMC Larkana	250000	5000	2 Months	750
38	M&R to Noori Girls Hostel CMC Larkana	200000	4000	2 Months	500
39	M&R to Pharmacology Department CMC Larkana (Roof Treatment)	250000	5000	2 Months	750
40	M&r to Forensic Medicine Department CMC Larkana	250000	5000	2 Months	750


 Executive Engineer
 Provincial Buildings Division
 Larkana