



**OFFICE OF THE  
TALUKA MUNICIPAL ADMINISTRATION  
KHIPRO DISTRICT SANGHAR**

Ph.No. 0235-879585 No. T.M.A/Kpo / 55/2012.

Fax.No. 0235-865140 Khipro Dated: 11/02/2012..

**TENDER NOTICE**

With the permission of Local Government Department Sindh vide Letter No. LG / DG / ME / PERM / 9-1/2011-26 Dated: the 07<sup>th</sup> January, 2012 and in accordance to approval of the Chairman Sindh Peoples Development Committee District Sanghar vide Letter No. DTO / DTMA / DEV / 25 of 2012, Dated the 9<sup>th</sup> February 2012, sealed tenders are hereby invited from all the interested contractor / firms / parties as per SPPRA Rules 2010 for the financial year 2011-12 in connection to execute following Development schemes with in jurisdiction of (Defuct) TMA Khipro, District Sanghar.

Sr. #	Name of Work	Estimate Cost	Call Deposit	Tender Fee	Period
1	Construction of C.C Block at Village Arbab Kumbhar Sarhal Mori Deh Daar	600000	30000	1000	03 Month
2	Brick pavement at Village Idress Gaju Deh Kanchhari	300000	15000	500	03 Month
3	Brick pavement at Village Sher Muhammad Hingoro Deh Pabban	300000	15000	500	03 Month
4	Brick pavement at Village Mir Hassan Chaniho Deh Ranak Dehar	300000	15000	500	03 Month
5	Construction of Water Tank at Village Imam Bux Mari Deh Kathoro	300000	15000	500	03 Month
6	Construction of Water Tank at Village Mohammad Ali Mari Deh Kathoro	300000	15000	500	03 Month
7	Construction of Water Tank at Village Qaimdin Shar Deh Borejee	300000	15000	500	03 Month
8	Brick pavement near Madersa Bakhrejee Gaju Deh Dhilyar	300000	15000	500	03 Month
9	Brick pavement at Village Mohammad Yousif Dars Deh Kad Kandyari	300000	15000	500	03 Month
10	Brick pavement at Village Sher Khan Wassan Deh Boreji	300000	15000	500	03 Month
11	Brick pavement at Village Qazi Mubin Dars Deh Kad Kandyari	300000	15000	500	03 Month
12	Brick pavement at Village Haji Pinjal Hingoro Deh Ketu	300000	15000	500	03 Month
13	Brick pavement at Village Ghoram Bhanbhro Deh Ketu	400000	20000	800	03 Month
14	Brick pavement at Village Bangal Bhambhro Deh Ketu	300000	15000	500	03 Month
15	Brick pavement at Village Sawan Bhambhro Dolatabad	300000	15000	500	03 Month
16	Brick pavement at Village Noor Muhammad Roonjho Deh Khahi	300000	15000	500	03 Month
17	Construction of Water Tank at Village Ali Khan Shah Deh Wadhal	300000	15000	500	03 Month
18	Construction of Metelled Road in streets of Village Haji Amin Dars Deh Warhian	300000	15000	500	03 Month
19	Brick pavement at Village Gull Hassan Mangrio Deh Bakhreji	500000	25000	800	03 Month
20	Brick pavement at Village Shafi Mohammad Chaniho Savenjee Deh Ranak Dehar	300000	15000	500	03 Month
21	Construction of Metelled Road at Village Haji Faiz Mohammad Hingorjo Deh Loan Khan	1000000	50000	1500	03 Month
22	Construction of Water Tank at Village Gull-Beg Mari Deh Khorelo	300000	15000	500	03 Month
23	Construction of C.C Block at Bhukhari Imam Bargha Khipro	300000	15000	500	03 Month
24	Brick pavement at Village Fakir Ahsan Hingoro Deh Taracho	500000	25000	800	03 Month
25	Construction of Metelled Road at Village Allah Dino Dars Deh Morhadi	1200000	60000	1500	03 Month
26	Brick pavement i/c Earth filling at Village Mir Mohammad Hingorjo Deh Tarachho	1000000	50000	1500	03 Month
27	Brick pavement including Earth filling at Village Ali Nawaz Hingorjo Deh Kamaro	1000000	50000	1500	03 Month
28	Brick pavement including Earth filling at Village Sharif Dars Deh Tarachho	800000	40000	1000	03 Month
29	Brick pavement including Earth filling at Village Ghullam Mohammad Mari Deh Wadhal	1000000	50000	1500	03 Month

SPPKA INWARD DIARY  
 No. 7378  
 Dated 13/2  
 Sindh Public Procurement  
 Regulatory Authority Govt. of Sindh

MUB

30	Construction of Waiting Room at Bus Stop near Village Murad Bhambhro Deh Taracho	500000	25000	800	03 Month
31	Construction of C.C Block at Village Mushtaque Bhambhro Deh Tarachho	200000	10000	500	02 Month
32	Brick pavement including Earth filling at Dargha Obando Faqir Hingoro Deh Tarachho	500000	25000	800	03 Month
33	Brick pavement at Village Abdul Azeem Hingoro Deh Bhopi	500000	25000	800	03 Month
34	Construction Waiting Room at Bus Stop near Village Khan Mohammad Hingorjo Deh Loan Khan	300000	15000	500	03 Month
35	Construction of Waiting Room at Bus Stop near Village Dost Mohammad Hingorjo Deh Loan Khan	300000	15000	500	03 Month
36	Construction of Waiting Room at Bus Stop near Village Niaz Mohammad Hingorjo Deh Tarachho	300000	15000	500	03 Month
37	Construction of Waiting Room at Bus Stop near Village Mohammad Hayat Hingorjo Deh Warhaan	300000	15000	500	03 Month
38	Construction of Waiting Room at Bus Stop near Village Jumoon Khaskheli Deh Wadhal	150000	7500	500	02 Month
39	Brick pavement at Village More Khaskheli Deh Bantheri	100000	5000	500	02 Month
40	Construction of Waiting Room at Bus Stop Saman Morr Deh Bhatyani	800000	40000	1000	03 Month
41	Brick pavement at Village Hassan Halepoto Deh Bhatyani	300000	15000	500	03 Month
42	Brick pavement at Village Gull Hassan Hingorjo Deh Pahalwano	300000	15000	500	03 Month
43	Brick pavement at Village Abdul Samad Lashari Deh Khipro	300000	15000	500	03 Month
44	Brick pavement at Village Khalid Gaju Deh Bakhreji	300000	15000	500	03 Month
45	Brick pavement at Village Mari House Bhit Bhaiti	300000	15000	500	03 Month
46	Brick pavement at Village Mubarak Samo Deh Kunri	300000	15000	500	03 Month
47	Construction of Water Tank at Village Naseerabad Deh Pahalwano	300000	15000	500	03 Month
48	Repair of Metelled Road including construction of Culvert at Village Jamalabad	400000	20000	800	03 Month
49	Supplying Hand Pumps Uc Dhilyar	50000	2500	500	02 Month
50	Construction of Metelled Road at Village Haji Mussa Mari to Haji Amin Mari Deh Kathoro	2100000	105000	2000	110 Days
51	Brick pavement at Village Samano Khaskheli to Karamabad Road Deh samarjo	1200000	60000	1500	03 Month
52	Brick pavement at Village Haji Tariq Mari to Village Hundo Hiongorjo Deh Ranak Dehar	1200000	60000	1500	03 Month
53	Construction of C.C Block from Child Hospital to Dr. Liaquat House Khipro	300000	15000	500	03 Month
54	Construction of C.C Block from Siraj House to Akber Pathan Gali Khipro	200000	10000	500	02 Month
55	Construction of C.C Block in Street Usman Kumbhar house	400000	20000	800	03 Month
56	Construction of C.C Block at Abdul Majeed Kumbhar House Saffar Colony Khipro	300000	15000	500	03 Month
57	Construction of C.C Block at Misri Kumbhar house, Keerya Colony Khipro	200000	10000	500	02 Month
58	Construction of C.C Block from Khatri Paro towards Rizwan K.K house Hathungo	200000	10000	500	02 Month
59	Brick pavement at Village Ali Khan Dars Deh Khorelo	200000	10000	500	02 Month
60	Construction of C.C Block from Sarwer Khan House to Ghullam Shabir Jat house	500000	25000	800	03 Month
61	Construction of C.C Block from Anwer Mavey to Javed House	200000	10000	500	02 Month
62	Construction of Feeding Channel for W/S/Scheme Village Daar Uc Dhilyar	1500000	75000	1800	110 Days
63	Construction C.C Block at Village Parchi Rajar Uc Dhilyar	600000	30000	1000	03 Month
64	Construction of Culvert at various places Uc Dhilyar	500000	25000	800	03 Month
65	Brick pavement including Earth Work at Soomarabad Uc Dhilyar	700000	35000	1000	03 Month
66	Brick pavement including Earth filling at Hafizabad Uc Dhilyar	600000	30000	1000	03 Month
67	Construction of Waiting Room at Bus Stop in between Khani and Lal Khan Road	500000	25000	800	03 Month
68	Brick pavement including Earth filling at Village Mir Hasanabad Uc Dhilyar	500000	25000	800	03 Month
69	Construction of C.C Block at Village Imam Bux Roonjho Uc	300000	15000	500	03 Month

	Dhilyar				
70	Construction of C.C Block at Village Khalefo Rehmatullah Dars Uc Khori	300000	15000	500	03 Month
71	Construction of Water Tank at Village Haji Bakar Shah Uc Hathungo	300000	15000	500	03 Month
72	Brick pavement including Earth filling at Village Haji Qasim Rajar Uc Hathungo	700000	35000	1000	03 Month
73	Brick pavement Syed Saleh shah Dargha at Chhandan Mori	100000	5000	500	02 Month
74	Brick pavement at Dargha Qadir Bux Shah Uc Hathungo	100000	5000	500	02 Month
75	Providing Installing Street lights at Village Sarfaraz Rajar Uc Dhilyar	500000	25000	800	03 Month
76	Brick pavement including Earth filling at Village Jaido Oad to Chothon Water Uc Dhilyar	800000	40000	1000	03 Month
77	Construction of Plinth protection around Dargha Manthar Faqir Uc Dhilyar	1100000	55000	1500	03 Month
78	Construction of Waiting Room at Bus Stop near Daar Uc Dhilyar	300000	15000	500	03 Month
79	Construction of Metelled Road from Khipro Mori to Village Pir Bux Mallah	1500000	75000	1800	110 Days
80	Construction of Metelled Road from Usman Mari toward Morkad	4600000	230000	2500	110 Days
81	Construction of Metelled Road from Village Matal Samejo to Suleman Samejo	1700000	85000	1800	110 Days
82	Brick pavement at Village Sarwer K.K Uc Hathungo	200000	10000	500	02 Month
83	Supplying of Hand Pumps TMA Khipro	100000	5000	500	02 Month
84	Construction of Water Tank at Village Sohrab Khan Mari	400000	20000	800	03 Month
85	Brick pavement Bhit Bhaiti Khahi Road to Wali Muhammad Roonjho	500000	25000	800	03 Month
86	Construction of Mettled Road from Khipro Sanghar Road towards Village Khadim Ali Shah Deh Wadhah	600000	30000	2000	110 Days
87	Construction of Metelled Road from Bhit Baitti to BHU Ghorelo	2500000	125000	500	03 Month
88	Providing Laying Earth filling at Village Aarab Kalar to Village Khuda Bux Mangrio	300000	15000	800	03 Month
89	Providing Laying Earth filling from Village Soomar Mahar to Village Ali Mohammad Mahar	500000	25000	500	03 Month
90	Providing Laying Earth filling from Village Sher Mohammad Mahar to Village Punhoo Uner	300000	15000	1500	03 Month
91	Construction of Feeding Chanel for W/S/S Hamzo Khan Dars	1000000	50000	800	03 Month
92	Construction of Feeding Channel for W/S system Isamil Dars village	500000	25000	1500	03 Month
93	Construction of Metelled Road from Siddique Jat house to Imran Jat house Deh Sigh	800000	40000	1500	03 Month
94	Brick pavement from Haji Jiand Dars to Village Mohammad Rahim Mangrio	1000000	50000	1000	03 Month
95	Brick pavement from Dolatabad Girhore Road to Khalefo Jumo Mangrio	500000	25000	1000	03 Month
96	Brick pavement from Dolatabad Girhore Road to Mohammad Hassan Bhambhro house	500000	25000	1000	03 Month
97	Providing Laying Earth filling i/c brick pavement from village Mohammad Alam Mangrio to Village Haji Jiand Dars	500000	25000	1800	110 Days
98	Construction of Over Head Tank with Water Tank at Village Faqir-abad	1200000	60000	1000	03 Month
99	Brick pavement from Khahi Kathoro Road to Village Noor Mohammad Janjh	500000	25000	1000	03 Month
100	Construction of Surface Drain including C.C Block at Village Abdul Khaliq Dars	800000	40000	800	03 Month
101	Brick pavement at Village Ubedullah Dars	500000	25000	1000	03 Month
102	Construction of Over Head Tank at Village Haji Urs Dars	600000	30000	1500	03 Month
103	Providing Laying Earth filling / Pumping Machinery 25 BHP 1 <sup>st</sup> & 2 <sup>nd</sup> 48 BHP Diesel Pumping Machinery for Drainage system at Village Hamzo Khan Dars	1200000	60000	1500	03 Month
104	Construction of C. Tank 20' dia for Drainage System at Village Hamzo Khan Dars	1100000	55000	800	03 Month
105	Construction of Pump .House / Main Nala Drainage System at	500000	25000	1000	03 Month

	Village Hamzo Khan Dars				
106	Supplying / installing 100 KVA Transformer for Drainage System Hamzo Khan Dars	800000	40000	1500	03 Month
107	Construction of Mettelled Road from Ali Sher Mangrio house towards Dhero Kolhi house	1300000	65000	800	03 Month
108	Construction of Waiting Room at Bus Stand near Foji stop	500000	25000	1800	110 Days
109	Brick pavement at Village Faqir-abad	1200000	60000	2000	110 Days
110	Construction of Metelld Road from Village Mahak Mari towards Village Kanbho Mari	1800000	90000	800	03 Month
111	Construction of Water Tank at Village Kanbho Mari	400000	20000	800	03 Month
112	Brick pavement at Village Jagho faqir Hingorjo	400000	20000	800	03 Month
113	Brick pavement at Paro Haji Arisar Village Rar	500000	25000	2000	110 Days
114	Construction of Metelld Road Mirpurkhas Hathungo bye Pass Road from Dr. Harchand Maghwar to Link Road Shah Bux Shakh	2300000	115000	2000	110 Days
115	Construction of C.C Block at Village Qazi Faiz Mohammad Rajar Nian	2500000	125000	800	03 Month
116	Brick pavement including Earth filling at Village Qazi Wali Mohammad in Daho Uner	500000	25000	800	03 Month
117	Construction of Culvert including Earth filling at Village Gull Hassan Rajar & Shaikh House	400000	20000	800	03 Month
118	Brick pavement including Earth filling from Manthar Rajar house to Ali Khan Rajar house Deh Samnhar	400000	20000	500	02 Month
119	Brick pavement including Earth Filling from Village Mohammad Bux Rajar to Haji Malook Rajar Deh Samnar	200000	10000	500	02 Month
120	Providing Laying Earth Filling at Makhdoom Talib-ul- Mula Colony near Khipro cinema	200000	10000	500	02 Month
121	Providing Laying Joint PVC Pipe line Zahid Hussain Jat street Khipro	200000	10000	500	03 Month
122	Construction of Water Tank at Village Soomar Chanio Deh Halaro	300000	15000	800	03 Month
123	Brick pavement at Village Sagar Faqir Dars	400000	20000	800	03 Month
124	Brick pavement at Village Ibrahim Dars Gajri	400000	20000	800	03 Month
125	Brick pavement at Village Wago Gaju, Qasim Dars	400000	20000	800	03 Month
126	Brick pavement at Village Mehrab Gaju	400000	20000	800	03 Month
127	Brick pavement at Village Younis Dars Khani	400000	20000	800	03 Month
128	Brick pavement at Village Rehmatullah Dars Daman Wari	400000	20000	800	03 Month
129	Brick pavement at Village Mohib-u-Rehman Deh Pahalwano	400000	20000	800	03 Month
130	Brick pavement at Village Sachoo Dars Gujri	400000	20000	1500	03 Month
131	Construction of Metelld Road at Village Hakim Dars Uc Dhilyar	1000000	50000	800	03 Month
132	Brick pavement at Village Achar Dars & Mehran Dars	400000	20000	800	03 Month
133	Brick pavement at Village Khalefo Ahmed Bhayo Deh Bhatyani	400000	20000	800	03 Month
134	Brick pavement at Village Jamal Bhayo near Khipro	400000	20000	500	03 Month
135	Construction of Well at Village Badal Samo Nerhar	300000	15000	500	03 Month
136	Construction of Well at Village Akber Samo Dodar	300000	15000	500	03 Month
137	Construction of Well at Village Usman Samo Dakhirahu	300000	15000	500	03 Month
138	Construction of Well at Village Waryam Yaqoob Samo Dinghar	300000	15000	800	03 Month
139	Brick pavement at Village Suleman Mahar Deh Kangni	400000	20000	800	03 Month
140	Construction of Compound Wall for Water Supply scheme at Samanabad Uc Khahi	700000	35000	500	03 Month
141	Construction of Water Tank at Village Abdul Latif Mahar Deh Halaro	300000	15000	1500	03 Month
142	Providing Laying Earth filling i/c brick pavement at Bhit Bhaiti Road to Village Shoukat Ali Hingorjo	1000000	50000	1500	03 Month
143	Brick pavement including Earth filling At Village Ahmed Ali Hingorjo (Belo)	1000000	50000	500	03 Month
144	Providing Laying Earth filling i/c brick pavement at Village Imdad Ali Hingorjo	300000	15000	2500	110 Days
145	Construction of Metelld Road from Khalefo Mohammad Bux Rajar to Village Hamir Rajar	4000000	200000	2500	110 Days
146	Construction of Metelld Road from Hamir Rajr to Juman Rajar	4000000	200000	800	03 Month
147	Brick pavement from Mohammad Aslam Hingoro house to Masjid, Uc Kamil	500000	25000	800	03 Month

148	Brick pavement from Adam Junejo house to Dr. Jan Mohammad Junejo house	500000	25000	800	03 Month
149	Brick pavement at Village Dodo Hingoro to Abdul Rehman Hingoro	500000	25000	800	03 Month
150	Brick pavement at Village Loung Hingoro	400000	20000	800	03 Month
151	Brick pavement at Village Syed Nazir Shah Dinpur	400000	20000	500	02 Month
152	Construction Culvert (02 Nos.) at Village Daim Hingoro Road	100000	5000	500	02 Month
153	Brick pavement at Village Dilber Hingoro	100000	5000	1500	03 Month
154	Providing Laying Joint PVC 6" dia Pipe Line at Village Galib Dars for W/S/S Faqir Dost Mohammad Hingoro	1000000	50000	500	03 Month
155	Providing Installing Diesel Engine 16 BHP for W/S/S for Dost Mohammad Hingoro	300000	15000	500	02 Month
156	Construction for C.C Block at Village Ghullam Abbas Hingoro	100000	5000	800	03 Month
157	Construction of Water Tank at Village Abdul Gani Hingoro	400000	20000	800	03 Month
158	Construction of Over Head Tank at Village Loung Fqir Rajar	400000	20000	800	03 Month
159	Brick Pavement at Village Saindad Urf Gull Hingoro Deh Sand	500000	25000	800	03 Month
160	Brick pavement at Village Daim Khan Hingorjo Deh Gandelan	500000	25000	800	03 Month
161	Brick pavement at Village Mian Dhilyar Qabrustan	500000	25000	800	03 Month
162	Brick pavement at Village Dur Muhammad Hingoro Deh Warehoo	500000	25000	500	03 Month
163	Brick pavement at Village Sikandar Laghari Deh Wadhal	300000	15000	1500	03 Month
164	Brick pavement at Village Muhammad Ibrahim Dars Deh Kad Kandyari	1000000	50000	500	03 Month
165	Construction of Well at Village Akber Arisar	300000	15000	500	03 Month
166	Construction of Well at Village Dalhar Sama	300000	15000	1000	03 Month
167	Rehabilitation of Tube Well at Village Kharo	600000	30000	800	03 Month
168	Brick pavement at Village Abdullah Bhambhro	400000	20000	500	03 Month
169	Providing Laying Earth filling from Chanesari Road to Iqbal Panjabi	300000	15000	500	03 Month
170	Brick pavement from Hathungo Road to village Ilyas Shar	300000	15000	800	03 Month
171	Construction of Well at Village Yaar Muhammad Hingorjo	400000	20000	500	03 Month
172	Construction of C.C Road at Village Liaquat Dars Uc Roonjho	300000	15000	1000	03 Month
173	Brick pavement from Tando Mitha Khan Road to Kheto Kolhi	800000	40000	1000	03 Month
174	Construction of Metelled Road from Khahi Road to Village Muhammad Ashraf Jat house	800000	40000	500	03 Month
175	Construction of C.C Road from Savenjee Road to Ghullam Hussain Jat House	300000	15000	500	03 Month
176	Repair of Water Tank at Village Muhammad Hassan Kumbhar Uc Khahi	300000	15000	800	03 Month
177	Brick pavement i/c Earth Work from Muhammad Essa Noheri to Taj Muhammad Noheri house Uc Khahi	500000	25000	1000	03 Month
178	Construction of Over Head Tank at Village Ali Muhammad Rajar Uc Hathungo	700000	35000	2000	110 Days
179	Construction of Metelled Road from Bhit Bhaiti Road to Village Khuda Bux Dars	2000000	100000	1500	03 Month
180	Construction of Metelled Road from Bhait Bhaiti Road to Havlo Kolhi	1000000	50000	800	03 Month
181	Construction of water Tank at village Hero Mal Uc Khahi	500000	25000	800	03 Month
182	Brick pavement at Village Obhayo Rajar Uc Kamil Hingoro	400000	20000	800	03 Month
183	Brick pavement i/c Earth filling from Tando Mitha Khan Road to Ghullam Nabi Shah Village	500000	25000	500	03 Month
184	Construction of Water Tank at Village Jan Muhammad Hingoro	300000	15000	800	03 Month
185	Brick pavement at Village Ilyas Hingoro	400000	20000	800	03 Month
186	Brick pavement at Village Haji Bachal Jumon Chaniho Deh Dadhro Uc Hathungo	400000	20000	800	03 Month
187	Brick pavement at Village Allah Bux Uc Khahi	500000	25000	800	03 Month
188	Construction of Over Head Tank at Village Ghohram Noheri Uc Khahi	400000	20000	500	02 Month
189	Construction of under ground water tank at Village havlo Kolhi	100000	5000	500	02 Month
190	Construction of under ground water tank at Village Ghullam Hussain Solanghi	100000	5000	500	02 Month
191	Construction of under ground water tank at Village Miandad Samejo	100000	5000	500	02 Month
192	Construction of Culverts at Village Arab Kalar	100000	5000	500	03 Month

193	Construction of C.C Block Bhart House to Shankar Lal House Khipro	300000	15000	500	02 Month
194	Construction of Well at Village Mubeen Awes Rajar Uc Kamil Hingoro	250000	12500	500	02 Month
195	Construction of Well at village Tar Ghaghar Meghani Uc Kamil Hingoro	250000	12500	800	03 Month
196	Brick pavement at Village Photo Mangrio	400000	20000	800	03 Month
197	Construction of Waiting Room at Bus Stop between Hathungo Road to Ghazi Khan Road near village Haji Ibrahim Hingorjo	500000	25000	500	03 Month
198	Construction of Waiting Room at Bus Stand Hamir Fqir Roonjho	300000	15000	500	03 Month
199	Construction of Waiting Room at Road Khahi Pithoro @ Bawerlo	300000	15000	800	03 Month
200	Construction of Surface Drain at Village Rehmatullah Hingorojo	500000	25000	500	03 Month
201	Brick pavement at Village Haji Sanullah Hingorjo Deh Pahlwano	300000	15000	500	02 Month
202	Brick pavement at Village Muhammad Yaqoob Hingorjo	200000	10000	1500	03 Month
203	Construction of Mettaled Road at Village Suleman Gaju	1000000	50000	1000	03 Month
204	Brick pavement at Paro Dost Muhammad Chaniho Village Dhabhi Chaniho	400000	20000	1800	110 Days
205	Brick pavement from village Ghullam Rasool to Amir Bux Chaniho	400000	20000	1000	03 Month
206	<b>Repair of Compound Wall for U/W/S/S Khipro</b>	1200000	60000	1000	03 Month
207	Supplying Installing Pumping Machinery 40 BHP for U/W/S/S Khipro (01 Set)	900000	45000	800	03 Month
208	Repair and Silt Clearance of Storage Tank (02 Nos.) U/W/S/S Khipro	1000000	50000	1000	03 Month
209	Repair of Pump House / Chamber (03 Nos.) U/W/S/S Khipro	600000	30000	1500	03 Month
210	Construction of Staff Quarter U/W/S/S Khipro	800000	40000	1800	110 Days
211	Repair of Feeding Channel U/W/S/S Khipro	500000	25000	1500	03 Month
212	Supplying 200 KVA Transformer for U/W/S/S Khipro	800000	40000	800	03 Month
213	Providing Laying Joint PVC Pipe line & interconnection city Khipro	800000	40000	500	02 Month
214	Constriction of Compound Wall at W/s Khipro Canal	1300000	65000	500	02 Month
215	Supplying Installing 48 BHP Diesel Generator / Pumping Machinery (02 Set) U/W/S/S Khipro	1000000	50000	1000	03 Month
216	Providing Installing PVC 10" dia interconnection W/s Khipro Canal	400000	20000	500	03 Month
217	Supplying starter 40 BHP & 25 BHP (03 Sets each) U/W/S/S Khipro	Market Rate	5% of Quoted Rate	500	02 Month
218	Supplying Tools and Panas U/W/S/S Khipro	Market Rate	5% of Quoted Rate	1500	03 Month
219	Reconditioning / Rehabilitation of Road from Sanghar Road to Eid Gah	900000	45000	1000	03 Month
220	Construction of C.C Road at inside Disposal Khipro	350000	17500	500	03 Month
221	Repair of Diesel / Pumping House for Disposal Khipro	180000	9000	500	03 Month
222	Construction of Surface Drain in Unit No. 2,3,4 Khipro	1000000	50000	500	03 Month
223	Construction of Office rooms for T.O (I & S) Branch TMA Khipro	1000000	50000	500	03 Month
224	Construction of Over Head Tank at Village Ghullam Rasool Rajar	300000	15000	500	03 Month
225	Construction of Over Head Tank at Village Ghullam Muhammad Rajar Niyan	300000	15000	500	02 Month
226	Construction of Over Head Tank at Village Habibullah Rajar Thado Machine	300000	15000	500	02 Month
227	Construction of Over Head Tank at Village Khair Muhammad Ismail Rajar	300000	15000	500	02 Month
228	Construction of Over Head Tank Makhan Junejo at Village Began Junejo	300000	15000	500	03 Month
229	Brick pavement at Village Mian Sher Muhammad	200000	10000	500	03 Month
230	Brick pavement at Village Muhammad Arab Arisar	200000	10000	1800	110 Days
231	Brick pavement at Village Juman Rajar	150000	7500	500	03 Month

232	Construction of Water Tank at Mochi Paro at Village Alamabad	300000	15000	800	03 Month
233	Construction of Over Head Tank Mir Hassan Rajar	300000	15000	500	02 Month
234	Improvement and reconditioning of Road from Hindu Community centre to Dr. Yaqoob house via Late Dr. Abdul Jabbar Khan house	1600000	80000	800	03 Month
235	Brick pavement at Village Bachal Rajar	300000	15000	3000	110 Days
236	Brick pavement at Village Faqir Ibrahim Rajar	500000	25000	1000	03 Month
237	Supplying Computer System / Fax Machine & Printer HP Laser	Market Rate	5% of Quoted Rate	800	03 Month
238	Construction of C.C Road at Gujrati paro Khipro city	400000	20000	1000	03 Month
239	Construction of Mettelled road Khahi Dolatabad Road to Haji Ibrahim via Hashim Halepoto	5000000	250000	2500	110 Days
240	Repair of Surface Drains at Hathungo City	600000	30000		
241	Construction of Drains at Village Muhammad Alam Rajar Uc Qazi Faiz Muhammad Rajar Phase-I	500000	25000	1000	03 Month
242	P/L/J Ac rising main 6" dia from thana disposal to type-I Nala	600000	30000		
243	Brick pavement at Village Haseeb Murad Halepoto	500000	25000	1000	03 Month
244	Repair / Renovation of TMA Building	500000	25000	1000	03 Month

### TERMS & CONDITION

1. The Tender form alongwith schedule-B for Development works will be issued to the Contractor from very first day after publication in Newspaper till dated the 06 - 03 - 2012 at 10:00 AM against mentioned tender fee, (non refundable).
2. The Tender document alongwith schedule-B and 5% earnest money shown against the work will be submitted by the contractor on dated the 06 - 03 - 2012 till 12:30 PM and same will be opened on simillar date at 1:30 PM by the District Transition Officer (Defunct) TMA's District Sanghar before the contractors / firms / interested parties or their authorized representative
3. No any conditional or over written tender will be accepted.
4. No any contractor / party / firm will be allowed to participate without NTN certificate issued by the FBR Pakistan and fill filling the other requirements as per SPPRA Rules 2010.
5. In case if all works are not tendered out on fixed date i.e. 06 - 03 - 2012 than remaining works will be again received and tendered out on 2<sup>nd</sup> Date i.e. 07 - 03 - 2012 in adopting required procedure
6. In case if any infirmity is pointed out by the SPPRA / Government of Sindh for correction same will be revived / <sup>correct</sup> carried in shape of corrigendum and will be displayed on notice board 03 days before receiving and opening of tenders for General information of the cotractors and public, which may plese be noted clearly

TRANSITION OFFICER  
(Defunct) T M A Khipro

C.C

1. The Secretary Local Government Department Sindh Karachi , for information.
2. The Secretary Information Technology Department Govt. of Sindh Karachi with a Request for placement of the tender notice on the website of Govt. of Sindh.
3. The Managing Director Sindh Public Procurement Regulatory Authority Karachi.
4. The Deputy Commissioner Sanghar for information
5. The Director Local Government Mirpurkhas Division

TRANSITION OFFICER  
(Defunct) T M A Khipro