



OFFICE OF THE EXECUTIVE ENGINEER (BUILDINGS) WORKS & SERVICES
DEPARTMENT KHAIRPUR

Phone No. 0243-9280032.

No. TC/G/55/ 733 / 2012
Khairpur dated: 13/02/2012

To,

The Director Information Advertisement,
Karachi.

NOTICE INVITED TENDER

Sealed Tenders are invited on B-1/B/2 Form from all interested parties / firms bidders Registered with Pakistan Engineering Council in relevant category for the works listed below. The bid documents will be issued from the office of the undersigned from the date of publication of this advertisement, "Internet Website" Under SPPRA-Rule-2010.

The bid documents along with lists of locations can be purchased from the office of the undersigned from the date publication up to 05-03-2012 from 9:00am to 4:00 pm. The bids shall be received back on or before 06-03-2012 up to 2:30pm and opened on the same day i.e 06-03-2012 at 3:00pm in the office of the undersigned in presence of bidders or their representative who may wish to be present. The bids must be accompanied with the prescribed bid security in shape of pay order or call deposit in the name of undersigned.

The bids shall be evaluated on single stage one envelope method of SPPRA-2010.

The conditional, blank or incomplete tenders will be rejected. Any tender received after the prescribed due date / time will not be entertained. The competent authority reserves the right of canceling the process with relevant provision of SPPRA-2010.

If the tendered works remain un-respondent, the same shall be issued and opened as per scheduled given under:-

S#	DESCRIPTION	DATE	TIME
i)	The last date of issue (Sale) of tenders up to	09-03-2012	3:50 pm
ii)	The Date of receipt of Tenders.	10-03-2012	2:30 pm
iii)	Date of Opening of Tenders (i.e opening tender box) before the tender committee / purchase committee and the intending bidders.	10-03-2012	3:00 pm

Registration with Pakistan Engineering Council is not required for works costing below 2.5 Million.

EXECUTIVE ENGINEER
(BUILDINGS) WORKS & SERVICES
DEPARTMENT KHAIRPUR

Copy forwarded to:-

1. The Director Information (Advertisement) Block-96 Sindh Secretariat Karachi publishing in one insertion in the three leading newspaper viz Sindhi, English & Urdu Wide publicity & circulation in the province of Sindh. (Daily Awami Soch, Daily Time, Daily Misal Daily Barast, Daily Dharti & Express News). (Seven copies).
2. The Director Sindh Public Procurement Regulatory Authority (SPPRA) Govt. of Sindh Karachi.
3. The Deputy Commissioner Khairpur, for information.
4. The Superintending Engineer Works & Services Department Khairpur for Information.
5. The Executive Engineer Roads / Education Works Department Khairpur for information.
6. The Assistant Engineer Buildings Sub Division _____
7. Copy to Drawing Branch.
8. Copy to Notice Board.

EXECUTIVE ENGINEER
(BUILDINGS) WORKS & SERVICES
DEPARTMENT KHAIRPUR

SPPRA HEAD OFFICE
Karachi
Date: _____
Signature: _____
Regulatory Authority, Govt. of Sindh


LIST OF WORKS

Sr. No.	NAME OF SCHEME	Estimated Cost in (M)	Bid Security	Tender Fee	Completion period
	KHAIRPUR PROJECTS				
1	Construction of Bilawal Bhutto Zardari Park at Bhurgari Regulator Khairpur. (Electrification)	2100000	42000	3000	05 Months
2	Construction of Revenue Officer Houses at Khairpur.				
	a) Main Building, W/S, S/F & Ext: Development	27000000	540000	3000	16 Months
	b) Electrification.	500000	10000	750	16 Months
3	Construction of District Government Secretariat at Khairpur.				
	a) Main Building, W/S, S/F & Ext: Development	35800000	716000	3000	16 Months
	b) Electrification.	1800000	36000	3000	16 Months
4	Rehabilitation of District Council Medical Dispensaries, Maternity Homes in District Khairpur.				
4-A	District Council Medical Dispensaries (13 Units) Each Units				
	a) Main Building, W/S & S/Fittings.	3700000	74000	3000	12 Months
	b) Electrification.	88000	1760	500	12 Months
4-B	Rehabilitation of District Council Medical Dispensaries.				
i)	Kati Mir Muhammad Ghumro				
	a) Main Building, W/S & S/Fittings.	1350000	27000	3000	12 Months
	b) Electrification.	80000	1600	500	12 Months
ii)	Arbab Ali Channa				
	a) Main Building, W/S & S/Fittings.	1100000	22000	3000	12 Months
	b) Electrification.	80000	1600	500	12 Months
4-C	Maternity Homes in District Khairpur (09 Units) Each Unit				
	a) Main Building, W/S & S/Fittings.	3200000	64000	3000	12 Months
	b) Electrification.	88000	1760	500	12 Months
5	Construction of Mother and Child Health Care Center at Khairpur.				
	a) Main Building, W/S & S/Fittings.	11800000	236000	3000	14 Months
	b) Electrification.	500000	10000	750	14 Months
6	Rehabilitation of Rural Health Centers in Various Talukas at Sobhodero, Faiz Ganj, Thari Mirwah & Kingri.				
i)	RHC Sobhodero				
	a) Main Building, C/Wall, Ext:Develop:, W/S, S/F	49000000	980000	3000	14 Months
	b) Electrification	3450000	69000	3000	14 Months
ii)	RHC Faiz Ganj				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	50800000	1016000	3000	14 Months
	b) Electrification	3800000	76000	3000	14 Months
iii)	RHC Thari Mirwah				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	76900000	1538000	3000	14 Months
	b) Electrification	4000000	80000	3000	14 Months
iv)	RHC Kingri				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	54500000	1090000	3000	14 Months
	b) Electrification	1900000	38000	3000	14 Months

Sr. No.	NAME OF SCHEME	Estimated Cost in (M)	Bid Security	Tender Fee	Completion period
7	Rehabilitation Construction / Re-Construction of Veterinary Hospital/ Dispensaries and Centers in District Khairpur.				
7-A	Rehabilitation of Veterinary Dispensaries. (09 Units).				
i)	Therhi				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	4390000	87800	3000	14 Months
	b) Electrification	50000	1000	500	14 Months
ii)	Kotdiji				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	3950000	79000	3000	14 Months
	b) Electrification	50000	1000	500	14 Months
iii)	Ali Nawaz Rajper Kotdiji				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	2750000	55000	3000	14 Months
	b) Electrification	50000	1000	500	14 Months
iv)	Ripri Gambat				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	4450000	89000	3000	14 Months
	b) Electrification	50000	1000	500	14 Months
v)	Pacca Chang				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	5190000	103800	3000	14 Months
	b) Electrification	50000	1000	500	14 Months
vi)	Setharja				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	2180000	43600	3000	14 Months
	b) Electrification	50000	1000	500	14 Months
vii)	Pir-Jo-Goth Kingri				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	2540000	50800	3000	14 Months
	b) Electrification	60000	1200	500	14 Months
viii)	Hingorja Sobhadero				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	4400000	88000	3000	14 Months
	b) Electrification	50000	1000	500	14 Months
ix)	Mori Khairpur				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	2520000	50400	3000	14 Months
	b) Electrification	60000	1200	500	14 Months
7-B	Construction /Re-Construction of Veterinary Dispensaries. (30 Units) Each Unit.				
	a) Main Building, C/Wall, Ext:Develop: W/S, S/F	3400000	68000	3000	14 Months
	b) Electrification	80000	1600	500	14 Months
	ADP SCHEMES				
8	Construction of Compound wall for Graveyard Dhupwaro U/C Fatehpur Taluka Kotdiji.	1000000	20000	1500	08 Months
9	Construction of Compound wall for Massan at Bhai Miaki (Hindo) at Muhalla Dabbar Taluka Khairpur.	1240000	24800	1500	08 Months
10	Construction of Red Crescent Building 2nd Floor Medical at Khairpur (Remaining Work).	2670000	53400	3000	08 Months
11	Development of Foot Ball Ground at Mill Colony Khairpur.				
	a) Civil Work (Stadium, Seating Steps, Lavatory Block, Lawn & Compound wall i/c W/S & S/F.	9595000	191900	3000	18 Months
	b) Electrification	1170000	23400	1500	18 Months

Sr. No.	NAME OF SCHEME	Estimated Cost in (M)	Bid Security	Tender Fee	Completion period
12	Construction of Walli Ball Ground Therhi Taluka Khairpur.				
	a) Civil Work Seating Steps, Compound wall.	6000000	120000	3000	18 Months
	b) Electrification	1000000	20000	1500	18 Months
13	Construction of Compound wall / Shade i/c Chowkidar Room of Chirstian Graveyard Khairpur.				
	a) Civil Work	1800000	36000	3000	12 Months
	b) Electrification	60000	1200	500	12 Months
14	Construction and improvement of Muhtarma Begum Nustrat Bhutto Secretariat Khairpur.				
	a) Civil Work	18500000	370000	3000	18 Months
	b) Electrification	1400000	28000	1500	18 Months
15	Construction of Compound wall i/c Main Gate & Plinth Protection around Building of Muhtrama Nustrat Bhutto District Secretariat Building Khairpur.	7300000	146000	3000	18 Months
16	Construction of Compound wall for Dargah Noor Shah Bukhari at Faiz Abad Colony Taluka Khairpur.				
	a) Civil Work	2160000	43200	3000	12 Months
	b) Electrification	100000	2000	500	12 Months
17	Construction of Beef Market and Renovation of Mutton and Fish Market at Khairpur.				
	a) Civil Work	6150000	123000	3000	18 Months
	b) Electrification	200000	4000	500	18 Months
18	Construction of Veterinary Centre at Village Lal Bux Mangi Taluka Khairpur.				
	a) Civil Work	4550000	91000	3000	18 Months
	b) Electrification	230000	4600	500	18 Months
19	Rehabilitation of Tijarati Markaz near Panj Gola Chowk and Sabzi Market Khairpur. (Remaining Work).				
	a) Civil Work	14500000	290000	3000	18 Months
	b) Electrification	500000	10000	750	18 Months
20	Renovation of Dargah Syed Bachal Shah Muhalla Khairpur.				
	a) Civil Work	3500000	70000	3000	18 Months
	b) Electrification	200000	4000	500	18 Months
21	Construction of Compound Wall for Graveyard at Village Bashir Abad Talli Taluka Mirwah.	1000000	20000	1500	12 Months
22	Construction of Building for Dispensary Sirohi Abad Taluka Gambat.				
	a) Civil Work	1900000	38000	3000	18 Months
	b) Electrification	100000	2000	500	18 Months
23	Construction of Dargah Syed Shahanshah Maharo Sain Village Khanpur near By-Pass Khairpur.				
	a) Civil Work	1700000	34000	3000	18 Months
	b) Electrification	100000	2000	500	18 Months

Sr. No.	NAME OF SCHEME	Estimated Cost in (M)	Bid Security	Tender Fee	Completion period
24	Construction of Compound wall for Graveyard and Tomb of Lakyari Badshah U/C Kot Mir Muhammad Taluka Kingri.				
	a) Civil Work	2600000	52000	3000	18 Months
	b) Electrification	150000	3000	500	18 Months
PEOPLES WORKS PROGRAM-II					
25	Construction of Veterinary Hospital at Village Pathan Khan Deh Jamra U/C Jado Wahan Taluka Gambat District Khairpur.				
	a) Civil Work i/c W/S & S/Fittings	2400000	48000	3000	18 Months
	b) Electrification.	100000	2000	500	18 Months
26	Construction of Eidgah, Pir Ari Behan U/C Jado Wahan Taluka Gambat District Khairpur.	1000000	20000	1500	12 Months
27	Construction of Traditional Musafir Khana Landhi Type One Room Big Hall with Toilet & Compound wall Deh Jamra at Haji Ghulam Jaffar Jamro U/C Jado Wahan Taluka Gambat.(Remaining Work).				
	a) Civil Work	3700000	74000	3000	18 Months
	b) Electrification	100000	2000	500	18 Months
28	Rehabilitation/ Reconstruction of Dispensary Haji Ghulam Jaffar Jamro, Deh Jamra Taluka Gamba.				
	a) Main Building i/c W/S, S/F & Ext: Development.	3900000	78000	3000	18 Months
	b) Electrification	100000	2000	500	18 Months
29	Construction of Veterinary Hospital at Haji Ghulam Jaffar Jamro, Deh Jamra Taluka Gambat.				
	a) Main Building i/c W/S, S/F & Ext: Development.	2200000	44000	3000	18 Months
	b) Electrification	150000	3000	500	18 Months
30	Renovation of Tomb of Mazar Pir Pinar at Ari Behan Jamra, Deh Jamra Taluka Gambat District Khairpur.				
	a) Civil Work i/c W/S & S/Fittings	2400000	48000	3000	18 Months
	b) Electrification.	100000	2000	500	18 Months
MPA PRIORITY PROGRAMME SPONSORED BY MR. NAEEM AHMED KHARAL (MPA).					
31	Construction of Musafir Khana Dargah Bhattai Jo Makan Village Chachar U/C Khemtia Taluka Gambat.				
	a) Civil Work	950000	19000	1500	08 Months
	b) Electrification	50000	1000	500	08 Months


EXECUTIVE ENGINEER
 (BUILDINGS) WORKS & SERVICES
 DEPARTMENT KHAIRPUR