

OFFICE OF THE (DEFUNCT) TALUKA MUNICIPAL ADMINISTRATION DIPLO

NO. (D) TMA / DPL/63 / OF 2012,

DATED: 11/02/2012

TENDER NOTICE (ADP 2011-2012).

The Taluka Municipal Administration Diplo is hereby invited sealed tenders for following Development Works & Supplying for the year 2011-2012 according to Rules SPPRA 2010, and the permission of Community Centres by the Government Of Sindh Vide Letter No:AD(MEC)/P&D/CMD/Senator/25/2010-11/9016 Karachi Dated: 06 July 2011, and identification by the New Development Schemes from the Chairman Of District Peoples Development Committee District Tharparkar @ Mithi with Letter:No:A/TMA/D/02086/012 Dated: 17 January 2012.

S.No	Name of Work	Estimate Cost (In million)	Earnest Money	Tender Fee	Time Period
U.C		DIPLO			
1	Construction of Community Centre @ Village Allah Warrayo Chelharo Mohalla Diplo	0.500	15,000	1,500	4 Months
2	Construction of Community Centre @ Village Muhammad Aslam Abdul Rehman Lund Diplo	0.500	15,000	1,500	4 Months
3	Construction of Community Centre @ Village Abdul Rehman Otho Paro Diplo	0.500	15,000	1,500	4 Months
4	Construction of Community Centre @ Village Misri Diplai Colony Diplo	0.500	15,000	1,500	4 Months
5	Construction of Community Centre @ Village Saiho Meghwar Khokhar Diplo	0.500	15,000	1,500	4 Months
6	Construction of Community Centre @ Village Poonjo Meghwar Nanjo Colony Diplo	0.500	15,000	1,500	4 Months
7	Construction of Community Centre @ Village Walasai Colony Diplo	0.500	15,000	1,500	4 Months
8	Construction of Community Centre @ Village Pehlaj Parwano Paro Diplo	0.500	15,000	1,500	4 Months
9	Construction of Community Centre @ Village Iman Langho Paro Diplo	0.500	15,000	1,500	4 Months
10	Construction of Community Centre @ Village Khalid Langho Paro Diplo	0.500	15,000	1,500	4 Months
11	Construction of Community Centre @ Village Roshan Meghwar Paro Diplo	0.500	15,000	1,500	4 Months
12	Construction of Community Centre @ Village Amina Langho Paro Diplo	0.500	15,000	1,500	4 Months
13	Construction of Community Centre @ Village Geeta Meghwar Paro Diplo	0.500	15,000	1,500	4 Months
14	Construction of Community Centre @ Village Pirago paro Diplo	0.500	15,000	1,500	4 Months
15	Construction of Community Centre @ Village Motatio Colony Diplo	0.500	15,000	1,500	4 Months
16	Construction of Community Centre @ Village Narhor Colony Diplo	0.500	15,000	1,500	4 Months
17	Construction of Community Centre @ Village Alif Junejo Paro Gah Kharch	0.500	15,000	1,500	4 Months
18	Construction of Community Centre @ Village Abdul Ghafoor Paro Ismail Lund	0.500	15,000	1,500	4 Months
19	Construction of Community Centre @ Village Jairam Meghwar Kari Veri	0.500	15,000	1,500	4 Months
20	Construction of Community Centre @ Village Ghulam Rasool Paro Parhyari	0.500	15,000	1,500	4 Months
21	Construction of Community Centre @ Village Mohan Lal Meghwar Rattan Abad	0.500	15,000	1,500	4 Months
22	Construction of Community Centre @ Village Ramchand Kolhi Sabhri Kolhi	0.500	15,000	1,500	4 Months
23	Construction of Community Centre @ Village Jhaman Meghwar Soomrasar	0.500	15,000	1,500	4 Months
24	Construction of Community Centre @ Village Chachi/ Rehmat Langho Paro	0.500	15,000	1,500	4 Months
25	Construction of Community Centre @ Village Khan Muhammad / Soomar Soomro Soomrasar	0.500	15,000	1,500	4 Months
26	Construction of Community Centre @ Village Jumani Langho Muhalla Diplo	0.500	15,000	1,500	4 Months
27	Construction of Community Centre @ Village Abdul Rashid Shawan Langho Paro	0.500	15,000	1,500	4 Months
28	Construction of Musafirkhana @ Village Mander @ Lohana Mohalla Diplo	0.500	15,000	1,500	4 Months
U.C		Sobhiar			
29	Construction of Community Centre @ Village Ismail Nohri Anhar	0.500	15,000	1,500	4 Months
30	Construction of Community Centre @ Village Rehmatalullah Paro Bagliar	0.500	15,000	1,500	4 Months
31	Construction of Community Centre @ Village Chelo Meghwar Paro Baprario	0.500	15,000	1,500	4 Months
32	Construction of Community Centre @ Village Muhammad Mureed Dal Batryar	0.500	15,000	1,500	4 Months
33	Construction of Community Centre @ Village Soomar meenhal Khakhan Bhonryai	0.500	15,000	1,500	4 Months
34	Construction of Community Centre @ Village Sultan Paro Chaho	0.500	15,000	1,500	4 Months
35	Construction of Community Centre @ Village Arab Meghwar Paro Chaho	0.500	15,000	1,500	4 Months
36	Construction of Community Centre @ Village Kanji Meghwar Paro Dabhri	0.500	15,000	1,500	4 Months
37	Construction of Community Centre @ Village Anado Meghwar Paro Dero	0.500	15,000	1,500	4 Months
38	Construction of Community Centre @ Village Laique Charo Paro Gajo	0.500	15,000	1,500	4 Months
39	Construction of Community Centre @ Village Faqir Bachal Charo Paro Helario Pir	0.500	15,000	1,500	4 Months
40	Construction of Community Centre @ Village Nihal Chand Paro Helario Pir	0.500	15,000	1,500	4 Months
41	Construction of Community Centre @ Village Sukhram Meghwar Paro Helario Pir	0.500	15,000	1,500	4 Months
42	Construction of Community Centre @ Village Foji Habib Bajeer Jalal Bajeer	0.500	15,000	1,500	4 Months
43	Construction of Community Centre @ Village Jesso Ji Dhani Jesso Ji Dhani	0.500	15,000	1,500	4 Months
44	Construction of Community Centre @ Village Bhomoan Bheel Paro Karihar	0.500	15,000	1,500	4 Months
45	Construction of Community Centre @ Village Misri Meghwar Paro Kharak	0.500	15,000	1,500	4 Months
46	Construction of Community Centre @ Village Hassan Passayo Paro Khororo	0.500	15,000	1,500	4 Months
47	Construction of Community Centre @ Village Krishan Bheel paro Khororo	0.500	15,000	1,500	4 Months
48	Construction of Community Centre @ Village Gordhan Kamred Lassio	0.500	15,000	1,500	4 Months

173	Construction of Community Centre @ Village	Abu Bakar Lashari Tando Niazi	0.500	15,000	1,500	4 Months
174	Construction of Community Centre @ Village	Soomar Shadi Tobho Malook	0.500	15,000	1,500	4 Months
175	Construction of Community Centre @ Village	Usman Shahani Uris Shahani	0.500	15,000	1,500	4 Months
176	Construction of Community Centre @ Village	Suleman Lund Wagoonder	0.500	15,000	1,500	4 Months
U.C Dabhro						
177	Construction of Community Centre @ Village	Mehraj Paro Anarjhar	0.500	15,000	1,500	4 Months
178	Construction of Community Centre @ Village	Ibrahim Soomro Athai	0.500	15,000	1,500	4 Months
179	Construction of Community Centre @ Village	Nathu Meghwar Balhyari	0.500	15,000	1,500	4 Months
180	Construction of Community Centre @ Village	Ibrahim Kumbhar Balhyari	0.500	15,000	1,500	4 Months
181	Construction of Community Centre @ Village	Meghwar Paro Bitri	0.500	15,000	1,500	4 Months
182	Construction of Community Centre @ Village	Hassan Rahimoon Charkhro	0.500	15,000	1,500	4 Months
183	Construction of Community Centre @ Village	Mater Ghulam Rahimoon Dabhi	0.500	15,000	1,500	4 Months
184	Construction of Community Centre @ Village	Essa Rahimoon Dabhro	0.500	15,000	1,500	4 Months
185	Construction of Community Centre @ Village	Muhammad Luqman Rahimoon Dabhro	0.500	15,000	1,500	4 Months
186	Construction of Community Centre @ Village	Rahib - Noor Muhammad Bajeer Dago	0.500	15,000	1,500	4 Months
187	Construction of Community Centre @ Village	Achar Meghwar Paro Dermoon	0.500	15,000	1,500	4 Months
188	Construction of Community Centre @ Village	Manthar Rahimoon Dohar	0.500	15,000	1,500	4 Months
189	Construction of Community Centre @ Village	Latif Janwani Dohar	0.500	15,000	1,500	4 Months
190	Construction of Community Centre @ Village	Meghwar Paro Dondio	0.500	15,000	1,500	4 Months
191	Construction of Community Centre @ Village	Soomar Meghwar Paro Dondri	0.500	15,000	1,500	4 Months
192	Construction of Community Centre @ Village	Narain Meghwar Doonhai	0.500	15,000	1,500	4 Months
193	Construction of Community Centre @ Village	Kamred Murad Soomro Doonhai	0.500	15,000	1,500	4 Months
194	Construction of Community Centre @ Village	Sono Meghwar Doonhai	0.500	15,000	1,500	4 Months
195	Construction of Community Centre @ Village	Lakho Rahimoon Dughtai	0.500	15,000	1,500	4 Months
196	Construction of Community Centre @ Village	Jumoon Rahimoon Dughtai	0.500	15,000	1,500	4 Months
197	Construction of Community Centre @ Village	Abdullah Dodo Soomro Gundhnai	0.500	15,000	1,500	4 Months
198	Construction of Community Centre @ Village	Muhammad Khan Usman Rahimoon Hothi Kharch	0.500	15,000	1,500	4 Months
199	Construction of Community Centre @ Village	Ramzan paro Jhapio	0.500	15,000	1,500	4 Months
200	Construction of Community Centre @ Village	Muhammad Hassan Rahimoon Kalri	0.500	15,000	1,500	4 Months
201	Construction of Community Centre @ Village	Moorji Thekur Kanhero	0.500	15,000	1,500	4 Months
202	Construction of Community Centre @ Village	kanhoon Bheel Kapoorio Dhandhal	0.500	15,000	1,500	4 Months
203	Construction of Community Centre @ Village	Khanu Bheel paro Kapoorio Jessar	0.500	15,000	1,500	4 Months
204	Construction of Community Centre @ Village	Bachal Rahimoon Paro Khadai	0.500	15,000	1,500	4 Months
205	Construction of Community Centre @ Village	Haji Rmazan Gujhwani Khari Gajwani	0.500	15,000	1,500	4 Months
206	Construction of Community Centre @ Village	Ali Muhammad Rahimoon Kharo Dabhro	0.500	15,000	1,500	4 Months
207	Construction of Community Centre @ Village	Pabji Mehraj Khenroi	0.500	15,000	1,500	4 Months
208	Construction of Community Centre @ Village	Ramzan Rahimoon Malihot	0.500	15,000	1,500	4 Months
209	Construction of Community Centre @ Village	Yaqoob Sato Rahimoon Malkar	0.500	15,000	1,500	4 Months
210	Construction of Community Centre @ Village	Shakoor Rahimoon Mainacho	0.500	15,000	1,500	4 Months
211	Construction of Community Centre @ Village	Saleh Aban Rahimoon Mainacho	0.500	15,000	1,500	4 Months
212	Construction of Community Centre @ Village	Haji Usman Rahimoon Paro Manderwari	0.500	15,000	1,500	4 Months
213	Construction of Community Centre @ Village	Muhammad Hashim Rahimoon Manderwari	0.500	15,000	1,500	4 Months
214	Construction of Community Centre @ Village	Meghwar Paro Onharo Vachra	0.500	15,000	1,500	4 Months
215	Construction of Community Centre @ Village	Jevo rajmal Thakur Pabu Pal	0.500	15,000	1,500	4 Months
216	Construction of Community Centre @ Village	Punhoon Meghwar Paro Padmori	0.500	15,000	1,500	4 Months
217	Construction of Community Centre @ Village	Usman Rahimoon Sadhoe	0.500	15,000	1,500	4 Months
218	Construction of Community Centre @ Village	Meghwar Paro Sakri	0.500	15,000	1,500	4 Months
219	Construction of Community Centre @ Village	Haji Sahibdino Junejo Sakri	0.500	15,000	1,500	4 Months
220	Construction of Community Centre @ Village	Misri Meghwar Saonge	0.500	15,000	1,500	4 Months
221	Construction of Community Centre @ Village	Saho Meghwar Paro Saran	0.500	15,000	1,500	4 Months
222	Construction of Community Centre @ Village	Muhammad Saleh Paro Saro	0.500	15,000	1,500	4 Months
223	Construction of Community Centre @ Village	Harchand Meghwar Paro Saro	0.500	15,000	1,500	4 Months
224	Construction of Community Centre @ Village	Photo Mal Rajo Mal Paro Senhari Khuhi	0.500	15,000	1,500	4 Months
225	Construction of Community Centre @ Village	Aziz Qasim Rahimoon Sogar	0.500	15,000	1,500	4 Months
226	Construction of Community Centre @ Village	Lakhadino Rahimoon Surahi	0.500	15,000	1,500	4 Months
227	Construction of Community Centre @ Village	Soomar Sehundani Talo	0.500	15,000	1,500	4 Months
228	Construction of Community Centre @ Village	Bhutto Khanani Talo	0.500	15,000	1,500	4 Months
229	Construction of Community Centre @ Village	Arbab Muhammad Siddque Rahimoon Talo Jam	0.500	15,000	1,500	4 Months
230	Construction of Community Centre @ Village	Arbab Abdul Rahim Talo Jam	0.500	15,000	1,500	4 Months
231	Construction of Community Centre @ Village	Late Abdul Rahim Rahimoon Thohar Chaho	0.500	15,000	1,500	4 Months
U.C Jhirmrio						
232	Construction of Community Centre @ Village	Medho Meghwar Paro Akli	0.500	15,000	1,500	4 Months
233	Construction of Community Centre @ Village	Salhani Paro Aklo	0.500	15,000	1,500	4 Months
234	Construction of Community Centre @ Village	Mehraj paro Arjak	0.500	15,000	1,500	4 Months

49	Construction of Community Centre @ Village	Bachal Bajeer Paro Malihar	0.500	15,000	1,500	4 Months
50	Construction of Community Centre @ Village	Muhammad Bajeer Paro Malihar	0.500	15,000	1,500	4 Months
51	Construction of Community Centre @ Village	Soomar Bajeer Paro Malihar	0.500	15,000	1,500	4 Months
52	Construction of Community Centre @ Village	Leemon Mal Paro Mehtar Dhani	0.500	15,000	1,500	4 Months
53	Construction of Community Centre @ Village	Beejal Meghwar Paro Motatio	0.500	15,000	1,500	4 Months
54	Construction of Community Centre @ Village	Muhammad Alif Sharif Ji Dhani	0.500	15,000	1,500	4 Months
55	Construction of Community Centre @ Village	Ghazi Paro Sobhiar	0.500	15,000	1,500	4 Months
56	Construction of Community Centre @ Village	Mean Bajeer Paro Sobhiar	0.500	15,000	1,500	4 Months
57	Construction of Community Centre @ Village	Javed Ahmed Sobhiar	0.500	15,000	1,500	4 Months
58	Construction of Community Centre @ Village	Pinhal Bajeer paro Sobhiar	0.500	15,000	1,500	4 Months
59	Construction of Community Centre @ Village	Mubeen Lanjo Vee Lanja	0.500	15,000	1,500	4 Months
60	Construction of Community Centre @ Village	Muhammad Yousuf Dars Verijhap	0.500	15,000	1,500	4 Months
61	Construction of Community Centre @ Village	Gajo Meghwar Paro Verijhap	0.500	15,000	1,500	4 Months
62	Construction of Community Centre @ Village	Kamred Ahmed Bajeer Wahar Bajeer	0.500	15,000	1,500	4 Months
63	Construction of Community Centre @ Village	Muhammad Murid Dal Batyar	0.500	15,000	1,500	4 Months
64	Construction of Community Centre @ Village	Parwaiz Muhalla Malihar	0.500	15,000	1,500	4 Months
65	Construction of Community Centre @ Village	Fateh Khan Nohri Paro Karihar	0.500	15,000	1,500	4 Months
66	Construction of Community Centre @ Village	Siddiquani Winger	0.500	15,000	1,500	4 Months
U.C		Khetlari				
67	Construction of Community Centre @ Village	Arbab Murad Ali Paro Bhukrio	0.500	15,000	1,500	4 Months
68	Construction of Community Centre @ Village	Molvi Abdul Karim Bito	0.500	15,000	1,500	4 Months
69	Construction of Community Centre @ Village	Saroopo Thakur Dedhwari	0.500	15,000	1,500	4 Months
70	Construction of Community Centre @ Village	Roshan Raho Dobharo	0.500	15,000	1,500	4 Months
71	Construction of Community Centre @ Village	Allah Bux Nohri Gurrabah	0.500	15,000	1,500	4 Months
72	Construction of Community Centre @ Village	Ashok Kumar Meghwar Guri	0.500	15,000	1,500	4 Months
73	Construction of Community Centre @ Village	Laloo Meghwar Paro Guri	0.500	15,000	1,500	4 Months
74	Construction of Community Centre @ Village	Kamred Sattar Soomro Itadaho	0.500	15,000	1,500	4 Months
75	Construction of Community Centre @ Village	Faqir Allah Bacyao Dars Jevyo	0.500	15,000	1,500	4 Months
76	Construction of Community Centre @ Village	Santa Bai Walasai Paro Kaloi	0.500	15,000	1,500	4 Months
77	Construction of Community Centre @ Village	Haji Shafi Muhammad Khahi Lund	0.500	15,000	1,500	4 Months
78	Construction of Community Centre @ Village	Ibrahim Lund Lass	0.500	15,000	1,500	4 Months
79	Construction of Community Centre @ Village	Bacho Lund Modo Lund	0.500	15,000	1,500	4 Months
80	Construction of Community Centre @ Village	Muhammad Bachal Soomro	0.500	15,000	1,500	4 Months
81	Construction of Community Centre @ Village	Arbab Maznoor Paro New Wango	0.500	15,000	1,500	4 Months
82	Construction of Community Centre @ Village	Tamachi Paro Pabuhar	0.500	15,000	1,500	4 Months
83	Construction of Community Centre @ Village	Muhammad Umer Nohri Tamachi Paro Pabuhar	0.500	15,000	1,500	4 Months
84	Construction of Community Centre @ Village	Muhammad Umer Lund Tankar	0.500	15,000	1,500	4 Months
85	Construction of Community Centre @ Village	Khuda Bux Lakho Vesri	0.500	15,000	1,500	4 Months
86	Construction of Community Centre @ Village	Gurrabah Bachani Muhalla	0.500	15,000	1,500	4 Months
U.C		Kaloi				
87	Construction of Community Centre @ Village	Jairam Meghwar Aman Abad	0.500	15,000	1,500	4 Months
88	Construction of Community Centre @ Village	Sobho Khan Lund Bhoonger Lund	0.500	15,000	1,500	4 Months
89	Construction of Community Centre @ Village	Mehrab Khand Lund Buxo Lund	0.500	15,000	1,500	4 Months
90	Construction of Community Centre @ Village	Ahmed Khan Lund Dandho	0.500	15,000	1,500	4 Months
91	Construction of Community Centre @ Village	Kamred muhammad Moosa Darya Khan Lund	0.500	15,000	1,500	4 Months
92	Construction of Community Centre @ Village	Fateh Khan Lund	0.500	15,000	1,500	4 Months
93	Construction of Community Centre @ Village	Sher Muhammad Lund Kaghadi	0.500	15,000	1,500	4 Months
94	Construction of Community Centre @ Village	Gul Muhammad Lund Kaloi	0.500	15,000	1,500	4 Months
95	Construction of Community Centre @ Village	Meva Ram Meghwar Kaloi	0.500	15,000	1,500	4 Months
96	Construction of Community Centre @ Village	Muhammad Khand Lund Kaloi	0.500	15,000	1,500	4 Months
97	Construction of Community Centre @ Village	Sain Tikam Meghwar Kaloi	0.500	15,000	1,500	4 Months
98	Construction of Community Centre @ Village	Chetan Meghwar Paro Kaloi	0.500	15,000	1,500	4 Months
99	Construction of Community Centre @ Village	Allah Juno Lund Kharak	0.500	15,000	1,500	4 Months
100	Construction of Community Centre @ Village	Kewal Meghwar Kharak	0.500	15,000	1,500	4 Months
101	Construction of Community Centre @ Village	Ramzan Lund Mubarak Lund	0.500	15,000	1,500	4 Months
102	Construction of Community Centre @ Village	Muhammad Yousuf Lund	0.500	15,000	1,500	4 Months
103	Construction of Community Centre @ Village	Mitho Khaskheli Shoban Khaskheli	0.500	15,000	1,500	4 Months
104	Construction of Community Centre @ Village	Abdul Razzaque Lund Tharo Khan Lund	0.500	15,000	1,500	4 Months
U.C		Bhitaro				
105	Construction of Community Centre @ Village	Makhdoom Saeed-ul-Zaman 7th Mile	0.500	15,000	1,500	4 Months
106	Construction of Community Centre @ Village	Ahsan Lund	0.500	15,000	1,500	4 Months
107	Construction of Community Centre @ Village	Suleman Lund Paro Aziz Abad	0.500	15,000	1,500	4 Months
108	Construction of Community Centre @ Village	Nagji Kolhi Paro Chandano Kolhi	0.500	15,000	1,500	4 Months

109	Construction of Community Centre @ Village	Thakro Chatro Kiohi Chatro Kiohi Ji Dhani	0.500	15,000	1,500	4 Months
110	Construction of Community Centre @ Village	Essa Lund	0.500	15,000	1,500	4 Months
111	Construction of Community Centre @ Village	Haji Obhayo Chandio	0.500	15,000	1,500	4 Months
112	Construction of Community Centre @ Village	Ismail Lund	0.500	15,000	1,500	4 Months
113	Construction of Community Centre @ Village	Arbab Khaskehli Paro Jumoon Khaskheli	0.500	15,000	1,500	4 Months
114	Construction of Community Centre @ Village	Kamred Lakhadino Lund	0.500	15,000	1,500	4 Months
115	Construction of Community Centre @ Village	Abdul Razaque Lund Umed Ali Paro Kathmari	0.500	15,000	1,500	4 Months
116	Construction of Community Centre @ Village	Imam Bux Lund Kathmari	0.500	15,000	1,500	4 Months
117	Construction of Community Centre @ Village	Harchand Meghwar Paro Maley Ji Wandh	0.500	15,000	1,500	4 Months
118	Construction of Community Centre @ Village	Muhammad Khan Ahmedani	0.500	15,000	1,500	4 Months
119	Construction of Community Centre @ Village	Muhammad Umer Lund	0.500	15,000	1,500	4 Months
120	Construction of Community Centre @ Village	Muhammad Uris Lund	0.500	15,000	1,500	4 Months
121	Construction of Community Centre @ Village	Pir Hayat Shah Myoon Wasand	0.500	15,000	1,500	4 Months
122	Construction of Community Centre @ Village	Manzoor Ahmed Molai Naseer Hingorjo	0.500	15,000	1,500	4 Months
123	Construction of Community Centre @ Village	Photo Khan Lund	0.500	15,000	1,500	4 Months
124	Construction of Community Centre @ Village	Sachal Khan Lund	0.500	15,000	1,500	4 Months
125	Construction of Community Centre @ Village	Master Malak Ram Meghwar Sobedar Sarangram	0.500	15,000	1,500	4 Months
126	Construction of Community Centre @ Village	Sabir Shah Village shah Moree	0.500	15,000	1,500	4 Months
127	Construction of Community Centre @ Village	Younus Baber Village Bahawal Baber	0.500	15,000	1,500	4 Months
128	Construction of Community Centre @ Village	Syed Ali Nawaz Shah Paro Syed Noor Shah	0.500	15,000	1,500	4 Months
129	Construction of Community Centre @ Village	Umer Lund Wali Muhamad Lund	0.500	15,000	1,500	4 Months
U.C		Bolhari				
130	Construction of Community Centre @ Village	Amir Bux Lund Ardo	0.500	15,000	1,500	4 Months
131	Construction of Community Centre @ Village	Muhammad Junejo Bagharjo	0.500	15,000	1,500	4 Months
132	Construction of Community Centre @ Village	Sadhu Meghwar Bagharjo	0.500	15,000	1,500	4 Months
133	Construction of Community Centre @ Village	Yousif Notiar Bambhi	0.500	15,000	1,500	4 Months
134	Construction of Community Centre @ Village	Muhammad Lund Bandho	0.500	15,000	1,500	4 Months
135	Construction of Community Centre @ Village	Mosso Lund Bandho	0.500	15,000	1,500	4 Months
136	Construction of Community Centre @ Village	Mir Muhammad Lund Banhwar	0.500	15,000	1,500	4 Months
137	Construction of Community Centre @ Village	Abbas Rahimoon Baradho	0.500	15,000	1,500	4 Months
138	Construction of Community Centre @ Village	Ishaque Munshi Paro Belo Notiar	0.500	15,000	1,500	4 Months
139	Construction of Community Centre @ Village	Kamred Muhammad Amin Notiar Belo Notiar	0.500	15,000	1,500	4 Months
140	Construction of Community Centre @ Village	Ismail Lund Chaho Lund	0.500	15,000	1,500	4 Months
141	Construction of Community Centre @ Village	Rasool Bux Lund Chimbni	0.500	15,000	1,500	4 Months
142	Construction of Community Centre @ Village	Meghwar West Paro Churail	0.500	15,000	1,500	4 Months
143	Construction of Community Centre @ Village	Ramzan Paro Kororo	0.500	15,000	1,500	4 Months
144	Construction of Community Centre @ Village	Vikio Koya Rahimoon Dandri	0.500	15,000	1,500	4 Months
145	Construction of Community Centre @ Village	Kewal Meghwar Dar	0.500	15,000	1,500	4 Months
146	Construction of Community Centre @ Village	Ashraf Lund Degach	0.500	15,000	1,500	4 Months
147	Construction of Community Centre @ Village	Muhammad Soomar Paro Galaho	0.500	15,000	1,500	4 Months
148	Construction of Community Centre @ Village	Sodho Lund Gurnai	0.500	15,000	1,500	4 Months
149	Construction of Community Centre @ Village	Shafi Paro Hashim Khuhi	0.500	15,000	1,500	4 Months
150	Construction of Community Centre @ Village	Abdul Karim Rahimoon Paro Hathni	0.500	15,000	1,500	4 Months
151	Construction of Community Centre @ Village	Mithan Rahimoon Hathrai	0.500	15,000	1,500	4 Months
152	Construction of Community Centre @ Village	Misri Meghwar Paro Hathrai	0.500	15,000	1,500	4 Months
153	Construction of Community Centre @ Village	Allah Bachayo Shahani Katoo Shahani	0.500	15,000	1,500	4 Months
154	Construction of Community Centre @ Village	Sawan Shahani Katoo Shahani	0.500	15,000	1,500	4 Months
155	Construction of Community Centre @ Village	Rahimoon Paro Kharch Rahimoon	0.500	15,000	1,500	4 Months
156	Construction of Community Centre @ Village	Meghwar Paro Kiroro	0.500	15,000	1,500	4 Months
157	Construction of Community Centre @ Village	Ghulam Rahimoon Lurio	0.500	15,000	1,500	4 Months
158	Construction of Community Centre @ Village	Patel Hussain Notiar Mehrani	0.500	15,000	1,500	4 Months
159	Construction of Community Centre @ Village	Patel Saroop Paro Nenai	0.500	15,000	1,500	4 Months
160	Construction of Community Centre @ Village	Nazar Rahimoon New Wango	0.500	15,000	1,500	4 Months
161	Construction of Community Centre @ Village	Ranjho Lund Oring	0.500	15,000	1,500	4 Months
162	Construction of Community Centre @ Village	Ali Murad Lund Paro Pattar	0.500	15,000	1,500	4 Months
163	Construction of Community Centre @ Village	Polapur Notiar Polapur	0.500	15,000	1,500	4 Months
164	Construction of Community Centre @ Village	Ali Muhammad Lund Rahibwari	0.500	15,000	1,500	4 Months
165	Construction of Community Centre @ Village	Bahadur Khan Lund Sarhor	0.500	15,000	1,500	4 Months
166	Construction of Community Centre @ Village	Arbab Mir Khan Rahimoon Seengalo	0.500	15,000	1,500	4 Months
167	Construction of Community Centre @ Village	Muhammad Bachal Rahimoon Seengalo	0.500	15,000	1,500	4 Months
168	Construction of Community Centre @ Village	Muhammad Saleh Rahimoon Sehni	0.500	15,000	1,500	4 Months
169	Construction of Community Centre @ Village	Hussain Rahimoon Sehni	0.500	15,000	1,500	4 Months
170	Construction of Community Centre @ Village	Meghwar Paro Sehni	0.500	15,000	1,500	4 Months
171	Construction of Community Centre @ Village	Somaji Dhani Somaji Dhani	0.500	15,000	1,500	4 Months
172	Construction of Community Centre @ Village	Gul Muhammad Lashari Tando Niazi	0.500	15,000	1,500	4 Months

235	Construction of Community Centre @ Village	Sawai Patani Bandho	0.500	15,000	1,500	4 Months
236	Construction of Community Centre @ Village	Surto Thakar Bandho	0.500	15,000	1,500	4 Months
237	Construction of Community Centre @ Village	Bheemo Bheel Paro Bhagnyoon	0.500	15,000	1,500	4 Months
238	Construction of Community Centre @ Village	Partab Hamer Booli	0.500	15,000	1,500	4 Months
239	Construction of Community Centre @ Village	Pirkash Meghwar Paro Hameer Paro Borli	0.500	15,000	1,500	4 Months
240	Construction of Community Centre @ Village	Langho Paro Chachi	0.500	15,000	1,500	4 Months
241	Construction of Community Centre @ Village	Mehraj paro Chachi	0.500	15,000	1,500	4 Months
242	Construction of Community Centre @ Village	Lakho Bheel Chahi Chapro	0.500	15,000	1,500	4 Months
243	Construction of Community Centre @ Village	Sajan Charo Dedh Sarh	0.500	15,000	1,500	4 Months
244	Construction of Community Centre @ Village	Hajo Meghwar/ Kewal Kolhi Dedh Sarh	0.500	15,000	1,500	4 Months
245	Construction of Community Centre @ Village	Jakhro Charo Dedh Sarh	0.500	15,000	1,500	4 Months
246	Construction of Community Centre @ Village	Rano Mai Paro Gangalas	0.500	15,000	1,500	4 Months
247	Construction of Community Centre @ Village	Chando Meghwar Paro Gangalas	0.500	15,000	1,500	4 Months
248	Construction of Community Centre @ Village	Meghwar Paro Gangalas	0.500	15,000	1,500	4 Months
249	Construction of Community Centre @ Village	Abdul Razzaque Bajeer Jaghari	0.500	15,000	1,500	4 Months
250	Construction of Community Centre @ Village	Saleh Parho Paro Jhirmio	0.500	15,000	1,500	4 Months
251	Construction of Community Centre @ Village	Gajan Nad Bheel paro Jhirmio	0.500	15,000	1,500	4 Months
252	Construction of Community Centre @ Village	Bherji Thakur Paro Jhirmio	0.500	15,000	1,500	4 Months
253	Construction of Community Centre @ Village	Jugto Meghwar Konral	0.500	15,000	1,500	4 Months
254	Construction of Community Centre @ Village	Bhagat Poonjo Konral	0.500	15,000	1,500	4 Months
255	Construction of Community Centre @ Village	Hamir Chand Konral	0.500	15,000	1,500	4 Months
256	Construction of Community Centre @ Village	Karmoon Meghwar Konralio	0.500	15,000	1,500	4 Months
257	Construction of Community Centre @ Village	Lachman Maghji Paro Kumbhe Ji Veri	0.500	15,000	1,500	4 Months
258	Construction of Community Centre @ Village	Gango Meghwar Ladki	0.500	15,000	1,500	4 Months
259	Construction of Community Centre @ Village	Kanji Paro Ladki	0.500	15,000	1,500	4 Months
260	Construction of Community Centre @ Village	Mehraj paro Lakuro	0.500	15,000	1,500	4 Months
261	Construction of Musafirkhana @ Village	Mataji Asthan Manhero	0.500	15,000	1,500	4 Months
262	Construction of Community Centre @ Village	Mehraj Paro Manhero	0.500	15,000	1,500	4 Months
263	Construction of Community Centre @ Village	Mehraj paro Narhoro	0.500	15,000	1,500	4 Months
264	Construction of Community Centre @ Village	Amir Hassan Lund Paneli	0.500	15,000	1,500	4 Months
265	Construction of Community Centre @ Village	Ghulam Mustafa Lund Paro Paneli	0.500	15,000	1,500	4 Months
266	Construction of Community Centre @ Village	Noor Muhammad Lund Paneli	0.500	15,000	1,500	4 Months
267	Construction of Community Centre @ Village	Muhammad Soomar Lund Panelo	0.500	15,000	1,500	4 Months
268	Construction of Community Centre @ Village	Soomar Meghwar Phulano	0.500	15,000	1,500	4 Months
269	Construction of Community Centre @ Village	Gagan Meghwar paro Rohal	0.500	15,000	1,500	4 Months
270	Construction of Community Centre @ Village	Kewal Meghwar Rohal	0.500	15,000	1,500	4 Months
271	Construction of Community Centre @ Village	Salu Meghwar Paro Rohal	0.500	15,000	1,500	4 Months
272	Construction of Community Centre @ Village	Govind Meghwar Paro Verhar	0.500	15,000	1,500	4 Months
273	Construction of Community Centre @ Village	Thakro Meghwar Paro Verhar	0.500	15,000	1,500	4 Months
274	Construction of Community Centre @ Village	Kamred Pehlaj Paro Verhar	0.500	15,000	1,500	4 Months

Terms and Conditions:-

Tenders documents will be issue up to **09-03-2012 at 04:00pm**. The Tenders will be issued on the payment of Tender fee "non refundable" as shown against each of The Tender notice (NIT) can also be seen on the Sindh Government Website @ www.sindh.gov.pk as well as SPPRA Website at www.SPPRASindhgov.pk

The Contractor/Firm/applicant should be registered with income Tax Department Contractor/ Firm/applicant should submit their undertaking that He/ she is free from allegation/not black listed. Contractor/Firm/applicant should submit the partnership deed in case of partnership. The conditional and Telegraphic Tenders will not be accepted.

The procuring agency may reject all or any of the bid subject to the relevant provision of PPRA Rules. The Tenders will be received back in the office of the undersigned on **10-03-2012 at 12:00 PM** and opened on the same day at **01:00: PM** in the presence of committee members and bidders / contractors or their authorized representative who may wish to participate. In case of the under signed will be out of Head quarter holiday, the tenders shall be received back & opened or on return to the Head Quarter as per given time / scheduled on next working day.

NOTICE:-

The next date of issuance and opening of unresponded works shall be **21-03-2012** and **24-03-2012** respectively with same terms & conditions


(Abdul Shakoor Abro)

District Transition Officer
(D) Taluka Municipal Administration Diplo
District Tharparkar