



16	Construction Road from village Muhammad Khan Shahzad to World Bank road along Sahib's Minor Mile 00-04	6,800	120,000	3000	8 Months
17	Construction Road from World Bank road at Mile 03 to Allah Rakim Shikhan Mile 00-02	3,800	60,000	3000	8 Months
18	Reconstr. of road from Sasal Manghro to Pir Chaudh Muhammad road Mile 00-05	4,500	90,000	3000	8 Months
19	Construction of road from Sumair Khan Kerri road Mile 05 Sahib Khan Mari via Ghulam Hysar Chutto Mile 00-04	6,600	120,000	3000	8 Months
20	Reconstr. of road from Kazi Ahmed to Lakhra road Mile 00-04	4,800	80,000	3000	8 Months
21	Const. of road from Allah Bux Kabir to Waza Ali Shah road Mile 00-00	9,500	190,000	3000	8 Months
22	Construction Road from Meera Bantli road to Mohammad Bux Dahri road at Mile 004 in village Allah Ya Awan Mile 00-02	4,500	90,000	3000	8 Months
23	Reconstr. / Reconst. of road from National Highway to Bachhapur road Mile 00-04	4,800	80,000	3000	8 Months
24	Reconstr. of road from Nawab Wali Muhammad to Ujjar Bhagho road Mile 00-05	5,800	100,000	3000	8 Months
25	Reconstr. of road from Kazi Ahmed - Nawabshah road in Bakhar Jan Raha Mile 00-03+330'	2,300	46,000	3000	6 Months
26	Reconstr. of road from National Highway (Dungra Board) to Ghulam Minor via Allah Bachhapur Mile 00-00	3,000	60,000	3000	8 Months
27	Reconstr. of road from National Highway (Kachi Stop) Nazir Muhammad Umar to connect Saliq Khawkhali Mile 00-00	3,000	60,000	3000	8 Months
28	Const. of road from Dingano Jamali in village Khuda Bux Hathi Mile 00-03	4,500	80,000	3000	8 Months
29	Reconstr. of road from Kazi Ahmed - N' Shah road to Fakir Rasool Bux Umar Mile 00-04	4,000	80,000	3000	8 Months
30	Const. of road from Pangria Mari road to village Khan Muhammad Chundio Mile 00-03+330'	5,500	110,000	3000	8 Months
31	Const. of road from Azeemabad - Purho Khan road at Mile 206 to village Haji Mubeen Dahri & Village Aedai Hassan Jodhi Mile 00-04	6,000	120,000	3000	8 Months
32	Const. of road from Azeemabad Datta Magsi, Pandhi Khan Bahri road to Manik Magsi Mile 00-02+330	3,500	70,000	3000	6 Months
33	Const. of Road from Usama Bahri road to village Ghulam Sarwar Dahri Mile 00-02	3,000	60,000	3000	8 Months
34	Const. of Road from Jan Sahib road 75 to Mori Abbas Kerri road village Fate Muhammad Bekhi deli 116 Nawa Mile 00-01	2,000	40,000	2000	8 Months
35	Const. of Road from Muskeen Shah Juma Khan Kerosa road to Ahmed Baghin Usman Bazarani Mile 00-03	4,500	90,000	3000	8 Months
36	Const. of road from Miri Chundio road to Hussain Umar Mile 00-01+330'	2,500	48,000	2000	4 Months
37	Const. of road from Miri Chundio road to village Loung Khan Bhanwar Mile 00-01+330	2,200	44,000	2000	4 Months
38	Const. of road from Vair Sahari road to Village Mahmood Magsi Deb Hala Walthar Mile 00-02	3,800	60,000	3000	6 Months
39	Reconstr. of road from Nawabshah 00 Mile road to Habib Sugar Mill road Kachori Mari Mile 00-04 46 50 Rft Bridge.	6,000	120,000	3000	8 Months
40	Const. of Road from Trimora chowdagi in village Ditta Khan Rind Mile 00-04	6,000	120,000	3000	8 Months
41	Const. of main road in village Nur Ahmed Jalbani adjacent to Durr Bye Pass Mile 00-02+330	3,800	76,000	3000	6 Months
42	Const. of road from Chatta Khan Patti to vil: Shah Baig Patti road Mile 00-03	4,500	80,000	3000	8 Months
43	Const. of road from Aeto Shah-Kandari road at Mile 141 to Village Muzafar Jan Mile 00-03	4,000	80,000	3000	8 Months
44	Reconstr. of road from Ali Abad in Dushapur Shoh Mile 00-04	4,000	80,000	3000	8 Months
45	Const. of link road from Serai Mohabbat Sethar road Mile 00 to village Siraj Sabhu Sethar Df Sobhan Sethar Mile 00-03	4,500	80,000	3000	8 Months
46	Construction of Road from Zainwar Adha Khan Zardari to village Sobhano Zardari Mile 00-04	6,000	120,000	3000	8 Months
47	Construction of Remaining piece of road Dargah Aeto Shah Mile 00-01	1,500	30,000	1000	4 Months
48	Construction of road from Faza Jhangwar to village Pervaz Akad Mile 00-05	6,000	120,000	3000	8 Months
49	Construction of road from Sarwanabad - Purho Khan Zardari at Mile 14 to village Rasool Bux Borfal Mile 00-02	3,000	60,000	3000	8 Months
50	Reconstr. of road from Nawabshah Sakrand road to village Haji Allah Bux Magsi Mile 00-03	3,000	60,000	3000	8 Months
51	Const. of road from Haji Khos Jamali road at Mile 200 to village Ghulam Kanber Jamali Mile 00-02	2,800	56,000	2000	8 Months
52	Const. of road from Asian Bank road at Mile 141 to AH Bux Jamali Mile 00-03	4,000	80,000	3000	8 Months
53	Reconstr. of road from Nawabshah Sahari road @ Mile 02 to Nawaz Dahri Gupcheni road and Mirz Ashique Hussain Mile 00-04	3,800	76,000	3000	8 Months
54	Const. of road from Mehrabpur road to village Haji Bachal Dahyo Mile 00-04	6,000	120,000	3000	8 Months
55	Const. of road from Ganhwar Khan Gupcheni road to village Keros Khan Gupcheni Mile 00-01+330'	2,500	50,000	2000	8 Months
56	Const. of road from Asian Bank road at Mile 00 to village Malhan Khan Rajper Mile 00-01+330'	2,100	42,000	2000	4 Months
57	Const. of Bridge Khatthar road Sakrand Vair road at Shuhmir Zardari.	0,800	16,000	500	8 Months
58	Const. of road from Vair Sahari road to Meera Khan Jamali via Sahib Khan Jamali Mile 00-02	3,000	60,000	3000	6 Months
59	Reconstr. of road from Kerrihi Patti to Sai Gas Stop Mile 00-02	2,000	40,000	3000	6 Months

89	Street Anwar Khan Chaudhri Village Pir Chaudh 000 000 Rft	0,400	9,000	200	3 Months
90	Street Sakrand Kerri Village Maljed Kerri UC - Dabel Deru length 500 Rft	0,4700	9,400	500	3 Months
91	Street in Village Mir Khan Luchari UC - Damsal Fakir length 1900 Rft.	1,7850	35,700	1000	3 Months
92	Street Ashab Jalbani in Village Meri Jalbani length 300 Rft	0,4700	9,400	500	3 Months
93	Street Mutasi Sabqi in Village Meri Sabqi UC - Meri length 500 Rft	0,4700	9,400	500	3 Months
94	Street Liaqat Bharti in Village Essa Bharti UC - Khundha length 500 Rft.	0,4700	9,400	500	3 Months
95	Village Marso Lakha UC - Hamal Fakir length 1500 Rft	1,4100	28,200	500	3 Months
96	Village Jan Dahyo UC - Dabel Deru length 500 Rft	0,4700	9,400	500	3 Months
	Brick Saling	0,4700	9,400	500	3 Months
97	Village Feroz Dayo UC - Sakrand - H length 3000 Rft	0,5000	10,000	500	3 Months
98	Village Diani Bux Kero UC - Hamal Fakir length 700 Rft	0,3700	7,400	500	3 Months
99	N.H. Way to Crossed Village Dabel Chundio length 460 Rft	0,2620	5,240	500	3 Months

**M.P.A Priority Programme**

**Sardar Jan Yamachi Umar M.P.A**

100	Const. of Bridge Jamal Shah Minor at Village Haji Muhammad Ayoub Ocho	2,300	46,000	1000	9 Months
101	Const. of 20 Span Bridge Mir Rakun Minor	0,610	12,200	500	9 Months

**ADP Scheme**

102	Const. of road from Jan Dahyo to Bangal Dahyo Mile 00-01+220	1,600	32,000	1000	9 Months
103	Const. of road from Mekoan Banglow o Village Mir Muhammad lakho Mile 02-10	9,000	180,000	3000	9 Months
104	Const. of road from Ditta Shah Manghi Chaudhri road to Noor Muhammad Chundio Mile 00-05 (R/W) Mile 00-02	2,800	56,000	2000	6 Months
105	Const. of road from Rahim Kerri road to Sakhi Solangi Mile 02+330-05	3,200	76,000	3000	9 Months
106	Const. of road from Sakrand Khatthar Road to Village Shah Muhammad Jamali Mile 00-07	3,900	78,000	3000	12 Months
107	Supplying Authentic levels Pentax Brand model No. AP 281 Japan ite Tripod Measuring Staff Rod Complete 4 Set.	0,400	8,000	500	2 Months
108	Repair of Photo State Machine Brand Minolta Model No. EP 250	0,050	1,200	200	2 Months
109	M/R from Kachori Road to Railway Bridge	0,500	10,000	500	2 Months
110	M/R Sanghar Road to Railway Bridge	0,500	10,000	500	2 Months
111	Repair of Jeep No. 3283	0,025	500	200	2 Months
112	Repair of Jeep No. 450 / 700	0,025	500	200	2 Months

- The blank tender forms can be had from the office of the undersigned during office hours on payment of the tender fee, specified against each work on any working day upto 13-3-12 at 1.00 p.m.
- The tenders will be received back on 14-3-12 upto 1.00 pm and opened on same date at 2.00 P.M. in the presence of interested contractors or their authorized representative by the tendering committee on same date.
- a) In case the undersigned is out Head Quarter same will be received and opened on next working day on same timing.  
b) In case the tender are not responded the next dates for issue & opening of tenders will be as under:-  
i) Issue 22-3-12 upto and opening on 24-3-12  
ii) Issue 2-4-12 upto and opening on 3-4-12
- To participate in tendering details for eligibility are as under:-  
i) Registration Certificate for Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount for the calendar year, 2012.  
ii) Bio data of Engineers and Technical staff working with the firm.  
iii) Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.  
iv) List of works in progress indicating cost of each work and copy of letter of award of work.  
v) List of Machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Bank Statement.
- Registration with Income Tax Department (NTN-Certificate) and copy of NIC.
- Undertaking on Affidavit with Firm is not involved in any litigation.
- The bidder should submit earnest money as showing against each work in shape of call deposit prepared from schedule Bank in favour of the undersigned.
- Affidavit to the effect that the firm / contractor is not involved has not been black listed previously by any executing agency.
- Affidavit with an effect the all documents / particulars / Information furnished is true / correct.
- In case of firm list of partners / partnership deed, given full particulars of Directors / proprietors or other connected along with power of attorney. In case of being sole proprietor such under taking on affidavit be furnished.
- The competent authority reserves the right to reject any or all tenders / bid proposals as per SPPRA Rules are shall may be communicated to bidder on request.
- In case of works costing below Rs.2.500 Million the conditions at Sr. No.4 will not applicable.

INF-KRY:No.668/12  
E/T/Tridinal 20/02/12

**Executive Engineer,  
Highway Division  
Shaheed Benazir Abad**

"SMOKING IS HEALTH HAZARD AND PROHIBITED AT PUBLIC PLACES UNDER THE NON-SMOKING HEALTH ORDINANCE 2002"