

**OFFICE OF THE TRANSITION OFFICER DEFUNCT TALUKA MUNICIPAL
ADMINISTRATION NARA DISTRICT KHAIRPUR**

No/TO/DTMA/NARA/38

DATED: 18-02-2012

TENDER NOTICE

With the permission of Local Government Department Sindh Vide Letter No LG (SO-VIII)/B-20/2-2/ District Khairpur/2011 Dated 1st February 2012 & is Accordance to Approval of The Chairman Sindh peoples Development Committee District Khairpur (Sindh) Vide Letter No.25 Dated: 15-02-2012 Sealed tenders are here by invited from all the interest contractors/firms/parties as per SPPRA Rules, 2012 for the financial year 2011-12 in connection to execute following Development Scheme within the jurisdiction of (Defunct)TMA Nara District Khairpur.

S.NO	Name of scheme & location	Estimate cost	Earnest money	Tender fee	Completion period
1	Brick pavement @ village sher Muhammad Bambhro to pirani dandh	200000	4000/=	500/=	3 Month
2	Brick pavement @ village Wali Muhammad to Niazi pathan	200000	4000/=	500/=	3 Month
3	Brick pavement @ village pir Bux Channo (Remaining)	200000	4000/=	500/=	3 Month
4	Brick pavement @ village Nabi Bux Bambhro	200000	4000/=	500/=	3 Month
5	Brick pavement @ village Syed Ali Madad Shah & punhal Bambhro	200000	4000/=	500/=	3 Month
6	Brick pavement @ village Wadiro Suhrab Bambhro	200000	4000/=	500/=	3 Month
7	Brick pavement @ village koro Khan panhyar	200000	4000/=	500/=	3 Month
8	Brick pavement @ village Master Khan Muhammad Bambhro	200000	4000/=	500/=	3 Month
9	Brick pavement @ village Thado Aradin (Remaining)	200000	4000/=	500/=	3 Month
10	Brick pavement @ village Kareem Bux Bambhro to Kaman Bhambhro	200000	4000/=	500/=	3 Month
11	Brick pavement @ village Fakeer Ghulam Ali to Shaban Hajam	200000	4000/=	500/=	3 Month
12	Culvert @ village Nawab uddin shar (Mithri Monior)	250000	5000/=	500/=	3 Month
13	Culvert @ village younis Abad (Bux Ali Mionor)	250000	5000/=	500/=	3 Month
14	Brick pavement @ village Nara Floor Mill to Ali Gul Mallah	250000	5000/=	500/=	3 Month
15	Brick pavement @ village Shahbaz Dino Tapedar & Dodo Shehano	200000	400/=	500/=	3 Month
16	Brick pavement @ village Mohd: Khan & Mujahid Bhanbhro	200000	400/=	500/=	3 Month
17	Brick pavement @ village Mohd: Siddique Aradin	200000	400/=	500/=	3 Month
18	Brick pavement @ village murgh Mehrani	200000	400/=	500/=	3 Month
19	Brick pavement @ village chanesar Khan Aradin	200000	400/=	500/=	3 Month
20	Brick pavement @ village Gaman Khan Chandio	200000	400/=	500/=	3 Month
21	Brick pavement @ village Sultan Chandio	200000	400/=	500/=	3 Month
22	Brick pavement @ village Sakhi Bux Shar	200000	400/=	500/=	3 Month
23	Brick pavement @ village Dhani Bux Aradin	200000	400/=	500/=	3 Month
24	P/L of Tough Tiles / pavers at Choondiko Mujahid Petrol Pump Via Nehal Medical center to UBL Bank @ Choondiko Town	2.0M	20000/=	2000/=	6 Month
25	Providing and installation Street Light and Walk Way at public park Choondikon Town	2.0M	4000/=	4000/=	6 Month
26	Supply of straight light material	1.0 M	4000/=	2000/=	6 Month
27	Brick pavement @ village Shah Nawaz Shar	200000	4000/=	500/=	3 Month
28	Brick pavement @ village Haji Ali Ghulab Aradin Atta Muhammad Aradin (Remaining)	200000	4000/=	500/=	3 Month
29	Brick pavement @ village Khuda Bux Khaskheli Choondiko	200000	4000/=	500/=	3 Month
30	Surface Drains @ Kamrahoo U/C Choondiko	200000	4000/=	500/=	3 Month
31	Culvert @ village Molvi Abdul Sattar Panhyar Akan Wari (RD7)	200000	4000/=	500/=	3 Month
32	Brick pavement (R D 6) to @ village Bakhu Panhyar	200000	4000/=	500/=	3 Month
33	Brick pavement @ village wadero Khan Bhambhro	200000	4000/=	500/=	3 Month
34	Construction of C.C Block in Internal Street of Sikandar Abad	1.0M	4000/=	500/=	2 Month

35	Brick Pavement @ village Haji Saghan Bhambhro Deh Ghulam Hussain	200000	4000/=	500/=	3 Month
36	Brick Pavement @ village Khaliq Dino Bhambhro Deh Ghulam Hussain	200000	4000/=	500/=	3 Month
37	Brick Pavement @ village Shahzado Khan (Usman Bhambhro Deh Ghulam Hussain)	200000	4000/=	500/=	3 Month
38	Brick Pavement @ village Yar Muhammad Bhambhro Deh Ghulam Hussain	200000	4000/=	500/=	3 Month
39	Construction of C.C Block from Sanghar Choondiko road to the resident of Ustad Fateh Muhammad Veesar City Choondiko	200000	4000/=	500/=	3 Month
40	Brick Pavement @ village Faiz Ali Bhurgri	200000	4000/=	500/=	3 Month
41	Brick Pavement @ village Moula Bux Panhyar	200000	4000/=	500/=	3 Month
42	Brick Pavement @ village Dost Muhammad Shar	200000	4000/=	500/=	3 Month
43	Brick Pavement @ village Ustad Imam Dino Rid	200000	4000/=	500/=	3 Month
44	C.C Block @ Massan Hindu Muhallah	200000	4000/=	500/=	3 Month
45	Brick Pavement @ Muhammad Tagiyal Bhambhro	200000	4000/=	500/=	3 Month
46	Construction of conference hall & Renovation Press Club Choondiko	300000	6000/=	1000/=	6 Month
47	Brick Pavement @ village Nazim bhambhro ghulam hussain miner	200000	4000/=	500/=	3 Month
48	Brick pavement @ village Nazar Muhammad Bhatti (Sanghar road)	200000	4000/=	500/=	3 Month
49	Brick pavement @ village Bagho Khan Bhatti to Muhammad Ali Bhatti	200000	4000/=	500/=	3 Month
50	Brick pavement @ village Ghulam Ali Channo (Sanghar road)	200000	4000/=	500/=	3 Month
51	Brick pavement @ village Fakeer Sobharo Dahrijo (Sanghar road)	200000	4000/=	500/=	3 Month
52	Brick pavement @ village Fakeer Geando Rajpur (Sanghar road)	200000	4000/=	500/=	3 Month
53	Brick pavement @ village Sabhagho Khan Samo & Sahib Khan	200000	4000/=	500/=	3 Month
54	Culvert @ Village Khair Muhammad Rajpur	125000	2500/=	500/=	3 Month
55	Brick pavement @ village Zawar Mohd Bachal Rajpur & Allah Waryo Rajpur	200000	4000/=	500/=	3 Month
56	CC Block @ village Saleemabad	200000	4000/=	500/=	3 Month
57	Brick pavement @ village Dilawer Khan Mino to GAS Company	200000	4000/=	500/=	3 Month
58	Brick pavement @ village Fakeer Aborro Sahito (Remaining)	200000	4000/=	500/=	3 Month
59	Brick pavement @ village Hakim Ali Sahito (Remaining)	200000	4000/=	500/=	3 Month
60	Brick pavement @ village Allah Jurio Sahito	200000	4000/=	500/=	3 Month
61	Culvert @ village Dilshad Sahito	125000	2500/=	500/=	3 Month
62	Culvert @ village Luck Miner	125000	2500/=	500/=	3 Month
63	Brick pavement @ village Ghulam Shabir Mino	200000	4000/=	500/=	3 Month

64	Brick pavement @ village Mahir Mulo (Hekel)	200000	4000/=	500/=	3 Month
65	Water Course & Culvert @ village Muhammad Yousif Mullan	125000	2500/=	500/=	3 Month
66	Brick pavement @ village Wadero Mubarak Sahito	200000	4000/=	500/=	3 Month
67	Brick pavement @ village Mushtaq Ali Channdio	200000	4000/=	500/=	3 Month
68	Brick pavement @ village Ali Gohar Mullo	200000	4000/=	500/=	3 Month
69	Brick pavement @ village Muhammad Azam Sahito (Remaining)	200000	4000/=	500/=	3 Month
70	Brick pavement @ village Fakeer MahesarMullo (Soomer wari)	200000	4000/=	500/=	3 Month
71	Brick pavement @ village Fakeer Sobharo	200000	4000/=	500/=	3 Month
72	Brick pavement @ village aji Mitho Fakeer	200000	4000/=	500/=	3 Month
73	Brick pavement @ village Ameer Bux Channdia	200000	4000/=	500/=	3 Month
74	Brick pavement @ village Fakeer Nado Mallah	200000	4000/=	500/=	3 Month
75	Brick pavement @ village Sufi Aijaz Ali	200000	4000/=	500/=	3 Month
76	Brick Pavement @ village Salik Ali Lashari	200000	4000/=	500/=	3 Month
77	Brick Pavement @ village Ustaad Ghulam Abbas Dhareja (To Model Village)	200000	4000/=	500/=	3 Month
78	Brick Pavement @ village Mohd: Bux Chandia	200000	4000/=	500/=	3 Month
79	Brick Pavement @ village Sajawal Rajper	150000	3000/=	500/=	3 Month
80	Brick Pavement @ village Mohd: Ramzan	200000	4000/=	500/=	3 Month
81	Brick Pavement @ village Asfar Aradin	200000	4000/=	500/=	3 Month
82	Brick Pavement @ village Bahadur & Budhal Bhatti	200000	4000/=	500/=	3 Month
83	Brick Pavement @ village Daood Aradin	200000	4000/=	500/=	3 Month
84	Brick Pavement @ village Mohd: Chattal Kori (Remaining)	200000	4000/=	500/=	3 Month
85	Brick Pavement @ village Kareem Bux Aradin	200000	4000/=	500/=	3 Month
86	C/Wall & Brick Pavement@ village Madarsa Syed Jamaluddin Shah Rashdi Near Gas Company	100000	2000/=	200/=	3 Month
87	Brick Pavement @ village Fateh Mohd: Rajper	200000	4000/=	500/=	3 Month
88	Brick Pavement @ village of Residence Sharafuddin Rajper	200000	4000/=	500/=	3 Month
89	Brick Pavement @ village Sajan & Juma Rajper	200000	4000/=	500/=	3 Month
90	Brick Pavement @ village Mohd: Haroon Banbhan	200000	4000/=	500/=	3 Month
91	Brick Pavement @ village Gul Bahar Aradin	200000	4000/=	500/=	3 Month
92	Brick Pavement @ village Dhani Bux & Photo Fakir	200000	4000/=	500/=	3 Month
93	Brick Pavement @ village Dhani Mallah & Liaquat Mallah	200000	4000/=	500/=	3 Month
94	Culvert @ village Adhal Aradin	125000	2500/=	500/=	3 Month
95	Brick Pavement @ village Ustaad Baghan & Ali Dino Rajper	200000	4000/=	500/=	3 Month
96	Brick Pavement @ village Peeral & Mohd: Umar Aradin	200000	4000/=	500/=	3 Month
97	Well @ village Rasool Bux	125000	2500/=	500/=	3 Month
98	Brick Pavement @ village Ali Bux Sahito (Soomar Wari) (Remaining)	200000	4000/=	500/=	3 Month

99	Brick Pavement @ village Abdul Kareem Ladaho	200000	4000/=	500/=	3 Month
100	Brick Pavement @ village Mohd: Ibrahim Mulo	200000	4000/=	500/=	3 Month
101	Brick Pavement @ village Barkat Ali Sahito Lakh Shareef	200000	4000/=	500/=	3 Month
102	Brick Pavement @ village Ghulam Uddin Shar	200000	4000/=	500/=	3 Month
103	Brick Pavement @ village Master Dur Muhammad Shar	200000	4000/=	500/=	3 Month
104	Brick Pavement @ village Misali Miner to Manzoor Dharejo	200000	4000/=	500/=	3 Month
105	Brick Pavement @ village Haji Dhani Dino Shar	200000	4000/=	500/=	3 Month
106	Culvert @ village Zahidabad	125000	2500/=	500/=	3 Month
107	Brick Pavement @ village Haji Sawan Khaskheli	200000	4000/=	500/=	3 Month
108	Brick Pavement @ village Haji Mehrab Ali Shar (Remaining)	200000	4000/=	500/=	3 Month
109	Culvert Laywari Channel @ village Ahmed Ali Shar	125000	2500/=	500/=	3 Month
110	Culvert @ village Ustad Khadim Shar	125000	2500/=	500/=	3 Month
111	Brick Pavement @ village Faqeer Muhammad Hussain Shar	200000	4000/=	500/=	3 Month
112	Brick Pavement @ village Ustad Bhale Dino Shar	200000	4000/=	500/=	3 Month
113	Brick Pavement @ village Ustad Munwar Shar	200000	4000/=	500/=	3 Month
114	Brick Pavement @ village Haji Khan Dharejo	200000	4000/=	500/=	3 Month
115	Brick Pavement @ village Kehar Mino @ Kathore	200000	4000/=	500/=	3 Month
116	Brick Pavement @ village Khadim Hussain Shar & Culvert	325000	6500/=	500/=	3 Month
117	Culvert @ Laywari Miner @ village Allah Bachayo	125000	2500/=	500/=	3 Month
118	Brick Pavement @ village Hamid Dharejo Muhallah Noor Muhammad Dharejo	200000	4000/=	500/=	3 Month
119	Brick Pavement @ village Hamz Ali Shar	200000	4000/=	500/=	3 Month
120	Brick Pavement @ village Haji Shair Ali Shar	200000	4000/=	500/=	3 Month
121	Brick Pavement from the Dharejo road to residence of Syed Hussain Ali Shah	200000	4000/=	500/=	3 Month
122	Brick Pavement @ village Muhammad Saleem Shar (Lakhmeer Khan)	200000	4000/=	500/=	3 Month
123	Two Culverts @ Ustad Mumtaz Hussain Shar	200000	4000/=	500/=	3 Month
124	Brick Pavement @ village Haji Mehmood Fakir Shar Pir Abu	200000	4000/=	500/=	3 Month
125	Brick Pavement @ village Fakir Arbab Bhatti	200000	4000/=	500/=	3 Month
126	Brick Pavement @ village Dargah Pir Abu Fakir	100000	2000/=	200/=	3 Month

127	Brick Pavement @ village Ghulam Qadir Shar E.D.O (Remaining)	200000	4000/=	500/=	3 Month
128	Brick Pavement @ village Bux Ali Chang	200000	4000/=	500/=	3 Month
129	Brick Pavement @ village Aalam Khan & Allah Wasayo Kalhoro	200000	4000/=	500/=	3 Month
130	Brick Pavement @ village Hoat Fakir & Bajar	200000	4000/=	500/=	3 Month
131	Brick Pavement @ village Haji Usman Chang (New)	200000	4000/=	500/=	3 Month
132	Brick Pavement @ village Pathan Chang & Ghulam Mohammad	200000	4000/=	500/=	3 Month
133	Brick Pavement @ village Najeebullah Pathan	200000	4000/=	500/=	3 Month
134	Brick Pavement @ village Leemo Fakir Chang	200000	4000/=	500/=	3 Month
135	Culvert @ village Gulab Khan Chang	125000	2500/=	500/=	3 Month
136	Brick Pavement @ village Hakim Banbhan	200000	4000/=	500/=	3 Month
137	Brick Pavement @ village Sajan Aradin	150000	3000/=	500/=	3 Month
138	Brick Pavement @ village Mohd: Hayat Aradin	200000	4000/=	500/=	3 Month
139	Brick Pavement @ village Jakhrio Aradin	200000	4000/=	500/=	3 Month
140	Brick Pavement @ village Yaqoub Bhurghari & Riaz	200000	4000/=	500/=	3 Month
141	Culvert @ village Ali Nawaz Channa	125000	2500/=	500/=	3 Month
142	Brick Pavement @ village Ali Murad Aradin Achro	200000	4000/=	500/=	3 Month
143	Culvert @ village Turab Aradin	125000	2500/=	500/=	3 Month
144	Culvert @ village Umar Sahio	125000	2500/=	500/=	3 Month
145	Brick Pavement @ village Qadir Bux Aradin	200000	4000/=	500/=	3 Month
146	Brick Pavement @ village Gul Aradin	200000	4000/=	500/=	3 Month
147	Brick Pavement @ village Sajan Pandhi Sahito	200000	4000/=	500/=	3 Month
148	Brick Pavement @ village Najam Keerio & Kamal Keerio	200000	4000/=	500/=	3 Month
149	Brick Pavement @ village Ali Khan Keerio	200000	4000/=	500/=	3 Month
150	Brick Pavement @ village Mubarak Behan	200000	4000/=	500/=	3 Month
151	Culvert @ village Rajan Aradin	125000	2500/=	500/=	3 Month
152	Brick Pavement @ village Khalid Bhatti & Mehmood	200000	4000/=	500/=	3 Month
153	Culvert @ village Mohammad Hassan Abu Potra	125000	2500/=	500/=	3 Month
154	Brick Pavement @ village Khan Muhammad & Khalik Dino Mullo	200000	4000/=	500/=	3 Month
155	Culvert @ village Limo & Jan Muhammad Aradin	125000	2500/=	500/=	3 Month
156	Brick Pavement @ village Wadiro Shaman Aradin	200000	4000/=	500/=	3 Month
157	Brick Pavement @ village Muhammad Hassan & Bungel Aradin	200000	4000/=	500/=	3 Month
158	Brick Pavement @ village Pir Sahab Hujray to Pir Bux Gaho	200000	4000/=	500/=	3 Month
159	Brick Pavement @ village Piyaro Aradin & Darya Khan	200000	4000/=	500/=	3 Month
160	Brick Pavement @ village Faqeer Muhammad Aradin	200000	4000/=	500/=	3 Month
161	Brick Pavement @ village Sain Bux wassan	200000	4000/=	500/=	3 Month

162	Brick Pavement @ village & Culvert Faqeer Pir Bux Khaskheli	200000	4000/=	500/=	3 Month
163	Brick Pavement @ village Faqeer Usman Gaho	200000	4000/=	500/=	3 Month
164	Brick Pavement @ village Dargah Haji Peer	200000	4000/=	500/=	3 Month
165	Brick Pavement @ village Arz Muhammad & Aghan Aradin	200000	4000/=	500/=	3 Month
166	Brick Pavement @ village Qalander Bux & Gul Sher	200000	4000/=	500/=	3 Month
167	Culvert @ village Ali Dio Aradin	125000	2500/=	500/=	3 Month
168	Brick Pavement @ village Umaid Ali Aradin	200000	4000/=	500/=	3 Month
169	Brick Pavement @ village Muhammad Umar & Sawan Bhatti	200000	4000/=	500/=	3 Month
170	Brick Pavement @ village Ahmed Khan Rajper & Rojo Rajper	200000	4000/=	500/=	3 Month
171	Brick Pavement @ village Qalander Bux Shoro	200000	4000/=	500/=	3 Month
172	Brick Pavement @ village Syed Rakhial Shah	200000	4000/=	500/=	3 Month
173	Brick Pavement @ village Khan & Dil Murad Hingoro	200000	4000/=	500/=	3 Month
174	Brick Pavement @ village Ali Gul & Muhammad Usman Hingoro	200000	4000/=	500/=	3 Month
175	Brick Pavement @ village Sultan Rajper & Abdul Raheem	200000	4000/=	500/=	3 Month
176	Brick Pavement @ village Usman Shar Sanghar road	200000	4000/=	500/=	3 Month
177	Brick Pavement @ village Khan Muhammad Gaho (Remaining)	200000	4000/=	500/=	3 Month
178	Brick Pavement @ village Ali Muhammad Aradin	200000	4000/=	500/=	3 Month
179	Brick Pavement @ village Ahsan Gaho (Remaining)	200000	4000/=	500/=	3 Month
180	Brick Pavement @ village Zarai Farm Pir Bux Gaho	200000	4000/=	500/=	3 Month
181	Brick Pavement @ village Ghulam Jagirani (Jalal jagirani)	200000	4000/=	500/=	3 Month
182	Brick Pavement @ village Talib Sahito	200000	4000/=	500/=	3 Month
183	Brick Pavement @ village Jumo Khan Shar	200000	4000/=	500/=	3 Month
184	Brick Pavement @ village Taj Muhammad Mehrani	200000	4000/=	500/=	3 Month
185	Construction of Taka @ village Faqeer Ali Muhammad Gaho	150000	3000/=	500/=	3 Month
186	Construction of culvert @ village Abdul Rehman Gaho (Padriyo)	125000	2500/=	500/=	3 Month
187	Construction of Taka @ village Muhammad Hashim Gaho (mithraho)	150000	3000/=	500/=	3 Month
188	Construction of Taka @ village Yar Muhammad Khaskheli (Mithi Khui)	150000	3000/=	500/=	3 Month
189	Construction of Taka @ village Muhammad Ali Gaho	150000	3000/=	500/=	3 Month
190	Construction of Taka @ village Faqeer Dadlo Padhreyo	150000	3000/=	500/=	3 Month
191	Well @ village Eidan Fakir	300000	6000/=	500/=	3 Month

192	Culvert @ village Haji Mohd: Mulo Bhanbhro	125000	2500/=	500/=	3 Month
193	Brick Pavement @ village Fakir Mohd: Khaskheli	200000	4000/=	500/=	3 Month
194	Water Course & Culvert @ village Ghulam Rasool Mari	125000	2500/=	500/=	3 Month
195	Brick Pavement @ village Mohd: Waris Bhanbhro	200000	4000/=	500/=	3 Month
196	Brick Pavement @ village Wali Mohd: Khaskheli	200000	4000/=	500/=	3 Month
197	Brick Pavement @ village Mohd: Ramzan Mari	200000	4000/=	500/=	3 Month
198	Brick Pavement @ village Mohd: Siryanh Channa	200000	4000/=	500/=	3 Month
199	Brick Pavement @ village Ahmed Khan Sehro & Karamuddin Bhanbhro	200000	4000/=	500/=	3 Month
200	Brick Pavement @ village Syed Nazeer Shah	200000	4000/=	500/=	3 Month
201	Brick Pavement @ village Syed Nooral Shah	200000	4000/=	500/=	3 Month
202	Culvert @ village Urs Fakir Mahar (Fakirabad)	125000	2500/=	500/=	3 Month
203	Brick Pavement @ village Raees Karam Ali Mari	200000	4000/=	500/=	3 Month
204	Brick Pavement @ village Mohd: Ayoub Mari	200000	4000/=	500/=	3 Month
205	Brick Pavement @ village Jamal Fakir Mangrio	200000	4000/=	500/=	3 Month
206	Brick Pavement @ village Mohd: Ibrahim Rajar	200000	4000/=	500/=	3 Month
207	Brick Pavement @ village Sonaro Rajar	200000	4000/=	500/=	3 Month
208	Brick Pavement @ village Peeral Fakir Mangrio	200000	4000/=	500/=	3 Month
209	Surface Drains @ village Ghulam Abbas Mallah	200000	4000/=	500/=	3 Month
210	C.C Block & Drainage @ village Muhallah Noor Muhammad Laghari	200000	4000/=	500/=	3 Month
211	C.C Block @ village Faqeerabad Sebhano Faqeer	200000	4000/=	500/=	3 Month
212	Eid Gah @ village Syed Gambhal Shah	300000	6000/=	500/=	3 Month
213	Brick Pavement @ village Muhammad Ali Maree	200000	4000/=	500/=	3 Month
214	Brick Pavement @ village Gul Muhammad Shar	200000	4000/=	500/=	3 Month
215	Brick Pavement @ village Piyaro Khaskheli	200000	4000/=	500/=	3 Month
216	C.C Block @ village Sobdar Faqeer mahar & Allah Jurio Mahar	200000	4000/=	500/=	3 Month
217	Eid Gah @ village Faqeerabad	125000	2500/=	500/=	3 Month
218	Culvert Over Course @ village Faqeerabad Channel Nihal Mangrio Urse Mahar & Kamal Mahar	200000	4000/=	500/=	3 Month
219	Brick Pavement @ village Muhammad Alam Mahar	200000	4000/=	500/=	3 Month
220	Brick Pavement @ village Faqeer Muhammad Mahar & Khair Muhammad mahar	200000	4000/=	500/=	3 Month
221	Brick Pavement @ village Muhammad Murad Shar Deh Gandahoo	200000	4000/=	500/=	3 Month

222	Brick Pavement @ village Ghulab Shambani	200000	4000/=	500/=	3 Month
223	Brick Pavement @ village janib Bhambhro	200000	4000/=	500/=	3 Month
224	Boundary Wall Imam Bargah @ village Kaloo Faqeer	200000	4000/=	500/=	3 Month
225	C.C Block Surface Drains village Gul Pathan Bhambhro	500000	10000/=	1000/=	6 Month
226	Brick Pavement @ village Hashal Bhambhro	200000	4000/=	500/=	3 Month
227	Providing & Installation Streer Light @ village Faqeer Qadir Bux Mangrio	1500000	30000/=	3000/=	6 Month
228	Surface Drains @ village Faqeer Abdullah Mangrio	200000	4000/=	500/=	3 Month
229	Brick Pavement @ village Soomar Faqeer	200000	4000/=	500/=	3 Month
230	Brick Pavement @ village Mumtaz Soomro	200000	4000/=	500/=	3 Month
231	Brick Pavement @ village Piaro khaskheli salih pat road	200000	4000/=	500/=	3 Month
232	Brick Pavement @ village kanbheer shah road to Ghous bux Bhambhro	200000	4000/=	500/=	3 Month
233	Brick Pavement @ village Peerano pattan road to Pathan Bhambhro	200000	4000/=	500/=	3 Month
234	Brick Pavement @ village Chakrani khan (Remaining)	100000	2000/=	200/=	3 Month
235	Brick Pavement @ village Gul Muhammad Soomro	100000	2000/=	200/=	3 Month
236	Brick Pavement @ village Haji Khabar Bhambhro	100000	2000/=	200/=	3 Month
237	Construction of well @ Tar Fazul wari	300000	6000/=	500/=	3 Month
238	Construction of well @ Tar Kharaho	300000	6000/=	500/=	3 Month
239	Construction of well @ Tar chatahoo	300000	6000/=	500/=	3 Month
240	Construction of well @ Tar Weheri wari	300000	6000/=	500/=	3 Month
241	Construction of well @ Tar Ang Sue	300000	6000/=	500/=	3 Month
242	Construction of well @ Tar Wechaho	300000	6000/=	500/=	3 Month
243	Construction of well @ Tar Sabo Wari	300000	6000/=	500/=	3 Month
244	Construction of well @ Tar Jung Lohi	300000	6000/=	500/=	3 Month
245	Construction of well @ Tar Rat	300000	6000/=	500/=	3 Month
246	Construction of well @ Tar Ghat rahoo	300000	6000/=	500/=	3 Month
247	Brick Pavement @ village from Wadero Buks rajar to Hassan Rajar	200000	4000/=	500/=	3 Month
248	Eid gah @ Tar Fazul Wari	200000	4000/=	500/=	3 Month

249	Well @ village Tur Darari	350000	7000/=	800/=	3 Month
250	Well to Tur Darya Khan	350000	7000/=	800/=	3 Month
251	Well to Tur Kaitlo Mangrio Waro	350000	7000/=	800/=	3 Month
252	Well to Tur Totohi (Kamal Fakir)	300000	7000/=	800/=	3 Month
253	Water tank @ villagees Bahun Waro	300000	7000/=	800/=	3 Month
254	Rain Water Well @ village Kot Jubo	350000	7000/=	800/=	3 Month
255	Water Tank @ village Tur Soomarajo & Well	350000	7000/=	800/=	3 Month
256	Well @ village Ghulam Hyder Rajar	400000	8000/=	800/=	3 Month
257	Well @ village Thar Pasayo	350000	7000/=	800/=	3 Month
258	Well @ village Talib Fakir Rajar	350000	7000/=	800/=	3 Month
259	Well @ village Mian Mohammad Urs Rajar	400000	8000/=	800/=	3 Month
260	Renovation of TMA Office Nara	500000	10000/=	1000/=	6 Month
261	C.C Block & Brick Pavement @ village (Late) Ghulam Abbas Jaro Sanghar road	300000	7000/=	800/=	3 Month
262	Brick Pavement & culvert near faqeerabad graveyard	325000	6500/=	900/=	3 Month
263	Brick Pavement @ village Meon road to faqeer sebano mahar	200000	4000/=	500/=	3 Month
264	Brick Pavement @ village Allah Jurio Mahar to Tharo mahar	200000	4000/=	500/=	3 Month
265	Brick Pavement @ village Riyan mahar to meera nand	200000	4000/=	500/=	3 Month

TERMS & CONDITION

1. The Tender Form along with schedule B for Development works will be issued to the ^{interested} contractors form very first day after publication in News Paper till 10-03-2012 at 1:00 Pm against mentioned tender fee (Non-refundable)
2. The Tender Document along with schedule B and two percent Earnest Money shown against the work will be submitted by the contractor on 10-03-2012 till 1:30 Pm and the same will be opened on the same date at 2:00 Pm In presence of contractors & District Transition Officer Khairpur/Transition Officer Defunct TMA Nara.
3. No Conditional Tender will be accepted.
4. No Contractors/Parties/Firms will be allowed to participate without NTN Certificate issued by the FBR Pakistan and fulfilling the other requirements as per SPPRA Rules 2010.
5. In Case all works are not tendered out on the fixed date i.e 10-03-2012 then remaining works will again be received and tendered out on second date i.e 17-03-2012 by adopting required procedure.
6. Under singed reserve the rights to accept/cancel any Tender/all Tenders ^{Subject to relevant Provision}
7. In case any infirmity is pointed out by the SPPRA/Government of Sindh for correction the same will be revived/corrected in shape of corrigendum and will be displayed on the notice board 03 days before opening of Tenders for General information of the contractors and public, which may please be noted clearly.

TRANSITION OFFICER
Defunct Taluka Municipal Administration
Nara

18/2/2012

of SPPRA Rules
2010