



## NOTICE INVITING TENDERS

Sealed tenders on B-1 / B-2 forms are invited from all interested parties / firms as per rules of SPPRA for following works

S. No.	Name of Works	Estimated Cost	Earnest Money	Tender Fee	Time for Completion	S. No.	Name of Works	Estimated Cost	Earnest Money	Tender Fee	Time for Completion
<p><b>MADAM FARUQ TALPUR SAHIBA MNA UNDER PRIME MINISTER'S DIRECTIVE</b></p>											
001.	Construction of CC topping and drainage at Allah Dino Seelro Village UC-Jumo Agham	1.500	30,000/-	3,000/-	03 Months	076.	Construction of CC drains i/c CC Blocks for various Village of UC-Ratokot.	2.000	40,000/-	3,000/-	03 Months
002.	Construction of CC topping and drainage at Bakhshal Brohi Village UC-Jumo Agham.	2.000	4,000/-	3,000/-	03 Months	077.	Construction of CC drains i/c CC Blocks for various Villages of UC-Rasheed Wagan	2.000	40,000/-	3,000/-	03 Months
003.	Construction of CC topping and drainage at Nadir Shah, Latif Colony Ratodero UC-I Ratodero.	2.000	40,000/-	3,000/-	03 Months	078.	Construction of CC drains i/c CC Blocks for various Villages of UC-Fatehpur.	2.000	40,000/-	3,000/-	03 Months
004.	Construction of CC topping and drainage at Motanpur Muhalla Ratodero UC-I Ratodero.	2.000	40,000/-	3,000/-	03 Months	079.	Construction of CC drains i/c CC Blocks for various Villages of UC-Akil	2.000	40,000/-	3,000/-	03 Months
<p><b>LARKANA DEVELOPMENT PACKAGE MR. NAZEER AHMED BUGHIO MNA</b></p>											
001.	Construction of CC drains i/c CC Blocks from Bus Stop Arija to Tharo Wahan Taluka Bakrani.	2.000	40,000/-	3,000/-	04 Months	080.	Construction of CC drains i/c CC Blocks for various Villages of UC-Dhamrah.	2.000	40,000/-	3,000/-	03 Months
002.	Construction of C Type drains from Petrol Pump to Telenor Tower Arija Town Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	081.	Construction of CC drains i/c CC Blocks for various Villages of UC-Mad Bahoo.	2.000	40,000/-	3,000/-	03 Months
003.	Construction of CC drains i/c CC Blocks at Village Jhando Seehro / Muhammad Ayoub Bugio Taluka Bakrani.	1.500	30,000/-	3,000/-	03 Months	082.	Construction of CC drains i/c CC Blocks for various Villages of UC-Bero Chandio.	2.000	40,000/-	3,000/-	03 Months
004.	Construction of CC drains i/c CC Blocks at Village Umer Bhayo UC-Gerello Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	083.	Construction of CC drains i/c CC Blocks for various Villages of UC-Bakrani.	2.000	40,000/-	3,000/-	03 Months
005.	Construction of Primary School in Village Rozi Burdi UC-Gerello Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	<p><b>MR. MUHAMMAD AYAZ SOOMRO MPA</b></p>					
006.	Construction of CC drains i/c CC Blocks at Village Matto UC-Gerello Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	084.	Construction of CC Drains i/c CC Block in Village Boosan Wada UC-Wris Dino Machi.	1.000	20,000/-	1,500/-	03 Months
007.	Construction of Water Supply Scheme Village Ali Bagh Gadhi UC-Gerello Taluka Bakrani.	1.500	30,000/-	3,000/-	03 Months	085.	Constt: of CC Drains i/c CC Block in Village Wassayo Bhutto UC-Wris Dino Machi.	1.000	20,000/-	1,500/-	03 Months
008.	Construction of CC drains i/c CC Blocks in Village Mad Bahoo Taluka Bakrani.	1.500	30,000/-	3,000/-	03 Months	086.	Constt: of CC Drains i/c CC Block in Village Waris Dino Machhi UC-Wris Dino Machi.	1.000	20,000/-	1,500/-	03 Months
009.	Construction of CC drains i/c CC Blocks at Village Pir Ranjhan Shah UC-Mahar Wada Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	087.	Constt: of CC Drains i/c CC Block in Village Ali Baig Kodrani.	1.000	20,000/-	1,500/-	03 Months
010.	Construction of CC drains i/c CC Blocks at Village Fazul Kalhoro UC-Pathan Taluka Bakrani.	2.000	40,000/-	3,000/-	04 Months	088.	Constt: of CC Drains i/c CC Block in Village Sanhra Machhi UC-Wris Dino Machi.	1.000	20,000/-	1,500/-	03 Months
011.	Construction of CC drain i/c CC Blocks at Village Bhanghi Kalhora UC-Pahtan Taluka Bakrani.	2.000	40,000/-	3,000/-	04 Months	089.	Constt: of CC Drains i/c CC Block in Village Kamal Khan Chandio.	1.000	20,000/-	1,500/-	03 Months
012.	Construction of CC drains i/c CC Blocks at Village Habib Bughio UC-Naich Taluka Bakrani.	1.500	30,000/-	3,000/-	03 Months	090.	Constt: of CC Drains i/c CC Block in Village Rohal Khan Dahani UC-Wris Dino Machi.	1.000	20,000/-	1,500/-	03 Months
013.	Construction of CC drains i/c CC Blocks at Village Khan Muhammad Bughio UC-Naich Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	091.	Constt: of CC Drains i/c CC Block in Village Mohammad Salah Khoso UC-Wris Dino Machi.	1.000	20,000/-	1,500/-	03 Months
014.	Construction of CC drains i/c CC Blocks at Village Laique Mugheri UC-Rasheed Wagan Taluka Bakrani.	0.500	10,000/-	750/-	02 Months	092.	Constt: of CC Drains i/c CC Block in Village Pawro UC-Wris Dino Machi	1.000	20,000/-	1,500/-	03 Months
015.	Construction of CC drains i/c CC Blocks at Village Purano Kairo UC-Rasheed Wagan Taluka Bakrani.	0.500	10,000/-	750/-	02 Months	093.	Constt: of CC Drains i/c CC Block in Village Ali Gohar Khoso UC-Wris Dino Machi.	1.000	20,000/-	1,500/-	03 Months
016.	Construction of CC drains i/c CC Blocks at Village Mustaffabad UC-Rasheed Wagan Taluka Bakrani.	0.500	10,000/-	750/-	02 Months	094.	Constt: of CC Drains i/c CC Block in Village Imam Bux Meerani UC-Wris Dino Machi.	1.000	20,000/-	1,500/-	03 Months
017.	Construction of CC drains i/c CC Blocks at Village Baran Brohi UC-Rasheed Wagan Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	095.	Constt: of CC Drains i/c CC Block in Village Alan Kodrani UC-Wris Dino Machi.	1.000	20,000/-	1,500/-	03 Months
018.	Construction of CC drains i/c CC Blocks at Village Habibullah Mugheri UC-Rasheed Wagan Taluka Bakrani.	1.500	30,000/-	3,000/-	03 Months	096.	Constt: of CC Drains i/c CC Block in Village Murad Ali Rahwai UC-Wris Dino Machi.	1.000	20,000/-	1,500/-	03 Months
019.	Construction of CC drains i/c CC Blocks at Village Abdullah Bhutto UC-Rasheed Wagan Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	097.	Constt: of CC Drains i/c CC Block in Village Thango Khan Bozdar UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
020.	Construction of CC drains i/c CC Blocks at Village Noonari UC-Rasheed Wagan Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	098.	Constt: of CC Drains i/c CC Block in Village Ghulam Hussain Hakro UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
021.	Construction of CC drains i/c CC Blocks at Village Ahmed Khan Brohi UC-Rasheed Wagan Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	099.	Constt: of CC Drains i/c CC Block in Village Juma Agham UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
022.	Construction of CC drains i/c CC Blocks at Village Channa Machi UC-Mehrabpur Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	100.	Constt: of CC Drains i/c CC Block in Village Allah Dino Junejo UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
023.	Construction of CC drains i/c CC Blocks at Village Syed Bachal Shah UC-Mehrabpur Taluka Bakrani.	2.000	40,000/-	3,000/-	04 Months	101.	Constt: of CC Drains i/c CC Block in Village Sher Mohammad Arbani UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
024.	Construction of CC drains i/c CC Blocks at Village Kanori UC-Purano Abad Taluka Bakrani.	1.500	30,000/-	3,000/-	03 Months	102.	Constt: of CC Drains i/c CC Block in Village Ali Jan Reti UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
025.	Construction of CC drains i/c CC Blocks at Village Yar Muhammad Hulio UC Purano Abad Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	103.	Constt: of CC Drains i/c CC Block in Village Mohammad Siddique Reti	1.000	20,000/-	1,500/-	03 Months
026.	Construction of CC drains i/c CC Blocks at Village Haji Muhammad UC Purano Abad Taluka Bakrani.	1.000	20,000/-	1,500/-	03 Months	104.	Constt: of CC Drains i/c CC Block in Village Imam Bux Reti UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
027.	Construction of CC drains i/c CC Blocks from house of Haji Sadiq Sargani to Sarwar Junejo Shop UC-Seehar.	1.000	20,000/-	1,500/-	03 Months	105.	Constt: of CC Drains i/c CC Block in Village Rasool Bux Samejo UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
028.	Construction of CC drains i/c CC Blocks from Railway Fatak to Haji Ismail Chandio Shool UC Seehar Taluka Dokri.	1.000	20,000/-	1,500/-	03 Months	106.	Constt: of CC Drains i/c CC Block in Village Bahoo Khan Kosh UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
029.	Construction of CC drains i/c CC Blocks in village Yar Ali Chandio UC-Seehar.	1.000	20,000/-	1,500/-	03 Months	107.	Constt: of CC Drains i/c CC Block in Village Mir Mohammad Jalbani UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
030.	Construction of CC drains i/c CC Blocks from Ali Bux Sargani to Yar Ali Chandio UC-Seehar.	1.000	20,000/-	1,500/-	03 Months	108.	Constt: of CC Drains i/c CC Block in Village Wali Mohammad Deenari UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
031.	Construction of CC drain i/c CC Blocks from Otaq of Muhammad Ismail to house of Soobho Chandio UC-Yaro Lakhair.	1.000	20,000/-	1,500/-	03 Months	109.	Constt: of CC Drains i/c CC Block in Village Mithal Khan Brohi UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
032.	Construction of CC drains i/c CC Blocks in Khair Muhammad Jhatiyal UC-Yaro Lakhair.	2.000	40,000/-	3,000/-	04 Months	110.	Constt: of CC Drains i/c CC Block in Village Meval Kot UC-Jumo Agham	1.000	20,000/-	1,500/-	03 Months
033.	Construction of CC drains i/c CC Blocks in Noorullah Hisbani UC-Yaro Lakhair.	1.000	20,000/-	1,500/-	03 Months	111.	Constt: of CC Drains i/c CC Block in Village Pir Bux Brohi UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
034.	Construction of CC drains i/c CC Blocks in Usman Kalhoro UC-Yaro Lakhair.	2.000	40,000/-	3,000/-	04 Months	112.	Constt: of CC Drains i/c CC Block in Village Wariyam Odho UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
035.	Construction of CC drains i/c CC Blocks in Bhole Ja Bhan UC-Yaro Lakhair.	2.000	40,000/-	3,000/-	04 Months	113.	Constt: of CC Drains i/c CC Block in Village Sardar Jabal Khan Brohi UC-Jumo Agham	1.000	20,000/-	1,500/-	03 Months
036.	Construction of CC drains i/c CC Blocks in Siyal Muhalla UC-Bahah-I.	1.000	20,000/-	1,500/-	03 Months	114.	Constt: of CC Drains i/c CC Block in Village Abdul Rahim Bhutto UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
037.	Construction of CC drains i/c CC Blocks in Abdul Latif Brohi Muhalla UC-Bahah-I.	1.000	20,000/-	1,500/-	03 Months	115.	Constt: of CC Drains i/c CC Block in Village Mehrab Gachal UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
038.	Construction of CC drains i/c CC Blocks in Dera Nako to Nau Goth UC-Bahah-I.	1.500	30,000/-	3,000/-	03 Months	116.	Constt: of CC Drains i/c CC Block in Village Karam Khan Jalbani UC-Jumo Agham.	1.000	20,000/-	1,500/-	03 Months
039.	Construction of CC drains i/c CC Blocks in Taki Shah Muhalla UC-Bahah-II.	2.000	40,000/-	3,000/-	04 Months	117.	Constt: of CC Drains i/c CC Block in Village Masoo Dero UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
040.	Construction of CC drains i/c CC Blocks in Village Dingro & Raza Muhammad Abro UC-Bahah-II.	1.000	20,000/-	1,500/-	03 Months	118.	Constt: of CC Drains i/c CC Block in Village Taib UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
041.	Construction of CC drains i/c CC Blocks in Village Shaikhan Junejo UC-Bahah-II.	0.500	10,000/-	750/-	02 Months	119.	Constt: of CC Drains i/c CC Block in Village Shair Mohammad Joyo UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
042.	Construction of CC drains i/c CC Blocks in Village Babori UC-Bahah-II.	1.000	20,000/-	1,500/-	03 Months	120.	Constt: of CC Drains i/c CC Block in Village Sajjan Joyo UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
043.	Construction of CC drains i/c CC Blocks in Village Muhammad Hassan Burio UC-Bahah-II.	0.500	10,000/-	750/-	02 Months	121.	Constt: of CC Drains i/c CC Block in Village Ghulam Qadir Dakhan UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
044.	Construction of CC drains i/c CC Blocks in Village Bahawal Jatt UC-Bahah-II.	1.500	30,000/-	3,000/-	03 Months	122.	Constt: of CC Drains i/c CC Block in Village Ali Mohammad Brohi UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
045.	Construction of CC drains i/c CC Blocks in Dahar Muhalla Village Karani UC-Karani.	1.000	20,000/-	1,500/-	03 Months	123.	Constt: of CC Drains i/c CC Block in Village Mehrab Burrio UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
046.	Construction of CC drains i/c CC Blocks in Syed Muhalla Village Karani UC-Karani.	1.000	20,000/-	1,500/-	03 Months	124.	Constt: of CC Drains i/c CC Block in Village Bhandu Quboo UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
047.	Construction of CC drains i/c CC Blocks in Village Siddique Machi UC-Karani.	1.000	20,000/-	1,500/-	03 Months	125.	Constt: of CC Drains i/c CC Block in Village Usman Jeho UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
048.	Construction of CC drains i/c CC Blocks in Village Ghulam Hussain Butt UC-Karani.	1.000	20,000/-	1,500/-	03 Months	126.	Constt: of CC Drains i/c CC Block in Village Moosa Ji Wandh UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
049.	Construction of CC drains i/c CC Blocks in Village Allah Yar Sario UC-Karani.	1.000	20,000/-	1,500/-	03 Months	127.	Constt: of CC Drains i/c CC Block in Village Mehar Ghanghro UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
050.	Construction of CC drains i/c CC Blocks in Village Kot Mirza Kalo UC-Tatri.	1.000	20,000/-	1,500/-	03 Months	128.	Constt: of CC Drains i/c CC Block in Village Wadhwa Pur UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
051.	Construction of CC drains i/c CC Blocks in Village Tatri UC-Tatri.	1.300	26,000/-	3,000/-	03 Months	129.	Constt: of CC Drains i/c CC Block in Village Jumo Shaikh UC-Tayyab.	1.000	20,000/-	1,500/-	03 Months
052.	Construction of CC drains i/c CC Blocks in Village Tatri Muhalla Gulab Khan UC-Tatri.	0.700	14,000/-	750/-	02 Months	130.	Constt: of CC Drains i/c CC Block in Village Allah Dino Siroo UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
053.	Construction of CC drains i/c CC Blocks in Village Paneehar UC-Tatri.	1.000	20,000/-	1,500/-	03 Months	131.	Constt: of CC Drains i/c CC Block in Village Wali Dad Gabbar.	1.000	20,000/-	1,500/-	03 Months
054.	Construction of CC drains i/c CC Blocks in Village Baradi Saria UC-Tatri.	1.000	20,000/-	1,500/-	03 Months	132.	Constt: of CC Drains i/c CC Block in Village Thull UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
055.	Construction of CC drains i/c CC Blocks in Village Bindi UC-Baggi.	1.500	30,000/-	3,000/-	03 Months	133.	Constt: of CC Drains i/c CC Block in Village Zangeia UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
056.	Construction of CC drains i/c CC Blocks in Village Gulab Wahan UC-Baggi.	1.000	20,000/-	1,500/-	03 Months	134.	Constt: of CC Drains i/c CC Block in Village Ghulam Haider Jatoti UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
057.	Construction of CC drains i/c CC Blocks in Village Lemani Sario UC-Baggi.	1.000	20,000/-	1,500/-	03 Months	135.	Constt: of CC Drains i/c CC Block in Village Mamoo Junejo UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
058.	Construction of CC drains i/c CC Blocks in Bughia Muhalla & Oad Muhalla UC-Baggi.	1.500	30,000/-	3,000/-	03 Months	136.	Constt: of CC Drains i/c CC Block in Village Bhand Sunani UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
059.	Construction of CC drains i/c CC Blocks in Thaeem Muhalla UC-Dokri.	1.000	20,000/-	1,500/-	03 Months	137.	Constt: of CC Drains i/c CC Block in Village Changuk UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
060.	Construction of CC drains i/c CC Blocks in Madina Colony UC-Dokri.	1.000	20,000/-	1,500/-	03 Months	138.	Constt: of CC Drains i/c CC Block in Village Panju Lorir UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
061.	Construction of CC drains i/c CC Blocks in Main via Syed Ghulam Nabi Shah to Bye Pass Road Dokri.	1.000	20,000/-	1,500/-	03 Months	139.	Constt: of CC Drains i/c CC Block in Village Allah Bux Hakro UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
062.	Construction of New Disposal work and C Type Drain in Jokhia Colony to Dadu Canal Dokri City.	4.800	96,000/-	3,000/-	04 Months	140.	Constt: of CC Drains i/c CC Block in Village Mushtaq Korkani UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
<p><b>MR. SHAHID HUSSAIN BHUTTO MNA</b></p>											
063.	Construction of CC drains i/c CC Blocks for various Muhalla / Streets of UC-01 Larkana City.	2.000	40,000/-	3,000/-	03 Months	141.	Constt: of CC Drains i/c CC Block in Village Mathian Brohi UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
064.	Construction of CC drains i/c CC Blocks for various Muhalla / Streets of UC-02 Larkana City.	2.000	40,000/-	3,000/-	03 Months	142.	Constt: of CC Drains i/c CC Block in Village Sajjan Hakro UC-Lashari.	1.000	20,000/-	1,500/-	03 Months
065.	Construction of CC drains i/c CC Blocks for various Muhalla / Streets of UC-03 Larkana City.	2.000	40,000/-	3,000/-	03 Months	143.	Constt: of CC Drains i/c CC Block in Village Khairo Dero UC-Banguldero.	1.000	20,000/-	1,500/-	03 Months
066.	Construction of CC drains i/c CC Blocks for various Muhalla / Streets of UC-04 Larkana City.	2.000	40,000/-	3							

S. No.	Name of Works	Estimated Cost	Earnest Money	Tender Fee	Time for Completion
<b>MR. MUHAMMED AYAZ SOOMRO, MPA</b>					
179.	Constt: of CC Drains i/c CC Block in Village Both Kharoos UC-Behman.	1.000	20,000/-	1,500/-	03 Months
180.	Constt: of CC Drains i/c CC Block in Village Bhoonbhat Purr UC-Behman.	1.000	20,000/-	1,500/-	03 Months
181.	Constt: of CC Drains i/c CC Block in Village Wadhah Khakhrani UC-Behman.	1.000	20,000/-	1,500/-	03 Months
182.	Constt: of CC Drains i/c CC Block in Village Khuda Bux Mohil UC-Behman.	1.500	30,000/-	3,000/-	03 Months
183.	Constt: of CC Drains i/c CC Block in Village Jat Bhutta UC-Behman.	1.000	20,000/-	1,500/-	03 Months
184.	Constt: of CC Drains i/c CC Block in Village Nazar Detho UC-Behman.	1.000	20,000/-	1,500/-	03 Months
185.	Constt: of CC Drains i/c CC Block in Village Ibrahim Ji Wandh UC-Behman.	1.000	20,000/-	1,500/-	03 Months
186.	Constt: of CC Drains i/c CC Block in Village Mohalla Abdul Hai Shah Pir Jo Goth UC-Behman.	1.000	20,000/-	1,500/-	03 Months
187.	Constt: of CC Drains i/c CC Block in Village Wistro Jat UC-Behman.	1.000	20,000/-	1,500/-	03 Months
188.	Constt: of CC Drains i/c CC Block in Village Razoo Jeho UC-Behman.	1.000	20,000/-	1,500/-	03 Months
189.	Constt: of CC Drains i/c CC Block in Village Nandha Mohil UC-Behman.	1.000	20,000/-	1,500/-	03 Months
190.	Constt: of CC Drains i/c CC Block in Village Khan Wah UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
191.	Constt: of CC Drains i/c CC Block in Village Wandh Ali Mohammad Kartio UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
192.	Constt: of CC Drains i/c CC Block in Village Nareja UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
193.	Constt: of CC Drains i/c CC Block in Village Sodho / Salah Jeho UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
194.	Constt: of CC Drains i/c CC Block in Village Bheel near Panju Dero UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
195.	Constt: of CC Drains i/c CC Block in Village Pir Jan Mohammad UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
196.	Constt: of CC Drains i/c CC Block in Village Daro Illahi Bux UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
197.	Constt: of CC Drains i/c CC Block in Village Khatian Jo Daro & Ali Bux Junejo UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
198.	Constt: of CC Drains i/c CC Block in Village Bharchoond UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
199.	Constt: of CC Drains i/c CC Block in Village Garhi Khuda Bux Bhutto UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
200.	Constt: of CC Drains i/c CC Block in Village Bhutta Mohalla Garhi Khuda Bux Bhutto UC-Pir Bux Bhutto.	1.500	30,000/-	3,000/-	03 Months
201.	Constt: of CC Drains i/c CC Block in Village Jehan Khan Jarwar UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
202.	Constt: of CC Drains i/c CC Block in Village Wassayo Jeho UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
203.	Constt: of CC Drains i/c CC Block in Village Shambh Jeho UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
204.	Constt: of CC Drains i/c CC Block in Village Mehar Shar UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
205.	Constt: of CC Drains i/c CC Block in Village Gulan Jeho UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
206.	Constt: of CC Drains i/c CC Block in Village Hakim Jeho UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
207.	Constt: of CC Drains i/c CC Block in Village Mubarak Jeho UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
208.	Constt: of CC Drains i/c CC Block in Village Yar Mohammad Jeho UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
209.	Constt: of CC Drains i/c CC Block in Village Hussain Bhutto UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
210.	Constt: of CC Drains i/c CC Block in Village Wandh Imdad Ali Bhutto UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
211.	Constt: of CC Drains i/c CC Block in Village Dadan Khan Rind UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
212.	Constt: of CC Drains i/c CC Block in Village Arz Mohammad Dahani UC-Pir Bux Bhutto.	1.000	20,000/-	1,500/-	03 Months
<b>MR. GHULAM SARWAR KHAN SIYAL, MPA</b>					
213.	Construction of C.C. drains i/c C.C. blocks in village Mohammad Siddique Chandio.	0.200	4,000/-	500/-	02 Months
214.	Construction of C.C. drains i/c C.C. Blocks in village Moria Khan Lohur.	0.200	4,000/-	500/-	02 Months
215.	Construction of C.C. drains i/c C.C. Blocks in village Kareemdad Chandio.	0.200	4,000/-	500/-	02 Months
216.	Construction of C.C. drains i/c C.C. blocks in village Nihal Lohar.	0.300	6,000/-	500/-	02 Months
217.	Construction of C.C. drains i/c C.C. blocks in village Achar Khokhar.	0.300	6,000/-	500/-	02 Months
218.	Construction of C.C. drains i/c C.C. blocks in village Sario Lohar.	0.400	8,000/-	500/-	02 Months
219.	Construction of C.C. drains i/c C.C. blocks in village Piyaro Lohar.	0.400	8,000/-	500/-	02 Months
220.	Construction of C.C. drains i/c C.C. blocks in village Kajjo Mangrio.	0.400	8,000/-	500/-	02 Months
221.	Construction of C.C. drains i/c C.C. blocks in village Sadiq Jatoi from Road to Nadir Jatoi Otak and Sawal Jatoi.	0.600	12,000/-	750/-	02 Months
222.	Construction of C.C. drains i/c C.C. blocks in village Kharos from road to Murtaza Kharos Otak.	0.200	4,000/-	500/-	02 Months
223.	Construction of C.C. drains i/c C.C. blocks in village Mad Baho Awais Chandio Street.	0.200	4,000/-	500/-	02 Months
224.	Construction of C.C. drains i/c C.C. blocks in village Mad Baho Sangi Mosque.	0.200	4,000/-	500/-	02 Months
225.	Construction of C.C. drains i/c C.C. blocks in village Mad Baho Mohammad Uris Hisbani Street.	0.200	4,000/-	500/-	02 Months
226.	Construction of C.C. drains i/c C.C. blocks in village Hyder Brohi.	0.300	6,000/-	500/-	02 Months
227.	Construction of C.C. drains i/c C.C. blocks in village Dolat Khokhar.	0.300	6,000/-	500/-	02 Months
228.	Construction of C.C. drains i/c C.C. blocks in village Gul Mohammad Tunio.	0.200	4,000/-	500/-	02 Months
229.	Construction of C.C. drains i/c C.C. blocks in village Mulan Abro.	0.300	6,000/-	500/-	02 Months
230.	Construction of C.C. drains i/c C.C. blocks in village Khamiso Brohi.	0.300	6,000/-	500/-	02 Months
231.	Construction of C.C. drains i/c C.C. blocks in village Bhou Jhatial.	0.300	6,000/-	500/-	02 Months
232.	Construction of C.C. drains i/c C.C. blocks in village Bhou Jhatial (Shaikh Mohalla).	0.300	6,000/-	500/-	02 Months
233.	Construction of C.C. drains i/c C.C. blocks in village Haroon Tunio.	0.300	6,000/-	500/-	02 Months
234.	Construction of C.C. drains i/c C.C. blocks in village Syed Ghulam Shah.	0.400	8,000/-	500/-	02 Months
235.	Construction of C.C. drains i/c C.C. blocks in village Pathan.	0.400	8,000/-	500/-	02 Months
236.	Construction of C.C. drains i/c C.C. blocks in village Bandhe Kalhoro.	0.400	8,000/-	500/-	02 Months
237.	Construction of C.C. drains i/c C.C. blocks in village Dohoka Kalhoro.	0.400	8,000/-	500/-	02 Months
238.	Construction of C.C. drains i/c C.C. blocks in village Truk Ali Brohi.	0.300	6,000/-	500/-	02 Months
239.	Construction of C.C. drains i/c C.C. blocks in village Bhathe Brohi.	0.400	8,000/-	500/-	02 Months
240.	Construction of C.C. drains i/c C.C. blocks in village Sher Mohammad Kalhoro.	0.400	8,000/-	500/-	02 Months
241.	Construction of C.C. drains i/c C.C. blocks in village Shade Jatoi.	0.500	10,000/-	750/-	02 Months
242.	Construction of C.C. drains i/c C.C. blocks in village Wadhho Lashari.	0.400	8,000/-	500/-	02 Months
243.	Construction of C.C. drains i/c C.C. blocks in village Ghulam Nabi Jatoi.	0.300	6,000/-	500/-	02 Months
244.	Construction of C.C. drains i/c C.C. blocks in village Khair Din Jatoi.	0.300	6,000/-	500/-	02 Months
245.	Construction of C.C. drains i/c C.C. blocks in village Behram Mashori.	0.500	10,000/-	750/-	02 Months
246.	Construction of C.C. drains i/c C.C. blocks in village Wadhho Wahan.	0.300	6,000/-	500/-	02 Months
247.	Construction of C.C. drains i/c C.C. blocks in village Mohammad Ali Brohi.	0.500	10,000/-	750/-	02 Months
248.	Construction of C.C. drains i/c C.C. blocks in village Sawan Kalhoro.	0.300	6,000/-	500/-	02 Months
249.	Construction of C.C. drains i/c C.C. blocks in village Daim Mashori.	0.300	6,000/-	500/-	02 Months
250.	Construction of C.C. drains i/c C.C. blocks in village Lal Bux Shaikh.	0.300	6,000/-	500/-	02 Months
251.	Construction of C.C. drains i/c C.C. blocks in village Yar Mohammad Brohi.	0.300	6,000/-	500/-	02 Months
252.	Construction of C.C. drains i/c C.C. blocks in village Mohammad Khan Mahsori.	0.400	8,000/-	500/-	02 Months
253.	Construction of C.C. drains i/c C.C. blocks in village Gazi Mashori.	0.500	10,000/-	750/-	02 Months
254.	Construction of C.C. drains i/c C.C. blocks in village Ariz Mohammad Brohi.	0.300	6,000/-	500/-	02 Months
255.	Construction of C.C. drains i/c C.C. blocks in village Qaim Mangan.	0.300	6,000/-	500/-	02 Months
256.	Construction of C.C. drains i/c C.C. blocks in village Mirza Abro.	0.300	6,000/-	500/-	02 Months
257.	Construction of C.C. drains i/c C.C. blocks in village Bungal Abra.	0.300	6,000/-	500/-	02 Months
258.	Construction of C.C. drains i/c C.C. blocks in village Noral Abro.	0.300	6,000/-	500/-	02 Months
259.	Construction of C.C. drains i/c C.C. blocks in village Kund Wara Shaikh.	0.300	6,000/-	500/-	02 Months
260.	Construction of C.C. drains i/c C.C. blocks in village Chutto Brohi.	0.300	6,000/-	500/-	02 Months
261.	Construction of C.C. drains i/c C.C. blocks in village Thullah.	0.300	6,000/-	500/-	02 Months
262.	Construction of C.C. drains i/c C.C. blocks in village Jamal Kalhoro.	0.300	6,000/-	500/-	02 Months
263.	Construction of C.C. drains i/c C.C. blocks in village Bakrani Ayaz Street.	0.200	4,000/-	500/-	02 Months
264.	Construction of C.C. drains i/c C.C. blocks in village Kumb.	0.400	8,000/-	500/-	02 Months
265.	Construction of C.C. drains i/c C.C. blocks in village Mohammad Wahan.	0.400	8,000/-	500/-	02 Months
266.	Construction of C.C. drains i/c C.C. blocks in village Panju Dero.	0.400	8,000/-	500/-	02 Months
267.	Construction of C.C. drains i/c C.C. blocks in village Kajul Pur.	0.400	8,000/-	500/-	02 Months
268.	Construction of C.C. drains i/c C.C. blocks in village Syed Bachal Shah.	0.400	8,000/-	500/-	02 Months
269.	Construction of C.C. drains i/c C.C. blocks in village Ramzan Shero.	0.400	8,000/-	500/-	02 Months
270.	Construction of C.C. drains i/c C.C. blocks in village Qalandar Abad.	0.400	8,000/-	500/-	02 Months
271.	Construction of C.C. drains i/c C.C. blocks in village Qalandar Abad (Dhar Mohalla).	0.400	8,000/-	500/-	02 Months
272.	Construction of C.C. drains i/c C.C. blocks in village Ahsan Wahan.	0.600	12,000/-	750/-	02 Months
273.	Construction of C.C. drains i/c C.C. blocks in village Karawara Shaikh.	0.300	6,000/-	500/-	02 Months
274.	Construction of C.C. drains i/c C.C. blocks in village Hakeem Sandelo.	0.400	8,000/-	500/-	02 Months
275.	Construction of C.C. drains i/c C.C. blocks in village Yakoo Sandelo.	0.300	6,000/-	500/-	02 Months
276.	Construction of C.C. drains i/c C.C. blocks in village Dino Wahan.	0.300	6,000/-	500/-	02 Months

S. No.	Name of Works	Estimated Cost	Earnest Money	Tender Fee	Time for Completion
277.	Construction of C.C. drains i/c C.C. blocks in village Purano Abad.	0.400	8,000/-	500/-	02 Months
278.	Construction of C.C. drains i/c C.C. blocks in village Hatari Ghulam Shah.	0.600	12,000/-	750/-	02 Months
279.	Construction of C.C. drains i/c C.C. blocks in village Bhano Jatoi.	0.300	6,000/-	500/-	02 Months
280.	Construction of C.C. drains i/c C.C. blocks in village Hessib Chandio Eid Gah.	0.500	10,000/-	750/-	02 Months
281.	Construction of C.C. drains i/c C.C. blocks in village Abdul Hameed Brohi.	0.300	6,000/-	500/-	02 Months
282.	Construction of C.C. drains i/c C.C. blocks in village Abdullah Unarani.	0.300	6,000/-	500/-	02 Months
283.	Construction of C.C. drains i/c C.C. blocks in village Hamzo Kalhoro.	0.300	6,000/-	500/-	02 Months
284.	Construction of C.C. drains i/c C.C. blocks in village Abdullah Lashari.	0.500	10,000/-	750/-	02 Months
285.	Construction of C.C. drains i/c C.C. blocks in village Yar Mohammad Lashari.	0.500	10,000/-	750/-	02 Months
286.	Construction of C.C. drains i/c C.C. blocks in village Habib Bughio.	0.500	10,000/-	750/-	02 Months
287.	Construction of C.C. drains i/c C.C. blocks in village Qaisar Abro.	0.300	6,000/-	500/-	02 Months
288.	Construction of C.C. drains i/c C.C. blocks in village Sher Mohammad Bhutto.	0.300	6,000/-	500/-	02 Months
289.	Construction of C.C. drains i/c C.C. blocks in village Darya Khan Abro.	0.400	8,000/-	500/-	02 Months
290.	Construction of C.C. drains i/c C.C. blocks in village Ghulam Ali Umrani.	0.300	6,000/-	500/-	02 Months
291.	Construction of C.C. drains i/c C.C. blocks in village Gulab Jatoi.	0.300	6,000/-	500/-	02 Months
292.	Construction of C.C. drains i/c C.C. blocks in village Dile Jan Khakhrani.	0.400	8,000/-	500/-	02 Months
293.	Construction of C.C. drains i/c C.C. blocks in village Abdul Qadir Village Otha.	0.200	4,000/-	500/-	02 Months
294.	Construction of C.C. drains i/c C.C. blocks in village Naich Amir Bux Zango to Amant Abro House Street.	0.200	4,000/-	500/-	02 Months
295.	Boundary Wall Peer Ismail Shah.	0.200	4,000/-	500/-	02 Months
296.	Construction of C.C. drains i/c C.C. blocks in village Dr. Abdul Jabbar Mirjat village.	0.200	4,000/-	500/-	02 Months
297.	Construction of C.C. drains i/c C.C. blocks in village Miya Khan Khakhrani CCB.	0.200	4,000/-	500/-	02 Months
298.	Construction of C.C. drains i/c C.C. blocks in village Nank Abad Khuda Bux Korai.	0.200	4,000/-	500/-	02 Months
299.	Construction of C.C. drains i/c C.C. blocks in village Allah Dad Chandio.	0.300	6,000/-	500/-	02 Months
300.	Construction of C.C. drains i/c C.C. blocks in village Din Mohammad Chandio.	0.300	6,000/-	500/-	02 Months
301.	Construction of C.C. drains i/c C.C. Blocks in village Mohammad Khan Chandio.	0.300	6,000/-	500/-	02 Months
302.	Construction of C.C. drains i/c C.C. blocks in village Bagan Korai.	0.300	6,000/-	500/-	02 Months
303.	Construction of C.C. drains i/c C.C. blocks in village Raza Mohammad Brohi.	0.300	6,000/-	500/-	02 Months
304.	Construction of C.C. drains i/c C.C. blocks in village Nanda Phull.	0.400	8,000/-	500/-	02 Months
305.	Construction of C.C. drains i/c C.C. blocks in village Sher Mohammad Jamali.	0.400	8,000/-	500/-	02 Months
306.	Construction of C.C. drains i/c C.C. blocks in village Bachal Mangrio.	0.300	6,000/-	500/-	02 Months
307.	Construction of C.C. drains i/c C.C. blocks in village Kajjo Mangrio.	0.300	6,000/-	500/-	02 Months
308.	Shaikh Hadan Wara C.C. drains CC Blocks.	0.300	6,000/-	500/-	02 Months
309.	Construction of C.C. drains i/c C.C. blocks in village Ghulam Nabi Rind.	0.300	6,000/-	500/-	02 Months
310.	Construction of C.C. drains i/c C.C. blocks in village Malhe Shaikh.	0.500	10,000/-	750/-	02 Months
311.	Construction of C.C. drains i/c C.C. blocks in village Panjal Bhutto.	0.300	6,000/-	500/-	02 Months
312.	Construction of C.C. drains i/c C.C. blocks in village Dato Chandio.	0.300	6,000/-	500/-	02 Months
313.	Construction of C.C. drains i/c C.C. blocks in village Shahmeer Shaikh.	0.400	8,000/-	500/-	02 Months
314.	Construction of C.C. drains i/c C.C. blocks in village Ghaus Bux Korai.	0.300	6,000/-	500/-	02 Months
315.	Construction of C.C. drains i/c C.C. blocks in village Sirai Faiz Mohammad Turk.	0.300	6,000/-	500/-	02 Months
316.	Construction of C.C. drains i/c C.C. blocks in village Balhraj.	0.500	10,000/-	750/-	02 Months
317.	Construction of C.C. drains i/c C.C. blocks in village Dandh.	0.300	6,000/-	500/-	02 Months
318.	Construction of C.C. drains i/c C.C. blocks in village Haji Mashori (Haji Mohammad Jam Saho Otak to Haji Youisif Shop).	0.500	10,000/-	750/-	02 Months
319.	Construction of C.C. drains i/c C.C. blocks in village Haji Mashori.	0.500	10,000/-	750/-	02 Months
320.	Construction of C.C. drains i/c C.C. blocks in village Wakro.	0.600	12,000/-		